

## CITY OF PROVIDENCE, RHODE ISLAND

**Department: Purchasing** 

**RFP Title: Request for General Contractor Classical High School** 

**Opening Date: 10/24/22** 

Addendum #: 5

Issue Date: 10/12/22

The purpose of this addendum is Provide additional documentation to bidders



## **ADDENDUM #05**

TO

## Request for General Contractor Proposals Classical High School Renovation Project 770 Westminster Street, Providence, RI

October 12, 2022

## Procurement #37899

The Documents for this Request for Proposal are modified and/or supplemented as follows and should be included in the Contractor's proposal:

- 1. Herewith is a link to the RFI log which includes clarifications to questions by bidders and Studio Jaed addenda noted as addenda #5 to coincide with this addendum
- 2. Clarifications to Alternates:
  - a. Alternate 1 Delete roofing work in its entirety with exception of related work to MEP improvements DEDUCT to base bid
  - b. Windows Delete all windows from the project DEDUCT to base bid
  - c. Security Add all security work in accordance to the plans included within this addenda ADD to base bid
- 3. Included is a phasing and logistics plan to indicated to the contractors phasing and site logistics along with timelines which indicate and end date of the project. Bidders shall include a schedule which shall meet or accelerate the schedule provided. Phasing plan also denotes work hours for each phase.
- 4. General Requirements matrix

Link to documents:

https://downesconstruction.sharefile.com/d-s47bec00e6f1a4508b8ee7c60c2e1dd0f

END ADDENDUM #05 PROCUREMENT #37899