



CITY OF PROVIDENCE, RHODE ISLAND

Department: Public Property

RFP Title: Re-Bid Asa Messer Playground

Opening Date: 10/24/2022

Addendum #: 4

Issue Date: 10/17/2022

The purpose of this addendum is to respond to the following bidder questions:

1. With the project scheduled to start January 2nd, 2023, it makes soil removal and concrete work very difficult for the months of January and February. Also, the first task will be getting soil approval at a disposal site which will take time. Can the project schedule be extended past April 4th?

Response: Yes, the project schedule may be extended into late Spring or early Summer of 2023 based on the logistics and coordination meeting with school personnel and the proposed construction schedule by the awarded bidder. The completion date shall be finalized prior to contract execution.

2. Please confirm that [the awarded contractor] will be able to use the section of parking lot that was not being used during the pre-bid.

Response: Some or all of the rear portion of the parking lot will be available for use by the general contractor pending the logistics and coordination meeting with school and transportation personnel which will take place following bid award. Please refer to the boxed area on the following page of this addendum for the area in question.

