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REQUEST FOR PROPOSALS 
Item Description: SITE IMPROVEMENTS AT PROSPECT TERRACE 
 
Procurement/MinuteTraq #: 42441 
 
Date to be opened: 10/23/2023 
 
Issuing Department: Parks Department 
 
QUESTIONS 

• Please direct questions related to the bidding process, how to fill out forms, and how to submit a bid 
(Pages 1-8) to the Purchasing Department.  

o Email: purchasing@providenecri.gov  
 Please use the subject line “Solicitation Question” 

• Please direct questions relative to the Minority and Women’s Business Enterprise Program and the 
corresponding forms (Pages 9-13) to the MBE/WBE Outreach Director for the City of Providence, 
Grace Diaz  

o Phone: (401) 680-5766 
o Email: gdiaz@providenceri.gov 

 Please use subject line “MBE WBE Forms” 
• Please direct questions relative to the specifications outlined (beginning on page 14) to the issuing 

department’s subject matter expert: 
o Name: Nicole Modi 
o Title: Landscape Designer / Project Manager 
o Email Address: nmodi@providenceri.gov 

 
Pre-bid Conference 
There will be a Non-Mandatory Pre-Bid Conference 
  
Date of Pre-Bid Conference: 10/10/2023  Time: 9:30 am 
 
Other details: 184 Pratt Street, Providence RI 
 
  

mailto:purchasing@providenecri.gov
mailto:gdiaz@providenceri.gov
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INSTRUCTIONS FOR SUBMISSION 
 
Bids may be submitted up to 2:15 P.M. on the above meeting date at the Department of the City Clerk. Room 
311, City Hall. 25 Dorrance Street, Providence. At 2:15 P.M. all bids will be publicly opened and read at the 
Board of Contract Meeting in Conference Room 305, on the 3rd floor of City Hall. 
 

• Bidders must submit 2 copies of their bid in sealed envelopes or packages labeled with the captioned 
Item Description and the City Department to which the solicitation and bid are related and must 
include the company name and address on the envelope as well. (On page 1). 

• If required by the Department, please keep the original bid bond and check in only one of the envelopes. 
• Communications to the Board of Contract and Supply that are not competitive sealed bids (i.e. product 

information/samples) should have “NOT A BID” written on the envelope or wrapper. 
• Only use form versions and templates included in this solicitation. If you have an old version of a form 

do not recycle it for use in this bid. 
• The bid envelope and information relative to the bid must be addressed to: 

 
Board of Contract and Supply 
Department of the City Clerk – City Hall, Room 311 
25 Dorrance Street 
Providence, RI 02903 
 

 
**PLEASE NOTE: This bid may include details regarding information that you will need to provide 
(such as proof of licenses) to the issuing department before the formalization of an award.  
 
This information is NOT requested to be provided in your initial bid by design.  
 
All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record. The City has made a conscious effort to avoid the posting of sensitive information on the 
City’s Open Meetings Portal, by requesting that such sensitive information be submitted to the issuing 
department only at their request.  
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BID PACKAGE CHECKLIST  
 
Digital forms are available in the City of Providence Purchasing Department Office or online at 
http://www.providenceri.gov/purchasing/how-to-submit-a-bid/ 

The bid package MUST include the following, in this order: 

• Bid Form 1: Bidder's Blank as the cover page/ 1st page (see page 6 of this document) 
• Bid Form 2: Certification of Bidder as 2nd page (see page 7 of this document) 
• Bid Form 3: Certificate Regarding Public Records (see page 8 of this document) 
• Bid Form 4: Affidavit of City Vendor (see pages 9 and 10 of this document)  
• Forms from the Minority and Women Business Enterprise Program: Based on Bidder Category. See 

forms and instructions enclosed (see pages 11-15 of this document) or on: 
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-
program/ 

• Supplemental Bid Form (see pages 17-18 of this document) 
*Please note: MBE/WBE forms must be completed for EVERY bid submitted and must be inclusive of 
ALL required signatures. Forms without all required signatures will be considered incomplete. 

• Bidder’s Proposal/Packet: Formal response to the specifications outlined in this RFP, including pricing 
information and details related to the good(s) or service(s) being provided. Please be mindful of 
formatting responses as requested to ensure clarity. 

• Financial Assurance, if requested (as indicated on page 5 of this document under “Bid Terms”) 
 
All of the above listed documents are REQUIRED. (With the exception of financial assurances, which are 
only required if specified on page 5.) 
 
***Failure to meet specified deadlines, follow specific submission instructions, or enclose all required 
documents with all applicable signatures will result in disqualification, or in an inability to appropriately 
evaluate bids. 
 

  

http://www.providenceri.gov/purchasing/how-to-submit-a-bid/
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
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NOTICE TO VENDORS 
 

1. The Board of Contract and Supply will make the award to the lowest qualified and responsible bidder.  
2. In determining the lowest responsible bidder, cash discounts based on preferable payment terms will not be 

considered.  
3. Where prices are the same, the Board of Contract and Supply reserves the right to award to one bidder, or 

to split the award. 
4. No proposal will be accepted if the bid is made in collusion with any other bidder.  
5. Bids may be submitted on an “equal in quality” basis. The City reserves the right to decide equality. 

Bidders must indicate brand or the make being offered and submit detailed specifications if other than 
brand requested. 

6. A bidder who is an out-of-state corporation shall qualify or register to transact business in this State, in 
accordance with the Rhode Island Business Corporation Act, RIGL Sec. 7-1.2-1401, et seq. 

7. The Board of Contract and Supply reserves the right to reject any and all bids. 
8. Competing bids may be viewed in person at the Department of the City Clerk, City Hall, Providence, 

immediately upon the conclusion of the formal Board of Contract and Supply meeting during which the 
bids were unsealed/opened. Bids may also be accessed electronically on the internet via the City’s Open 
Meetings Portal.  

9. As the City of Providence is exempt from the payment of Federal Excise Taxes and Rhode Island Sales 
Tax, prices quoted are not to include these taxes. 

10. In case of error in the extension of prices quoted, the unit price will govern. 
11. The contractor will NOT be permitted to: a) assign or underlet the contract, or b) assign either legally or 

equitably any monies or any claim thereto without the previous written consent of the City Purchasing 
Director. 

12. Delivery dates must be shown in the bid. If no delivery date is specified, it will be assumed that an 
immediate delivery from stock will be made.  

13. A certificate of insurance will normally be required of a successful vendor. 
14. For many contracts involving construction, alteration and/or repair work, State law provisions concerning 

payment of prevailing wage rates apply (RIGL Sec. 37-13-1 et seq.) 
15. No goods should be delivered, or work started without a Purchase Order. 
16. Submit 2 copies of the bid to the City Clerk, unless the specification section of this document 

indicates otherwise. 
17. Bidder must certify that it does not unlawfully discriminate on the basis of race, color, national origin, 

gender, gender identity or expression, sexual orientation and/or religion in its business and hiring practices 
and that all of its employees are lawfully employed under all applicable federal, state and local laws, rules 
and regulations. (See Bid Form 2.)  

 

  

http://providenceri.iqm2.com/Citizens/Default.aspx
http://providenceri.iqm2.com/Citizens/Default.aspx
http://webserver.rilin.state.ri.us/Statutes/TITLE37/37-13/INDEX.HTM
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BID TERMS 
 

1. Financial assurances may be required in order to be a successful bidder for Commodity or Construction 
and Service contracts. If either of the first two checkboxes below is checked, the specified assurance 
must accompany a bid, or the bid will not be considered by the Board of Contract and Supply. The 
third checkbox indicates the lowest responsible bidder will be contacted and required to post a bond to 
be awarded the contract.   
 
a)  A certified check for $      must be deposited with the City Clerk as a guarantee that the 

Contract will be signed and delivered by the bidder. 
 

b)  A bid bond in the amount of 5 per centum (%) of the proposed total price, must be deposited with 
the City Clerk as a guarantee that the contract will be signed and delivered by the bidder; and the 
amount of such bid bond shall be retained for the use of the City as liquidated damages in case of 
default. 

 
c)  A performance and payment bond with a satisfactory surety company will be posted by the 

bidder in a sum equal to one hundred per centum (100%) of the awarded contract. 
 

d)  No financial assurance is necessary for this item. 
 

2. Awards will be made within sixty (60) days of bid opening. All bid prices will be considered firm, 
unless qualified otherwise. Requests for price increases will not be honored. 

3. Failure to deliver within the time quoted or failure to meet specifications may result in default in 
accordance with the general specifications. It is agreed that deliveries and/or completion are subject to 
strikes, lockouts, accidents, and Acts of God. 

The following entry applies only for COMMODITY BID TERMS: 
 

4. Payment for partial delivery will not be allowed except when provided for in blanket or term contracts. 
The following entries apply only for CONSTRUCTION AND SERVICE BID TERMS: 
 

5. Only one shipping charge will be applied in the event of partial deliveries for blanket or term contracts. 
6. Prior to commencing performance under the contract, the successful bidder shall attest to compliance 

with the provisions of the Rhode Island Worker’s Compensation Act, RIGL 28-29-1, et seq.  If exempt 
from compliance, the successful bidder shall submit a sworn Affidavit by a corporate officer to that 
effect, which shall accompany the signed contract. 

7. Prior to commencing performance under the contract, the successful bidder shall, submit a certificate of 
insurance, in a form and in an amount satisfactory to the City. 

 

  

http://webserver.rilegislature.gov/Statutes/TITLE28/28-29/INDEX.htm
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BID FORM 1: Bidders Blank 
 

1. Bids must meet the attached specifications. Any exceptions or modifications must be noted and fully explained. 
 

2. Bidder’s responses must be in ink or typewritten, and all blanks on the bid form should be completed. 
 

3. The price or prices proposed should be stated both in WRITING and in FIGURES, and any proposal not so stated may be 
rejected. Contracts exceeding twelve months must specify annual costs for each year. 

 

4. Bids SHOULD BE TOTALED so that the final cost is clearly stated (unless submitting a unit price bid), however each 
item should be priced individually. Do not group items. Awards may be made on the basis of total bid or by individual 
items. 

 
5. All bids MUST BE SIGNED IN INK.  

 
Name of Bidder (Firm or Individual):  

Contact Name:  

Business Address:  

Business Phone #:    

Contact Email Address:  

Agrees to bid on (Write the “Item Description” here):  

 

If the bidder’s company is based in a state other than Rhode 

Island, list name and contact information for a local agent 

for service of process that is located within Rhode Island 

 

 

Delivery Date (if applicable):  

Name of Surety Company (if applicable):  

Total Amount in Writing*:  

Total Amount in Figures*:  

*If you are submitting a unit price bid, please insert “Unit Price Bid” 

Use additional pages if necessary for additional bidding details.  

 

 

Signature of Representation 

 

 

Title 
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BID FORM 2: Certification of Bidder 
(Non-Discrimination/Hiring) 
 

Upon behalf of_____________________________________________ (Firm or Individual Bidding), 
 
I,                          (Name of Person Making Certification), 
 
being its          (Title or “Self”), hereby certify that: 
 
 
 
1. Bidder does not unlawfully discriminate on the basis of race, color, national origin, gender, sexual 

orientation and/or religion in its business and hiring practices. 
2. All of Bidder’s employees have been hired in compliance with all applicable federal, state and local 

laws, rules and regulations. 
 
 
 
I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20 . 
 

_________________________________________________ 

Signature of Representation 

 

________________________________________________ 

Printed Name 
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BID FORM 3: Certificate Regarding Public Records  
 

Upon behalf of______________________________________________ (Firm or Individual Bidding), 

I,                          (Name of Person Making Certification), 

being its            (Title or “Self”), hereby certify an 

understanding that: 

1. All bids submitted in response to Requests for Proposals (RFP’s) and Requests for Qualification 
(RFQ’s), documents contained within, and the details outlined on those documents become public 
record upon receipt by the City Clerk’s office and opening at the corresponding Board of Contract 
and Supply (BOCS) meeting. 

2. The Purchasing Department and the issuing department for this RFP/RFQ have made a conscious 
effort to request that sensitive/personal information be submitted directly to the issuing 
department and only at request if verification of specific details is critical the evaluation of a 
vendor’s bid. 

3. The requested supplemental information may be crucial to evaluating bids. Failure to provide 
such details may result in disqualification, or an inability to appropriately evaluate bids.  

4. If sensitive information that has not been requested is enclosed or if a bidder opts to enclose the 
defined supplemental information prior to the issuing department’s request in the bidding packet 
submitted to the City Clerk, the City of Providence has no obligation to redact those details and 
bears no liability associated with the information becoming public record.  

5. The City of Providence observes a public and transparent bidding process. Information required in 
the bidding packet may not be submitted directly to the issuing department at the discretion of the 
bidder in order to protect other information, such as pricing terms, from becoming public. Bidders 
who make such an attempt will be disqualified. 

 
I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20 . 

 
_________________________________________________ 

Signature of Representation 

 

________________________________________________ 

Printed Name 

  

 

 

 

   

 



Revised: 5/03/2023 
 
 
 
 

BOARD OF CONTRACT AND SUPPLY 
CITY OF PROVIDENCE, RHODE ISLAND 

 

Page 9 of 34 
 

BID FORM 4: Affidavit of City Vendor 
 
Per our Code of Ordinances Sec. 21.-28.1 (e), this form applies to a) the business, b) any political action committee whose name 
includes the name of the business, c) all persons holding ten (10) percent or greater equity interest or five thousand dollars ($5,000.00) 
or greater cash value interest in the business at any time during the reporting period, d) all executive officers of the business entity, e) 
any spouse or dependent child of any individual identified in a) though d) above. 
 
Executive officers who are not residents of the state of Rhode Island are exempted from this requirement.  
 
Per R.I.G.L. § 36-14-2, “Business” means a sole proprietorship, partnership, firm, corporation, holding company, joint stock company, 
receivership, trust, or any other entity recognized in law through which business for profit or not for profit is conducted. 
 
Name of the person making this affidavit: ____________________________________________ 
 
Position in the “Business” ________________________________________________________ 
 
Name of Entity _________________________________________________________________ 
 
Address: ________________________________________________________________________ 
 
Phone number: ________________ 
 
The number of persons or entities in your entity that are required to report under Sec. 21.-28.1 (e):   _____   

 
Read the following paragraph and answer one of the options: 
 
Within the 12 month period preceding the date of this bid submission with the City of Providence, or with respect to the contracts that 
are not in writing within the 12 month period preceding the date of notification that the contract has reached the $100,000 threshold, 
have you made campaign contributions within a calendar year to (please list all persons or entities required under Sec. 21.-28.1 (e)).   
 
a. Members of the Providence City Council?  ☐ Yes      ☐ No 

• If Yes, please complete the following:  
Recipient(s) of the Contribution:  
Contribution Date(s):     Contribution Amount(s):   
 
 
 
 
 
 
 
 

b. Candidates for election or reelection to the Providence City Council? ☐ Yes      ☐ No 
• If Yes, please complete the following:  

Recipient(s) of the Contribution:  
Contribution Date(s):     Contribution Amount(s):   
 
 
 
 
 

 

 

 

 

 

 

https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIICOPUSA_S21-28.1QUPADOBUCI
http://webserver.rilegislature.gov/Statutes/TITLE36/36-14/36-14-2.htm
https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIICOPUSA_S21-28.1QUPADOBUCI
https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIICOPUSA_S21-28.1QUPADOBUCI
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c. The Mayor of Providence? ☐ Yes      ☐ No 
• If Yes, please complete the following:  

Recipient(s) of the Contribution:  
Contribution Date(s):     Contribution Amount(s):   
 
 
 
 

 
 
 

d. Candidates for election or reelection to the office of Mayor of Providence? ☐ Yes      ☐ No 
• If Yes, please complete the following:  

Recipient(s) of the Contribution:  
Contribution Date(s):     Contribution Amount(s):   
 
 
 
 
 
_________________________________________ 
Signed under the pains and penalties of perjury.  
 
 
 
 
_____________________________________ 
Position 
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WBE/MBE Form Instructions 

The City of Providence actively seeks Minority and Women business enterprises to participate in bids to meet the City’s 
procurement needs. Pursuant to the City of Providence Code of Ordinances, Chapter 21, Article II, Sec. 21-52 (Minority and 
Women’s Business Enterprise) and Rhode Island General Laws (as amended), Chapter 37-14, et seq. (Minority Business 
Enterprise), Minority Business Enterprise (MBE) and Women’s Business Enterprise (WBE) participation goals apply to contracts. 
  

The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value. 
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value. 

The goal for combined MBE/WBE participation is 20% of the total bid value. 
 

Only businesses certified with the State of Rhode Island as minority and/or women business enterprises are counted 
towards the City’s goals. Eligible minority or women-owned businesses are encouraged to seek certification from the State 
of Rhode Island Minority Business Enterprise Compliance Office at: https://dedi.ri.gov/divisions-units/minority-business-
enterprise-compliance-office  
 
Note: MBE certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by 
the City of Providence's MBE program. 
 
Bid Requirements: 
 
1. All Bidders:  All bidders must complete and submit the MBE/WBE Participation Affidavit (page 13) indicating whether or not 

they are a state-certified MBE/WBE and acknowledging the City’s participation goals. Submission of this form is required with 
every bid. Your bid will not be accepted without an affidavit.  

 
2. Bidders who will be subcontracting: In addition to the MBE/WBE Participation Affidavit, Bidders who will be subcontracting 

must submit the Subcontractor Disclosure Form as part of their bid submission. All subcontractors, regardless of MBE/WBE 
status, must be listed on this form. Business NAICS codes can be found at https://www.naics.com/search/.  Awarded bidders are 
required to submit Subcontractor Utilization and Payment Reports with each invoice.  

 
3. Waiver Requests: 

a) If the percentage of the total amount of the bid being awarded to MBE or WBE vendors is less than 20% (Box F on the 
Subcontractor Disclosure Form) and the prime contractor is not a Rhode Island State-certified MBE or WBE, the Bidder 
must complete the MBE/WBE Waiver Request Form (page 14) and obtain approvals prior to bid submission.  

 
b) If the prime contractor company has the capacity to perform the whole project, the City of Providence requires the 

contractor to complete the MBE/WBE Waiver Request Form (page 14) and obtain approvals prior to bid submission. 
 

c) If the contractor is a nonprofit organization, they are not required to complete the MBE/WBE Waiver Request Form. 
However, the City of Providence requires the nonprofit organization to provide the MBE/WBE Participation Affidavit 
Form and proof of its nonprofit status. 

 
d) If the contractor has researched the RI Certified minority list (https://dedi.ri.gov/divisions-units/minority-business-

enterprise-compliance-office/minority-business-enterprise-mbe) and the state does not have any companies in the desired 
trade, the contractor must complete the MBE/WBE Waiver Request Form (page 14) and obtain approvals prior to bid 
submission.  

 
e) Waivers will be considered for approval on a case-by-case basis. 

 
  

https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIICOPUSA_S21-52MIWOBUEN
https://dedi.ri.gov/divisions-units/minority-business-enterprise-compliance-office
https://dedi.ri.gov/divisions-units/minority-business-enterprise-compliance-office
https://www.naics.com/search/
https://dedi.ri.gov/divisions-units/minority-business-enterprise-compliance-office/minority-business-enterprise-mbe
https://dedi.ri.gov/divisions-units/minority-business-enterprise-compliance-office/minority-business-enterprise-mbe
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Verifying MBE/WBE Certification 
It is the responsibility of the bidder to confirm that every MBE or WBE named in a proposal and included in a contract is certified by 
the Rhode Island Minority Business Enterprise Compliance Office. The current MBE/WBE directory is available at the State of RI 
MBE Office, One Capitol Hill, 2nd Floor, Providence, RI, or online at http://odeo.ri.gov/offices/mbeco/mbe-wbe.php. You can also 
call (401) 574-8670 to verify certification, expiration dates, and services that the MBE/WBE is certified to provide. Note: MBE 
certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by the City of Providence's 
MBE program.  
 
Form Instructions: 
Access all bid forms from http://www.providenceri.gov/oeo/ or http://www.providenceri.gov/purchasing/minority-women-owned-
business-mbewbe-procurement-program/. Download the forms as blank PDFs. Once saved on your computer, fill them out using 
the Adobe program. The fillable PDFs must be completed in Adobe in order to be saved property. Google Chrome and similar 
platforms do not allow for the forms to be saved as filled PDFs. Therefore, please download the blank forms to your computer, then 
fill them out and save. 
 
Assistance with Form Requirements 
Examples of completed forms can be found on the City of Providence website at http://www.providenceri.gov/oeo/ or 
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/.  
 
Contract Requirements: 
Prime contractors engaging subcontractors must submit the Subcontractor Utilization and Payment Report to the City 
Department’s Fiscal Agent with every invoice and request for final payment. A copy of all forms should be sent to the MBE/WBE 
Outreach Director Office, Grace Diaz at gdiaz@providenceri.gov. This form is not submitted as a part of the initial bid package. 
For contracts with durations of less than 3 months, this form must be submitted along with the contractor's request for final 
payment. The form must include all subcontractors utilized on the contract, both MBE/WBE and non- MBE/WBE, the total amount 
paid to each subcontractor for the given period and to date, A copy of all forms should be sent to the MBE/WBE Outreach Director 
Office, Grace Diaz at gdiaz@providenceri.gov. During the term of the contract, any unjustified failure to comply with the 
MBE/WBE participation requirements is a material breach of contract.   
  
Questions? 
For more information or for assistance with MBE/WBE Forms, contact the City of Providence MBE/WBE Outreach Director, 
Grace Diaz, at gdiaz@providenceri.gov or (401) 680-5766.  
 
  

http://www.mbe.ri.gov/
http://odeo.ri.gov/offices/mbeco/mbe-wbe.php
http://www.providenceri.gov/oeo/
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
http://www.providenceri.gov/oeo/
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
mailto:gdiaz@providenceri.gov
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MBE/WBE PARTICIPATION AFFIDAVIT 
Project /Item Description (as seen on RFP):  
_________________________________________________________________________________________________________ 
 
Prime Bidder: ____________________________________Contact Email and Phone_______________________________________  
Company Name, Address and Trade: __________________________________________________                                                                                        
_________________________________________________________________________________________________________ 
 
Which one of the following describes your business’ status in terms of Minority and/or Woman-Owned Business Enterprise 
certification with the State of Rhode Island?    ☐MBE ☐WBE  ☐Neither MBE nor WBE  
 
By initialing the following sections and signing the bottom of this document in my capacity as the contractor or an authorized 
representative of contractor, I make this Affidavit: 
It is the policy of the City of Providence that minority business enterprises (MBEs) and women business enterprises (WBEs) should 
have the maximum opportunity to participate in procurements and projects as prime contractors and vendors. Pursuant to Sec. 21-52 
of the Providence Code of Ordinances and Chapter 37-14 et seq. of the Rhode Island General Laws (as amended), MBE and WBE 
participation goals apply to contracts. 

 
The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value. 
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value. 

The goal for combined MBE/WBE participation is 20% of the total bid value. 
 
I acknowledge the City of Providence’s goals of supporting MBE/WBE certified businesses. Initial _______________ 
If awarded the contract, I understand that my company must submit to the Minority and Women’s Business Coordinator at the City of 
Providence (MBE/WBE Office), copies of all executed agreements with the subcontractor(s) being utilized to achieve the participation 
goals and other requirements of the RI General Laws.  I understand that these documents must be submitted prior to the issuance 
of a notice to proceed. Initial ___________ 
 
I understand that, if awarded the contract, my firm must submit to the MBE/WBE Office canceled checks and reports 
required by the MBE/WBE Office on a quarterly basis verifying payments to the subcontractors(s) utilized on the 
contract.  Initial ___________ 
 
If I am awarded this contract and find that I am unable to utilize the subcontractor(s) identified in my Statement of Intent, I understand 
that I must substitute another certified MBE and WBE firm(s) to meet the participation goals.  I understand that I may not make a 
substitution until I have obtained the written approval of the MBE/WBE Office.   
Initial ___________ 
If awarded this contract, I understand that authorized representatives of the City of Providence may examine the books, 
records and files of my firm from time to time, to the extent that such material is relevant to a determination of whether my 
firm is complying with the City’s MBE/WBE participation requirements.  
Initial ___________ 
I do solemnly declare and affirm under the penalty of perjury that the contents of the foregoing Affidavit are true and correct 
to the best of my knowledge, information, and belief. 
 
________________________________________  ________________________________________ 
Signature of Bidder     Printed Name 
 
________________________________________  ____________________ 
Company Name      Date 
  

  

 

 

 

 

 

 

 

  

https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIICOPUSA_S21-52MIWOBUEN
http://webserver.rilin.state.ri.us/Statutes/TITLE37/37-14.1/INDEX.htm
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SUBCONTRACTOR DISCLOSURE FORM 
Fill out this form only if you WILL SUBCONTRACT with other parties. If you will not subcontract any portion of the 
proposed bid, do not fill out this form. 
Prime Bidder: _______________________________________ Primary NAICS____________________________________ 
Code:____________________________________ 

Item Description (as seen on RFP): ______________________________________________________________________ 
____________________________________________________________________________________________________ 

 

Please list all Subcontractors below. Include the total dollar value that you propose to share with each subcontractor and 
the dollar amount to be subcontracted. Please check off MBE and WBE where applicable. The directory of all state-
certified MBE/WBE firms is located at www.mbe.ri.gov. Business NAICS codes can be found at 
https://www.naics.com/search/ 

Proposed Subcontractor MBE WBE Primary 
NAICS 
Code 

Date of 
Mobilization 

$ Value of Subcontract  

Click or tap here to enter text.     $  

Click or tap here to enter text.     $  

Click or tap here to enter text.     $  

Click or tap here to enter text.     $  

Click or tap here to enter text.     $  

Click or tap here to enter text.     $  

A. MBE SUBCONTRACTED AMOUNT: $  

B. WBE SUBCONTRACTED AMOUNT:  $  

C. NON-MBE WBE SUBCONTRACTED AMOUNT: $  

D. DOLLAR AMOUNT OF WORK DONE BY THE PRIME CONTRACTOR: $  

E. TOTAL AMOUNT OF BID (SUM OF A, B, C, & D): $   

F. PERCENTAGE OF BID SUBCONTRACTED TO MBEs AND WBEs. 
(Divide the sum of A and B by E and multiply result by 100). 

 
 % 

Please read and initial the following statement acknowledging you understand. If the percentage of the total amount of the bid being 
awarded to MBE or WBE vendors is less than 20% (Box (F) and the prime contractor is NOT a Rhode Island State-certified MBE or 
WBE, you must fill out the MBE/WBE WAIVER REQUEST FORM for consideration by City of Providence MBE/WBE 
Outreach Director. Initial     Required 
 
________________________________________  ________________________________________ 
Signature of Bidder     Printed Name 

  
 

 

http://www.mbe.ri.gov/
https://www.naics.com/search/
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MBE/WBE Waiver Request Form 
Fill out this form only if you did not meet the 20% MBE/WBE participation goal.  
State-certified MBE or WBE Prime Bidders are NOT REQUIRED to fill out this form. 
 
Submit this form to the City of Providence MBE/WBE Outreach Director, Grace Diaz, at gdiaz@providenceri.gov, for review prior 
to bid submission. This waiver applies only to the current bid which you are submitting to the City of Providence and does not apply 
to other bids your company may submit in the future. In case a waiver is needed, City Department Directors should not 
recommend a bidder for an award if this form is not included, absent or is not signed by the city of Providence MBE/WBE director. 
 
Prime Bidder: _______________________________________ Contact Email and Phone________________________________    
Company Name, Address: ________________________________________ Trade _________________________________                                                                                       
Project /Item Description (as seen on RFP):  
_________________________________________________________________________________________________________ 
_________________________________________________________________________________________________________ 
 
To receive a waiver, you must list the certified MBE and/or WBE companies you contacted, the name of the primary individual with 
whom you interacted, and the reason the MBE/WBE company could not participate on this project. 

MBE/WBE Company 
Name 

Individual’s Name Company Name  Why did you choose not to 
work with this company? 

    
 
 

    
 
 

    
 
 

    
 
 

    
 
 

 
I acknowledge the City of Providence’s goal of a combined MBE/WBE participation is 20% of the total bid value. I am requesting a 
waiver of _______ % MBE/WBE (20% minus the value of Box F on the Subcontractor Disclosure Form). If an opportunity is 
identified to subcontract any task associated with the fulfillment of this contract, a good faith effort will be made to select MBE/WBE 
certified businesses as partners.  
 
_________________________________  _________________________________ ____________________ 
Signature of Prime Contractor /   Printed Name    Date Signed 
or Duly Authorized Representative 
 
_________________________________  _________________________________ ____________________ 
Signature of City of Providence             Printed Name of City of Providence  Date Signed 
MBE/WBE Outreach Director /                       MBE/WBE Outreach Director  
or Duly Authorized Representative   

mailto:gdiaz@providenceri.gov
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SUPPLEMENTAL INFORMATION 
 
If the issuing department for this RFP determines that your firm’s bid is best suited to accommodate their need, 
you will be asked to provide proof of the following prior to formalizing an award. 
 
An inability to provide the outlined items at the request of the department may lead to the disqualification of 
your bid.   
 
This information is NOT requested to be provided in your initial bid that you will submit to the City Clerk’s 
office by the “date to be opened” noted on page 1. This list only serves as a list of items that your firm should 
be ready to provide on request. 
 
All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record.  
 
You must be able to provide: 
 

• Business Tax ID will be requested after an award is approved by the Board of Contract and Supply. 
• Proof of Insurance. 
• Certificate of Good Standing with the Rhode Island Secretary of State.   
• UEI Number – Registration with SAM.gov for receipt of federal (ARPA) Funds 
• Registrations can be made at https://usfcr.com/sam-registration/  
 

 
  

https://usfcr.com/sam-registration/
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SUPPLEMENTAL BID FORM 
 

To whom it may concern: 
 
1. The undersigned, having familiarized (himself) (themselves) (itself) with the Site Improvements at Paterson Park bid 
affecting the cost of work, and with the Contract Documents (which includes the Invitation for Bids, Instructions to Bidders, Form of 
Bid Bond, Form of Agreements, form of Non-Collusive Affidavit, Addenda (if any), Drawings, Technical Specification, Form of 
Surety Bond(s); as prepared by the Providence Parks Department, and on file in the office of the City Clerk 3rd Floor, City Hall, 
Providence, RI 02903, hereby proposes to furnish all supervision, technical personnel, labor, materials, machinery, tools, equipment 
and services including utility and transportation services, and to perform such other required work for the Site Improvements at 
Paterson Park and such other required and incidental work, complete, all in accordance with the above listed documents and for the 
unit prices for work in-place for the following items and quantities.   
 

2. In submitting this Bid, the bidder understands that the right is reserved by The Providence Parks Department to reject any and 
all Bids, If written notice of acceptance of this Bid is mailed, telegraphed or delivered to the undersigned  within (90) days after the 
opening thereof, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to execute and deliver an Agreement in 
the prescribed form and furnish the required bond within (10) days after the Agreement is presented to him/her for signature.  
 
Herewith in accordance with the instructions to Bidders. 
 
3. Attached hereto is an affidavit in proof that the undersigned has not colluded with any person in respect to this. Bid or any bids 
for the Contractor for which this Bid is submitted. Also attached is a Statement of Bidder’s Qualifications. 
 
4. Application unit prices are contained in the Agreement (established as the result of either a Unit Price Bid or a Supplemental 
Schedule of Unit Prices), the City of Providence may order the Contractor to proceed with desired changes in the work, the value of 
such changes to be determined by the measured quantities involved and the application unit prices specified in the Contract. 
 
5.  The City of Providence reserves the right to determine the lowest responsible Bidder based on past experience with the City 
and/or recommendations by City and/or state agencies with an interest in this procurement.  The City reserves the right to award the 
project to the appropriate bidder in the best interest of the City of Providence. 
 
CERTIFICATION OF NON-SEGREGATED FACILITIES 
 
 

The Bidder certifies that he/she does not maintain or provide for his/her employees any segregated facilities at any of his 
establishments, and that he/she does not permit his/her employees to perform their services at any location, under his/her control, where 
segregation facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity 
Clause in any contract resulting from acceptance of this Bid. As used in this certification, term “segregation facilities” means any waiting 
rooms, work rooms, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation and housing facilities provided for 
employee which are segregated by explicit directive or are in fact segregated on basis of race, color, religion, or national origin, because 
of habit, local custom, or otherwise. The Bidder agrees that (except where he/she has obtained identical certification from proposed 
subcontractors for specific time periods) he/she will obtain identical certification from proposed subcontractor prior to the award of 
subcontracts exceeding $10,000.00 which are not exempt from provisions of the Equal Opportunity Clause, and that he /she will retain 
such certifications in his/her files. 
 
NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. & 1001.   
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DATE ________________________________, 20___ 
 
Name of Bidder and Official Address:   Name of Authorized Representative (Contact): 
 
_____________________________________________  ______________________________________________ 
 
_____________________________________________  By ___________________________________________ 
         (Signature) 
_____________________________________________  Title __________________________________________ 
 
E-Mail: ______________________________________  Phone: ________________________________________ 
 
Bidder shall indicate, in space provided,  
the earliest possible Project Start-up Date:__________________________________________________, 20 _____ 
 
 
ADDENDA: The undersigned acknowledges receipt of the following Addenda, if any, and has included the provisions thereof in this Bid (If 
Any): 
 
 
Addendum No.  Date     Addendum No.                  Date 
 
 
_____________ _______________, 20 _____   _____________ _______________, 20 _____ 
 
 
_____________ _______________, 20 _____   _____________ _______________, 20 _____ 
 
 
Sub-Contractors (If Any): 
 
Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 

 
Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 
 
Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 
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APPRENTICE REQUIREMENTS  
  
Attention of prospective bidders is called to the fact that this project is to be bid upon and executed under the 
City of Providence Code of Ordinances Chapter 21 Art. II Section 21-28.1 c(1) and (2) related to utilizing 
apprentices in the contract. This ordinance outlines requirements for utilizing not less than 15% of total hours 
worked by apprentices. The City may lower this percentage only if it determines in writing that compliance is 
not feasible or that it would be unduly cost prohibitive to the project. The attention of prospective bidders is also 
called to the fact that reporting the efforts undertaken and progress towards achieving the requirements in this 
ordinance is a condition for payment. Compliance reporting shall be submitted with any contract payment 
requisition, in a format to be specified by the City. This demonstration of compliance through such reports shall 
be a condition of the requisition for payment to be processed. Upon the contract being awarded to the successful 
bidder, a mandatory meeting will be scheduled to review the project requirements relative to apprenticeship 
requirements and the process and protocols by which these goals will be achieved. At this meeting, specific 
forms and procedures for the documentation and achievement of these requirements by the successful bidder 
will be provided, discussed and agreed upon for the execution of the contract. 
 
FIRST SOURCE REQUIREMENTS  
  
Attention of prospective bidders is called to the fact that this project is to be bid upon and executed under the 
City of Providence Code of Ordinances Chapter 21 Art. III 1/2 First Source Agreements Sec. 21-91 through 21-
96. This ordinance outlines requirements for hiring Providence residents to work on this project. The City may 
waive this requirement only upon a determination in writing that qualified residents of Providence are not 
available for the project, pursuant to Sec. 21-94(e). The attention of prospective bidders is called to the fact that 
reporting the efforts undertaken and progress towards achieving the requirements in this ordinance is a 
condition for payment. Compliance reporting shall be submitted with any contract payment requisition, in a 
format to be specified by the City. This demonstration of compliance through such reports shall be a condition 
of the requisition for payment to be processed. Upon the contract being awarded to the successful bidder, a 
mandatory meeting will be scheduled to review the project requirements relative to the First Source Agreements 
and the process and protocols by which these goals will be achieved. At this meeting, specific forms and 
procedures for the documentation and achievement of these requirements by the successful bidder will be 
provided, discussed and agreed upon for the execution of the contract.   
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CITY OF PROVIDENCE STANDARD TERMS & CONDITIONS 
 

1. The terms “you” and “your” contained herein refer 
to the person or entity that is a party to the 
agreement with the City of Providence (“the City”) 
and to such person’s or entity’s employees, officers, 
and agents. 

2. The Request For Proposals (“RFP”) and these 
Standard Terms and Conditions together constitute 
the entire agreement of the parties (“the 
Agreement”) with regard to any and all matters. By 
your submission of a bid proposal or response to the 
City’s RFP, you accept these Standard Terms & 
Conditions and agree that they supersede any 
conflicting provisions provided by bid or in any 
terms and conditions contained or linked within a 
bid and/or response. Changes in the terms and 
conditions of the Agreement, or the scope of work 
thereunder, may only be made by a writing signed 
by the parties.  

3. You are an independent contractor and in no way 
does this Agreement render you an employee or 
agent of the City or entitle you to fringe benefits, 
workers’ compensation, pension obligations, 
retirement or any other employment benefits. The 
City shall not deduct federal or state income taxes, 
social security or Medicare withholdings, or any 
other taxes required to be deducted by an employer, 
and this is your responsibility to yourself and your 
employees and agents. 

4. You shall not assign your rights and obligations 
under this Agreement without the prior written 
consent of the City. Any assignment without prior 
written consent of the City shall be voidable at the 
election of the City. The City retains the right to 
refuse any and all assignments in the City’s sole and 
absolute discretion.  

5. Invoices submitted to the City shall be payable sixty 
(60) days from the time of receipt by the City. 
Invoices shall include support documentation 
necessary to evidence completion of the work being 
invoiced. The City may request any other 
reasonable documentation in support of an invoice. 
The time for payment shall not commence, and 
invoices shall not be processed for payment, until 
you provide reasonably sufficient support 
documentation. In no circumstances shall the City 
be obligated to pay or shall you be entitled to 

receive interest on any overdue invoice or payment. 
In no circumstances shall the City be obligated to 
pay any costs associated with your collection of an 
outstanding invoice. 

6. For contracts involving construction, alteration, 
and/or repair work, the provisions of applicable 
state labor law concerning payment of prevailing 
wage rates (R.I. Gen. Laws §§ 37-13-1 et seq., as 
amended) and the City’s First Source Ordinance 
(Providence Code of Ordinances §§ 21-91 et seq., as 
amended) apply. 

7. With regard to any issues, claims, or controversies 
that may arise under this Agreement, the City shall 
not be required to submit to dispute resolution or 
mandatory/binding arbitration. Nothing prevents the 
parties from mutually agreeing to settle any disputes 
using mediation or non-binding arbitration. 

8. To the fullest extent permitted by law, you shall 
indemnify, defend, and hold harmless the City, its 
employees, officers, agents, and assigns from and 
against any and all claims, damages, losses, 
allegations, demands, actions, causes of action, 
suits, obligations, fines, penalties, judgments, 
liabilities, costs and expenses, including but not 
limited to attorneys’ fees, of any nature whatsoever 
arising out of, in connection with, or resulting from 
the performance of the work provided in the 
Agreement. 

9. You shall maintain throughout the term of this 
Agreement the insurance coverage that is required 
by the RFP or, if none is required in the RFP, 
insurance coverage that is considered in your 
industry to be commercially reasonable, and you 
agree to name the City as an additional insured on 
your general liability policy and on any umbrella 
policy you carry.  

10. The City shall not subject itself to any contractual 
limitations on liability. The City shall have the time 
permitted within the applicable statute of 
limitations, and no less, to bring or assert any and 
all causes of action, suits, claims or demands the 
City may have arising out of, in connection with, or 
resulting from the performance of the work 
provided in the Agreement, and in no event does the 
City agree to limit your liability to the price of the 
Agreement or any other monetary limit. 
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11. The City may terminate this Agreement upon five 
(5) days’ written notice to you if you fail to observe 
any of the terms and conditions of this Agreement, 
or if the City believes your ability to perform the 
terms and conditions of this Agreement has been 
materially impaired in any way, including but in no 
way limited to loss of insurance coverage, lapsing of 
a surety bond, if required, declaration of 
bankruptcy, or appointment of a receiver. In the 
event of termination by the City, you shall be 
entitled to just and equitable compensation for any 
satisfactory work completed and expenses incurred 
up to the date of termination. 

12. Written notice hereunder shall be deemed to have 
been duly served if delivered in person to the 
individual or member of the firm or entity or to an 
officer of the entity for whom it was intended, or if 
delivered at or sent by registered or certified mail to 
the last business address known by the party 
providing notice. 

13. In no event shall the Agreement automatically 
renew or be extended without a writing signed by 
the parties. 

14. You agree that products produced or resulting from 
the performance of the Agreement are the sole 
property of the City and may not be used by you 
without the express written permission of the City. 

15. For any Agreement involving the sharing or 
exchange of data involving potentially confidential 
and/or personal information, you shall comply with 
any and all state and/or federal laws or regulations 
applicable to confidential and/or personal 
information you receive from the City, including but 

not limited to the Rhode Island Identity Theft 
Protection Act, R.I. Gen. Laws § 11-49.3-1, during 
the term of the Agreement. You shall implement 
and maintain appropriate physical, technical, and 
administrative security measures for the protection 
of, and to prevent access to, use, or disclosure of, 
confidential and/or personal information. In the 
event of a breach of such information, you shall 
notify the City of such breach immediately, but in 
no event later than twenty-four (24) hours after 
discovery of such breach.  

16. The Agreement is governed by the laws of the State 
of Rhode Island. You expressly submit yourself to 
and agree that any and all actions arising out of, in 
connection with, or resulting from the performance 
of the Agreement or relationship between the parties 
shall occur solely in the venue and jurisdiction of 
the State of Rhode Island or the federal court 
located in Rhode Island. 

17. The failure of the City to require performance of 
any provision shall not affect the City’s right to 
require performance at any time thereafter, nor shall 
a waiver of any breach or default of this Agreement 
constitute a waiver of any subsequent breach or 
default or a waiver of the provision itself. 

18. If any term or provision of this Agreement, or the 
application thereof to any person or circumstance 
shall, in any extent, be invalid or unenforceable, the 
remainder of this Agreement shall not be affected 
thereby, and each term and provision shall be valid 
and enforceable to the fullest extent permitted by 
law.  
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PREVAILING WAGE 
 
This project qualifies for prevailing wages per the Prevailing Wages Statute or the Davis Bacon Act (HUD).  Certified payrolls 

will need to be submitted to the owner for all hours worked on site for this project. 
The Wage Decision for this project shall be as recorded on the Bid Date and is available on the RI Department of Labor website. 
 
Federal Labor Standards 
U.S. Department of Housing & Urban Development 
 
Applicability 
 
The Project of Program to which the Construction work covered by this contract pertains is being assisted by the United States 

of America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions 
applicable to such Federal assistance. 

A.1. (i) Minimum Wages.  All laborers and mechanics employed or working up on the site of the work (or under the United 
States Housing Act of 1937 or under the Housing Act of 1949 in the construction of development of the project) will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account (except 
such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR 
Part 3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  Contributions made or costs reasonably anticipated for bona fide fringe benefits under 
Section 1(b)(2) of the Davis-Bacon Act on behalf of laborers of mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for more 
than weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly 
period, are deemed to be constructively made or incurred during such weekly period.  Such laborers and mechanics shall be 
paid the appropriate wage rate and fringe benefits on the wage determination for the classification or work actually 
performed, without regard to skill, excepts as provided in 29 CFR Part 5.5 (a)(4).  Laborers or mechanics performing work 
in more than one classification may be compensated at the rate specified for each classification for the time actually worked 
therein: Provided, that the employer’s payroll records accurately set forth the time spent in each classification in which work 
is performed.  The wage determination (including any additional classification and wage rates conformed under 29 CFT part 
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers. 

(ii) (a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed under the 
contact shall be classified in conformance with the wage determination.  HUD shall approve an additional classification and 
wage rate and fringe benefits therefore only when the following criteria have been met: 

     (1) The work to be performed by the classification requested is not performed by a classification in the wage determination; 
and 

     (2) The classification is utilized in the area by the construction industry; and 
     (3) The proposed wage rate, including any bona fide fringe benefits, bears a relationship to the wage rates contained in the 

wage determination. 
     (b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, 

and HUD or its designee on the classification and wage rate (including the amount designated for fringe benefits where 
appropriate), a report of the action taken shall be sent by HUD or its designee to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S. Department of labor, Washington, D.C. 20210.  The Administrator, 
or an authorized representative, will approve, modify, or disapprove every additional classification action within 30 days of 
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receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day period that additional time is 
necessary. (Approved by the Office of Management and Budget under OMB control number 1215-0140.) 

     (c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and 
HUD or its designee do not agree on the proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate), HUD or its designee shall refer the questions, including the views of all interested parties and 
the recommendation of HUD or its designee to the Administrator for determination.  The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise HUD or its designee or will notify HUD or 
its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and Budget 
under OMB Control Number 1215-0140.) 

     (d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(b) or (c) of this 
paragraph, shall be paid to all workers performing work in the classification under this contract from the first day on which 
work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or 
shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages 
of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a 
plan or program, Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations under the plan or program.  (Approved by the Office of 
Management and Budget under OMB Control Number 1215-0140.) 

    2. Withholding.  HUD or its designee shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withhold from the contractor under this contract or any other Federal contract 
with the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor so much that the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees and helpers, employed by the contractor 
or any subcontractor the full amount of wages required by the contract.  In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee or helper, employed or working on the site of the work (or under the United 
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), all or part 
of the wages required by the contract.  HUD or its designee may, after written notice to the contractor, sponsor, applicant, or 
owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds 
until such violations have ceased.  HUD or its designee may, after written notice to the contractor, disburse such amounts 
withheld for and on account of the contractor or subcontractor to the respective employees to whom they are due.  The 
comptroller General shall make such disbursements in the case of direct Davis-Bacon Act contracts. 

   3. (i) Payrolls and basic records.  Payrolls and basic record relating thereto shall be maintained by the contractor during the 
course of the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of the 
work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the construction or 
development of the project).  Such records shall contain the name, address, and social security number of each such worker, 
his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide 
fringe benefits or cash equivalents thereof of the types described in Section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made and actual wages paid.  Whenever the Secretary of labor has found under 
29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonable anticipated in 
providing benefits under a plan or program described in Section 1(b)(2)(B) or the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits ins enforceable, that the plan or program is 
financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics 
affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits.  Contractors 
employing apprentices or trainees under approved programs shall maintain written evidence of the registration of 
apprenticeship and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage 
rates prescribed in the applicable programs. (Approved by the Office of Management and Budget under OMB Control 
Numbers 1215-0140 and 1215-0017.) 
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(ii) (a) The contractor shall submit weekly for each in which any contract work is performed a copy of all payrolls to HUD or its 
designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls 
to the applicant, sponsor or owner, as the case may be, for transmission to HUD or its designee.  The payrolls submitted 
shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5(a)(3)(i).  This 
information may be submitted in any form desired.  Optional Form WH-34 is available for this purpose and may be 
purchases from the Superintendent of Documents (Federal Stock Number 029-005-00014-1), Government Printing Office, 
Washington, Dc 20402.  The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. 
(Approved by the Office of Management and Budget under OMB Control Number 1215-0149.) 

     (b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or his or her 
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be maintained under 20 CFR Part 5.5 (a)(3)(i) and 
that such information is correct and complete; 

 (2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the 
payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions as set 
forth in 29 CFR Part 3; 

 (3) That each laborer or mechanic has been paid not less that the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into the 
contract. 

     (c) The weekly submission of a property executed certification set forth on the reverse side of Optional Form WH-347 shall 
satisfy the requirement for submission of the “Statement of Compliance” required by paragraph AA.3. (ii)(b) of this section. 

     (d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal 
prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.   (iii) 
The contractor of subcontractor shall make the records required under paragraph A.3. (i) of this section available for 
inspection, copying, or transcription by authorized representatives of HUD or its designee or the Department of Labor, and 
shall permit such representatives to interview employees during working hours on the job.  If the contractor or subcontractor 
fails to submit the required records or to make them available, HUD or its designee may, after written notice to the 
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds.  Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR Part 5.12. 

   4. (i) Apprentices and Trainees.  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship and 
Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 90 
days of probationary employment as an apprentice in such an apprentice program, who is not individually registered in the 
program, but who has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency 
(where appropriate) to be eligible for probationary employment as an apprentice.  The allowable ratio of apprentices to 
journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor as to the 
entire work force under the registered program.  Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed.  In addition, any apprentice performing work on the job site 
in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the age 
determination for the work actually performed.  Where a contractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman’s 
hourly rate) specified in the contractor’s or subcontractor’s registered program shall be observed.  Every apprentice must be 
paid at not less than the rate specified in the registered program for the apprentice’s level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify 
fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
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applicable classification.  If the Administrator determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  In the even the Bureau of Apprenticeship and 
Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 (ii) Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less that the predetermined rate 
for the work performed unless they are employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 
Administration.  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid not less than the rate specified in the 
approved program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in 
the applicable wage determination.  Trainees shall be paid fringe benefits in accordance with the provisions of the trainee 
program.  If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides 
for less than full fringe benefits for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered 
and participating in a training plan approved by the Employment and Training Administration shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed.  In addition, any trainee performing work 
on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed.  In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

 (iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in 
conformity with the equal employment opportunity requirement of Executive Order 11246, s amended, and 29 CFR Part 30. 

   5. Compliance with Copeland Act requirements.  The contractor shall comply with the requirements of 29 CFR Part 3, which 
are incorporated by reference in this contract. 

   6. Subcontracts.  The contractor or subcontractor will insert in any subcontract the clauses contained in 29 CFR 5.5(a)(1) 
through (10) and such other clauses as HUD or its designee may by appropriate instructions require, and also a clause 
requiring the subcontractors to include these clauses in any lower tier subcontracts.  The prime contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all contract clauses in 29 CFR Part 5.5 

   7. Contracts termination; debarment.  A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the 
contract, and for debarment as a contractor as provided in 29 CFR 5.12 

   8. Compliance with Davis-Bacon and Related Act Requirements.  All ruling and interpretations of the Davis-Bacon and 
Related Act contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract. 

   9. Disputes concerning labor standards.  Disputes arising out of the labor standards provisions of this contract shall not be 
subject to the general disputes clause of this contract.  Such disputes shall be resolved in accordance with the procedures of 
the Department of Labor set forth in 29 CFR Parts 5, 6, and 7.  Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of Labor, or the 
employees or their representatives. 

   10. (i) Certification of Eligibility.  By entering in to this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government contracts 
by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in 
HUD programs pursuant to 24 CFR part 24. 

 (ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by 
virtue of Section 3(a) of the Davis-Bacon Act of 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD 
programs pursuant to 24 CFR Part 24. 

 (iii) The penalty to making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.  Additionally, U.S. 
Criminal Code, Section 1010, Title 18, U.S.C., “Federal Housing Administration transaction”, provides in part: “Whoever, 
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for the purpose of …influencing in any way the action of such Administration…makes, utter of publishes any statement, 
knowing the same to be false…shall be fined not more than $5,000 or imprisoned not more than two years, or both.” 

   11. Complaints, Proceedings, or Testimony by Employees.  No laborer or mechanic to whom the wage, salary, or other labor 
standards provisions of this Contract are applicable shall be discharged or in any other manner discriminated against by the 
Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to be instituted any 
proceeding or has testified or is about to testify in any proceeding under or relating to the labor standards applicable under 
this Contract to his employer. 

     B. Contract Work Hours and Safety Standards Act.  As used in this paragraph, the terms “laborers” and “mechanics” include 
watchmen and guards. 

(1) Overtime requirements.  No contractor or subcontractor contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in 
which he or she is employed on such work to work I excess of forty hours I such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of the clause set forth in 
subparagraph (1) or this paragraph, the contractor and any subcontractor responsible therefore shall be liable for the unpaid 
wages.  In addition, such contractor and subcontractor shall be liable to the United States (in case of work done under 
contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages.  Such 
liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in subparagraph (1) of this paragraph, in the sum of $25 for each calendar day 
on which such individual was required or permitted to work in excess of forty hours without payment of the overtime wages 
required by the clause set forth in subparagraph (1) of this paragraph. 

 (3) Withholding for unpaid wages for liquidated damages.  HUD or its designees shall upon its own action or upon written 
request of an authorized representative of the Department of Labor withhold of cause to be withheld form any moneys 
payable on account of work performed by the contractor or subcontractor under any such contract or nay other Federal 
contract with the same prime contract, or any other Federally-assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime contractor such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidates damages as provided in the clause set 
forth in subparagraph (2) of this paragraph. 

 (4) Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses set forth in subparagraph (1) 
through (4) of this paragraph and also a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts.  The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in subparagraphs (1) through (4) of this paragraph. 

C. Health and Safety 
(1) No laborer or mechanic shall be required to work in surrounding or under working conditions which are unsanitary, 

hazardous, or dangerous to his health and safety as determined under construction safety and health standards promulgated 
by the Secretary of Labor by regulation. 

 (2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926 
(formerly Part 1518) and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and 
Safety Standards Act (Public Law 91-54, 83 Stat. 96). 

 (3) The Contractor shall include the provisions of this Article in every subcontract so that such provisions will be binding on 
each subcontractor.  The Contractor shall take such action with respect to any subcontract as the Secretary of Housing and 
Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions. 
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BID PACKAGE SPECIFICATIONS 
 
Project Description: 
Prospect Terrace overlooks downtown Providence from the East Side, providing an historic perspective to the city. The park houses the 
remains of Roger Williams, resting in a tomb beneath his statue in Prosect Terrace. The Park comprises 1.57 acres located on Congden 
Street between Bowen St. and Cushing St. The site is abutted by residential properties on the north and south sides, and it is abutted by 
Congdon St. on the east and Pratt St. on the west. Local residents frequently use the park throughout the year. This project aims to 
provide improved ADA access, improved visibility into the park, and restoration of the historic monument surfaces.  
 
BASE BID:  The Base Bid scope of work for this project shall include, but not be limited to the following:  

• Tree protection 
• Demo / removal / replacement of select curbside and sidewalk areas 
• Furnish & install ADA ramp, sidewalk, crosswalk, and marked parking spot 
• Furnish & install traffic and ADA signage 
• Furnish & install traffic delineators 
• Refurbish, furnish & install site & monument lighting 
• Restoration of monument stone walls, veneer walls and veneer roofs 

 
ADD ALTERNATES include:  

• Furnish and installation of additional ADA ramp, crosswalk, marked parking spot and signage 
 
In addition to stating the Total Base Bid, the bidder shall state Unit Prices for related work listed under each bid item which represents 
the work items included in the Total Base Bid.  The Unit Prices are quoted for computing adjustments to the Base Bid prior to 
Contract award, as well as during the course of construction, based upon extra work ordered by the City or for work countermanded, 
reduced or omitted by the City in order to stay within the Project budget.  
 
Base Bid Items and Unit prices are to be Completed prices to be added or deducted on the basis of quantities of work involved, for 
each item in place in the unit indicated. 
 
All Work Included in this Project Shall be Completed for the lump sum of:  
 
 
_____________________________________________________________________________________________________________________________________________Dollars 
 
($_____________________________________),     TOTAL BASE BID  
 
ALLOWANCE:  $5,000.00 

BASE BID W/ ALLOWANCE:  $           
 

 
ABBREVIATIONS 
 
R&S Remove & Stockpile 
R&D Remove & Dispose 
D&I Deliver & Install, owner provided 
F&I Furnish & Install  
LS Lump Sum 

EA Each 
LF Linear Foot 
SF Square Foot 
CY Cubic Yard 
TN Ton 

 
 

BIDDER: _______________________________  
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ADD ALTERNATE #1: 
 

1. Sawcut, R&D Existing Concrete Paving, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 
2. R&S Existing Cobblestone & Granite Curb, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 

3. F&I Concrete ADA Ramps, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 
4. F&I Pavement Markings, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 
5. F&I MUTCD Sign R7-8, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 
6. F&I MUTCD Sign R7-8, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 
 
 

 
 
 
 
 
 
 
 
 
Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be used to adjust 
the contract prior to or after award – in the best interest of the City of Providence. 
 

 

BIDDER: _______________________________  
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UNIT PRICES – BASE BID: 
 
1. F&I Tree Protection, per EA 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

2. Sawcut, R&D Existing Concrete Paving, per SF 

___________________________________________________________________  SF  $_____________________ 
price in writing 
 

3. R&S Existing Cobblestone & Granite Curb, per SF 

___________________________________________________________________  SF  $_____________________ 
price in writing 
 

4. F&I Concrete ADA Ramps, per EA 

___________________________________________________________________  EA  $_____________________ 
price in writing 

 

5. F&I Concrete Sidewalks, per SF 

___________________________________________________________________  SF  $_____________________ 
price in writing 
 
 

6. F&I Pavement Markings, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 
 

7. F&I Delineator Posts, per EA 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

8. F&I MUTCD Sign R7-1, per EA 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 
 
 
Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be used to adjust 
the contract prior to or after award – in the best interest of the City of Providence. 
 

BIDDER: _______________________________  
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9. F&I MUTCD Sign R7-8, per EA 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

10. Clean efflorescence, graffiti and staining discoloration on stone masonry, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 

11. R&D vegetation on stone masonry, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 

12. F&I repointing on stone masonry, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 

13. Clean efflorescence, graffiti and staining discoloration on stone veneer, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 

14. Clean and seal joints on stone veneer, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 

15. Evaluate and repair cracked stone veneer , Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 

 

Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be used to adjust 
the contract prior to or after award – in the best interest of the City of Providence. 
 

BIDDER: _______________________________  
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16. Clean and seal joints on stone veneer roof, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

 

17. Clean efflorescence, graffiti and staining discoloration on stone roof, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 
 

18. R&D Existing Concrete Light Pole Footing, per EA 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

19. Remove, Refurbish & Replace Existing Ornamental Area Light, per EA 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

20. F&I Ornamental Area Light, per EA 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

21. F&I Architectural Spotlight, per EA 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

22. F&I Pull Boxes, Electrical Trench, Connections & Caps for lighting, Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 

23. F&I Loam & Seed, per SF 

___________________________________________________________________  SF  $_____________________ 
price in writing 

Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be used to adjust 
the contract prior to or after award – in the best interest of the City of Providence. 
 

BIDDER: _______________________________  
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BID DOCUMENTS: 
The complete set of Bid Documents consists of the Bid Form, Technical Specifications, Minority Participation Forms, and 
the following Drawings: 
 
DRAWINGS:  

• C-1 COVER 
• C-2 NOTES & LEGEND 
• C-3 EXISTING CONDITIONS 
• C-4 OVERALL SITE PLAN 
• C-5 STREETSCAPE IMPROVEMENTS 
• C-6 DETAILS 
• S-1 STONE WALL – WEST FACE, SOUTH OF MONUMENT 
• S-2  STONE WALL – WEST FACE, SOUTH OF MONUMENT PHOTO MARKUP 
• S-3  STONE WALL – WEST FACE, NORTH OF MONUMENT 
• S-4  STONE WALL – WEST FACE, NORTH OF MONUMENTPHOTO MARKUP 
• S-5  STONE WALL – NORTH & SOUTH FACES 
• S-6  STONE WALL – NORTH FACE PHOTO MARKUP 
• S-7  STONE WALL – SOUTH FACE PHOTO MARKUP 
• S-8 PROSPECT TERRACE MONUMENT – WEST FACE PHOTO MARKUP 
• S-9 PROSPECT TERRACE MONUMENT PHOTO MARKUP 
• LP 1 LIGHTING PLAN 
• LP 2 LIGHTING DETAILS & NOTES 
• LP3  LIGHTING / LANDSCAPE NOTES 

 
PREVAILING WAGE DECISION 
 
COPY OF THE CONTRACT 

 
TECHNICAL SPECIFICATION: 
 

• 010000  GENERAL REQUIREMENTS 
• 015639  TEMPORARY TREE AND PLANT PROTECTION 
• 024119  SELECTIVE DEMOLITION 
• 033000  CAST-IN-PLACE CONCRETE 
• 047400  REPAIRS TO STONE MASONRY WALL 
• 047500  REPAIRS TO STONE VENEER MONUMENT 
• 047510  REPAIRS TO STONE VENEER MONUMENT ROOF 
• 101423  PANEL SIGNAGE 
• 265623  AREA LIGHTING 
• 321723  PAVEMENT MARKINGS 
• 321726  TACTILE WARNING SURFACING 
• 329000  TURF & GRASSES 
• 329991  DELINEATOR POSTS 
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ADDITIONAL INFORMATION REQUIRED WITH BID: 
 

• Qualifications to Perform Work – See Form Below for Information Required 
• Minority Participation Forms – 10% MBE / 10 % WBE Goal on this Project 
• Addenda (If Any) - Must Be Acknowledged on Bid Form 
• Product Information for Items Submitted as ‘Or Equal’ to Specified Materials 

 
PROVISIONS OF THIS PROJECT: 
 

• Upon the Issuance of the Award from the Board of Contract – the City shall issue a Contract to be executed by the 
City and the vendor incorporating the bid specifications.  All Provisions of the Specifications are binding. 

• Any Permits Required by the City of Providence and/or State of Rhode Island Shall be Obtained by the Vendor – 
Permit Fees by the City of Providence Shall be Waived – the State ADA Fee Must be Paid 

• The Davis Bacon Act Applies (HUD Projects) – Prevailing Wages Must Be Paid for On Site Hours – On-Site 
Interviews will be Conducted During the Project – Employees Shall be Advised of the Prevailing Wage Rates Prior 
to Mobilization on Site 

• Certified payrolls Must be Submitted With Pay Requests Including Monthly Utilizations Form 
• Performance and Payment Bonds (If Required) Must be Submitted within 10 Days of Award or Bid Bond Will be 

Forfeited 
• An Insurance Certificate Shall be Submitted to the City Within 10 Days of Award 
• A Copy of the Vendors Contractor’s License Must be Submitted within 10 Days of Award 
• All On-Site Personnel Shall be Licensed (If Required) and Shall have Proof of All Licenses Required by the State of 

Rhode Island to Perform the Work Required 
• Pay Requests Must be Submitted on Approved AIA Billing Documents (City will Provide if Needed) 
• All Subcontractors Shall be Listed on the Bid Form – All Insurance & Payroll Requirements Apply 

o General Contractor Shall be the Insurance Certificate Holder and the City Shall be Named as ‘Additionally 
Insured’ with Respect to Liability Insurance 

• A Submittal Log Must be Submitted within 10 Days of Award 
 
CLOSE OUT DOCUMENTS: 
 

• Prior to Final Payment the Vendor Shall Provide the Following: 
o Copies of Permits Signed off and Approved (If Any) 
o Operating Manuals and Warranties Shall Be Transferred and/or Delivered 
o Full and Completed As-Built Drawings Shall be Submitted for Approval 
o Training Shall be Provided to City Personnel (If Required) 
o Certification by Manufactures Representative (If Required) 
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QUALIFICATIONS: 
 
            Qualifications will be evaluated on the basis of similar project experience for: 
  
 a. Completion of at least 3 similar projects within the past five years.  
 b. Size and dollar value of similar completed projects.  
 c. Contractor’s performance with similar projects. (references will be checked) 
 d. Relevant experience of individuals assigned to the project. 
 

Questions regarding this bid package shall be submitted via e-mail to Purchasing at purchasing@providenecri.gov and 
(Nicole Modi, Landscape Designer / Project Manager, nmodi@providenceri.gov), no later than five (5) working days 
before the bid opening date. 

 

mailto:purchasing@providenecri.gov
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"General Decision Number: RI20230001 09/01/2023

Superseded General Decision Number: RI20220001

State: Rhode Island

Construction Types: Building, Heavy (Heavy and Marine) and 
Highway

Counties: Rhode Island Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments
up to and including 4 stories)  HEAVY, HIGHWAY AND MARINE
CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|
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The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/06/2023
          1              01/13/2023
          2              02/03/2023
          3              03/17/2023
          4              04/14/2023
          5              05/12/2023
          6              06/02/2023
          7              06/16/2023
          8              06/30/2023
          9              08/25/2023
          10             09/01/2023

 ASBE0006-006 06/01/2023

                                  Rates          Fringes

HAZARDOUS MATERIAL HANDLER   
(Includes preparation,   
wetting, stripping, removal   
scrapping, vacuuming, bagging   
& disposing of all insulation   
materials, whether they   
contain asbestos or not, from   
mechanical systems)..............$ 39.80            26.05
----------------------------------------------------------------
 ASBE0006-008 09/01/2021

                                  Rates          Fringes

Asbestos Worker/Insulator  
     Includes application of 
     all insulating materials, 
     protective coverings, 
     coatings & finishes to all 
     types of mechanical systems.$ 45.00            32.89
----------------------------------------------------------------
 BOIL0029-001 01/01/2021

                                  Rates          Fringes

BOILERMAKER......................$ 45.87            29.02
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----------------------------------------------------------------
 BRRI0003-001 06/01/2022

                                  Rates          Fringes

Bricklayer, Stonemason,   
Pointer, Caulker & Cleaner.......$ 46.86            29.14
----------------------------------------------------------------
 BRRI0003-002 09/01/2022

                                  Rates          Fringes

Marble Setter, Terrazzo   
Worker & Tile Setter.............$ 46.54            30.34
----------------------------------------------------------------
 BRRI0003-003 09/01/2022

                                  Rates          Fringes

Marble, Tile & Terrazzo   
Finisher.........................$ 38.78            29.61
----------------------------------------------------------------
 CARP0330-001 06/05/2023

                                  Rates          Fringes

CARPENTER (Includes Soft   
Floor Layer).....................$ 42.78            30.00
Diver Tender.....................$ 43.78            30.00
DIVER............................$ 55.93            30.00
Piledriver.......................$ 41.53            29.35
WELDER...........................$ 43.78            30.00

FOOTNOTES:   

  When not diving or tending the diver, the diver and diver
  tender shall receive the piledriver rate. Diver tenders
  shall receive $1.00 per hour above the pile driver rate
  when tending the diver.

  Work on free-standing stacks, concrete silos & public utility
  electrical power houses, which are over 35 ft. in height
  when constructed: $.50 per hour additional.

  Work on exterior concrete shear wall gang forms, 45 ft. or
  more above ground elevation or on setback: $.50 per hour
  additional.

  The designated piledriver, known as the ""monkey"": $1.00 per
  hour additional.

----------------------------------------------------------------
 CARP1121-002 01/02/2023
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                                  Rates          Fringes

MILLWRIGHT.......................$ 41.54            30.73
----------------------------------------------------------------
 ELEC0099-002 06/01/2023

                                  Rates          Fringes

ELECTRICIAN......................$ 48.61           50.44%
Teledata System Installer........$ 36.46     11.59%+15.31

FOOTNOTES:   

  Work of a hazardous nature, or where the work height is 30
  ft. or more from the floor, except when working
  OSHA-approved lifts: 20% per hour additional.

  Work in tunnels below ground level in combined sewer outfall:
  20% per hour additional.

----------------------------------------------------------------
 ELEV0039-001 01/01/2023

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 59.36       37.335+a+b

FOOTNOTES:  

  a. PAID HOLIDAYS: New Years Day; Memorial Day; Independence
  Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
  after Thanksgiving Day; and Christmas Day.

  b. Employer contributes 8% basic hourly rate for 5 years or
  more of service of 6% basic hourly rate for 6 months to 5
  years of service as vacation pay credit.

----------------------------------------------------------------
 ENGI0057-001 06/01/2023

                                  Rates          Fringes

Operating Engineer: (power   
plants, sewer treatment   
plants, pumping stations,   
tunnels, caissons, piers,   
docks, bridges, wind   
turbines, subterranean &   
other marine and heavy   
construction work)  
     GROUP 1.....................$ 45.55            29.45
     GROUP 2.....................$ 43.55            29.45
     GROUP 3.....................$ 39.17            29.45
     GROUP 4.....................$ 36.32            29.45
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     GROUP 5.....................$ 42.60            29.45
     GROUP 6.....................$ 33.40            29.45
     GROUP 7.....................$ 27.40            29.45
     GROUP 8.....................$ 39.25            29.45
     GROUP 9.....................$ 43.17            29.45

a. BOOM LENGTHS, INCLUDING JIBS:

150 feet and over + $ 2.00
180 feet and over + $ 3.00
210 feet and over + $ 4.00
240 feet and over + $ 5.00
270 feet and over + $ 7.00
300 feet and over + $ 8.00
350 feet and over + $ 9.00
400 feet and over + $10.00

a. PAID HOLIDAYS:
  New Year's Day, President's Day, Memorial Day, July Fourth,
  Victory Day, Labor Day, Columbus Day, Veterans Day,
  Thanksgiving Day, Christmas Day. a: Any employee who works
  3 days in the week in which a holiday falls shall be paid
  for the holiday.

a. FOOTNOTES:
Hazmat work: $2.00 per hour additional.
Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, lighters, boom trucks and derricks
 
  GROUP 2: Digging machine, Ross Carrier, locomotive, hoist,
  elevator, bidwell-type machine, shot & water blasting
  machine, paver, spreader, graders, front end loader (3 yds.
  and over), vibratory hammer & vacuum truck, roadheaders,
  forklifts, economobile type equipment, tunnel boring
  machines, concrete pump and on site concrete plants.

GROUP 3: Oilers on cranes.

GROUP 4: Oiler on crawler backhoe. 

  GROUP 5: Bulldozer, bobcats, skid steer loader, tractor,
  scraper, combination loader backhoe, roller, front end
  loader (less than 3 yds.), street and mobile-powered
  sweeper (3-yd. capacity), 8-ft. sweeper minimum 65 HP).

GROUP 6: Well-point installation crew.  

GROUP 7: Utility Engineers and Signal Persons

  GROUP 8: Heater, concrete mixer, stone crusher, welding
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  machine, generator and light plant, gas and electric driven
  pump and air compressor.

GROUP 9: Boat & tug operator.

----------------------------------------------------------------
 ENGI0057-002 05/01/2023

                                  Rates          Fringes

Power Equipment Operator   
(highway construction   
projects; water and sewerline   
projects which are incidental   
to highway construction   
projects; and bridge projects   
that do not span water)  
     GROUP  1....................$ 40.70            29.25
     GROUP  2....................$ 33.40            29.25
     GROUP  3....................$ 20.00            29.25
     GROUP  4....................$ 33.98            29.25
     GROUP  5....................$ 37.68            29.25
     GROUP  6....................$ 37.68            29.25
     GROUP  7....................$ 32.95            29.25
     GROUP  8....................$ 32.33            29.25
     GROUP  9....................$ 34.28            29.25

  a. FOOTNOTE: a. Any employee who works three days in the week
  in which a holiday falls shall be paid for the holiday.

  a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
  Day, July Fourth, Victory Day, Labor Day, Columbus Day,
  Veterans Day, Thanksgiving Day & Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS  

  GROUP 1: Digging machine, crane, piledriver, lighter,
  locomotive, derrick, hoist, boom truck, John Henry's,
  directional drilling machine, cold planer, reclaimer,
  paver, spreader, grader, front end loader (3 yds. and
  over), vacuum truck, test boring machine operator, veemere
  saw, water blaster, hydro-demolition robot, forklift,
  economobile, Ross Carrier, concrete pump operator and boats

GROUP 2: Well point installation crew  

GROUP 3: Utlity engineers and signal persons

GROUP 4: Oiler on cranes 

  GROUP 5: Combination loader backhoe, front end loader (less
  than 3 yds.), forklift,  bulldozers & scrapers and boats

GROUP 6: Roller,skid steer loaders, street sweeper  
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  GROUP 7: Gas and electric drive heater, concrete mixer, light
  plant, welding machine, pump & compressor

GROUP 8: Stone crusher  

GROUP 9: Mechanic & welder

----------------------------------------------------------------
 ENGI0057-003 06/01/2023

BUILDING CONSTRUCTION

                                  Rates          Fringes

Power Equipment Operator  
     GROUP  1....................$ 44.82            29.90
     GROUP  2....................$ 42.82            29.90
     GROUP  3....................$ 42.60            29.90
     GROUP  4....................$ 38.60            29.90
     GROUP  5....................$ 35.75            29.90
     GROUP  6....................$ 41.90            29.90
     GROUP  7....................$ 41.47            29.90
     GROUP  8....................$ 38.79            29.90

a.BOOM LENTHS, INCLUDING JIBS:

150 ft. and over: + $ 2.00
180 ft. and over: + $ 3.00
210 ft. and over: + $ 4.00
240 ft. and over: + $ 5.00
270 ft. and over: + $ 7.00
300 ft. and over: + $ 8.00
350 ft. and over: + $ 9.00  
400 ft. and over: + $10.00
     
  a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
  Day, July Fourth, Victory Day, Labor Day, Columbus Day,
  Veterans Day, Thanksgiving Day & Christmas Day. a: Any
  employee who works 3 days in the week in which a holiday
  falls shall be paid for the holiday.

a.  FOOTNOTE: Hazmat work: $2.00 per hour additional. 
     Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

GROUP 1: Cranes, lighters, boom trucks and derricks.
 
  GROUP 2: Digging machine, Ross carrier, locomotive, hoist,
  elevator, bidwell-type machine, shot & water blasting
  machine, paver, spreader, front end loader (3 yds. and
  over), vibratory hammer and vacuum truck
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  GROUP 3: Telehandler equipment, forklift, concrete pump &
  on-site concrete plant

GROUP 4: Fireman & oiler on cranes  

GROUP 5: Oiler on crawler backhoe  

  GROUP 6: Bulldozer,skid steer loaders,bobcats, tractor,
  grader, scraper,combination loader backhoe, roller, front
  end loader (less than 3 yds.), street and mobile powered
  sweeper (3 yds. capacity), 8-ft. sweeper (minimum 65 hp)

GROUP 7: Well point installation crew  

  GROUP 8: Heater, concrete mixer, stone crusher, welding
  machine, generator for light plant, gas and electric driven
  pump & air compressor

----------------------------------------------------------------
 IRON0037-001 03/16/2023

                                  Rates          Fringes

IRONWORKER.......................$ 39.50            32.08
----------------------------------------------------------------
 LABO0271-001 11/27/2022

BUILDING CONSTRUCTION

                                  Rates          Fringes

LABORER  
     GROUP 1.....................$ 35.50            26.85
     GROUP 2.....................$ 35.75            26.85
     GROUP 3.....................$ 36.25            26.85
     GROUP 4.....................$ 36.50            26.85
     GROUP 5.....................$ 37.50            26.85
  LABORERS CLASSIFICATIONS  
  
  GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement 
  Finisher Tender, Scaffold Erector, Wrecking Laborer, Asbestos 
  Removal [Non-Mechanical Systems]  
  
  GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer, 
  Demolition Burner, Chain Saw Operator, Fence & Guard Rail 
  Erector, Setter of Metal Forms for Roadways, Mortar Mixer, 
  Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone 
  Spreader, Pneumatic Tool Operator, Wagon Drill Operator, Tree 
  Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder Operator  
  
  GROUP 3: Pre-Cast Floor & Roof Plank Erectors 
  
  GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered 



file:///COPDFS1/...ROS.21.01%20-%20Wall,%20Lighting,%20Parking/RFP/Individual%20Files/Prevailing%20Wage%20-%209.13.2023.txt[9/13/2023 2:25:23 PM]

  Drill, Block Paver, Rammer, Curb Setter, Powderman & Blaster  
  
  GROUP 5: Toxic Waste Remover

LABORERS CLASSIFICATIONS  

  GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement
  Finisher Tender, Scaffold Erector, Wrecking Laborer,
  Asbestos Removal [Non-Mechanical Systems]

  GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer,
  Demolition Burner, Chain Saw Operator, Fence & Guard Rail
  Erector, Setter of Metal Forms for Roadways, Mortar Mixer,
  Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone
  Spreader, Pneumatic Tool Operator, Wagon Drill Operator,
  Tree Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder
  Operator

GROUP 3: Pre-Cast Floor & Roof Plank Erectors 

  GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered
  Drill, Block Paver, Rammer, Curb Setter, Powderman & Blaster

GROUP 5: Toxic Waste Remover

----------------------------------------------------------------
 LABO0271-002 11/27/2022

HEAVY AND HIGHWAY CONSTRUCTION

                                  Rates          Fringes

LABORER  
     COMPRESSED AIR
      Group 1....................$ 55.40            24.15
      Group 2....................$ 52.93            24.15
      Group 3....................$ 42.45            24.15
     FREE AIR
      Group 1....................$ 44.05            24.15
     Free Air
      Group 1....................$ 46.00            24.15
     FREE AIR
      Group 2....................$ 43.05            24.15
     Free Air
      Group 2....................$ 45.00            24.15
     FREE AIR
      Group 3....................$ 40.50            24.15
     Free Air
      Group 3....................$ 42.45            24.15
     LABORER
      Group 1....................$ 35.50            24.85
      Group 2....................$ 35.75            24.85
      Group 3....................$ 36.50            24.85
      Group 4....................$ 29.00            24.85
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      Group 5....................$ 37.50            24.85
     OPEN AIR CAISSON, 
     UNDERPINNING WORK AND 
     BORING CREW
      Bottom Man.................$ 41.50            24.15
      Top Man & Laborer..........$ 35.60            24.15
     TEST BORING
      Driller....................$ 41.95            24.15
      Laborer....................$ 41.95            24.15
  LABORER CLASSIFICATIONS  
  
  GROUP 1:  Laborer; Carpenter tender; Cement finisher tender; 
  Wrecking laborer; Asbestos removers [non-mechanical systems]; 
  Plant laborer; Driller in quarries  
  
  GROUP 2:  Adzeperson; Asphalt raker; Barcotype jumping tamper; 
  Chain saw operators; Concrete and power buggy operator; 
  Concrete saw operator; Demolition burner; Fence and guard rail 
  erector; Highway stone spreader; Laser beam operator; 
  Mechanical grinder operator; Mason tender; Mortar mixer; 
  Pneumatic tool operator; Riprap and dry stonewall builder; 
  Scaffold erector; Setter of metal forms for roadways; Wagon 
  drill operator; Wood chipper operator; Pipelayer; Pipe trench 
  bracer  
  
  GROUP 3:  Air track drill operator; Hydraulic and similar 
  powered drills; Brick paver; Block paver; Rammer and curb 
  setter; Powderperson and blaster  
  
  GROUP 4:  Flagger & signaler  
  
  GROUP 5:  Toxic waste remover              
  
  LABORER - COMPRESSED AIR CLASSIFICATIONS  
  
  GROUP 1: Mucking machine operator, tunnel laborer, brake 
  person, track person, miner, grout person, lock tender, gauge 
  tender, miner: motor person & all others in compressed air  
  
  GROUP 2: Change house attendant, powder watchperson, top 
  person on iron  
  
  GROUP 3: Hazardous waste work within the ""HOT"" zone              
  
  LABORER - FREE AIR CLASSIFICATIONS  
  
  GROUP 1: Grout person - pumps, brake person, track person, 
  form mover & stripper (wood & steel), shaft laborer, laborer 
  topside, outside motorperson, miner, conveyor operator, miner 
  welder, heading motorperson, erecting operator, mucking 
  machine operator, nozzle person, rodperson, safety miner, 
  shaft & tunnel, steel & rodperson, mole nipper, concrete 
  worker, form erector (wood, steel and all accessories), cement 
  finisher (this type of work only), top signal person, bottom 
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  person (when heading is 50' from shaft), burner, shield 
  operator and TBM operator  
  
  GROUP 2: Change house attendant, powder watchperson  
  
  GROUP 3: Hazardous waste work within the ""HOT"" zone

LABORER CLASSIFICATIONS  

  GROUP 1:  Laborer; Carpenter tender; Cement finisher tender;
  Wrecking laborer; Asbestos removers [non-mechanical
  systems]; Plant laborer; Driller in quarries

  GROUP 2:  Adzeperson; Asphalt raker; Barcotype jumping
  tamper; Chain saw operators; Concrete and power buggy
  operator; Concrete saw operator; Demolition burner; Fence
  and guard rail erector; Highway stone spreader; Laser beam
  operator; Mechanical grinder operator; Mason tender; Mortar
  mixer; Pneumatic tool operator; Riprap and dry stonewall
  builder; Scaffold erector; Setter of metal forms for
  roadways; Wagon drill operator; Wood chipper operator;
  Pipelayer; Pipe trench bracer

  GROUP 3:  Air track drill operator; Hydraulic and similar
  powered drills; Brick paver; Block paver; Rammer and curb
  setter; Powderperson and blaster

GROUP 4:  Flagger & signaler  

GROUP 5:  Toxic waste remover              

LABORER - COMPRESSED AIR CLASSIFICATIONS  

  GROUP 1: Mucking machine operator, tunnel laborer, brake
  person, track person, miner, grout person, lock tender,
  gauge tender, miner: motor person & all others in
  compressed air

  GROUP 2: Change house attendant, powder watchperson, top
  person on iron

  GROUP 3: Hazardous waste work within the ""HOT"" zone
  

LABORER - FREE AIR CLASSIFICATIONS  

  GROUP 1: Grout person - pumps, brake person, track person,
  form mover & stripper (wood & steel), shaft laborer,
  laborer topside, outside motorperson, miner, conveyor
  operator, miner welder, heading motorperson, erecting
  operator, mucking machine operator, nozzle person,
  rodperson, safety miner, shaft & tunnel, steel & rodperson,
  mole nipper, concrete worker, form erector (wood, steel and
  all accessories), cement finisher (this type of work only),
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  top signal person, bottom person (when heading is 50' from
  shaft), burner, shield operator and TBM operator

GROUP 2: Change house attendant, powder watchperson  

GROUP 3: Hazardous waste work within the ""HOT"" zone

----------------------------------------------------------------
 PAIN0011-005 06/01/2023

                                  Rates          Fringes

PAINTER  
     Brush and Roller............$ 37.62            22.85
     Epoxy, Tanks, Towers, 
     Swing Stage & Structural 
     Steel.......................$ 39.62            22.85
     Spray, Sand & Water 
     Blasting....................$ 40.62            22.85
     Taper.......................$ 38.37            22.85
     Wall Coverer................$ 38.12            22.85
----------------------------------------------------------------
 PAIN0011-006 06/01/2022

                                  Rates          Fringes

GLAZIER..........................$ 40.78            23.40

FOOTNOTES:   

SWING STAGE: $1.00 per hour additional.   

PAID HOLIDAYS: Labor Day & Christmas Day.

----------------------------------------------------------------
 PAIN0011-011 06/01/2023

                                  Rates          Fringes

 Painter (Bridge Work)...........$ 56.25            23.45
----------------------------------------------------------------
 PAIN0035-008 06/01/2011

                                  Rates          Fringes

Sign Painter.....................$ 24.79            13.72
----------------------------------------------------------------
 PLAS0040-001 06/05/2023

BUILDING CONSTRUCTION

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 42.77            29.63
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  FOOTNOTE: Cement Mason: Work on free swinging scaffolds under
  3 planks width and which is 20 or more feet above ground
  and any offset structure: $.30 per hour additional.

----------------------------------------------------------------
 PLAS0040-002 07/01/2023

HEAVY AND HIGHWAY CONSTRUCTION

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 37.45            24.85
----------------------------------------------------------------
 PLAS0040-003 06/05/2023

                                  Rates          Fringes

PLASTERER........................$ 42.77            29.63
----------------------------------------------------------------
* PLUM0051-002 08/28/2023

                                  Rates          Fringes

Plumbers and Pipefitters.........$ 50.59            32.75
----------------------------------------------------------------
 ROOF0033-004 08/01/2023

                                  Rates          Fringes

ROOFER...........................$ 50.03            33.69
----------------------------------------------------------------
 SFRI0669-001 04/01/2023

                                  Rates          Fringes

SPRINKLER FITTER.................$ 47.55            32.27
----------------------------------------------------------------
 SHEE0017-002 12/01/2020

                                  Rates          Fringes

Sheet Metal Worker...............$ 38.58            36.73
----------------------------------------------------------------
 TEAM0251-001 05/01/2023

HEAVY AND HIGHWAY CONSTRUCTION

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP  1....................$ 29.71       34.602+A+B
     GROUP  2....................$ 29.86       34.602+A+B
     GROUP  3....................$ 29.91       34.602+A+B
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     GROUP  4....................$ 29.96       34.602+A+B
     GROUP  5....................$ 30.06       34.602+A+B
     GROUP  6....................$ 30.46       34.602+A+B
     GROUP  7....................$ 30.66       34.602+A+B
     GROUP  8....................$ 30.16       34.602+A+B
     GROUP  9....................$ 30.41       34.602+A+B
     GROUP 10....................$ 30.21       34.602+A+B

FOOTNOTES:  

  A. Paid Holidays: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Thanksgiving Day and Christmas Day, plus
  Presidents' Day, Columbus Day, Veteran's Day & V-J Day,
  providing the employee has worked at least one day in the
  calendar week in which the holiday falls.

  B. Employee who has been on the payroll for 1 year or more
  but less than 5 years and has worked 150 Days during the
  last year of employment shall receive 1 week's paid
  vacation; 5 to 10 years - 2 weeks' paid vacation; 10 or
  more years - 3 week's paid vacation.

  C. Employees on the seniority list shall be paid a one
  hundred dollar ($100.00) bonus for every four hundred (400)
  hours worked, up to a maximum of five hundred dollars
  ($500.00)

  All drivers working on a defined hazard material job site
  shall be paid a premium of $2.00 per hour over applicable
  rate.

TRUCK DRIVER CLASSIFICATIONS  

GROUP 1:  Pick-up trucks, station wagons, & panel trucks 

GROUP 2: Two-axle on low beds 

GROUP 3: Two-axle dump truck 

GROUP 4: Three-axle dump truck 

GROUP 5: Four- and five-axle equipment 

GROUP 6: Low-bed or boom trailer.

  GROUP 7: Trailers when used on a double hook up (pulling 2
  trailers)

GROUP 8: Special earth-moving equipment, under 35 tons 

GROUP 9: Special earth-moving equipment, 35 tons or over 

GROUP 10: Tractor trailer
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----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
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where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can



file:///COPDFS1/...ROS.21.01%20-%20Wall,%20Lighting,%20Parking/RFP/Individual%20Files/Prevailing%20Wage%20-%209.13.2023.txt[9/13/2023 2:25:23 PM]

be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

AGREEMENT made as of the « » day of « » in the year «  » 
(In words, indicate day, month and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
«Providence Public Building Authority » 
«  » 
 
and the Contractor: 
(Name, legal status, address and other information) 
 
« »«  » 
« » 
« » 
«  » 
 
for the following Project: 
(Name, location and detailed description) 
 
« » 
«  » 
«  » 
 
The Architect: 
(Name, legal status, address and other information) 
 
« 
  » 
«  » 
 
The Owner and Contractor agree as follows. 
  



AIA Document A104™ – 2017 (formerly A107™ – 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 
2017 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA 
Contract Documents” are registered trademarks and may not be used without permission. This draft was produced by AIA software at 11:30:12 
ET on 02/01/2021 under Order No.2827020581 which expires on 04/09/2021, is not for resale, is licensed for one-time use only, and may only 
be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
User Notes:  (812404280) 

 
2 

 

TABLE OF ARTICLES 
 
1 THE WORK OF THIS CONTRACT 
 
2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
3 CONTRACT SUM 
 
4 PAYMENT 
 
5 DISPUTE RESOLUTION 
 
6 ENUMERATION OF CONTRACT DOCUMENTS 
 
7 GENERAL PROVISIONS 
 
8 OWNER 
 
9 CONTRACTOR 
 
10 ARCHITECT 
 
11 SUBCONTRACTORS 
 
12 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
13 CHANGES IN THE WORK 
 
14 TIME 
 
15 PAYMENTS AND COMPLETION 
 
16 PROTECTION OF PERSONS AND PROPERTY 
 
17 INSURANCE AND BONDS 
 
18 CORRECTION OF WORK 
 
19 MISCELLANEOUS PROVISIONS 
 
20 TERMINATION OF THE CONTRACT 
 
21 CLAIMS AND DISPUTES 
 
EXHIBIT A   DETERMINATION OF THE COST OF THE WORK 
 
ARTICLE 1   THE WORK OF THIS CONTRACT 
The Contractor shall execute the Work described in the Contract Documents, except as specifically indicated in the 
Contract Documents, as listed in Article 6 of this Agreement or reasonably inferable by the Contractor from the 
Contract Documents as necessary to produce the results intended by the Contract Documents,to be the responsibility 
of others. 
 
ARTICLE 2   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION – See EXHIBIT A, Project Schedule 
§ 2.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 

[ «  » ] The date of this Agreement. 
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[ «X  » ] A date set forth in a notice to proceed issued by the Owner.  
 

[ «  » ] Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

 
«   » 

 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 2.2 The Contract Time shall be measured from the date of commencement. 
 
§ 2.3 Substantial Completion  
§ 2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work:  The Contractor shall achieve Substantial Completion including, 
without limitation, the completion of any so-called punch list items reasonably soon thereafter, but in no event 
longer than fourteen (14) days following Substantial Completion.  TIME IS OF THE ESSENCE. 
 
(Check the appropriate box and complete the necessary information.) 
 

[ « » ] Not later than «  » ( « » )  weeks from the date of commencement of the Work.  Project Schedule 
attached hereto as EXHIBIT A.   

[ «X  » ] By the following date: «  » 
 
§ 2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
    

 
§ 2.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 2.3, liquidated damages, 
if any, shall be assessed as set forth in Section 3.5.  N/A 
 
ARTICLE 3   CONTRACT SUM 
§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be one of the following: 
(Check the appropriate box.) 
 

[ « X » ] Stipulated Sum, in accordance with Section 3.2 below 
 

[ «  » ] Cost of the Work plus the Contractor’s Fee, in accordance with Section 3.3 below 
 

[ «  » ] Cost of the Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with 
Section 3.4 below 

 
(Based on the selection above, complete Section 3.2, 3.3 or 3.4 below.) 
 
§ 3.2 The Stipulated Sum shall be « » ($ «» ), subject to additions and deductions as provided in the Contract 
Documents. 
 
§ 3.2.1 The Stipulated Sum is based upon the following alternates, if any, which are described in the Contract 
Documents and are hereby accepted by the Owner:  
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.) 
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«See Contractor’s Proposal dated                    , EXHIBIT B » 
 
§ 3.2.2 Unit prices, if any:  See Contractor’s Proposal dated                     , EXHIBIT B 
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be 
applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
Unit prices shall be complete and include without limitation: 

(i) All materials, equipment, labor, delivery, installation, overhead and profit; and 
(ii) Any other costs or expenses in connection with or incidental to the performance of the portion of the work 

to which such unit prices apply. 
 
§ 3.2.3 Allowances, if any, included in the stipulated sum:  See Contractor’s Proposal dated            , EXHIBIT B 
(Identify each allowance.) 
 

Item Price 
    

 
The allowance amounts are complete and include without limitation: 

(i) All materials, equipment, labor, delivery, installation, overhead and profit; and 
(ii) Any other costs or expenses in connection with or incidental to the performance of that portion of the work 

to which such allowance applies. 
 

§ 3.3 Cost of the Work Plus Contractor’s Fee   N/A 
§ 3.3.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work. 
 
§ 3.3.2 The Contractor’s Fee: 
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 
method of adjustment to the Fee for changes in the Work.) 
 
«  » 
 
§ 3.4 Cost of the Work Plus Contractor’s Fee With a Guaranteed Maximum Price  N/A 
§ 3.4.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work. 
 
§ 3.4.2 The Contractor’s Fee: 
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 
method of adjustment to the Fee for changes in the Work.) 
 
«  » 
 
§ 3.4.3 Guaranteed Maximum Price   N/A 
§ 3.4.3.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor not to exceed «  
» ($ «  » ), subject to additions and deductions by changes in the Work as provided in the Contract Documents. This 
maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price. Costs which would 
cause the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the 
Owner.  
(Insert specific provisions if the Contractor is to participate in any savings.) 
 
«  » 
 
§ 3.4.3.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the 
Contract Documents and are hereby accepted by the Owner: N/A 
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.) 
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« N/A » 
 
§ 3.4.3.3 Unit Prices, if any:  
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be 
applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
§ 3.4.3.4 Allowances:  See Contractor’s Proposal dated attached as EXHIBIT B. 
(Identify each allowance.) 
 

Item Price 
    

 
§ 3.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based: 
 
«N/A  » 
 
§ 3.4.3.6 To the extent that the Contract Documents are anticipated to require further development, the Guaranteed 
Maximum Price includes the costs attributable to such further development consistent with the Contract Documents 
and reasonably inferable therefrom. Such further development does not include changes in scope, systems, kinds and 
quality of materials, finishes or equipment, all of which, if required, shall be incorporated by Change Order. 
 
 
§ 3.4.3.7 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the agreed-
upon assumptions contained in Section 3.4.3.5. The Owner shall promptly furnish such revised Contract Documents 
to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the agreed-
upon assumptions contained in Section 3.4.3.5 and the revised Contract Documents. 
 
 
§ 3.5 Liquidated damages, if any:   N/A 
(Insert terms and conditions for liquidated damages, if any.) 
 
«  » 
 
ARTICLE 4   PAYMENT 
§ 4.1 Progress Payments 
§ 4.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents.   
 
§ 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 
 
«  » 
 
§ 4.1.3 Provided that an Application for Payment is received by the Architect not later than the «30th  » day of a 
month, the Owner shall make payment of the certified amount to the Contractor not later than the «30th  » day of the 
« following » month. If an Application for Payment is received by the Architect after the date fixed above, payment 
shall be made by the Owner not later than «Thirty  » ( «30 » ) days after the Architect receives the Application for 
Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ 4.1.4 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold 
retainage from the payment otherwise due as follows: 
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(Insert a percentage or amount to be withheld as retainage from each Application for Payment and any terms for 
reduction of retainage during the course of the Work. The amount of retainage may be limited by governing law.) 
 
« Five Percent (5%) » 
In addition to the aforesaid retainage, all payments shall be reduced by Three (3%) Percent pursuant to RIGL 44-1-6 
(non-resident contractors tax withholding), if applicable. 
 
§ 4.1.5 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate 
stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located.   
(Insert rate of interest agreed upon, if any.) 
 
« 1 » % «(one percent)   
 
§ 4.1.6  In addition to other required items, each Application for Payment shall be accompanied by:  

(i) With each Application for Payment, a completed Partial Release of Lien as noted in EXHIBIT D. 
 

 
§ 4.1.7  Applications for Payment shall be pursuant to AIA Document G702 and G703, attached hereto as EXHIBIT 
C. 
 
§ 4.2 Final Payment 
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Section 18.2, and to satisfy other requirements, if any, which extend beyond 
final payment;  

.2  

.3 a final Certificate for Payment has been issued by the Architect in accordance with Section 15.7.1. 
 .4       a copy of duly executed Final Releases by the Contractor and its subcontractors, see EXHIBIT D; 
              .5         copies of all documentation to the Owner including, but not limited to, warranties, manufacturer’s 
instructions and any other documentation in relation to all systems including, but not limited to, HVAC, plumbing, 
windows, and all other required documents pursuant to the Contract between the parties. 
 
§ 4.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 
 
«  » 
 
ARTICLE 5   DISPUTE RESOLUTION 
§ 5.1 Binding Dispute Resolution 
For any claim subject to, but not resolved by, mediation pursuant to Section 21.5, the method of binding dispute 
resolution shall be as follows: 
(Check the appropriate box.) 
 

[ «X  » ] Arbitration pursuant to Section 21.6 of this Agreement 
 

[ «  » ] Litigation in a court of competent jurisdiction 
 

[ «  » ] Other (Specify) 
 

«  » 
 
If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, claims will be resolved in a court of competent 
jurisdiction. 
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ARTICLE 6   ENUMERATION OF CONTRACT DOCUMENTS – See EXHIBIT LIST dated the       day of          in the year 
2022 with Exhibits A through _, which is incorporated herein. 
 
§ 6.1 The Contract Documents are defined in Article 7 and, except for Modifications issued after execution of this 
Agreement, are enumerated in the sections below. 
 
§ 6.1.1 The Agreement is this executed AIA Document A104™–2017, Standard Abbreviated Form of Agreement 
Between Owner and Contractor. 
 
§ 6.1.2 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as indicated 
below: 
(Insert the date of the E203–2013 incorporated into this Agreement.) 
 
« N/A » 
 
§ 6.1.3 The Supplementary and other Conditions of the Contract: N/A 
 

Document Title Date Pages 
      

 
§ 6.1.4 The Specifications: 
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 
 
« See Contractor’s Proposal and Specifications dated                  (See EXHIBIT B) » 
 

Section Title Date Pages 
      

 
§ 6.1.5 The Drawings: 
(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 
 
«See Architectural Drawings dated                 , copies of which are attached hereto as EXHIBIT E_  » 
 

Number Title Date 
     

 
§ 6.1.6 The Addenda, if any: EXHIBIT F - None 
 

Number Date Pages 
  None   
    

 
 
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the 
bidding or proposal requirements are enumerated in this Article 6. 
 
§ 6.1.7 Additional documents, if any, forming part of the Contract Documents:  N/A 

.1 Other Exhibits: 
(Check all boxes that apply.) 

 
[ «  » ] Exhibit A, Determination of the Cost of the Work. 

 
[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

(Insert the date of the E204-2017 incorporated into this Agreement.) 
 

 «  » 
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[ «  » ] The Sustainability Plan: 
 

Title Date Pages 
     

 
[ «  » ] Supplementary and other Conditions of the Contract: 

 
Document Title Date Pages 
      

 
.2 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents.) 
 

«  » 
 
ARTICLE 7   GENERAL PROVISIONS 
§ 7.1 The Contract Documents 
The Contract Documents are enumerated in Article 6 and consist of this Agreement (including, if applicable, 
Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior to the 
execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of 
this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change 
Order, (3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the 
Architect. The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 
one shall be as binding as if required by all; performance by the Contractor shall be required to the extent consistent 
with the Contract Documents and reasonably inferable from them as being necessary to produce the indicated 
results. 
 
§ 7.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall 
not be construed to create a contractual relationship of any kind between any persons or entities other than the 
Owner and the Contractor. 
 
§ 7.3 The Work 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by 
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 
 
§ 7.4 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 
respective professional services agreements. Instruments of Service may include, without limitation, studies, 
surveys, models, sketches, drawings, specifications, and other similar materials. 
 
§ 7.5 Ownership and use of Drawings, Specifications and Other Instruments of Service 
§ 7.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and 
other reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 
 
§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to the protocols established pursuant to Sections 7.6 and 7.7, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, 
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may 
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not use the Instruments of Service on other projects or for additions to this Project outside the scope of the Work 
without the specific written consent of the Owner, Architect and the Architect’s consultants. 
 
§ 7.6  
 
§ 7.7  
 
§ 7.8 Severability 
The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid 
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties' intentions and purposes in executing the Contract. 
 
§ 7.9 Notice 
§ 7.9.1 Except as otherwise provided in Section 7.9.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by 
courier.  
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering Notice in electronic 
format such as name, title and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 
 
«  » 
 
§ 7.9.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only if delivered 
to the designated representative of the party to whom the notice is addressed by certified or registered mail, or by 
courier providing proof of delivery. 
 
§ 7.10 Relationship of the Parties 
Where the Contract is based on the Cost of the Work plus the Contractor’s Fee, with or without a Guaranteed 
Maximum Price, the Contractor accepts the relationship of trust and confidence established by this Agreement and 
covenants with the Owner to cooperate with the Architect and exercise the Contractor’s skill and judgment in 
furthering the interests of the Owner; to furnish efficient business administration and supervision; to furnish at all 
times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical 
manner consistent with the Owner’s interests. The Owner agrees to furnish and approve, in a timely manner, 
information required by the Contractor and to make payments to the Contractor in accordance with the requirements 
of the Contract Documents. 
 
ARTICLE 8   OWNER 
§ 8.1 Information and Services Required of the Owner 
§ 8.1.1 
 
§ 8.1.2 The Owner shall furnish all necessary surveys and a legal description of the site. 
 
§ 8.1.3 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall 
exercise proper precautions relating to the safe performance of the Work. 
 
§ 8.1.4 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 9.6.1, the Owner shall secure and pay for other necessary approvals, 
easements, assessments, and charges required for the construction, use, or occupancy of permanent structures or for 
permanent changes in existing facilities. 
 
§ 8.2 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, 
or repeatedly fails to carry out the Work in accordance with the Contract Documents, the Owner may issue a written 
order to the Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated; 
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however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise 
this right for the benefit of the Contractor or any other person or entity. 
 
§ 8.3 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default 
or neglect with diligence and promptness, the Owner may, without prejudice to any other remedies the Owner may 
have, correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both 
subject to prior approval of the Architect and the Architect may, pursuant to Section 15.4.3, withhold or nullify a 
Certificate for Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the 
reasonable cost of correcting such deficiencies, including the Owner’s expenses and compensation for the 
Architect’s additional services made necessary by such default, neglect, or failure. If the Contractor disagrees with 
the actions of the Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a 
Claim pursuant to Article 21.   
 
§ 8.4   In no event shall the Owner have control over, charge of, or any responsibility for construction means, 
methods, techniques, sequences, or procedures or for safety precautions and programs in connection with the work. 
 
ARTICLE 9   CONTRACTOR 
§ 9.1 Review of Contract Documents and Field Conditions by Contractor 
§ 9.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, 
become generally familiar with local conditions under which the Work is to be performed and correlated personal 
observations with requirements of the Contract Documents. 
 
§ 9.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 
the information furnished by the Owner pursuant to Section 8.1.2, shall take field measurements of any existing 
conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly report to the Architect any errors, inconsistencies, or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the 
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional 
unless otherwise specifically provided in the Contract Documents. 
 
§ 9.1.3 The Contractor is not required to ascertain that the Architectural Drawings pursuant to EXHIBIT E are in 
accordance with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public 
authorities, but the Contractor shall promptly report to the Architect any nonconformity discovered by or made 
known to the Contractor as a request for information in such form as the Architect may require. 
 
§ 9.1.4   The Contractor shall comply with all applicable federal, state and local laws, statutes, rules, codes, 
ordinances and regulations. 
 
§ 9.2 Supervision and Construction Procedures 
§ 9.2.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for and have control over construction means, methods, techniques, 
sequences, and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract 
Documents give other specific instructions concerning these matters.  
 
§ 9.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for or 
on behalf of the Contractor or any of its Subcontractors.  
 
§ 9.3 Labor and Materials 
§ 9.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 
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§ 9.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled 
in tasks assigned to them.  
 
§ 9.3.3 The Contractor may make a substitution only with the consent of the Owner, after evaluation by the 
Architect and in accordance with a Modification. 
 
§ 9.4 Warranty 
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will 
be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 
insufficient maintenance, improper operation or normal wear and tear under normal usage. All other warranties 
required by the Contract Documents shall be issued in the name of the Owner, or shall be transferable to the Owner, 
and shall commence in accordance with Section 15.6.3. 
 
§ 9.5 Taxes 
The Contractor shall pay sales, consumer, use, and other similar taxes that are legally enacted when bids are 
received or negotiations concluded, whether or not yet effective or merely scheduled to go into effect. 
 
§ 9.6 Permits, Fees, Notices, and Compliance with Laws 
§ 9.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally 
required at the time bids are received or negotiations concluded. 
 
§ 9.6.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. If the 
Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and 
regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction. 
 
§ 9.7 Allowances 
The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. The Owner shall 
select materials and equipment under allowances with reasonable promptness. Allowance amounts shall include the 
costs to the Contractor of materials and equipment delivered at the site and all required taxes, less applicable trade 
discounts. Contractor’s costs for unloading and handling at the site, labor, installation, overhead, profit, and other 
expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not in the allowance. 
 
§ 9.8 Contractor’s Construction Schedules  See EXHIBIT A_ 
§ 9.8.1 The Contractor,  upon execution of this Agreement, shall submit for the Owner’s and Architect’s information 
a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits current under the 
Contract Documents, shall be revised at appropriate intervals as required by the conditions of the Work and Project, 
shall be related to the entire Project to the extent required by the Contract Documents, and shall provide for 
expeditious and practicable execution of the Work. 
 
§ 9.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the 
Owner and Architect.  
 
§ 9.9 Submittals 
§ 9.9.1 The Contractor shall review for compliance with the Contract Documents and submit to the Architect Shop 
Drawings, Product Data, Samples, and similar submittals required by the Contract Documents in coordination with 
the Contractor’s construction schedule and in such sequence as to allow the Architect reasonable time for review. By 
submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the Owner 
and Architect that the Contractor has (1) reviewed and approved them; (2) determined and verified materials, field 
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measurements, and field construction criteria related thereto, or will do so; and (3) checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the Contract Documents. 
The Work shall be in accordance with approved submittals.  
 
§ 9.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. 
 
§ 9.9.3 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents or unless the 
Contractor needs to provide such services in order to carry out the Contractor's own responsibilities. If professional 
design services or certifications by a design professional are specifically required, the Owner and the Architect will 
specify the performance and design criteria that such services must satisfy. The Contractor shall cause such services 
or certifications to be provided by an appropriately licensed design professional. If no criteria are specified, the 
design shall comply with applicable codes and ordinances. Each Party shall be entitled to rely upon the information 
provided by the other Party. The Architect will review and approve or take other appropriate action on submittals for 
the limited purpose of checking for conformance with information provided and the design concept expressed in the 
Contract Documents. The Architect’s review of Shop Drawings, Product Data, Samples, and similar submittals shall 
be for the limited purpose of checking for conformance with information given and the design concept expressed in 
the Contract Documents. In performing such review, the Architect will approve, or take other appropriate action 
upon, the Contractor’s Shop Drawings, Product Data, Samples, and similar submittals. 
 
§ 9.10 Use of Site 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment.  CONTRACTOR IS AWARE THAT ADJACENT TO THE 
PREMISES UNDER THE SCOPE OF WORK PURSUANT TO THIS CONTRACT, CONTRACTOR SHALL 
PROVIDE ANY AND ALL SAFETY TECHNIQUES AND PRECAUTIONS TO PROTECT THE ADJACENT 
AREA AND THE PUBLIC AND EMPLOYEES OF THE OWNER. 
 
§ 9.11 Cutting and Patching 
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its 
parts fit together properly. 
 
§ 9.12 Cleaning Up 
The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and rubbish 
caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste materials, 
rubbish, the Contractor’s tools, construction equipment, machinery, and surplus material from and about the Project. 
 
§ 9.13 Access to Work 
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located. 
 
§ 9.14 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer 
or manufacturers is required by the Contract Documents or where the copyright violations are contained in 
Drawings, Specifications or other documents prepared by the Owner or Architect. However, if an infringement of a 
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the 
loss unless the information is promptly furnished to the Architect. 
 
§ 9.15 Indemnification 
§ 9.15.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, 
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, 
losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the 
Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the 
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or 
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is 
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caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce 
other rights or obligations of indemnity which would otherwise exist as to a party or person described in this Section 
9.15.1. 
 
§ 9.15.2 In claims against any person or entity indemnified under this Section 9.15 by an employee of the 
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be 
liable, the indemnification obligation under Section 9.15.1 shall not be limited by a limitation on amount or type of 
damages, compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation 
acts, disability benefit acts or other employee benefit acts. 
 
ARTICLE 10   ARCHITECT 
§ 10.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction, until the date the Architect issues the final Certificate for Payment. 
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 
Documents, unless otherwise modified in writing in accordance with other provisions of the Contract. 
 
§ 10.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. 
Consent shall not be unreasonably withheld. 
 
§ 10.3 The Architect will visit the site at intervals appropriate to the stage of the construction to become generally 
familiar with the progress and quality of the portion of the Work completed, and to determine in general, if the Work 
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with 
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or 
responsibility for the construction means, methods, techniques, sequences, or procedures, or for safety precautions 
and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under 
the Contract Documents. 
 
§ 10.4 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 
have control over or charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or 
their agents or employees, or any other persons or entities performing portions of the Work. 
 
§ 10.5 Based on the Architect’s evaluations of the Work and of the Contractor’s Applications for Payment, the 
Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment in such 
amounts. 
 
§ 10.6 The Architect has authority to reject Work that does not conform to the Contract Documents and to require 
inspection or testing of the Work. 
 
§ 10.7 The Architect will review and approve or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. 
 
§ 10.8 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect will make initial decisions 
on all claims, disputes, and other matters in question between the Owner and Contractor but will not be liable for 
results of any interpretations or decisions rendered in good faith. 
 
§ 10.9 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 
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ARTICLE 11   SUBCONTRACTORS   
§ 11.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site.    
§ 11.2 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 
Contract, shall notify the Owner and Architect of the Subcontractors or suppliers proposed for each of the principal 
portions of the Work. The Contractor shall not contract with any Subcontractor or supplier to whom the Owner or 
Architect has made reasonable written objection within ten days after receipt of the Contractor’s list of 
Subcontractors and suppliers. If the proposed but rejected Subcontractor was reasonably capable of performing the 
Work, the Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by 
such change, and an appropriate Change Order shall be issued before commencement of the substitute 
Subcontractor’s Work. The Contractor shall not be required to contract with anyone to whom the Contractor has 
made reasonable objection.   
 
§ 11.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the 
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents, 
and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of 
the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and 
Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress against the Contractor that 
the Contractor, by these Contract Documents, has against the Owner. 
 
ARTICLE 12   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 12.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar 
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and 
waiver of subrogation.  This section should only apply for out-of-scope work whereby separate contractors are 
retained by the Owner. 
 
§ 12.2 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s activities with theirs as required by the Contract Documents. 
 
 
ARTICLE 13   CHANGES IN THE WORK 
§ 13.1 By appropriate Modification, changes in the Work may be accomplished after execution of the Contract. The 
Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract 
consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted 
accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner, 
Contractor, and Architect, or by written Construction Change Directive signed by the Owner and Architect. Upon 
issuance of the Change Order or Construction Change Directive, the Contractor shall proceed promptly with such 
changes in the Work, unless otherwise provided in the Change Order or Construction Change Directive.  Agreement 
on any Change Order shall constitute a final settlement and release of all claims by the Contractor relating to the 
changed work that is subject to the Change Order including, but not limited to, all direct and indirect costs 
associated with such change and any and all adjustments to the Contract Sum and the Contract Schedule including 
any and all claims of the Contractor to the date of the Change Order.  In the event that the Owner has any claims 
against the Contractor, the Owner shall notify the Contractor in writing by the 30th day of each month during 
construction. 
 
§ 13.2 Adjustments in the Contract Sum and Contract Time resulting from a change in the Work shall be determined 
by mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the Owner and 
Architect, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and profit, unless the 
parties agree on another method for determining the cost or credit. Pending final determination of the total cost of a 
Construction Change Directive, the Contractor may request payment for Work completed pursuant to the 
Construction Change Directive. The Architect will make an interim determination of the amount of payment due for 
purposes of certifying the Contractor’s monthly Application for Payment. When the Owner and Contractor agree on 
adjustments to the Contract Sum and Contract Time arising from a Construction Change Directive, the Architect 
will prepare a Change Order.  Contractor’s overhead and profit on any change shall be limited to Fifteen (15%) 
Percent. 
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§ 13.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the 
Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. 
Such changes shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor 
shall carry out such written orders promptly. If the Contractor believes that the proposed minor change in the Work 
will affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to 
implement the change in the Work. 
 
§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those 
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and 
Contract Time shall be equitably adjusted as mutually agreed between the Owner and Contractor; provided that the 
Contractor provides notice to the Owner and Architect promptly and before conditions are disturbed. 
 
 
ARTICLE 14   TIME 
§ 14.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing this Agreement 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 14.2 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 
 
§ 14.3 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 
 
§ 14.4 The date of Substantial Completion is the date certified by the Architect in accordance with Section 15.6.3. 
 
§ 14.5 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) changes ordered 
in the Work; (2) by labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not 
reasonably anticipatable, unavoidable casualties, or any causes beyond the Contractor’s control; or (3) by other 
causes that the Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be 
extended for such reasonable time as the Architect may determine, subject to the provisions of Article 21. 
 
ARTICLE 15   PAYMENTS AND COMPLETION 
§ 15.1 Schedule of Values 
§ 15.1.1 Where the Contract is based on a Stipulated Sum or the Cost of the Work with a Guaranteed Maximum 
Price pursuant to Section 3.2 or 3.4, the Contractor shall submit a schedule of values to the Architect before the first 
Application for Payment, allocating the entire Stipulated Sum or Guaranteed Maximum Price to the various portions 
of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its 
accuracy required by the Architect. This schedule of values shall be used as a basis for reviewing the Contractor’s 
Applications for Payment.  Contractor’s Schedule of Values is noted in EXHIBIT G attached hereto. 
 
§ 15.1.2 The allocation of the Stipulated Sum or Guaranteed Maximum Price under this Section 15.1 shall not 
constitute a separate stipulated sum or guaranteed maximum price for each individual line item in the schedule of 
values. 
§ 15.2  
 
§ 15.3.3 Payments shall be made on account of materials and equipment delivered and suitably stored at the site for 
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for 
materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.  
 
§ 15.3.4 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the 
Owner no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 
Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 
security interests or other encumbrances adverse to the Owner’s interests. 
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§ 15.4 Certificates for Payment 
§ 15.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue 
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines 
is properly due, or notify the Contractor and Owner of the Architect’s reasons for withholding certification in whole 
or in part as provided in Section 15.4.3. 
 
§ 15.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 
based on the Architect’s evaluations of the Work and the data in the Application for Payment, that, to the best of the 
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 
Work is in accordance with the Contract Documents, and the Contractor is entitled to payment in the amount 
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 
deviations from the Contract Documents prior to completion and to specific qualifications expressed by the 
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) 
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed 
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received 
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously 
paid on account of the Contract Sum. 
 
§ 15.4.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably 
necessary to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 
15.4.2 cannot be made. If the Architect is unable to certify payment in the amount of the Application, the Architect 
will notify the Contractor and Owner as provided in Section 15.4.1. If the Contractor and the Architect cannot agree 
on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount for which the 
Architect is able to make such representations to the Owner. The Architect may also withhold a Certificate for 
Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a Certificate for 
Payment previously issued, to such extent as may be necessary in the Architect’s opinion to protect the Owner from 
loss for which the Contractor is responsible, including loss resulting from acts and omissions described in Section 
9.2.2, because of 

.1 defective Work not remedied; 

.2 third-party claims filed or reasonable evidence indicating probable filing of such claims unless 
security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, 
materials or equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time and that the 
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 
or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents; 

.8       failure to provide Owner with Partial or Final Releases. 
 
§ 15.4.4 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 
15.4.3, in whole or in part, that party may submit a Claim in accordance with Article 21. 
 
§ 15.5 Progress Payments 
§ 15.5.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the 
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate 
agreement with each Subcontractor, require each Subcontractor to make payments to sub-subcontractors in a similar 
manner. 
 
§ 15.5.2 Neither the Owner nor Architect shall have an obligation to pay or see to the payment of money to a 
Subcontractor or supplier except as may otherwise be required by law. 
 
§ 15.5.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 
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§ 15.5.4 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor 
shall defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s 
fees and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or 
supplier of any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the 
Contractor. If approved by the applicable court, when required, the Contractor may substitute a surety bond for the 
property against which the lien or other claim for payment has been asserted. 
 
§ 15.6 Substantial Completion 
§ 15.6.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion 
thereof is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize 
the Work for its intended use. 
 
§ 15.6.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
 
§ 15.6.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work 
or designated portion thereof is substantially complete. When the Architect determines that the Work or designated 
portion thereof is substantially complete, the Architect will issue a Certificate of Substantial Completion which shall 
establish the date of Substantial Completion; establish responsibilities of the Owner and Contractor for security, 
maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the Contractor shall 
finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall 
commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise 
provided in the Certificate of Substantial Completion. 
 
§ 15.6.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance and consent of surety, if 
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment 
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 
 
§ 15.7 Final Completion and Final Payment 
§ 15.7.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the Architect 
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will 
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and 
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance 
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final 
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation 
that conditions stated in Section 15.7.2 as precedent to the Contractor’s being entitled to final payment have been 
fulfilled. 
 
§ 15.7.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of 
all liens arising out of this Contract or receipts in full covering all labor, materials and equipment for which a lien 
could be filed, or a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains 
unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner may be 
compelled to pay in discharging such lien, including costs and reasonable attorneys’ fees. 
 
§ 15.7.3 The making of final payment shall constitute a waiver of claims by the Owner except those arising from 

.1 liens, claims, security interests or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; 

.3 terms of special warranties required by the Contract Documents; or 

.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 
 
§ 15.7.4 Acceptance of final payment by the Contractor, a Subcontractor or supplier shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
the final Application for Payment. 
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ARTICLE 16   PROTECTION OF PERSONS AND PROPERTY – Contractor’s Safety Program is attached hereto as 
EXHIBIT J  
§ 16.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs 
in connection with the performance of the Contract. The Contractor shall take reasonable precautions for safety of, 
and shall provide reasonable protection to prevent damage, injury, or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities not designated for removal, relocation, or replacement in the course 
of construction. 

 
The Contractor shall comply with, and give notices required by, applicable laws, statutes, ordinances, codes, rules 
and regulations, and lawful orders of public authorities bearing on safety of persons and property and their 
protection from damage, injury, or loss. The Contractor shall promptly remedy damage and loss to property caused 
in whole or in part by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly 
employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is 
responsible under Sections 16.1.2 and 16.1.3. The Contractor may make a claim for the cost to remedy the damage 
or loss to the extent such damage or loss is attributable to acts or omissions of the Owner or Architect or by anyone 
for whose acts either of them may be liable, and not attributable to the fault or negligence of the Contractor. The 
foregoing obligations of the Contractor are in addition to the Contractor’s obligations under Section 9.15. 
 
§ 16.2 Hazardous Materials and Substances 
§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding 
hazardous materials or substances. If the Contractor encounters a hazardous material or substance not addressed in 
the Contract Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or 
death to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated 
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, 
immediately stop Work in the affected area and notify the Owner and Architect of the condition. When the material 
or substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the 
Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum 
shall be increased in the amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up. 
 
§ 16.2.2 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against 
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area, if in fact, the material or substance presents the risk of bodily injury or 
death as described in Section 16.2.1 and has not been rendered harmless, provided that such claim, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence 
of the party seeking indemnity. 
 
§ 16.2.3 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency 
for the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by 
the Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred. 
 
ARTICLE 17   INSURANCE AND BONDS – SEE EXHIBIT H 
§ 17.1 Contractor’s Insurance 
§ 17.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in this Section 17.1 or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the insurance required by this Agreement from an insurance 
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is 
located. The Contractor shall maintain the required insurance until the expiration of the period for correction of 
Work as set forth in Section 18.4, unless a different duration is stated below: 
 
«  » 
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§ 17.1.2 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not 
less than «One Million Dollars  » ($ «1,000,000  » ) each occurrence, «Two Million Dollars  » ($ «2,000,000  » ) 
general aggregate, and «Two Million Dollars  » ($ «2,000,000  » ) aggregate for products-completed operations hazard, 
providing coverage for claims including 

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, 
and death of any person; 

.2 personal and advertising injury; 

.3 damages because of physical damage to or destruction of tangible property, including the loss of use 
of such property; 

.4 bodily injury or property damage arising out of completed operations; and 

.5 the Contractor’s indemnity obligations under Section 9.15. 
 
§ 17.1.3 Automobile Liability covering vehicles owned by the Contractor and non-owned vehicles used by the 
Contractor, with policy limits of not less than «One Million Dollars  » ($ «1,000,000  » ) per accident, for bodily 
injury, death of any person, and property damage arising out of the ownership, maintenance, and use of those motor 
vehicles along with any other statutorily required automobile coverage. 
 
§ 17.1.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and 
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella insurance policies result in the same or greater coverage as those required under 
Section 17.1.2 and 17.1.3, and in no event shall any excess or umbrella liability insurance provide narrower 
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only 
through the actual payment by the underlying insurers. 
 
§ 17.1.5 Workers’ Compensation at Rhode Island statutory limits. 
 
§ 17.1.6 Employers’ Liability with policy limits not less than «One Million Dollars  » ($ « 1,000,000 » ) each 
accident, «  » ($ «  » ) each employee, and «  » ($ «  » ) policy limit. 
 
§ 17.1.7 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall 
procure Professional Liability insurance covering performance of the professional services, with policy limits of not 
less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate.   
 
§ 17.1.8 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure 
Pollution Liability insurance, with policy limits of not less than « Two Million Dollars » ($ «2,000,000  » ) per claim 
and «  » ($ «  » ) in the aggregate. 
 
§ 17.1.9 Coverage under Sections 17.1.7 and 17.1.8 may be procured through a Combined Professional Liability and 
Pollution Liability insurance policy, with combined policy limits of not less than « Two Million Dollars » ($ «2,000,000  
» ) per claim and  «Two Million Dollars  » ($ «2,000,000  » ) in the aggregate. 
 
§ 17.1.10 The Contractor shall provide certificates of insurance acceptable to the Owner evidencing compliance with 
the requirements in this Section 17.1 at the following times: (1) prior to commencement of the Work; (2) upon 
renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written request. An 
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 
shall be submitted with the final Application for Payment and thereafter upon renewal or replacement of such 
coverage until the expiration of the period required by Section 17.1.1. The certificates will show the Owner as an 
additional insured on the Contractor’s Commercial General Liability and excess or umbrella liability policy.  THE 
CONTRACTOR SHALL PROVIDE THE OWNER WITH AN ENDORSEMENT FOR ADDITIONAL 
INSURED COVERAGE. 
 
§ 17.1.11 The Contractor shall disclose to the Owner any deductible or self- insured retentions applicable to any 
insurance required to be provided by the Contractor. 
 
§ 17.1.12 To the fullest extent permitted by law, the Contractor shall cause the commercial liability coverage 
required by this Section 17.1 to include (1) the Owner, the Architect, and the Architect’s Consultants as additional 
insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 
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Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the 
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured 
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall 
apply to both ongoing and completed operations. To the extent commercially available, the additional insured 
coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 
37 07 04, and, with respect to the Architect and the Architect’s Consultants, CG 20 32 07 04. 
 
§ 17.1.13 Within three (3) business days of the date the Contractor becomes aware of an impending or actual 
cancellation or expiration of any insurance required by this Section 17.1, the Contractor shall provide notice to the 
Owner of such impending or actual cancellation or expiration. Upon receipt of notice from the Contractor, the 
Owner shall, unless the lapse in coverage arises from an act or omission of the Owner, have the right to stop the 
Work until the lapse in coverage has been cured by the procurement of replacement coverage by the Contractor. The 
furnishing of notice by the Contractor shall not relieve the Contractor of any contractual obligation to provide any 
required coverage. 
 
§ 17.1.14 Other Insurance Provided by the Contractor 
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.) 
 

Coverage Limits 
  Umbrella Liability $5,000,000 

 
§ 17.2 Owner’s Insurance 
§ 17.2.1 Owner’s Liability Insurance 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance. 
 
§ 17.2.2 Property Insurance 
§ 17.2.2.1 The Owner shall purchase and maintain, from an insurance company or insurance companies lawfully 
authorized to issue insurance in the jurisdiction where the Project is located, property insurance written on a 
builder's risk “all-risks” completed value or equivalent policy form and sufficient to cover the total value of the 
entire Project on a replacement cost basis. The Owner’s property insurance coverage shall be no less than the 
amount of the initial Contract Sum, plus the value of subsequent Modifications and labor performed or materials or 
equipment supplied by others. The property insurance shall be maintained until Substantial Completion and 
thereafter as provided in Section 17.2.2.2, unless otherwise provided in the Contract Documents or otherwise agreed 
in writing by the parties to this Agreement. This insurance shall include the interests of the Owner, Contractor, 
Subcontractors, and Sub-subcontractors in the Project as insureds. This insurance shall include the interests of 
mortgagees as loss payees. 
 
§ 17.2.2.2 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance 
required by Section 17.2.2.1 or, if necessary, replace the insurance policy required under Section 17.2.2.1 with 
property insurance written for the total value of the Project that shall remain in effect until expiration of the period 
for correction of the Work set forth in Section 18.4. 
 
§ 17.2.2.3 If the insurance required by this Section 17.2.2 is subject to deductibles or self-insured retentions, the 
Owner shall be responsible for all loss not covered because of such deductibles or retentions. 
 
§ 17.2.2.4 If the Work involves remodeling an existing structure or constructing an addition to an existing structure, 
the Owner shall purchase and maintain, until the expiration of the period for correction of Work as set forth in 
Section 18.4, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure against 
direct physical loss or damage, notwithstanding the undertaking of the Work. The Owner shall be responsible for all 
co-insurance penalties. 
 
§ 17.2.2.5 Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the 
coverage, required under this Section 17.2.2 and, upon the Contractor’s request, provide a copy of the property 
insurance policy or policies required by this Section 17.2.2. The copy of the policy or policies provided shall contain 
all applicable conditions, definitions, exclusions, and endorsements. 
 
§ 17.2.2.6 Within three (3) business days of the date the Owner becomes aware of an impending or actual 
cancellation or expiration of any insurance required by this Section 17.2.2, the Owner shall provide notice to the 
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Contractor of such impending or actual cancellation or expiration. Unless the lapse in coverage arises from an act or 
omission of the Contractor: (1) the Contractor, upon receipt of notice from the Owner, shall have the right to stop 
the Work until the lapse in coverage has been cured by the procurement of replacement coverage by either the 
Owner or the Contractor; (2) the Contract Time and Contract Sum shall be equitably adjusted; and (3) the Owner 
waives all rights against the Contractor, Subcontractors, and Sub-subcontractors to the extent any loss to the Owner 
would have been covered by the insurance had it not expired or been cancelled. If the Contractor purchases 
replacement coverage, the cost of the insurance shall be charged to the Owner by an appropriate Change Order. The 
furnishing of notice by the Owner shall not relieve the Owner of any contractual obligation to provide required 
insurance. 
 
§ 17.2.2.7 Waiver of Subrogation 
§ 17.2.2.7.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for 
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required 
by this Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds 
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the 
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors, 
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity 
agreeing to waive claims pursuant to this Section 17.2.2.7 shall not prohibit this waiver of subrogation. This waiver 
of subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a 
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance 
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged 
property. 
 
§ 17.2.2.7.2 If during the Project construction period the Owner insures properties, real or personal or both, at or 
adjacent to the site by property insurance under policies separate from those insuring the Project, or if after final 
payment property insurance is to be provided on the completed Project through a policy or policies other than those 
insuring the Project during the construction period, to the extent permissible by such policies, the Owner waives all 
rights in accordance with the terms of Section 17.2.2.7.1 for damages caused by fire or other causes of loss covered 
by this separate property insurance. 
 
§ 17.2.2.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and 
made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of 
any applicable mortgagee clause. The Owner shall pay the Architect and Contractor their just shares of insurance 
proceeds received by the Owner, and by appropriate agreements, written where legally required for validity, the 
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner. 
 
§ 17.2.3 Other Insurance Provided by the Owner  N/A 
(List below any other insurance coverage to be provided by the Owner and any applicable limits.) 
 

Coverage Limits 
    

 
§ 17.3 Performance Bond and Payment Bond   SEE EXHIBIT I 
§ 17.3.1 The Owner shall require the Contractor to furnish bonds covering faithful performance of the Contract and 
payment of obligations arising thereunder as stipulated in the Contract Documents on the date of execution of the 
Contract. 
The Contractor shall provide the necessary Performance and Payment Bonds, i.e. statutory bonds pursuant to 
R.I.G.L. 37-12-1 and 37-13-14.  Any bond shall be with a surety noted in the United States Federal Register of 
Sureties. 
 
§ 17.3.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize a copy to be furnished. 
 



AIA Document A104™ – 2017 (formerly A107™ – 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 
2017 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA 
Contract Documents” are registered trademarks and may not be used without permission. This draft was produced by AIA software at 11:30:12 
ET on 02/01/2021 under Order No.2827020581 which expires on 04/09/2021, is not for resale, is licensed for one-time use only, and may only 
be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 
User Notes:  (812404280) 

 
22 

 

ARTICLE 18   CORRECTION OF WORK 
§ 18.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 
installed, or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of 
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be 
at the Contractor’s expense. 
 
§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 15.6.3, or by terms of an applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct 
it promptly after receipt of notice from the Owner to do so unless the Owner has previously given the Contractor a 
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the 
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the 
Contractor and to make a claim for breach of warranty. 
 
§ 18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in 
accordance with Section 8.3. 
 
§ 18.4 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 
 
§ 18.5 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Article 18. 
 
ARTICLE 19   MISCELLANEOUS PROVISIONS 
§ 19.1 Assignment of Contract 
Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner 
may, without consent of the Contractor, assign the Contract to a lender providing construction financing for the 
Project if the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall 
execute all consents reasonably required to facilitate such assignment. 
 
§ 19.2 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 21.6. 
 
§ 19.3 Tests and Inspections 
Tests, inspections, and approvals of portions of the Work required by the Contract Documents or by applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities shall be made at an 
appropriate time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until 
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 
approvals where building codes or applicable laws or regulations so require. 
 
§ 19.4 The Owner’s representative: 
(Name, address, email address and other information) 
 
« Brian F. Byrnes – Deputy Superintendent of Parks  » 
« Roger Williams Park – Dalrymple Boathouse » 
«1000 Elmwood Avenue  » 
« Providence, RI 02905 » 
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§ 19.5 The Contractor’s representative: 
(Name, address, email address and other information) 
 
« 
 » 
 
§ 19.6 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party. 
 
ARTICLE 20   TERMINATION OF THE CONTRACT 
§ 20.1 Termination by the Contractor 
If the Architect fails to certify payment as provided in Section 15.4.1 for a period of 30 days through no fault of the 
Contractor, or if the Owner fails to make payment as provided in Section 4.1.3 for a period of 30 days, the 
Contractor may, upon seven additional days’ notice to the Owner and the Architect, terminate the Contract and 
recover from the Owner payment for Work executed, including reasonable overhead and profit, costs incurred by 
reason of such termination, and damages. 
 
§ 20.2 Termination by the Owner for Cause 
§ 20.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 
agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
§ 20.2.2 When any of the reasons described in Section 20.2.1 exists, the Owner, upon certification by the Architect 
that sufficient cause exists to justify such action, may, without prejudice to any other remedy the Owner may have 
and after giving the Contractor seven days’ notice, terminate the Contract and take possession of the site and of all 
materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may 
finish the Work by whatever reasonable method the Owner may deem expedient. Upon request of the Contractor, 
the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the 
Work. 
 
§ 20.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 20.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
 
§ 20.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive 
termination of the Contract. 
 
§ 20.3 Termination by the Owner for Convenience 
The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Owner 
shall pay the Contractor for Work executed; and costs incurred by reason of such termination, including costs 
attributable to termination of Subcontracts; and a termination fee, if any, as follows: 
(Insert the amount of or method for determining the fee payable to the Contractor by the Owner following a 
termination for the Owner’s convenience, if any.) 
 
«  » 
 
ARTICLE 21   CLAIMS AND DISPUTES 
§ 21.1 DELETED 
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§ 21.2 Notice of Claims 
§ 21.2.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to 
the Architect within 3 days after occurrence of the event giving rise to such Claim or within 3 days after the claimant 
first recognizes the condition giving rise to the Claim, whichever is later. 
 
§ 21.2.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to the 
other party. 
 
§ 21.3 Time Limits on Claims 
The Owner and Contractor shall commence all claims and causes of action against the other and arising out of or 
related to the Contract in accordance with the requirements of the final dispute resolution method selected in this 
Agreement whether in contract, tort, breach of warranty, or otherwise, within the period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 
Contractor waive all claims and causes of action not commenced in accordance with this Section 21.3. 
 
§ 21.4 The parties shall endeavor to resolve their disputes by mediation with a mutually agreed upon Mediator, shall 
be administered by the American Arbitration Association in accordance with their Construction Industry Mediation 
Procedures in effect on the date of this Agreement. A request for mediation shall be made in writing, delivered to the 
other party to this Agreement, and filed with the person or entity administering the mediation. The request may be 
made concurrently with the binding dispute resolution but, in such event, mediation shall proceed in advance of 
binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the 
date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration is stayed 
pursuant to this Section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a 
schedule for later proceedings. 
 
§ 21.5 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any 
claim, subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually 
agree otherwise, shall be administered pursuant to the Rhode Island Public Works Arbitration Act, 37-16-1 et. seq.. 
Demand for arbitration shall be made in writing, delivered to the other party to the Contract, and filed with the 
person or entity administering the arbitration. The award rendered by the arbitrator or arbitrators shall be final, and 
judgment may be entered upon it in accordance with applicable law in any court having jurisdiction thereof. 
 
 
§ 21.6 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 
duly consented to by parties to this Agreement, shall be specifically enforceable under applicable law in any court 
having jurisdiction thereof. 
 
§ 21.7 Continuing Contract Performance 
Pending final resolution of a Claim, except as otherwise agreed in writing, the Contractor shall proceed diligently 
with performance of the Contract and the Owner shall continue to make payments in accordance with the Contract 
Documents. 
 
 
This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination 
in accordance with Article 20. Nothing contained in this Section 21.11 shall be deemed to preclude an award of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 
 
ARTICLE 22 EXHIBIT LIST 
§ 22.1 Exhibit List.  See Exhibit List attached hereto. 
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This Agreement entered into as of the day and year first written above. 
 
 

PROVIDENCE PUBLIC BUILDING 
AUTHORITY   

 
 

  

OWNER (Signature)  CONTRACTOR (Signature) 

 
Ron Crosson, Chairman  « » 
(Printed name and title)  (Printed name and title) 
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SECTION 010000 - GENERAL REQUIREMENTS 

PART 1 - GENERAL  

1.1 All work done under this Contract shall also be in conformance with the Drawings and these 
Supplemental Technical Specifications. 

A. SCOPE OF WORK 

1. The general summary of work to be done under this contract consists of, but shall not be 
limited, to the following as shown in the Contract Documents: 

B. WORK COVERED BY CONTRACT DOCUMENTS 

C. The Contractor shall execute the scope of work indicated on Plans and Specifications to 
enhance the use and operations of the site as shown within the project limits. 

D. Work shall be as specifically indicated, shown or described in the Drawings, Technical 
Specifications, and other Contract Documents. 

E. PROJECT INFORMATION 

1. OWNER 
a. City of Providence Parks Department Roger Williams Park Dalrymple Boathouse, 

1000 Elmwood Avenue, Providence, RI 02907, Telephone: 401.680.7200 
b. Superintendent of Parks: Wendy Nilsson 

2. OWNER’S REPRESENTATIVE 
a. Nicole Modi -- nmodi@providenceri.gov -- 401-680-7225 

1.2 PROJECT LOCATION 

A. 184 Pratt Street, Providence, Rhode Island 02906 

PART 2 - PRODUCTS  

2.1 CONTRACTOR USE OF PREMISES 

A. The Contractor’s use of premises shall be within the limits shown on the Drawings and as 
defined in the Standard Form of Agreement, for the performance of the Work. 
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1. The Contractor shall maintain vehicular access and utility service to the abutting 
properties at all times throughout the course of the construction. 

2. The Contractor shall assume full responsibility for security of all materials and equipment 
on the site, including those of the subcontractors. 

3. If directed by the Owner’s Representative, the Contractor shall relocate or move any 
stored items that interfere with operations of the Owner. 

4. The Contractor may elect to obtain (at no cost to the Owner) additional storage or work 
areas off-site if needed to perform the work. 

2.2 OWNER OCCUPANCY REQUIREMENTS 

A. The Owner (City) anticipates that site inclusive of all on-site amenities beyond the Limit of 
Work will remain open throughout the course of construction. 

B. Contractor shall provide the Owner’s Representative with a written plan describing the 
sequences and durations anticipated for the execution of the Work. 

2.3 MOBILIZATION, SITE PREPARATION, & DEMOLITION 

A. THE WORK SPECIFIED IN THIS SECTION INCLUDES: 

1. Mobilization of all personnel and equipment; 
2. Preparing the construction site for construction operations; 
3. Materials to be removed and legally disposed of off site. 
4. When applicable, verifying and utilizing survey control points as shown on the Drawings 
5. Protecting existing site features to remain, such as fences, trees, shrubs and grassed areas 

outside the limit of work. 
6. Protecting underground and overhead utilities and other existing facilities from damage. 
7. Where applicable, provisions for site access and of traffic control. 
8. At cessation of site improvement operations: Site clean-up 
9. De-mobilization of all personnel and equipment. 

2.4 CONSTRUCTION STAGING/STOCKPILE AREAS 

A. Staging areas within the Park is permitted as shown on the Plans with the prior consent of and 
coordination with the Owner. 

B. Restoration of the site to pre-existing condition shall be the sole responsibility of the Contractor. 

2.5 MATERIALS AND EQUIPMENT: 

A. Materials to be Removed and Stockpiled. 
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1. Materials directed to be removed and stockpiled shall be removed, transported to and 
stacked in a location directed by the Owner’s Representative. All materials shall be neatly 
stacked as directed. 

2. If the Owner’s Representative determines that any part of the materials identified to be 
stockpiled are unsuitable for re use on the site or by the Owner elsewhere, such materials 
shall be evaluated for legal disposal by Owner's Representative and Contractor. 

B. Signs: Conform to requirements of Temporary Facilities and Controls. 

C. Temporary Site Protection: Temporary chain-link fence, if so desired shall be furnished, 
installed and maintained at no additional cost to the Owner. At the completion of all work at the 
site, the Contractor shall remove all temporary fencing and restore the site to its original 
condition at no additional cost to the Owner. 

2.6 TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES 

A. Make arrangements with the Owner's Representative for storage of materials and equipment in 
designated locations at the construction site. If staged on site, materials shall be secured from 
vandalism and or theft. 

B. Plastic construction fence or snow fencing if installed shall be maintained in good condition. 
Provide barricades, barrels, fencing and/or other barriers around excavations and trenches as 
required for safety. Upon completion, temporary fencing shall be removed and the affected area 
restored to existing conditions. 

2.7 SITE MAINTENANCE 

A. Control dust from Contractor operations in accordance with specified dust control measures. 

B. Maintain the Site during construction in a manner that will not obstruct use on neighborhood 
streets. Proceed with the work in an orderly manner, maintaining the construction site free of 
debris and unnecessary equipment or materials. 

C. Legally dispose of all debris, rubbish, hazardous materials, oil, and grease in accordance with 
local ordinances.  

D. Maintain safety and security of the construction site and any stockpiled or staged materials or 
equipment if left on site. 

2.8 TRAFFIC CONTROL 

A. For all of his operations, the Contractor shall provide appropriate traffic control in accordance 
with, TEMPORARY FACILITIES AND CONTROLS. The purposes of the traffic control are 
1) to ensure that operations in the project area are performed in a safe and orderly manner, and 
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2) to minimize the impact of truck and equipment traffic and noise on adjacent homes near the 
project area. The Contractor shall be responsible for obtaining any and all required permits and 
approvals. 

B. Police Details, if required by the City, shall be paid directly to and coordinated with Providence 
Public Safety by the Owner. 

2.9 DEMOBILIZATION 

A. Contractor shall be responsible for site security and safety at all times. Upon substantial 
completion of the work, Contractor shall remove all excess materials, equipment, construction 
debris, temporary facilities and construction measures (fencing, signs, barriers, etc.) from the 
project area, and shall leave the site in suitable condition for full occupancy and use by the 
Owner. The sedimentation and erosion controls installed as part of the Work may not 
necessarily be removed at this time (see below). 

B. The Owner’s Representative shall be the sole judge of whether the site has been suitably 
cleaned. 

C. Upon suitable stabilization of all disturbed “erodible” areas (e.g. acceptable level of grass 
growth in loamed and seeded areas, mulch applied and stable in planting areas, etc.), contractor 
shall remove and legally dispose of all sedimentation and erosion control measures (silt fence, 
hay bales, catch basin inserts, etc.). See Section 024119 Selective Demolition and 329200 Turf 
and Grasses for directives and procedures. 

PART 3 - EXECUTION  

3.1 GENERAL REQUIREMENTS 

A. The construction site entrance shall be as indicated on the plans. The Owner will provide access 
to any locked gate. Any tracked debris from the site present on adjacent roadways shall be 
removed and the roads swept daily to remove any excess mud, dirt, or rock originating from the 
site. Trucks hauling material shall be covered and equipped with gates that prevent material 
from falling out. If present, catch basins within 100 feet of site entry and exit locations shall be 
protected with inlet sediment control devices and maintained for the duration of the work. 

B. Identify, clearly mark and protect all survey monuments, temporary bench marks as well as any 
adjacent contractors’ work and facilities (if applicable). Repair or replacement shall be at 
Contractor’s sole expense if damaged by Contractor. 

C. Protect existing culverts, sewers, and all other utilities including gas, telecommunications, 
electricity, and water. Repair or replace at Contractor’s sole expense if damaged by Contractor. 
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D. Utilize or install drum or sawhorse barricades or backfill all open excavations, holes, trenches, 
and depressions occurring at construction sites or occurring as part of this work. 

3.2 CHANGE ORDER PROCEDURE 

A. DESCRIPTION 

1. The Contractor shall comply with this procedure in the process of giving notification of 
change and preparing and submitting a proposal for adjustment due to a desired, 
perceived, or actual change in the work. Changes in the work, or period of performance 
of the work, may be directed in writing by the Owner's Representative or may be 
requested by the Contractor. In either case, payment for work accomplished under a 
modification may not be made until a formal contract modification, incorporating the 
change into the contract, has been issued and executed. Therefore, it is incumbent upon 
the Contractor to comply fully with this procedure and to expedite the resolution of 
changes. 

3.3 CHANGE SUBMITTALS 

A. When requested, the Contractor shall submit the following to the Owner's Representative in 
accordance with the Submittals procedures described in these specifications: 

1. Proposal cover letter on Contractor's letterhead; 
2. Detailed price proposal; 
3. Drawings or other explanatory data; and 
4. Time extension statement with justification if any time extension is requested. 

3.4 COMPLIANCE 

A. The Contractor shall take such measures as needed to assure familiarity and compliance by its 
staff with these procedures. If change proposals are incomplete, unclear, or ambiguous or are 
not supported by adequate documentation, the data will be returned and the Contractor shall 
resubmit or supplement the proposal as requested by the Owner’s Representative. Delay 
resulting from the Contractor's noncompliance with this procedure shall not in itself constitute 
the basis for an extension in the time of performance under the contract. 

3.5 PROCESSING CHANGES INITIATED BY THE OWNER’S REPRESENTATIVE 

A. The Owner’s Representative will initiate changes only in writing. The Owner will sign any 
Request for Proposal (RFP). This will establish an Extra Work Order (EWO) number, by which 
the change will be identified until such time as it may be incorporated into the contract by 
formal Change Order (CO). 



Providence Parks Department 
Site Improvements at Prospect 
Terrace 

 

SECTION 010000 - GENERAL 
REQUIREMENTS 

 

 010000 - 6  
 

Copyright © 2023 by the American Institute of Architects. Warning: This AIA MasterSpec-based document is protected by U.S. Copyright Law and International 
Treaties. It was created by "Providence Parks Dept" for "Site Improvements at Prospect Terrace".  A valid, current MasterSpec license is required for editing and use 
of this document for any other project.(23630) 

B. The Contractor may or may not be authorized to proceed with the changed work pending 
resolution of changes in the contract price or time of performance. If the work described in the 
RFP becomes critical to the timely performance of the Contractor's work, a written request for a 
Notice to Proceed must be forwarded to the Owner immediately. The Owner will issue any 
Notice to Proceed. This unilateral modification to the contract may be subject to further 
negotiation regarding price and time for completion. 

C. Payment for changed work, covered by an authorized modification, will not be made until a 
notice to proceed covering the changed work has been executed. 

D. The Contractor shall prepare and submit its proposal for change to include at a minimum: 

1. A cover letter referencing the EWO number and citing the attachments, if any, which 
constitute the Contractor's total proposal. 

2. A detailed price proposal showing labor, construction equipment, and material quantities 
and prices at the lowest practical level of each element of the work. 

3. Any drawings, sketches, catalog cuts, samples, certifications, or other data required to be 
submitted by the Owner’s Representative that is required to fully document 

4. A statement of the proposed change in the time of completion of the contract, together 
with all required justification for such a change. 

5. A statement to the effect that there is "no change in price and/or time of completion of the 
work under this contract as a result of this proposed change”, if that is the case. 

E. The Owner may accept the Contractor's proposal without negotiation. Alternatively, upon 
receipt of a proposal which is satisfactory in form, the Owner’s Representative may require 
negotiation with the Contractor to arrive at a fair and equitable change in the contract price and 
time of completion. Upon agreement, a contract modification will be issued by the Owner for 
Contractor's execution. 

3.6 PROCESSING CHANGES INITIATED BY THE CONTRACTOR 

A. Should the Contractor feel that a change to the work under the contract, or to the contract itself, 
is necessary or desirable, it shall propose such a change to the Owner’s Representative. This 
proposed change shall include a clear and concise description of the proposed change, along 
with that information cited in above. 

B. Within a reasonable time, the Owner’s Representative will review the Contractor's proposal and 
determine if the proposed change is in the Owner's best interest. If so, Contractor will be 
advised of this and a an EWO number will be assigned to Contractor's proposal. 

3.7 EXECUTING CHANGED WORK 

A. The Contractor is cautioned not to proceed with the work described in a proposed change until it 
is authorized to do so in writing by the Owner’s Representative. 
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3.8 TERMINATIONS AND DELAYS 

A. Termination of Contract: If the Contractor or any of his/her subcontractors refuses or fails to 
prosecute the work with such diligence as will insure its completion within the time specified in 
these Contract Documents, or as modified, as provided for in these Contract Drawings, or 
violates any other Provisions of this Contract, the Local Public Agency, Local Public Agency, 
City, by written notice to the Contractor, may terminate the Contractor’s right to proceed with 
the Work. Upon such termination, the City of Providence may take over the work and prosecute 
the same to completion, by contract or otherwise, and the Contractor and his/her sureties shall 
be liable to the City of Providence for any additional cost incurred by the City of Providence in 
its completion of the work and they shall also be liable to the City of Providence for liquidated 
damages for any delay in the completion of the work as provided below. work. If the 
Contractor’s right to proceed is so terminated, the Local Public Agency Local Public Agency 
City may take possession of and utilize in completing the work such materials, tools, 
equipment, and plants as may be on the site of the work and necessary thereof. Project work 
must commence 30 days after award of Contract or as mutually agreed upon by the Contractor 
and the Owner. The Contractor is required to submit a Work Schedule including all items 
included in the scope of work. The Work Schedule shall mirror the Schedule of Values which 
should be in chronological order. Both items are identified in the standard Pre-Bid and Pre-
Construction Meeting Minutes as required. The work shall be continuous and the Contractor 
shall staff the project appropriately to meet the agreed upon work schedule. De- Mobilization 
from the project, prior to completion, must be agreed upon in writing by the Owner. 

3.9 INSPECTION OF WORK 

A. DESCRIPTION 

1. Work included in this Section consists of periodic observation of construction of the 
project. The Contractor's work shall be monitored periodically by the Owner’s 
Representative 

2. The Owner’s Representative presence on site or construction observation work is 
inspectional in nature and will not include supervision or direction of the actual work of 
the contractor. 

3. In no event will the Owner’s Representative be responsible or liable for the contractor’s 
use or administration of personnel, machinery, staging, or other temporary or 
precautionary construction, safety precautions or procedures, or for compliance by the 
contractor with the provisions, terms, or specifications of the contract. Observation 
services provided by the Owner’s Representative are solely for the benefit of the Owner. 

4. The Contractor shall keep the Owner’s Representative informed concerning the work 
status and projected work schedule through regular communications. 

5. The Contractor shall not cover any work related to the required field visits until one of 
the following occurs: 
a. The Contractor is authorized by the Owner’s Representative to proceed after the 

field visit. 
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b. The field visit is re-scheduled by the Owner’s Representative to a later 
construction event 

c. The field visit is waived in writing by the Owner’s Representative 
6. The Contractor shall request a Final Inspection seven calendar days in advance of the 

planned completion date. After review of the Notice of Completion, the Owner’s 
Representative may reject the Notice for cause or schedule the Final Inspection. The 
Owner’s Representative will perform its Final Inspection on all phases of the work and 
develop a comprehensive punch list, which will be provided to the Contractor. 

7. The Final Inspection will be scheduled when the punch list items discovered during the 
Final Inspection have been corrected. If discovered, the Owner’s Representative may add 
new items to the punch list at this inspection. 

8. The Contractor is advised that the Owner’s Representative will not accept the work until 
the Owner’s Representative determines Substantial Completion has been achieved. 
Therefore, to minimize its risk, the Contractor should schedule its work to be 
substantially complete in time to allow the Final Inspection and punch list work to occur 
in advance of the Project Close Out Date. Due to the construction time period and the 
anticipated weather conditions, substantially complete will be defined as the completion 
of construction for all item and the temporary stabilization of all disturbed areas, 
excluding planting and final seeding. Planting and final seeding is to occur during the 
time periods specified.. 

9. Nothing in this Section shall be construed to limit the Owner’s Representative right to 
inspect the work at any time. 

3.10 CONSTRUCTION SCHEDULES 

A. DESCRIPTION 

1. Work included in this Section consists of preparation, submittal, and updating of the 
project. 

3.11 CONSTRUCTION SCHEDULE 

A. Submit the following to the Owner’s Representative in accordance with the Submittals Section. 
Submittals are for the record or approval as indicated. 

1. The proposed construction schedule shall be submitted for approval within five (5) 
calendar days after receipt of Notice to Proceed. 

2. Submit contract Weekly Summary Reports to the Owner’s Representative for the record 
at weekly site meeting at request by the Owner. 

3. Submit construction progress schedule including a two week look ahead as back up to 
progress invoices. 

B. The construction schedule shall show all work activities for completion of the work to be 
performed under this contract and will reflect Contractor's general sequential approach to the 
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work. The construction schedule will be in a bar chart format. The minimum level of detail 
(number of activities) shall include the activities described in the Schedule of Values and the 
Scope of the Work. The construction schedule shall demonstrate completion of all work within 
the period of performance of the contract in a reasonable and achievable manner. 

3.12 PERIODIC SCHEDULE UPDATES 

A. The Contractor shall support monthly payment requests with an approved construction schedule 
marked to indicate progress. Submit updated schedule as necessary. 

B. When in the opinion of the Owner’s Representative changes in the work occur that significantly 
affect the schedule, the Contractor shall submit a revised construction schedule for approval. 
The revised construction schedule shall be submitted within 10 calendar days after it is 
requested by the Owner’s Representative The current approved construction schedule shall be 
used as a baseline for progress reporting. 

C.  Acts of God: Claims for additional compensation for ‘Acts of God’ will be reviewed by the 
Owner. It is the Contractor’s responsibility to secure the work site daily and failure to provide 
adequate provisions to do so may result in repairs to the site at the Contractor’s expense. 
Documented ‘Acts of God’ such as the state issuing a ‘State of Emergency’ may result in the 
Owner’s authorization to proceed repair funded by the Owner. No work shall proceed without 
written authorization by the Owner. 

3.13 SUBMITTAL PROCEDURES 

A. DESCRIPTION 

1. This Specification Section covers the preparation and submission of all work plans, 
drawings, samples, manufacturer's literature and brochures, installation instructions, and 
operation and maintenance manuals as specified herein and in the various sections of 
these Specifications. 

2. A Submittal Schedule shall be submitted for approval within five (5) calendar days after 
receipt of Notice to Proceed. 

3.14 DRAWINGS 

A. The term "drawings" as used herein includes ‘Shop Drawings’ as required for fabrication, 
erection and installation, layout, and setting of proposed improvements; lists or schedules of 
materials and catalogues and brochures; performance and test data; and all other drawings and 
descriptive data pertaining to materials and methods of construction as may be required to show 
that the materials, equipment, or systems and the positions thereof conform to the requirements 
of the Contract Documents. 
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B. Where specified and if so directed by the Owner’s Representative provide shop drawings that 
are accompanied by design computations. 

C. Sheet sizes of drawings shall not exceed 24 in. by 36 in. The title block on all drawings shall 
bear the name of the Owner, the name of the project, and the project location. 

D. The Contractor's drawings shall be submitted electronically in PDF format to the Owner’s 
Representative for review and approval. 

E. The Contractor shall maintain a complete set of construction drawings at the jobsite, clearly 
marked to reflect as-built conditions. Upon completion of the work, the Contractor shall submit 
these Record Drawings to the Owner’s Representative. 

F. The Owner’s Representative will review drawings and schedules only for conformance with the 
design of the Project and for compliance with the Contract Documents and Contract Drawings. 
The Contractor shall make any and all updates and corrections required by the Owner’s 
Representative 

G. Drawings shall be reviewed and returned within ten (10) working days of receipt of drawings at 
jobsite. Drawings and all supporting data, catalogs, or similar information shall be prepared by 
the Contractor or his suppliers and subcontractors but shall be submitted as instruments of the 
Contractor. 

H. The Owner’s Representative review of drawings will be of a general nature and shall not relieve 
the Contractor from responsibility for errors and omissions of any sort, for deviations from 
Drawings or Specifications, or for conflict with the work of others that may result from such 
deviations. The Owner’s Representative review of drawings will not relieve the Contractor of 
responsibility to complete the work in accordance with the requirements of the Contract 
Documents. 

I. After Notice of Award, the Contractor shall submit a Submittal Schedule to the Owner’s 
Representative. The Contractor's schedule shall be brought up to date from time to time to show 
the latest changes, omissions, and additions. The Schedule will be based on the Contractor's 
Construction Schedule and will show when the Contractor will submit the drawings and when 
he/she expects them to be returned so that construction activities shown on the Construction 
Schedule are not interrupted. There will be a minimum of three weeks between these two 
activities. Specific methods and routines for handling drawing reviews shall be established in 
advance within the general framework of the Contract Documents. 

J. Work for which the Contractor's submittals are required shall not be started until the submittals 
have been reviewed and accepted in writing by the Owner's Representative. Any revision by the 
Contractor of a previously accepted submittal must be accepted in writing by the Owner’s 
Representative before implementation. 
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3.15 SAMPLES 

A. The Contractor shall, at his or her expense, furnish the Owner’s Representative with samples of 
the various materials as specified in these Specification and Drawings. Samples shall be 
delivered to the office of the Owner’s Representative at the Contractor’s expense. 

3.16 PRODUCT DATA 

A. The Contractor shall submit to the Owner’s Representative all required Material Safety Data 
Sheets (MSDS) and all Product Data Sheets and any other relevant product information for all 
items identified in the Technical Specifications and Drawings. All data shall be furnished by the 
Contractor in accordance with the approved schedule. 

B. SUBMITTAL LOG 

1. Contractor to provided the following information:  
a. An I.D. number for each item 
b. Specification Section, Paragraph Number and Line Item Number (ie. 321313 / 1.3 / 

A) 
c. Item Name 
d. Description of the Item 
e. Date Submitted 
f. Status: Approved / Approved As Noted / Rejected 
g. Sub-Contractor (If any) providing the material 
h. Comments 

3.17 QUALITY CONTROL DESCRIPTION 

A. This Section provides the requirements for Contract quality control (QC) pertaining to the 
Work, including: 

1. QC of products and workmanship; 
2. Manufacturer's instructions; and 
3. Manufacturer's certificates and field services. 

3.18 WORKMANSHIP 

A. The Contractor shall comply with industry standards of the region, except when more restrictive 
tolerances or specified requirements indicate more rigid standards or more precise 
workmanship. 

B. The Contractor shall provide suitably-qualified personnel to produce work of specified quality. 
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C. The Contractor shall secure products in place with positive anchorage devices designed and 
sized to withstand stresses, vibration, and racking. 

D. The Contractor shall provide materials to match approved samples. 

3.19 MANUFACTURER'S INSTRUCTIONS 

A. The Contractor shall require compliance with instructions in full detail, including each step in 
sequence. Should instructions conflict with the Contract Documents, the Contractor shall 
request clarification from the Owner’s Representative before proceeding. 

3.20 MANUFACTURER'S CERTIFICATES 

A. When required in individual Specifications sections, the Contractor shall submit manufacturer's 
certificates, in duplicate, certifying that products meet or exceed specified requirements. 

3.21 TESTING LABORATORY SERVICES (NIC) 

A. Not Utilized in this Contract 

B. (Modify as Required)  

3.22 MANUFACTURER'S FIELD SERVICES 

A. When required by the manufacturer or Owner’s Representative, the Contractor shall have the 
manufacturer provide a qualified representative to observe field conditions, conditions of 
surfaces and installation, and quality of workmanship as applicable and to make written report 
of observations and recommendations to the Owner’s Representative 

3.23 AUTHORITY OF OWNER’S REPRESENTATIVE 

A. The Owner’s Representative will decide all questions that may arise as to the quality and 
acceptability of materials furnished. All questions that may arise as to the interpretation of the 
Contract Drawing and Specifications shall be determined by the Owner’s Representative. 

B. The Owner and Owner’s Representative shall not be responsible for the Contractor's means, 
methods, techniques, sequences, or procedures of construction or the safety precautions and 
programs incident thereto, and the Owner’s Representative will not be responsible for the 
Contractor's failure to perform the work in accordance with the Contract Documents. 
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C. The Owner’s Representative will not be responsible for the acts or omissions of the Contractor 
or any subcontractors, of the agents or employees of any Contractor or subcontractor, or of any 
other persons at the site or otherwise performing any of the work. 

3.24 COORDINATION OF DRAWINGS AND SPECIFICATIONS 

A. The Contractor shall take no advantage of any apparent error or omission in the Contract 
Drawings or Specifications. In the event the Contractor discovers such a discrepancy, error or 
omission, he shall immediately notify the Owner’s Representative. After review and 
consultation with the Owner’s Representative the Owner’s Representative will issue 
clarifications, provide interpretations and make such corrections as may be deemed necessary 
for the Contractor to proceed with fulfilling the intent of the Contract Drawings and 
Specifications. 

B. When general reference is made on the Contract Drawings or within the Specifications to any 
cited Standard Specifications, it shall refer to the current edition of such Specifications or the 
latest revision thereof or interim Specifications adopted and in effect on the date of Effective 
Date of Agreement. In the event of a conflict between the Contract Drawings and the 
specifications, the Owner’s Representative shall be notified to provide a clarification to the 
Contractor. 

3.25 COOPERATION WITH UTILITIES 

A. The Contractor will notify all utility companies, all pipeline owners, or other parties affected 
and endeavor to have all necessary adjustments of the public or private utility fixtures, 
pipelines, and other appurtenances within or adjacent to the limits of construction made as soon 
as practical. 

B. Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas 
valve boxes, light standards, cableways, signals, and all other utility appurtenances within the 
limits of the proposed construction which are to be crossed, relocated or adjusted are to be 
moved by the Contractor or its designated agents, except as otherwise noted on the Contract 
Drawings. In the case of utility lines, the Contractor shall coordinate with the respective utilities 
for their removal and relocation. 

C. Attention is directed to the possible existence of underground facilities not known to the 
Owner’s Representative or in a location different from that which is shown on the Contract 
Drawings. The Contractor shall take steps to ascertain the exact location of all underground 
facilities prior to doing work that may damage such facilities or interfere with their service. 

3.26 INDEPENDENT TESTING AND INSPECTION (NIC) 

A. Not Applicable under this Contract 
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3.27 REQUIREMENTS 

A. The requirements for sampling and testing or inspection are specified in the Specifications and 
Drawings. The Contractor shall maintain a complete and up-to-date file of all quality control 
documentation at the jobsite. 

3.28 MATERIAL AND EQUIPMENT 

A. DESCRIPTION 

1. This Specification Section includes the requirements for the transportation, handling, 
storage, and protection of materials and equipment as specified herein and in the various 
Sections of these Specifications. This Section also addresses the procedure for 
Contractor-proposed product substitutions. 

3.29 MANUFACTURER REQUIREMENTS 

A. In general, the Contractor shall receive, handle, and store materials and equipment in 
accordance with manufacturer's recommendations and in a manner which will protect such 
items from damage or deterioration. 

B. GENERAL 

C. Products include the material, equipment, and systems used on this Project. Comply with the 
Specifications, Drawings and referenced standards as minimum requirements. 

3.30 TRANSPORTATION AND HANDLING 

A. The Contractor shall receive, handle, and store materials and equipment supplied by him/her in 
a manner that will protect such items from damage or deterioration in accordance with 
procedures provided by product manufacturers and the Owner. 

B. Promptly inspect the shipments to assure that the products comply with requirements, the 
quantities are correct, and the products are undamaged. 

3.31 STORAGE AND PROTECTION 

A. Materials and equipment shall be stored off the ground on blocking or pallets and shall be 
covered for protection from vandalism and weather damage. 

B. Materials and equipment shall be stored, tested, and cleaned prior to use, in accordance with the 
Specification and all specific manufacturers’ requirements. Damaged or nonconforming items 
shall be removed immediately to a separated storage area for expeditious removal from site. 
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C. The Contractor shall provide a secure outside storage area in the vicinity of the site. 

3.32 SUBSTITUTIONS 

A. Substitutions will be considered only when a product becomes unavailable due to no fault of the 
Contractor or when deemed appropriate by the Owner’s Representative 

B. Document each request with complete data substantiating the compliance of the proposed 
substitution with the Contract Documents. 

C. The requested substation proposed constitutes a representation that the Contractor: 

1. Has investigated the proposed product and determined that it meets or exceeds, in all 
respects, the specified product. 

2. Will provide the same warranty for substitution as for the specified product. 
3. Will coordinate installation and make other changes which may be required for the Work 

to be complete in all respects. 
4. Waives claims for additional costs which may subsequently become apparent. 

D. Substitutions will be considered when they are indicated or implied on shop drawings or 
product data submittals without separate written request, or when acceptance will require 
substantial revision of the Contract Documents. 

E. The Owner’s Representative will determine acceptability of the proposed substitution, and will 
notify the Contractor of acceptance or rejection in writing within a reasonable time. Only one 
request for the substitution will be considered for each product. When substitution is not 
accepted, the Contractor shall provide the specified product. 

3.33 REJECTED MATERIALS AND DEFECTIVE WORK 

A. Materials furnished by the Contractor and rejected by the Owner’s Representative as unsuitable 
or not in conformity with the specifications shall forthwith be removed from the job-site and 
work area by the Contractor, and shall not be made use of elsewhere in the work. 

B. Any errors, defects, or omissions in the execution of work or in the materials furnished by the 
Contractor, even though they may have been passed or overlooked or have appeared after the 
completion of the work, discovered at any time before the final payment is made hereunder, 
shall be forthwith rectified and made good by and at the expense of the Contractor and in a 
manner satisfactory to the Owner or Owner’s Representative. 

C. The Contractor shall reimburse the Owner for any expense, losses or damages incurred in 
consequence of any defect error, omission or act of the Contractor or his employees, as 
determined by the Owner’s Representative, occurring previous to the final payment. 
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3.34 PROJECT CLOSEOUT 

A. DESCRIPTION 

1. This Section specifies administrative and procedural requirements for the project closeout 
including, but not limited to: 
a. Project record document (As-Built drawings) submittal. Maintain a clean, 

undamaged set of blue or black line white-prints of Contract Drawings and Shop 
Drawings. Mark the set to show the actual installation where the installation varies 
substantially from the Work as originally shown. Mark whichever drawing is most 
capable of showing conditions fully and accurately; where Shop Drawings are 
used, record a cross-reference at the corresponding location on the Contract 
Drawings. Give particular attention to concealed elements that would be difficult 
to measure and record at a later date. 

b. Organize record drawing sheets into manageable sets, bind with durable paper 
cover sheets, and print suitable titles, dates and other identification on the cover of 
each set. Upon completion of work, submit record drawings to the Owner’s 
Representative. 

2. Record Specifications 
a. Maintain one complete copy of the Project Manual, including addenda. Mark these 

documents to show substantial variations in actual Work performed in comparison 
with the Specifications and modifications. Give particular attention to 
substitutions, selection of options and similar information on elements that are 
concealed or cannot otherwise be readily discerned later by direct observation. 
Note related record drawing information and Product Data. Upon completion of 
the Work, submit record Specifications. 

3. Test Results 
a. Not Applicable this project 

4. REMOVAL OF PROTECTION 
a. Remove temporary protection and facilities installed for protection of the Work 

during construction. Fencing and erosion and sediment control measures and best 
management practices can be removed after permanent measures have been 
established. 

3.35 WARRANTIES 

A. DESCRIPTION 

1. This Section specifies general administration and procedural requirements for warranties 
and bonds required by the Contract Documents, including manufacturers’ standard 
warranties on products and special warranties. 
a. Refer to the General Conditions for terms of the Contractor’s special warranty of 

workmanship and materials; 
b. General closeout requirements are included in Section “Project Closeout”; and 
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c. Specific requirements for warranties for the Work and products and installations 
that are specified to be warranted are included in the specifications and Drawings. 

2. Disclaimers and Limitations 
a. Manufacturer’s disclaimers and limitations on product warranties do not relieve the 

Contractor of the warranty on the Work that incorporates the products, nor does it 
relieve suppliers, manufacturers, and subcontractors required to countersign special 
warranties with the Contractor. 

B. DEFINITIONS 

1. Standard Warranties 
a. Standard product warranties are pre-printed written warranties published by 

individual manufacturers for particular products and are specifically endorsed by 
the manufacturer to the Owner. 

2. Special Warranties 
a. Special warranties are written required by or incorporated in the Contract 

Documents, either to extend time limits provided by standard warranties or to 
provide greater rights for the Owner. 

C. WARRANTY REQUIREMENTS 

1. Related Damages and Losses 
a. When correcting warranted Work that has failed, remove and replace other Work 

that has been damaged as a result of such failure or that must be removed and 
replaced to provide access for corrections of warranted Work. 

2. Reinstatement of Warranty 
a. When Work covered by a warranty has failed and been corrected by replacement 

or rebuilding, reinstate the warranty by written endorsement. The reinstated 
warranty shall be equal to the original warranty with an equitable adjustment for 
depreciation. 

3. Replacement Cost 
a. Upon determination that Work covered by a warranty has failed, replace or rebuild 

the Work to an acceptable condition complying with requirements of Contract 
Documents. The Contractor is responsible for the cost of replacing or rebuilding 
defective Work regardless of whether the Owner’s Representative has benefited 
from use of the Work through a portion of its anticipated useful service life. 

4. Owner’s Recourse 
a. Written warranties made to the Owner are in addition to implied warranties, and 

shall not limit the duties, obligations, rights and remedies otherwise available 
under the law, nor shall warranty periods be interpreted as limitations on time in 
which the Owner can enforce such other duties, obligations, rights and remedies. 

5. Rejection of Warranties 
a. The Owner’s Representative reserves the right to reject warranties and to limit 

selections to products with warranties not in conflict with requirements of the 
Contract Documents. The Owner’s Representative reserves the right to refuse to 
accept Work for the Project where a special warranty, certification, or similar 
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commitment is required on such Work or part of the Work, until evidence is 
presented that entities required to counter sign such commitments are willing to do 
so. 

b. All warranties shall be submitted to the Owner in accordance with conditions of 
the Contract and the Submittals. 

D. WARRANTY PERIOD 

1. All warranties required by the Contract documents shall commence on the date of Final 
Acceptance. 

2. Warranty period is one (1) year from date of Final Acceptance unless otherwise specified. 

END OF SECTION 010000
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SECTION 015639 - TEMPORARY TREE AND PLANT PROTECTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Requirements, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes general protection and pruning of existing trees and plants that are affected by 
execution of the Work, whether temporary or permanent construction. 

B. Related Requirements: 

1.  

1.3 DEFINITIONS 

A.  (DBH): Diameter breast height; diameter of a trunk as measured by the average of the smallest 
and largest diameters at a height 54 inches above the ground line  for trees with caliper of 8 
inches or greater as measured at a height of 12 inches above the ground. 

B. Plant-Protection Zone: Area surrounding individual trees, groups of trees, shrubs, or other 
vegetation to be protected during construction and indicated on Drawings. 

C. Tree-Protection Zone: Area surrounding individual trees or groups of trees to be protected 
during construction and indicated on Drawings defined by a circle concentric with each tree 
with a radius 1.5 times the diameter of the drip line unless otherwise indicated . 

D. Vegetation: Trees, shrubs, groundcovers, grass, and other plants. 

1.4 PRE- CONSTRUCTION MEETINGS 

A. Pre-construction Conference: Conduct conference at Project site . 

1. Review methods and procedures related to temporary tree and plant protection including, 
but not limited to, the following: 
a. Tree-service firm's personnel, and equipment needed to make progress and avoid 

delays. 
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b. Arborist's responsibilities. 
c. Coordination of Work and equipment movement with the locations of protection 

zones. 
d. Trenching by hand or with air spade within protection zones. 
e. Field quality control and maintenance. 
f. Coordination by Parks Department City Forester and Forestry crews.  

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1.6 QUALITY ASSURANCE 

A. Arborist Qualifications: Licensed arborist in jurisdiction where Project is located . 

1.7 FIELD CONDITIONS 

A. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 
2. Moving or parking vehicles or equipment. 
3. Foot traffic. 
4. Erection of sheds or structures. 
5. Impoundment of water. 
6. Excavation or other digging unless otherwise indicated. 
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

B. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones and 
organic mulch. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Backfill Soil: Stockpiled soil mixed with planting soil of suitable moisture content and granular 
texture for placing around tree; free of stones, roots, plants, sod, clods, clay lumps, pockets of 
coarse sand, concrete slurry, concrete layers or chunks, cement, plaster, building debris, and 
other extraneous materials harmful to plant growth. 

1. Mixture: Well-blended mix of two parts stockpiled soil to one part planting soil . 
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B. Protection-Zone Fencing: Fencing fixed in position and meetingthe following requirements: 

1. Plastic Protection-Zone Fencing: Plastic construction fencing constructed of high-density 
extruded and stretched polyethylene fabric with 2-inch maximum opening in pattern and 
weighing a minimum of 0.4 lb/ft.; remaining flexible from minus 60 to plus 200 deg F; 
inert to most chemicals and acids; minimum tensile yield strength of 2000 psi and 
ultimate tensile strength of 2680 psi; secured with plastic bands or galvanized-steel or 
stainless-steel wire ties; and supported by tubular or T-shape galvanized-steel posts 
spaced not more than 96 inches apart. 
a. Height: 72 inches . 
b. Color: High-visibility orange, nonfading. 

2. Tree Trunk Protection: 2"x3" or 2"x4" softwood lumber wrapped around tree with wire 
ties or strapping 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect tree root systems from damage caused by runoff or spillage of noxious materials while 
mixing, placing, or storing construction materials. Protect root systems from ponding, eroding, 
or excessive wetting caused by dewatering operations. 

3.2 PROTECTION ZONES 

A. Protection-Zone Fencing: Install protection-zone fencing along edges of protection 
zones  before materials or equipment are brought on the site and construction operations begin 
in a manner that will prevent people from easily entering protected areas except by entrance 
gates. Construct fencing so as not to obstruct safe passage or visibility at vehicle intersections 
where fencing is located adjacent to pedestrian walkways or in close proximity to street 
intersections, drives, or other vehicular circulation. 

B. Maintain protection zones free of trash. 

C. Maintain protection-zone fencing in good condition as acceptable by Owner's Representative 
and remove when construction operations are complete and equipment has been removed from 
the site. 

1. Do not remove protection-zone fencing, even temporarily, to allow deliveries or 
equipment access through the protection zone. 

2. Temporary access is permitted subject to preapproval in writing by Owner's 
Representative if a root buffer effective against soil compaction is constructed as directed 
by Owner's Representative. Maintain root buffer so long as access is permitted. 
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3.3 EXCAVATION 

A. General: Excavate at edge of protection zones and for trenches indicated within protection 
zones according to requirements in Section 312000 "Earth Moving" unless otherwise indicated. 

B. Redirect roots in backfill areas where possible. If encountering large, main lateral roots, expose 
roots beyond excavation limits as required to bend and redirect them without breaking. If 
encountered immediately adjacent to location of new construction and redirection is not 
practical, cut roots approximately 3 inches back from new construction and as required for root 
pruning. 

C. Do not allow exposed roots to dry out before placing permanent backfill. Provide temporary 
earth cover and wrap with dampened burlap. Water and maintain in a moist condition. 
Temporarily support and protect roots from damage until they are permanently relocated and 
covered with soil or as directed by Owner's Representative. 

3.4 ROOT PRUNING 

A. Prune tree roots that are affected by temporary and permanent construction. Prune roots as 
follows: 

1. Cut roots manually by digging a trench and cutting exposed roots with sharp pruning 
instruments; do not break, tear, chop, or slant the cuts. Do not use a backhoe or other 
equipment that rips, tears, or pulls roots. 

2. No roots larger than two (2) inches in diameter may be cut without permission of the City 
Forester. Cuts must be made with hand-pruner , handsaws, or chainsaws. 

3. Temporarily support and protect roots from damage until they are permanently redirected 
and covered with soil. 

4. Cover exposed roots with burlap and water regularly. 
5. Backfill as soon as possible according to requirements in Section 312000 "Earth 

Moving." 

B. Root Pruning within Protection Zone: Clear and excavate by hand or with air spade to the depth 
of the required excavation to minimize damage to tree root systems. If excavating by hand, use 
narrow-tine spading forks to comb soil to expose roots. Cleanly cut roots as close to excavation 
as possible. 

3.5 REGRADING 

A. Lowering Grade: Where new finish grade is indicated below existing grade around trees, slope 
grade beyond the protection zone. Maintain existing grades within the protection zone. 
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B. Lowering Grade within Protection Zone: Where new finish grade is indicated below existing 
grade around trees, slope grade away from trees as recommended by Owner's Representative 
unless otherwise indicated. 

1. Root Pruning: Prune tree roots exposed by lowering the grade. Do not cut main lateral 
roots or taproots; cut only smaller roots. Cut roots as required for root pruning. 

C. Minor Fill within Protection Zone: Where existing grade is 2 inches or less below elevation of 
finish grade, fill with backfill soil. Place backfill soil in a single uncompacted layer and hand 
grade to required finish elevations. 

3.6 REPAIR AND REPLACEMENT 

A. General: Repair or replace trees, shrubs, and other vegetation indicated to remain or to be 
relocated that are damaged by construction operations, in a manner approved by Owner's 
Representative. 

1. Submit details of proposed pruning and repairs. 
2. Perform repairs of damaged trunks, branches, and roots within 24 hours according to 

arborist's written instructions. 
3. Replace trees and other plants that cannot be repaired and restored to full-growth status, 

as determined by Owner's Representative. Replacement trees to be equal to the total 
diameter of mature tree by multiple equal diameter specimens. 

B. Trees: Remove and replace trees damaged during construction operations that Owner's 
Representative determines are incapable of restoring to normal growth pattern. 

1. Small Trees: Provide new trees of same size and species as those being replaced for each 
tree that measures 4" or smaller in caliper size. 

2. Large Trees: Provide multiple trees of 2-1/2" - 3" caliper size to equal total diameter of 
tree being replaced. . 
a. Species: As determined by Owner's Representative. 

3. Plant and maintain new trees as specified in Section 329300 "Plants." 

C. Soil Aeration: Where directed by Owner's Representative, aerate surface soil compacted during 
construction. Aerate to loosen soil10 feet beyond drip line and no closer than 36" to tree trunk 
with air spade.  

3.7 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal: Remove excess excavated material, displaced trees, trash, and debris and legally 
dispose of them off Owner's property. 

END OF SECTION 015639



Providence Parks Department 
Site Improvements at Prospect 
Terrace 

 

SECTION 024119 - 
SELECTIVE DEMOLITION 

 

 024119 - 1  
 

Copyright © 2023 by the American Institute of Architects. Warning: This AIA MasterSpec-based document is protected by U.S. Copyright Law and International 
Treaties. It was created by "Providence Parks Dept" for "Site Improvements at Prospect Terrace".  A valid, current MasterSpec license is required for editing and use 
of this document for any other project.(23630) 

SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Requirements, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected site elements. 

B. Related Requirements: 

1. Section 015639 "Temporary Tree and Plant Protection" for temporary protection of 
existing trees and plants that are affected by selective demolition. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and legally dispose of them off-site unless 
indicated to be salvaged or reinstalled. 

B. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, 
prepare for reuse, and reinstall where indicated. 

C. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise 
indicated to be salvaged or reinstalled. 

D. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 
methods and equipment to prevent damage to the item and surfaces; disposing of items unless 
indicated to be salvaged or reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 
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B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.5 PRE-CONSTRUCTION MEETINGS 

A. Predemolition Conference: Conduct conference at Project site . 

1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 
delays. 

3. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolition operations. 

4. Review areas where existing construction is to remain and requires protection. 

1.6 INFORMATIONAL SUBMITTALS 

A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 
proposed for protecting individuals and property , for environmental protection , for dust control 
and , for noise control. Indicate proposed locations and construction of barriers. 

B. Schedule of Selective Demolition Activities: Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and ending 
dates for each activity. Ensure Owner's on-site uses are uninterrupted. 

2. Interruption of utility services. Indicate how long utility services will be interrupted. 
3. Coordination for shutoff, capping, and continuation of utility services. 
4. Coordination of Owner's continuing use of portions of existing site and of Owner's partial 

use of completed Work. 

C. Warranties: Documentation indicating that existing warranties are still in effect after completion 
of selective demolition. 

1.7 FIELD CONDITIONS 

A. Owner will occupy portions of the site immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's use will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 
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1. Before selective demolition, Owner will remove the items specifically indicated on the 
drawings 

C. Notify Owner's Representative of discrepancies between existing conditions and Drawings 
before proceeding with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 

1. If suspected hazardous materials are encountered, do not disturb; immediately notify 
Architect and Owner. Hazardous materials will be removed by Owner under a separate 
contract. 

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1.8 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials and using approved contractors so 
as not to void existing warranties. Notify warrantor before proceeding.  

B. Notify Owner on completion of selective demolition, and obtain documentation verifying that 
existing system has been inspected and warranty remains in effect. Submit documentation at 
Project closeout. 

1.9 COORDINATION 

A. Arrange selective demolition schedule so as not to interfere with Owner's use. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations. 

1. Contact Dig Safe-Provide Dig Safe number to Owner prior to mobilization. 

B. Review Project Record Documents of existing construction or other existing condition and 
hazardous material information provided by Owner. Owner does not guarantee that existing 
conditions are same as those indicated in Project Record Documents. 

1. Meet with Owner's Representative to identify local utilities prior to mobilization. 

C. Survey of Existing Conditions: Record existing conditions by use of preconstruction 
photographs. measured drawings . 

1. Comply with requirements specified in Section 013233 "Photographic Documentation." 
2. Inventory and record the condition of items to be removed and salvaged. Provide 

photographs or video of conditions that might be misconstrued as damage caused by 
salvage operations. Notify Owner's Representative of damaged items. 

3. Before selective demolition or removal of existing elements that will be reproduced or 
duplicated in final Work, make permanent record of measurements, materials, and 
construction details required to make exact reproduction. 

3.2 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition area and 
to and from occupied portions of the site. 

2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations. 

3. Comply with requirements for temporary enclosures, dust control, heating, and cooling 
specified in Section 015000 "Temporary Facilities and Controls." 

B. Remove temporary barricades and protections where hazards no longer exist. 
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3.3 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 
cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials. At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations. Maintain portable fire-suppression devices 
during flame-cutting operations. 

4. Maintain adequate ventilation when using cutting torches. 
5. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 
6. Dispose of demolished items and materials promptly and legally off site.  

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

3.4 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete: Demolish in small sections. Using power-driven saw, cut concrete to a depth of at 
least 3/4 inch at junctures with construction to remain. Dislodge concrete from reinforcement at 
perimeter of areas being demolished, cut reinforcement, and then remove remainder of concrete.  

B. Bituminous Concrete: Demolish in sections. Cut concrete full depth at junctures with 
construction to remain and at regular intervals using power-driven saw, and then remove 
concrete between saw cuts. 

C. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and then break up and 
remove. 

3.5 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of legally.  

1. Do not allow demolished materials to accumulate on-site. 
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2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

3. Remove debris from elevated portions of building by chute, hoist, or other device that 
will convey debris to grade level in a controlled descent. 

B. Burning: Do not burn demolished materials. 

3.6 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 024119
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Requirements, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Cast-in-place concrete, including concrete materials, mixture design, placement 
procedures, and finishes. 

B. Related Requirements: 

1. Section 031000 "Concrete Forming and Accessories" for form-facing materials, form 
liners, insulating concrete forms, and waterstops. 

1.3 DEFINITIONS 

A. Cementitious Materials: Portland cement alone or in combination with one or more of the 
following: blended hydraulic cement, fly ash, slag cement, other pozzolans, and silica fume; 
materials subject to compliance with requirements. 

B. Water/Cement Ratio (w/cm): The ratio by weight of water to cementitious materials. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each of the following. 

1. Portland cement. 
2. Aggregates. 
3. Admixtures: 

a. Include limitations of use, including restrictions on cementitious materials, 
supplementary cementitious materials, air entrainment, aggregates, temperature at 
time of concrete placement, relative humidity at time of concrete placement, curing 
conditions, and use of other admixtures. 

4. Joint fillers. 
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5. Repair materials. 

B. Design Mixtures: For each concrete mixture, include the following: 

1. Mixture identification. 
2. Minimum 28-day compressive strength. 
3. Durability exposure class. 
4. Maximum w/cm. 
5. Calculated equilibrium unit weight, for lightweight concrete. 
6. Slump limit. 
7. Air content. 
8. Nominal maximum aggregate size. 
9. Steel-fiber reinforcement content. 
10. Synthetic micro-fiber content. 
11. Indicate amounts of mixing water to be withheld for later addition at Project site if 

permitted. 
12. Include manufacturer's certification that permeability-reducing admixture is compatible 

with mix design. 
13. Include certification that dosage rate for permeability-reducing admixture matches 

dosage rate used in performance compliance test. 
14. Intended placement method. 
15. Submit alternate design mixtures when characteristics of materials, Project conditions, 

weather, test results, or other circumstances warrant adjustments. 

C. Concrete Schedule: For each location of each Class of concrete indicated in "Concrete 
Mixtures" Article, including the following: 

1. Concrete Class designation. 
2. Location within Project. 
3. Exposure Class designation. 
4. Formed Surface Finish designation and final finish. 
5. Final finish for floors. 
6. Curing process. 
7. Floor treatment if any. 

1.5 INFORMATIONAL SUBMITTALS 

A. Material Certificates: For each of the following, signed by manufacturers: 

1. Cementitious materials. 
2. Admixtures. 
3. Adhesives. 
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1.6 DELIVERY, STORAGE, AND HANDLING 

A. Comply with ASTM C94/C94M and ACI 301. 

1.7 FIELD CONDITIONS 

A. Cold-Weather Placement: Comply with ACI 301 and ACI 306.1 and as follows. 

1. Protect concrete work from physical damage or reduced strength that could be caused by 
frost, freezing actions, or low temperatures. 

2. When average high and low temperature is expected to fall below 40 deg F for three 
successive days, maintain delivered concrete mixture temperature within the temperature 
range required by ACI 301. 

3. Do not use frozen materials or materials containing ice or snow. 
4. Do not place concrete in contact with surfaces less than 35 deg F, other than reinforcing 

steel. 
5. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in mixture designs. 

B. Hot-Weather Placement: Comply with ACI 301 and ACI 305.1, and as follows: 

1. Maintain concrete temperature at time of discharge to not exceed 95 deg F. 
2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep 

subgrade uniformly moist without standing water, soft spots, or dry areas. 

1.8 WARRANTY 

A. Manufacturer's Warranty: Manufacturer agrees to furnish replacement sheet vapor 
retarder/termite barrier material and accessories for sheet vapor retarder/ termite barrier and 
accessories that do not comply with requirements or that fail to resist penetration by termites 
within specified warranty period. 

1. Warranty Period: 10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 CONCRETE, GENERAL 

A. ACI Publications: Comply with ACI 301unless modified by requirements in the Contract 
Documents. 
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2.2 CONCRETE MATERIALS 

A. Source Limitations: 

1. Obtain all concrete mixtures from a single ready-mixed concrete manufacturer for entire 
Project. 

2. Obtain each type or class of cementitious material of the same brand from the same 
manufacturer's plant. 

3. Obtain aggregate from single source. 
4. Obtain each type of admixture from single source from single manufacturer. 

B. Cementitious Materials: 

1. Portland Cement: ASTM C150/C150M, Type I , . 

C. Water and Water Used to Make Ice: ASTM C94/C94M, potable  

2.3 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, in accordance with ACI 301. 

1. Use a qualified testing agency for preparing and reporting proposed mixture designs, 
based on laboratory trial mixtures. 

B. Cementitious Materials: Limit percentage, by weight, of cementitious materials other than 
portland cement in concrete as follows: 

1. Fly Ash or Other Pozzolans: 25 percent by mass. 
2. Slag Cement: 50 percent by mass. 
3. Silica Fume: 10 percent by mass. 
4. Total of Fly Ash or Other Pozzolans, Slag Cement, and Silica Fume: 50 percent by mass, 

with fly ash or pozzolans not exceeding 25 percent by mass and silica fume not 
exceeding 10 percent by mass. 

5. Total of Fly Ash or Other Pozzolans and Silica Fume: 35 percent by mass with fly ash or 
pozzolans not exceeding 25 percent by mass and silica fume not exceeding 10 percent by 
mass. 

2.4 CONCRETE MIXTURES 

A. Class  A : Normal-weight concrete used for footings, grade beams, and tie beams. 

1. Exposure Class: ACI 318 F2 S1 W0 C1 . 
2. Minimum Compressive Strength: 3000 psi at 28 days. 
3. Air Content: 
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a. Exposure Classes F2 and F3: 6 percent, plus or minus 1.5 percent at point of 
delivery for concrete containing 3/4-inch nominal maximum aggregate size . 

4. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight 
of cement. 

2.5 CONCRETE MIXING 

A. Project-Site Mixing: Measure, batch, and mix concrete materials and concrete in accordance 
with ASTM C94/C94M. Mix concrete materials in appropriate drum-type batch machine mixer. 

1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but not 
more than five minutes after ingredients are in mixer, before any part of batch is released. 

2. For mixer capacity larger than 1 cu. yd., increase mixing time by 15 seconds for each 
additional 1 cu. yd.. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 
identification name and number, date, mixture type, mixture time, quantity, and amount 
of water added. Record approximate location of final deposit in structure. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verification of Conditions: 

1. Before placing concrete, verify that installation of concrete forms, accessories, and 
reinforcement, and embedded items is complete and that required inspections have been 
performed. 

2. Do not proceed until unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Provide reasonable auxiliary services to accommodate field testing and inspections, acceptable 
to testing agency, including the following: 

1. Daily access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Secure space for storage, initial curing, and field curing of test samples, including source 

of water and continuous electrical power at Project site during site curing period for test 
samples. 

4. Security and protection for test samples and for testing and inspection equipment at 
Project site. 
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3.3 INSTALLATION OF EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining Work that 
is attached to or supported by cast-in-place concrete. 

1. Use setting drawings, templates, diagrams, instructions, and directions furnished with 
items to be embedded. 

2. Install anchor rods, accurately located, to elevations required and complying with 
tolerances in Section 7.5 of ANSI/AISC 303. 

3. Install reglets to receive waterproofing and to receive through-wall flashings in outer face 
of concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, and 
other conditions. 

3.4 JOINTS 

A. Construct joints true to line, with faces perpendicular to surface plane of concrete. 

3.5 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, embedded items, 
and vapor retarder is complete and that required inspections are completed. 

1. Immediately prior to concrete placement, inspect vapor retarder for damage and deficient 
installation, and repair defective areas. 

2. Provide continuous inspection of vapor retarder during concrete placement and make 
necessary repairs to damaged areas as Work progresses. 

B. Notify Landscape Architect and testing and inspection agencies 24 hours prior to 
commencement of concrete placement. 

C. Do not add water to concrete during delivery, at Project site, or during placement unless 
approved by Architect in writing, but not to exceed the amount indicated on the concrete 
delivery ticket. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to 
mixture. 

D. Before test sampling and placing concrete, water may be added at Project site, subject to 
limitations of ACI 301, but not to exceed the amount indicated on the concrete delivery ticket. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to 
mixture. 

E. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 
concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. 
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1. If a section cannot be placed continuously, provide construction joints as indicated. 
2. Deposit concrete to avoid segregation. 
3. Deposit concrete in horizontal layers of depth not to exceed formwork design pressures 

and in a manner to avoid inclined construction joints. 
4. Consolidate placed concrete with mechanical vibrating equipment in accordance with 

ACI 301. 
a. Do not use vibrators to transport concrete inside forms. 
b. Insert and withdraw vibrators vertically at uniformly spaced locations to rapidly 

penetrate placed layer and at least 6 inches into preceding layer. 
c. Do not insert vibrators into lower layers of concrete that have begun to lose 

plasticity. 
d. At each insertion, limit duration of vibration to time necessary to consolidate 

concrete, and complete embedment of reinforcement and other embedded items 
without causing mixture constituents to segregate. 

3.6 FINISHING FORMED SURFACES 

A. As-Cast Surface Finishes: 

1. ACI 301 Surface Finish SF-1.0: As-cast concrete texture imparted by form-facing 
material. 
a. Patch voids larger than 1-1/2 inches wide or 1/2 inch deep. 
b. Remove projections larger than 1 inch. 
c. Tie holes do not require patching. 
d. Surface Tolerance: ACI 117 Class D. 

3.7 INSTALLATION OF MISCELLANEOUS CONCRETE ITEMS 

A. Filling In: 

1. Fill in holes and openings left in concrete structures after Work of other trades is in place 
unless otherwise indicated. 

2. Mix, place, and cure concrete, as specified, to blend with in-place construction. 
3. Provide other miscellaneous concrete filling indicated or required to complete the Work. 

3.8 CONCRETE CURING 

A. Protect freshly placed concrete from premature drying and excessive cold or hot temperatures. 

1. Comply with ACI 301 and ACI 306.1 for cold weather protection during curing. 
2. Comply with ACI 301 and ACI 305.1 for hot-weather protection during curing. 
3. Maintain moisture loss no more than 0.2 lb/sq. ft. x h before and during finishing 

operations. 
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B. Curing Unformed Surfaces: Comply with ACI 308.1 as follows: 

1. Begin curing immediately after finishing concrete. 

3.9 TOLERANCES 

A. Conform to ACI 117. 

3.10 CONCRETE SURFACE REPAIRS 

A. Defective Concrete: 

1. Repair and patch defective areas when approved by Architect. 
2. Remove and replace concrete that cannot be repaired and patched to Architect's approval. 

B. Patching Mortar: Mix dry-pack patching mortar, consisting of 1 part portland cement to 2-1/2 
parts fine aggregate passing a No. 16 sieve, using only enough water for handling and placing. 

C. Repairing Unformed Surfaces: 

1. Test unformed surfaces, such as floors and slabs, for finish, and verify surface tolerances 
specified for each surface. 
a. Correct low and high areas. 
b. Test surfaces sloped to drain for trueness of slope and smoothness; use a sloped 

template. 
2. Repair finished surfaces containing surface defects, including spalls, popouts, 

honeycombs, rock pockets, crazing, and cracks in excess of 0.01 inch wide or that 
penetrate to reinforcement or completely through unreinforced sections regardless of 
width, and other objectionable conditions. 

3. After concrete has cured at least 14 days, correct high areas by grinding. 
4. Correct localized low areas during, or immediately after, completing surface-finishing 

operations by cutting out low areas and replacing with patching mortar. 
a. Finish repaired areas to blend into adjacent concrete. 

5. Correct other low areas scheduled to remain exposed with repair topping. 
a. Cut out low areas to ensure a minimum repair topping depth of 1/4 inch to match 

adjacent floor elevations. 
b. Prepare, mix, and apply repair topping and primer in accordance with 

manufacturer's written instructions to produce a smooth, uniform, plane, and level 
surface. 

6. Repair random cracks and single holes 1 inch or less in diameter with patching mortar. 
a. Groove top of cracks and cut out holes to sound concrete, and clean off dust, dirt, 

and loose particles. 
b. Dampen cleaned concrete surfaces and apply bonding agent. 
c. Place patching mortar before bonding agent has dried. 
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d. Compact patching mortar and finish to match adjacent concrete. 
e. Keep patched area continuously moist for at least 72 hours. 

D. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and 
patching mortar. 

E. Repair materials and installation not specified above may be used, subject to Architect's 
approval. 

3.11 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a special inspector to perform field tests and inspections 
and prepare testing and inspection reports. 

B. Inspections: 

1. Headed bolts and studs. 
2. Verification of use of required design mixture. 
3. Concrete placement, including conveying and depositing. 
4. Curing procedures and maintenance of curing temperature. 
5. Verification of concrete strength before removal of shores and forms from beams and 

slabs. 
6. Batch Plant Inspections: On a random basis, as determined by Architect. 

3.12 PROTECTION 

A. Protect concrete surfaces as follows: 

1. Protect from petroleum stains. 
2. Diaper hydraulic equipment used over concrete surfaces. 
3. Prohibit use of pipe-cutting machinery over concrete surfaces. 
4. Prohibit placement of steel items on concrete surfaces. 
5. Prohibit use of acids or acidic detergents over concrete surfaces. 

END OF SECTION 033000
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SECTION 047400 - REPAIRS TO STONE MASONRY WALL 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The work under this item shall consist of re-pointing of joints and cleaning of the existing stone 
masonry wall at select locations, as directed by the City Parks Department (hereinafter referred 
to as the City). The work shall also include removal of all surface vegetation and ingrown 
vegetation to the extent possible without compromising the existing stone masonry to remain, 
the stability, and the appearance of the wall. The limits of deterioration as shown on the 
supplemental sketches are shown for estimating purposes only. The Contractor shall verify the 
limits of repair required based upon the actual conditions encountered. The City shall approve 
the final repair limits. 

1.2 CONTRACT BASIS 

A. Contract price for repairs to the stone masonry wall will be based upon the total length per foot 
of joints actually repointed in accordance with this specification and/or as directed by the City. 

1.3 SUBMITTALS 

A. Submit within sixty (60) calendar days after Notice to Proceed documentation in the form of 
professional certifications and the locations (with photographs) of at least three (3) successfully 
completed stone masonry projects of similar type and scale. This documentation must be 
approved by the City in order for the masonry contractor to be permitted to perform the work. 
The approved mason(s) are to complete the entire work item for which the approval was given. 

B. Submit within sixty (60) calendar days after Notice to Proceed a work description including but 
not limited to:  

1. Proposed materials, methods, tools, and equipment to be used for performing the work 
under this item. 

2. Proposed methods and procedures for protection of personnel, public, and existing 
features to remain while work is being performed under this item. 

C. The Resident Engineer and Design Engineer shall approve or reject the Contractor’s submittals 
within thirty (30) working days after receipt of each submission. Approval of the submittals 
does not relieve the Contractor of his responsibility for the successful completion of the work. 

D. The Contractor is responsible for preparing a test section on the existing stone wall for 
repointing and cleaning for City approval. No further work shall proceed until the City provides 
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written approval of the Contractor’s test section. The test section for repointing shall consist of 
an area containing at least 12 linear feet of repointed joints, or an amount determined by the 
City. The test section for cleaning shall consist of at least 16 square feet, or an amount 
determined by the City. The Contractor shall not proceed with either test section until the size is 
confirmed with and approved by the City. 

1.4 APPLICABLE PUBLICATIONS  

A. The Rhode Island Department of Transportation Standard Specifications for Road and Bridge 
Construction 2004 Edition (Amended 2018), including all applicable compilations of approved 
specifications (hereinafter referred to as the RIDOT Standard Specifications) 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. The Contractor shall not deliver materials to the site until the Engineer has approved the 
submittals outlined in Section 1.3 of this Specification. 

B. The designated storage location or locations shall be protected by the Contractor from theft, 
vandalism, passage of vehicles, and other potential sources of damage to materials delivered to 
the site. 

C. The materials for this work shall be approved by the City as described under Section 1.3 of this 
Specification.  

2.2 MORTAR 

A. Mortar for repointing shall be in accordance with Section M.04.03.5 of the RIDOT Standard 
Specifications and shall be suitable for use in re-pointing stone masonry. 

B. The color, composition and finish shall be approved by the City based on the Contractor’s test 
section as described under Section 1.3 of this Specification. 

2.3 STONES 

A. Any existing stones that are missing or removed prior to repointing shall be replaced by stone 
meeting the criteria in the RIDOT Standard Specifications Section 807 and shall be suitable for 
use in rehabilitation of stone masonry. All stone used for replacing lost stones must match the 
existing stones. 
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B. The City reserves the right to reject any stone provided by the Contractor if they feel it does not 
match the existing stones. 

PART 3 - EXECUTION 

3.1 RE-POINTING STONE MASONRY 

A. The work shall be accomplished by stone masons with demonstrated proficiency in stone 
masonry construction/restoration practices.  

B. The Contractor shall be aware that the existing stone wall is part of a historically significant city 
park. The appearance of the wall must be properly rehabilitated and preserved. Grit- blasting, 
including sand-blasting, or harsh chemical cleaners shall at no time be used on the stonework or 
mortar. Any cleaning process that might negatively affect the appearance of the stone is 
explicitly prohibited. 

C. Re-pointing the stone masonry wall shall conform to the applicable provisions of Section 807 of 
the RIDOT Standard Specifications, except as modified by this specification and the material 
manufacturer’s recommendations. 

D. This work shall include cleaning, preparing and re-pointing joints at select locations on the 
existing wall, as directed by the City. 

E. Joints to be re-pointed shall be cleaned of all loose or unsound mortar, dirt, vegetation or other 
foreign materials. All loose mortar shall be raked out to a minimum depth of two inches. The 
methods used to clean the joints shall not compromise the existing masonry to remain. After 
cleaning the joints to the satisfaction of the City, mortar material shall be thoroughly packed to 
completely fill the entire depths of the voids and extend to the outer adjacent stone face to form 
a surface similar to that of the original joints. Excess mortar shall be cleaned from adjacent 
stone work. 

F. Mortar shall be tinted to match the color and texture of the existing original mortar, subject to 
approval by the City. 

G. All masonry work shall be in strict conformance with the material manufacturer’s 
recommendations. 

H. All efflorescence shall be cleaned and removed from the surface of the wall by low pressure 
washing (1500 psi maximum) without use of harsh chemical cleaners, additives, or any other 
material/method that will alter the appearance of the wall. The Contractor is notified that there 
shall be no separate payment for cleaning of efflorescence. The cost of cleaning efflorescence at 
select locations shall be considered incidental to the cost of work under this Special Provision. 

I. Where the efflorescence is not able to be removed under low pressure washing alone, the 
Contractor may employ alternative methods, tools, etc. to ensure the efflorescence is cleaned to 
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the satisfaction of the City. This may include using hand tools such as soft (i.e. nylon) bristle 
brushes to loosen the efflorescence or the use of chemical cleaners specifically formulated to 
clean stone masonry without altering the appearance. Any chemical cleaners proposed by the 
Contractor shall be approved by the City and shall be applied to the test section as described 
under Section 1.3 of this Specification. Any chemical cleaners proposed for use shall be 
biodegradable, contain no acids, salts or chlorine, contain no hazardous material that would 
require special handling, and be safe for use around plantings. 

J. The Contractor shall be aware of the presence of ingrown vegetation (i.e. ingrown trees, roots, 
branches, etc.) at isolated locations that has grown between the stones. Under the supervision of 
the City, the Contractor shall carefully remove ingrown vegetation without incidentally 
removing adjacent stones or otherwise compromising the stability of the wall. If it is not 
possible to remove any ingrown vegetation in this manner, it shall be left in place and any 
remaining work shall be performed to the extent possible in the area without disturbing the 
ingrown vegetation. The Contractor shall remove all branches protruding outward from the wall 
from all ingrown vegetation to remain. 

K. Where it is possible remove ingrown vegetation in the manner described above, any voids 
created that are too large to be repointed shall be filled with stones meeting the requirements 
under the “MATERIALS” section of this Specification. 

L. The requirements regarding weather limitations shall be adhered to as stipulated in Subsection 
807.03.1 of the RIDOT Standard Specifications, except that no work shall be performed when 
temperatures are expected to fall below 40 °F within 36 hours of placement or repair, unless 
written permission is granted from the City. 

END OF SECTION 047400
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SECTION 047500 - REPAIRS TO STONE VENEER MONUMENT 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The work under this item shall consist of cleaning and sealing joints at select locations of the 
vertical faces of the stone veneer monument and repairing the cracked veneer panel, as directed 
by the City Parks Department (hereinafter referred to as the City). Also included is cleaning 
stains and discoloration on the existing stone veneer monument throughout and removal of all 
vegetation between joints as necessary. 

1.2 CONTRACT BASIS 

A. Contract price for repairs to the stone veneer monument will be based upon the total length 
shown per foot of joints actually cleaned and sealed in accordance with this specification and/or 
as directed by the City. 

1.3 SUBMITTALS 

A. Submit within sixty (60) calendar days after Notice to Proceed a work description including but 
not limited to: 

1. Proposed materials, methods, tools, and equipment to be used for performing the work 
under this item. 

2. Proposed methods and procedures for protection of personnel, public, and existing 
features to remain while work is being performed under this item. 

B. The Resident Engineer and Design Engineer shall approve or reject the Contractor’s submittals 
within thirty (30) working days after receipt of each submission. Approval of the submittals 
does not relieve the Contractor of his responsibility for the successful completion of the work. 

C. The Contractor is responsible for preparing a test section on the existing stone veneer wall for 
joint sealing and cleaning for City approval. No further work shall proceed until the City 
provides written approval of the Contractor’s test section. The test section for joint sealing shall 
consist of an area containing at least 4 linear feet of cleaned/sealed joints, or an amount 
determined by the City. The test section for cleaning shall consist of at least 10 square feet, or 
an amount determined by the City. The Contractor shall not proceed with either test section 
until the size is confirmed with and approved by the City. 
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1.4 APPLICABLE PUBLICATIONS  

A. The Rhode Island Department of Transportation Standard Specifications for Road and Bridge 
Construction 2004 Edition (Amended 2018), including all applicable compilations of approved 
specifications (hereinafter referred to as the RIDOT Standard Specifications) 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. The Contractor shall not deliver materials to the site until the Engineer has approved the 
submittals outlined in Section 1.3 of this Specification. 

B. The designated storage location or locations shall be protected by the Contractor from theft, 
vandalism, passage of vehicles, and other potential sources of damage to materials delivered to 
the site. 

C. The materials for this work shall be approved by the City as described under Section 1.3 of this 
Specification. 

2.2 JOINT SEALANT 

A. Joint sealant shall be in accordance with Section M.02.11.6 of the RIDOT Standard 
Specifications and shall be listed on the RIDOT Approved Materials List. 

B. The joint sealant shall match the color of the stone veneer and shall be approved by the City 
based on the Contractor's test section as described under Section 1.3 of this Specification.  

PART 3 - EXECUTION 

3.1 REPAIRS TO STONE VENEER MONUMENT. 

A. The Contractor shall be aware that the existing stone monument is part of a historically 
significant city park. The appearance of the monument must be properly rehabilitated and 
preserved. Any cleaning process that might negatively affect the appearance of the stone veneer 
is explicitly prohibited. 

B. All joints shall be cleaned of contaminants and impurities to the depth at which the sealant are 
to be installed. Cleaning shall be performed by grinding, saw cutting blast cleaning (sand or 
water), mechanical abrading or a combination of such methods provided that the appearance of 
the surrounding stone veneer is not negatively impacted. The cleaning operation shall provide a 
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sound, clean and frost-free surface for sealant application. All dust, lose particles and other 
debris shall be blown out with oil-free compressed air.  

C. A primer shall be applied to the surfaces of the joints and conform to the recommendation of the 
sealant manufacturer. The joint sealant shall be applied in strict conformance with the 
manufacturer’s written instructions. The approximate width to depth ratio shall be 2-to-1 with a 
minimum depth of ¼”. The joint shall be tooled with a blunt instrument to provide a slight 
concave. Any spillage shall be immediately cleaned to the satisfaction of the City.  

D. The limits of work for the joints between the stone veneer panels on the vertical faces of the 
monument shall extend at least 1 foot beyond the limits of existing joint deterioration (on each 
side), at the direction of the City.  

E. Prior to performing joint sealing, the stone veneer face of the entire monument shall be cleaned 
of all staining and discoloration by low pressure washing (1500 psi maximum) without use of 
harsh chemical cleaners, additives, or any other material/method that will alter the appearance 
of the monument. The Contractor is notified that there shall be no separate payment for cleaning 
of the monument. The cost of cleaning shall be considered incidental to the cost of work under 
this Special Provision. 

F. Where the staining and discoloration are not able to be removed under low pressure washing 
alone, the Contractor may employ alternative methods, tools, etc. to ensure the stone veneer 
wall is cleaned to the satisfaction of the City. This may include using hand tools such as soft 
(i.e. nylon) bristle brushes or the use of chemical cleaners specifically formulated to clean stone 
monuments without altering the appearance. Any chemical cleaners proposed by the Contractor 
shall be approved by the City and shall be applied to the test section as described under Section 
1.3 of this Specification. Any chemical cleaners proposed for use shall be biodegradable, 
contain no acids, salts or chlorine, contain no hazardous material that would require special 
handling, and be safe for use around plantings. 

G. There was one cracked stone veneer panel visible on the west face, third course from the 
bottom, at the time these Contract Documents were prepared. Under no circumstance shall any 
new (i.e. not original to the panel) material replace the existing portion of the cracked stone 
veneer panel. It is anticipated that the cracked portion of the panel cannot be removed without 
damaging surrounding portions of the panel. If this is determined to be the case by the 
Contractor in consultation with the City, the crack shall be cleaned and sealed with grout. The 
Contractor shall verify the condition of this panel (and any other panels found to be cracked) 
under the supervision of the City prior to determining an approach to fix the panel. 

H. The requirements regarding weather limitations shall be adhered to as stipulated in Subsection 
807.03.1 of the RIDOT Standard Specifications, except that no work shall be performed when 
temperatures are expected to fall below 40 °F within 36 hours of placement or repair, unless 
written permission is granted from the City. 

END OF SECTION 047500
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SECTION 047510 - REPAIRS TO STONE VENEER MONUMENT ROOF 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The work under this item shall consist of cleaning and sealing the full length of joints on the top 
and underside of the stone veneer monument roof. Also included is cleaning stains and 
discoloration on the existing stone veneer monument roof throughout and removal of all 
vegetation between joints as necessary. 

1.2 CONTRACT BASIS 

A. Contract price for repairs to the stone veneer monument will be based upon the total length 
shown per foot of joints actually cleaned and sealed in accordance with this specification and/or 
as directed by the City. 

1.3 SUBMITTALS 

A. Submit within sixty (60) calendar days after Notice to Proceed a work description including but 
not limited to: 

1. Proposed materials, methods, tools, and equipment to be used for performing the work 
under this item. 

2. Proposed methods and procedures for protection of personnel, public, and existing 
features to remain while work is being performed under this item. 

B. The Resident Engineer and Design Engineer shall approve or reject the Contractor’s submittals 
within thirty (30) working days after receipt of each submission. Approval of the submittals 
does not relieve the Contractor of his responsibility for the successful completion of the work. 

C. The Contractor is responsible for preparing a test section on the existing stone veneer 
monument roof for joint sealing and cleaning for City approval. No further work shall proceed 
until the City provides written approval of the Contractor’s test section. The test section for joint 
sealing shall consist of an area containing at least 4 linear feet of cleaned/sealed joints, or an 
amount determined by the City. The test section for cleaning shall consist of at least 10 square 
feet, or an amount determined by the City. The Contractor shall not proceed with either test 
section until the size is confirmed with and approved by the City. 
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1.4 APPLICABLE PUBLICATIONS  

A. The Rhode Island Department of Transportation Standard Specifications for Road and Bridge 
Construction 2004 Edition (Amended 2018), including all applicable compilations of approved 
specifications (hereinafter referred to as the RIDOT Standard Specifications) 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. The Contractor shall not deliver materials to the site until the Engineer has approved the 
submittals outlined in Section 1.3 of this Specification. 

B. The designated storage location or locations shall be protected by the Contractor from theft, 
vandalism, passage of vehicles, and other potential sources of damage to materials delivered to 
the site. 

C. The materials for this work shall be approved by the City as described under Section 1.3 of this 
Specification. 

2.2 JOINT SEALANT 

A. Joint sealant shall be in accordance with Section M.02.11.6 of the RIDOT Standard 
Specifications, shall be listed on the RIDOT Approved Materials List. 

B. The joint sealant shall match the color of the stone veneer and shall be approved by the City 
based on the Contractor's test section as described under Section 1.3 of this Specification.  

PART 3 - EXECUTION 

3.1 REPAIRS TO STONE VENEER MONUMENT ROOF 

A. The Contractor shall be aware that the existing stone monument is part of a historically 
significant city park. The appearance of the monument must be properly rehabilitated and 
preserved. Any cleaning process that might negatively affect the appearance of the stone veneer 
is explicitly prohibited. 

B. All joints shall be cleaned of contaminants and impurities to the depth at which the sealant and 
backer rod are to be installed. Cleaning shall be performed by grinding, saw cutting blast 
cleaning (sand or water), mechanical abrading or a combination of such methods provided that 
the appearance of the surrounding stone veneer is not negatively impacted. The cleaning 
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operation shall provide a sound, clean and frost-free surface for sealant application. All dust, 
lose particles and other debris shall be blown out with oil-free compressed air.  

C. A primer shall be applied to the surfaces of the joints and conform to the recommendation of the 
sealant manufacturer. The primer shall not be applied to the backer rod. The joint sealant shall 
be applied in strict conformance with the manufacturer’s written instructions. The approximate 
width to depth ratio shall be 2-to-1 with a minimum depth of ¼”. The joint shall be tooled with 
a blunt instrument to provide a slight concave. Any spillage shall be immediately cleaned to the 
satisfaction of the City.  

D. The open joints along the top and underside of the monument roof shall be cleaned and sealed 
in their entirety. 

E. Prior to performing joint sealing, the top and underside of the stone veneer monument roof shall 
be cleaned of all staining and discoloration by low pressure washing (1500 psi maximum) 
without use of harsh chemical cleaners, additives, or any other material/method that will alter 
the appearance of the monument. The Contractor is notified that there shall be no separate 
payment for cleaning of the monument. The cost of cleaning shall be considered incidental to 
the cost of work under this Special Provision. 

F. Where the staining and discoloration are not able to be removed under low pressure washing 
alone, the Contractor may employ alternative methods, tools, etc. to ensure the monument roof 
is cleaned to the satisfaction of the City. This may include using hand tools such as soft (i.e. 
nylon) bristle brushes or the use of chemical cleaners specifically formulated to clean stone 
monuments without altering the appearance. Any chemical cleaners proposed by the Contractor 
shall be approved by the City and shall be applied to the test section as described under Section 
1.3 of this Specification. Any chemical cleaners proposed for use shall be biodegradable, 
contain no acids, salts or chlorine, contain no hazardous material that would require special 
handling, and be safe for use around plantings. 

G. The requirements regarding weather limitations shall be adhered to as stipulated in Subsection 
807.03.1 of the RIDOT Standard Specifications, except that no work shall be performed when 
temperatures are expected to fall below 40 °F within 36 hours of placement or repair, unless 
written permission is granted from the City. 

END OF SECTION 047510
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SECTION 101423 - PANEL SIGNAGE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Panel signs. 

1.3 UNIT PRICES 

A. Work of this Section is affected by unit prices specified in Section 012200 "Unit Prices." 

1.4 DEFINITIONS 

1.5 COORDINATION 

A. Furnish templates for placement of sign-anchorage devices embedded in permanent 
construction by other installers. 

B. Furnish templates for placement of electrical service embedded in permanent construction by 
other installers. 

1.6 ACTION SUBMITTALS 

A. Shop Drawings: For panel signs. 

1. Include fabrication and installation details and attachments to other work. 
2. Show sign mounting heights, locations of supplementary supports to be provided by other 

installers, and accessories. 

B. Samples for Initial Selection: For each type of sign assembly, exposed component, and exposed 
finish. 
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1. Include representative Samples of available typestyles and graphic symbols. 

C. Product Schedule: For panel signs. Use same designations indicated on Drawings or specified. 

1.7 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer and manufacturer. 

B. Evaluation Reports: For post-installed anchors , from ICC-ES or other qualified testing agency 
acceptable to authorities having jurisdiction. 

1.8 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For signs to include in maintenance manuals. 

1.9 QUALITY ASSURANCE 

1.10 FIELD CONDITIONS 

A. Field Measurements: Verify locations of anchorage devices and embedded in permanent 
construction by other installers by field measurements before fabrication, and indicate 
measurements on Shop Drawings. 

1.11 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of signs that fail in 
materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 
a. Deterioration of finishes beyond normal weathering. 
b. Deterioration of embedded graphic image. 
c. Separation or delamination of sheet materials and components. 

2. Warranty Period: Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Structural Performance: Signs and supporting elements shall withstand the effects of gravity and 
other loads within limits and under conditions indicated. 
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1. Uniform and concentrated loads need not be assumed to act concurrently. 

B. Thermal Movements: For exterior signs, allow for thermal movements from ambient and 
surface temperature changes. 

C. Accessibility Standard: Comply with applicable provisions in the USDOJ's "2010 ADA 
Standards for Accessible Design" the ABA standards of the Federal agency having jurisdiction 
and ICC A117.1 . 

2.2 PANEL SIGNS 

A. Panel Sign : Sign with smooth, uniform surfaces; with message and characters having uniform 
faces, sharp corners, and precisely formed lines and profiles; and as follows: 

1. Sign-Panel Perimeter: Finish edges smooth. 
a. Edge Condition : Beveled . 
b. Corner Condition in Elevation: As indicated on Drawings . 

2. Mounting: Manufacturer's standard method for substrates indicated with concealed 
anchors . 

2.3 PANEL-SIGN MATERIALS 

A. Sign material shall follow requirements outlined in RIDOT Standard Specifications for Road 
and Bridge Construction, Section M.16 Signs and Sign Supports. 

2.4 ACCESSORIES 

A. Fasteners and Anchors: Manufacturer's standard as required for secure anchorage of signs, 
noncorrosive and compatible with each material joined, and complying with the following 
unless otherwise indicated: 

1. Use concealed fasteners and anchors unless indicated to be exposed. 
2. For exterior exposure, furnish stainless-steel devices unless otherwise indicated. 
3. Inserts: Furnish inserts to be set by other installers into concrete or masonry work. 

2.5 GENERAL FINISH REQUIREMENTS 

A. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. 
Variations in appearance of adjoining components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of the Work. 

B. Verify that sign-support surfaces are within tolerances to accommodate signs without gaps or 
irregularities between backs of signs and support surfaces unless otherwise indicated. 

C. Verify that anchorage devices embedded in permanent construction are correctly sized and 
located to accommodate signs. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General: Install signs using mounting methods indicated and according to manufacturer's 
written instructions. 

1. Install signs level, plumb, true to line, and at locations and heights indicated, with sign 
surfaces free of distortion and other defects in appearance. 

2. Install signs so they do not protrude or obstruct according to the accessibility standard. 
3. Before installation, verify that sign surfaces are clean and free of materials or debris that 

would impair installation. 
4. Corrosion Protection: Coat concealed surfaces of exterior aluminum in contact with 

grout, concrete, masonry, wood, or dissimilar metals, with a heavy coat of bituminous 
paint. 

B. Accessible Signage: Install in locations as indicated on Drawings . 

3.3 ADJUSTING AND CLEANING 

A. Remove and replace damaged or deformed signs and signs that do not comply with specified 
requirements. Replace signs with damaged or deteriorated finishes or components that cannot 
be successfully repaired by finish touchup or similar minor repair procedures. 

B. Remove temporary protective coverings and strippable films as signs are installed. 

C. On completion of installation, clean exposed surfaces of signs according to manufacturer's 
written instructions, and touch up minor nicks and abrasions in finish. Maintain signs in a clean 
condition during construction and protect from damage until acceptance by Owner. 
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END OF SECTION 101423
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SECTION 265623 - AREA LIGHTING 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Examine all other sections of the Specifications for requirements which affect the work of this 
Section, whether or not such requirements are particularly mentioned herein. 

B. Coordinate the work of this section with the related work of other trades and cooperate with 
such trades to assure the steady progress of all work of this Contract. 

1.2 SCOPE 

A. The work covered by this Specification consists of furnishing all labor, materials, equipment, 
supplies, devices, lighting fixtures, control systems, etc. and the performance of all operations 
necessary for the installation of Ornamental Light Poles, Luminaires, and Spot Lights, as 
indicated on the Contract Documents. 

B. This work shall include all coordination involved in providing power to the installations and 
metering of same as required by the local utility. 

C. Without limiting the scope of work, the following is included in this project: 

1. Ornamental Area Light Poles and Luminaires 
2. Architectural Spot Lights (mounted on Ornamental Area Light Pole below Luminaire) 
3. Electrical Connections and Controls 

1.3 SUBMITTALS 

A. Shop Drawings: 

1. Shop drawings shall indicate specifications section and paragraph requiring equipment 
indicated. 
a. Prospect Terrace - Shop Drawings and product literature. 
b. Line diagram prepared by a licensed electrician which depicts load calculations, 

conduit and wire sizing, service panel layout, etc. 

B. Operating Instructions and Maintenance Manual: 
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1. The Contractor and/or his Electrical Subcontractor shall instruct, to the City's satisfaction, 
such persons as the City designates in the proper operation and maintenance of systems 
and their parts. 

2. Furnish in accordance with General Conditions operating and maintenance manuals and 
forward same to the City’s Representative for transmittal to the City. 

3. The operating instructions shall be specific and shall include copies of posted specific 
instructions. 

4. For maintenance purposes, provide shop drawings, parts lists, specifications and 
manufacturer's maintenance bulletins for each piece of equipment. Provide name, address 
and telephone number of the manufacturer's representative and service company, for each 
piece of equipment so that service or spare parts can be readily obtained. 

C. Manufacturer's Data: 

1. Within ten days of award of Contract, the subcontractor shall submit for City’s 
Representative's approval a complete list of manufacturer's names of all materials and 
equipment proposed for the project. 

2. After approval of the above list, the Subcontractor shall submit for City’s 
Representative’s approval complete detailed manufacturer's data consisting of bulletins, 
shop drawings, and parts lists of the materials and equipment to be furnished, as required. 

3. Shop drawings and manufacturer's data submitted must bear the Electrical 
Subcontractor's stamp stating that the shop drawings and data have been checked and 
meet the plans and specifications before being submitted for City’s Representative's 
approval, or they will not be considered  and will be returned for resubmission. If the 
shop drawings and data show proposed variations from the requirements of the plans and 
specifications  because of standard practice or other reason, specific mention shall be 
made of such variations in the letter of transmittal. 

4. The Electrical Subcontractor shall assume the entire cost and responsibility for any 
changes in the work which may be occasioned by approval of materials other than those 
specified. 

5. Errors, omissions and coordination of shop drawings shall be the sole responsibility of 
the Contractor whether or not the shop drawings are approved. 

6. In the event that any specified manufacturer's number has been superseded by a new 
number since the writing of this specification, the new manufacturer's number shall be 
immediately submitted to the City’s Representative's for approval. It shall be the 
responsibility of the Contractor to notify the City’s Representative of any superseded 
manufacturer's numbers mentioned in these specifications. 

1.4 QUALITY ASSURANCE 

A. Applicable Standards, Permits and Codes: 

1. The installation shall comply with all laws applying to electrical installations in effect in 
Providence, RI and with regulations of any other governmental body or agency having 
jurisdiction with regulations of the National Electrical Code where such regulations do 
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not conflict with those laws, with the regulations of the electrical utility company 
involved, with the telephone utility, and with ASHRAE Standard 70, as amended. 

2. File all required notices and plans. Obtain and pay for all permits, inspections, licenses, 
and certificates required for work under this Section. 

3. If any portion of the electrical plans or specifications conflict with the laws or ordinances 
about type of materials, equipment or fixtures to be used, the Contractor shall bring it to 
the City’s Representative's attention at least seven days before submitting the bid. 
Otherwise the cost of all work necessary to make the installation comply with said laws 
or ordinances shall be paid by the Contractor and shall become a part of this Contract. 

1.5 EXAMINATION OF SITE AND CONTRACT DOCUMENTS 

A. Before submitting prices or beginning work, thoroughly examine the site and Contract 
Documents. 

B. No claim for extra compensation will be recognized if difficulties are encountered which an 
examination of site conditions and Contract Documents prior to executing the Contract would 
have revealed. 

1.6 DRAWINGS 

A. The Contractor shall refer to the drawings, and other plans and details for a full comprehension 
of the extent and detail of the work to be performed. These drawings are intended to be 
supplementary to the specifications, and any work indicated, mentioned or implied in either is to 
be constructed as specified by both. 

B. All work shown on the Drawings is intended to be approximately correct to the scale of the 
drawings but figured dimensions and detailed drawings are diagrammatic and are not intended 
to show every detail of construction or the exact location of equipment. Where building 
construction makes it advisable or necessary to change the location of equipment, the 
Contractor shall perform such work without cost to the City on written request of the City’s 
Representative. Any doubt as to the intended location of equipment shall be resolved by the 
City’s Representative before proceeding with the installation. 

C. The intent is to obtain an electrical installation of all systems, complete in every detail within 
and about the project area, and with all facilities properly interconnected with power. The 
Contractor shall complete the systems in accordance with the best trade practice and to the 
satisfaction of the City’s Representative. Upon completion, the electrical systems and all 
equipment throughout the structures shall operate properly and adequately and function as 
intended. 

D. In any discrepancy between requirements of any Section, between notes on the drawings, 
between drawings, between details in the specifications, or between drawings and 
specifications, that which is in the best interest of the City shall apply. 
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1. Testing by Contractor: Provide equipment and personnel for operating test of electrical 
system. 

2. Changes by Contractor: The contract drawings indicate the extent and schematic 
arrangement of the conduit and wiring systems. If changes from the drawings are deemed 
necessary by the Contractor, submit details of such changes within 30 days of award of 
Contract. Make no changes without written authorization of City’s Representative. Where 
conduit routings are not indicated, coordinate with City’s Representative, General 
Contractor, and other Subcontractors to insure no conflicts resulting from routings 
selected. 

1.7 TEMPORARY POWER 

A. If required, the Electrical Contractor shall furnish and install temporary service and feeders of 
proper capacity power required for the project while under construction. The electrical 
Contractor shall provide all required transformer(s), panels, etc. Sufficient outlets shall be 
installed at convenient locations so that extension cords of not over 50 feet will reach all areas 
requiring power. 

B. The General Contractor will pay for the cost of energy consumed during construction. 

1.8 GUARANTEE 

A. Contractor's guarantee for items furnished covers and includes: 

1. Faulty or inadequate design of equipment provided. 
2. Improper installation. 
3. Defective workmanship and materials. 

B. Warranties of Manufacture 

1. Not less than one year. 
2. As specified. 
3. As normally supplied if greater than one year. 

1.9 SCHEDULING 

A. The Contractor shall schedule his work in accordance with Contract Requirements regarding 
any interruption of electrical, telephone, or other services and/or the requirements to maintain 
building areas or spaces available for the City’s use during construction. 
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PART 2 - PRODUCTS 

2.1 GENERAL REQUIREMENTS 

A. All materials, devices, and equipment, unless specifically excepted, shall be new. 

B. The contractor shall size all conduit and determine the level of electrical service required to 
execute the contract documents. 

C. Contractor shall utilize the manufacturer’s products listed below or approved equal. 

D. The contractor shall furnish and install all materials and equipment necessary to completely 
install a functional and operational accent lighting, including all the necessary appurtenances. 

2.2 IDENTIFICATION 

A. All materials shall bear UL labels where such have been established. 

B. All devices shall show make, type, serial number (where applicable), voltage, amperage, 
wattage, motor ratings, and all other pertinent data. 

C. All wire shall have make, type of insulation, size, and voltage rating clearly marked upon it. 

2.3 WIRE AND CABLE 

A. All cable and wire shall comply with the latest requirements and specifications of the NFPA 
and/or the Insulated Power Cable Engineers Association (IPCEA) and shall be as manufactured 
by General Cable, General Electric, Anaconda, Phelps Dodge, or approved equal, unless 
otherwise specified or indicated. 

B. All conductors used in the wiring system shall be softdrawn copper wire having a conductivity 
of not less than 98% of that of pure copper, unless otherwise indicated or specified. Wire No. 10 
AWG or smaller may be solid and wire No. 8 AWG and larger shall be stranded. 

C. All wire and cable shall be stamped approximately every two feet to indicate voltage, type, 
temperature rating, UL listing, manufacturers' name, size, etc. 

D. All cable and wire shall be: 600 volt; installed in approved raceways or conduits; not less than 
No. 12 AWG (except that No. 14 AWG may be used for control wiring). 

E. Insulation for cable and wire shall be as follows: 

1. All Locations: XHHW – 2 
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F. The following color code shall be used for all conductors. The colors must be fast, fadeless, and 
capable of withstanding cleaning. 

1. 120/240 V (1 phase) 
2. Phase A – Black 
3. Phase B – Red 
4. Neutral - White 
5. Bond – Green 

G. All circuit wires shall be tagged in cabinets, etc., with 1/16" thick tags securely fastened to the 
conductors with a heavy type of linen wrap at time wires are pulled in and tested. Circuit 
numbers shall be indicated on the tags. Tags shall not be removed for any reason. 

H. At least 8" loops or ends shall be left at each outlet for the connection of devices or fixtures. 

I. Wires and cables shall be carefully handled during installation. 

J. When a lubricant is necessary for pulling wires, it must be listed by UL and be of such 
consistency that it will leave no obstruction or tackiness that will prevent pulling out old wires 
or pulling in new wires or additional wires. No soap flakes or vegetable soaps will be permitted. 

K. Conductors shall be continuous from panelboard to outlet and from outlet to outlet. No splices 
shall be made except within junction or outlet boxes. 

L. Splices and tapes in wires No. 8 AWG and larger shall be made with Burndy "Polytap" or equal 
solder-less connectors designed for the purpose. 

M. All conductors and connections shall be free of grounds, shorts, and opens. 

N. Aluminum conductors are not allowed on this project. 

2.4 BALANCING OF LOADS 

A. The Contractor shall balance all loads between phases in all panels, etc., around the neutral. 
Neutral conductors shall be the same size as phase conductors unless specifically noted 
otherwise. Common neutrals shall not be installed. 

B. All circuits shall be distributed among the phases so as to restrict any phase load imbalance to 
less than 10% at any panelboard. 

C. After completion of the installation, record under full load conditions the current flow in each 
phase feeder. Upon request, submit four copies to the City’s Representative giving name and 
location of each panel, etc. 

D. Circuit members assigned to home runs and devices are to correspond with the circuit numbers 
in the panels. The panelboard directory shall designate each circuit and its associated load. 
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2.5 ORNAMENTAL AREA LIGHT 

A. LIGHT POLE MANUFACTURER: Spring City Electrical Mfg. Co., Spring City, PA 19475, 
Phone (610) 948-4000, www.Springcity.Com,or approved equal. 

B. LIGHT POLE SPECIFICATIONS 

1. Style – WASHINGTON PEDESTRIAN 
2. Height – 12’-0” 
3. Base - 17" Diameter 
4. Material - 1 PIECE, CAST DUCTILE IRON PER A536-84 GRADE 65-45-12 
5. Finish: PRIME PAINT THEN FINISH PAINT, SHERWIN WILLIAMS ACROLON 

CLASSIC – BLACK 
6. Access Door - LOCATED IN BASE SECURED WITH TAMPER PROOF HEX 

SOCKET SECURITY MACHINE SCREWS 
7. Ground Provisions: DRILL AND TAP INSIDE WALL OF BASE OPPOSITE ACCESS 

DOOR 1/4"-20 TO ACCOMMODATE GROUND STUD (STUD BY OTHERS) 
8. Anchor Bolts:(4) 3/4" DIA. X 24" LONG + 3" HOOK (FULLY GALVANIZED WITH 1 

GALVANIZED NUT AND 1 OVERSIZED GALVANIZED WASHER PER BOLT) 
9. Bolt Projection:3" REQUIRED 
10. Tenon: 7" DIA. X 3/4" HIGH 
11. Catalog No: DPSWSH-17-12.00-VL-TN7.00-0.75-CB 

a. Light pole will be Spring City Washington. 
b. Pole height will be 12’-0”, not including luminaire. 
c. Pole and base cover will be black in finish color. 
d. Installed poles and luminaires shall be free of leaks, warps, dents, juts, paint 

imperfections or other faults that are a result of poor workmanship in installation. 

C. LUMINAIRE MANUFACTURER 

1. Spring City Electrical Mfg. Co., Spring City, PA 19475, Phone (610) 948-
4000,www.Springcity.Com,or approved equal. 

D. LUMINAIRE SPECIFICATIONS 

1. Style: VILLA X-SERIES 
2. Height: 33 “ 
3. Width: 16 1/2" DIAMETER 
4. Material: CAST ALUMINIUM ALLOY ANSI 356 PER ASTM B-26-95 
5. Globe: CLEAR STIPPLED ACRYLIC 
6. Finish: POWDER COAT CLASSIC BLACK TO MATCH POLE 
7. Lamping: 50 Watt LED 
8. Voltage: ELECTRICALLY WIRE AT 120-277 VOLTS 
9. Color Temp: (4) 3/4" DIA. X 24" LONG + 3" HOOK (FULLY GALVANIZED WITH 1 

GALVANIZED NUT AND 1 OVERSIZED GALVANIZED WASHER PER BOLT) 
10. Optical System: Type V 
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11. Color Temp: 2700K 
12. Surge: 10 kV 
13. Catalog No: ALMVLL-LE050-EVX-L1-27-CN5-YS11-FPP-CU 

2.6 ARCHITECTURAL SPOT LIGHT 

A. SPOT LIGHT MANUFACTURER 

1. C Bright Lighting, Inc., 15010 Wicks Blvd. San Leandro, CA 94577, 
www.cbrightlighting.com, 855-993-9200, Or approved equal. 

B. SPOT LIGHT SPECIFICATIONS 

1. Luna high performance architectural façade fixture model 
2. Style: LUNA 
3. Diameter: 10.5 ” 
4. Finish: Custom Black to match Spring City Pole paint 
5. Material: High Pressure Die-Casting Aluminum Body with Fluorine Carbon Treatment 
6. Color: RGBW modulating color 
7. LED lens: 100 Watts 
8. Voltage: AC100-305V 
9. Optics: 015 degrees 
10. Pole mounting accessory: Z clamp 
11. Controller: DMX MP70 UMI controller 
12. Warranty: 5 years 
13. Catalog No: #CB-SL1135-16-100W-RGBW-UNV-015-CU-Z-DMX 

a. Contractor shall provide touch up paint to match the finish of the metal pieces. 

2.7 ELECTRICAL PULL (JUNCTION) BOXES 

A. MANUFACTURER 

1. Old Castle Precast, Inc., www.oldcastleprecast.com, 800-486-6804, Or approved equal. 

B. Electrical pull-box shall be manufactured of a non-conductive composite material; color gray 
such as: Synertech Junction Box Model 1212; 12” x 12” x 18” deep box Use vandal resistant 
bolts for box assembly. 

C. Pull boxes shall be rated for anticipated loading including heavy snow removal equipment. 

D. Pull box covers shall be marked with the word ‘ELECTRIC’. 

E. Pull box cover shall be provided with vandal/tamper resistant bolts and associated key. 
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2.8 CONNECTION AND CONTROLS 

A. Points of Connection shall be as shown on drawings. Evaluate all points of connection for 
suitability for specified load and compliance with National Electrical Code (NEC). Provide 
upgrades as necessary to provide suitable and code-compliant connections to power source. 

B. New project lighting shall be controlled by existing photocell and cabinet already on site. 
Where photocell exists, confirm that it is functioning properly. 

2.9 DELIVERY, STORAGE AND PROTECTION 

A. The Contractor shall be responsible for the work and equipment until finally inspected, tested 
and accepted. Carefully store materials and equipment which are not immediately installed after 
delivery to the site. Close open ends of work with temporary covers or plugs during 
construction to prevent entry of obstructing material. 

B. Each Subcontractor shall protect work and material of other trades from damage that might be 
caused by that Subcontractor’s work or workers and shall make good a damage thus caused. 

PART 3 - EXECUTION 

3.1 GENERAL 

A. The entire work provided in this specification shall be constructed and finished in every respect 
in a professional manner. 

B. The Contractor shall obtain detailed information from the manufacturer of apparatus as to the 
proper method of installing and connecting same. The Subcontractor shall also obtain all 
information from the General Contractor and other Subcontractors that may be necessary to 
facilitate the work and the completion of the whole project. 

C. Before installing any of the work, the Contractor shall see that it does not interfere with the 
clearances required. 

D. Work installed by the Contractor which interferes with or modifies the design as shown on the 
Contract Drawings shall be changed as directed by the City’s Representative, and all costs 
incidental to such changes shall be paid by the Contractor. 

E. In any and all cases of discrepancy in figures, plans or specifications the matter shall be 
immediately submitted to the City’s Representative for decision. 
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3.2 SITE VISITS 

A. The Contractor will be required to visit the site as the work progresses and to carefully 
investigate the structural and finished conditions affecting all details of the work and shall 
arrange such work required to meet such conditions. 

3.3 ORNAMENTAL LIGHT POLE AND LUMINAIRE WITH SPOT LIGHT 

A. Locate and install lighting at the two locations shown and in accordance with approved Shop 
Drawings, and codes and regulations of the appropriate jurisdictional authorities. Work shall 
also consist of providing conduit, wiring, electrical connections, etc. to make the lighting 
assemblies functional. 

B. Electrical installation including wiring, assembly, and appurtenances, shall be in accordance 
with the requirements of the latest edition of the National Electrical Code. 

C. Contractor shall provide a wiring diagram that depicts wire and conduit size, control cabinet 
layout and service panel configuration. 

D. Installed equipment shall be free of leaks, warps, dents, juts, paint imperfections or other faults 
that are a result of poor workmanship in installation. 

E. Assembly shall be installed in accordance with the manufacturers’ recommendation. 

3.4 EXAMINATION AND APPROVAL OF WORK 

A. No work shall be covered before examination and approval by the City’s Representative and by 
all inspectors and authorities having jurisdiction. Replace any imperfect or condemned work 
with work conforming to requirements and satisfactory to the City’s Representative, without 
extra cost to the City. If work is covered before due inspection and approval, the Contractor 
shall pay all costs of uncovering and reinstating the work. 

3.5 CLEAN UP AND REPAIR 

A. At the completion of the work, the project area shall be left clean. Any damage caused to work 
of other trades by electrical installation shall be repaired at the expense of the Contractor. 

3.6 GUARANTEE 

A. Attention is directed to provisions of the General Conditions regarding guarantees and 
warranties for work under this Contract. 
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B. Manufacturer shall provide standard guarantees for work under this Section. However, such 
guarantees shall be in addition to and not in lieu of all other liabilities which the manufacturer 
and Contractor may have by law or by other provisions of the Contract Documents. 

C. All materials, items of equipment and workmanship furnished under this Section shall carry the 
standard warranty against all defects in material and workmanship for a period of not less than 
one year from the date of final acceptance of the work. Any fault due to defective or improper 
material, equipment, workmanship or design which may develop within that period shall be 
made good, forthwith by and at the expense of the Contractor, including all other damages done 
to areas, materials and other systems resulting from this failure. 

D. The Subcontractor shall guarantee that all elements of the systems are of sufficient capacity to 
meet the specified performance requirements as are set forth herein or as indicated. 

E. Upon receipt of notice from the City of failure of any part of the systems or equipment during 
the guarantee period, the affected part or parts shall be replaced by the Contractor. 

F. The Subcontractor shall furnish, before the final payment is made, a written guarantee covering 
the above requirements. 

END OF SECTION 265623
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SECTION 321723 - PAVEMENT MARKINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Painted markings applied to asphalt paving. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site . 

1. Review methods and procedures related to marking asphalt paving or concrete surfaces 
including, but not limited to, the following: 
a. Review requirements for protecting pavement markings, including restriction of 

traffic during installation period. 

1.4 ACTION SUBMITTALS 

A. Product Data: Include technical data and tested physical and performance properties. 

1. Pavement-marking paint, solvent-borne. 
2. Glass beads. 

B. Samples: For each exposed product and for each color and texture specified; on rigid backing, 8 
inches square. 

1.5 QUALITY ASSURANCE 

A. Regulatory Requirements: Comply with materials, workmanship, and other applicable 
requirements of Rhode Island Department of Transportation (RIDOT) of Section T.20 for 
pavement-marking work. 
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1. Measurement and payment provisions and safety program submittals included in standard 
specifications do not apply to this Section. 

1.6 FIELD CONDITIONS 

A. Environmental Limitations: Proceed with pavement marking only on clean, dry surfaces and at 
a minimum ambient or surface temperature of 55 deg F for water-based materials, and not 
exceeding 95 deg F. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers: Subject to compliance with requirements, provide products by the following: 

1. Sherwin-Williams Company (The). 

B. Source Limitations: Obtain pavement-marking paints from single source from single 
manufacturer. 

2.2 PERFORMANCE REQUIREMENTS 

A. Accessibility Standard: Comply with applicable provisions in the USDOJ's "2010 ADA 
Standards for Accessible Design" the ABA standards of the Federal agency having jurisdiction 
and ICC A117.1 . 

2.3 PAVEMENT-MARKING PAINT 

A. Pavement-Marking Paint, Solvent-Borne: MPI #32, solvent-borne traffic-marking paint. 

1. Color: White . 
2. Color: Yellow 

B. Glass Beads: AASHTO M 247, Type 1 or FS TT-B-1325D, Type 1 , made of 100 percent 
recycled glass. 

1. Roundness: Minimum 80 percent true spheres by weight. 

http://www.specagent.com/LookUp/?ulid=6888&mf=04&src=wd
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that pavement-marking substrate is dry and in suitable condition to begin pavement 
marking in accordance with manufacturer's written instructions. 

B. Proceed with pavement marking only after unsatisfactory conditions have been corrected. 

3.2 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been verified 
with Architect. 

B. Allow asphalt paving or concrete surfaces to age for a minimum of 30 days before starting 
pavement marking. 

C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce pavement markings, of dimensions 
indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to provide 
a minimum wet film thickness of 15 mils . 

1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly secured 
to asphalt paving or concrete surface. Mask an extended area beyond edges of each 
stencil to prevent paint application beyond stencil. Apply paint so that it cannot run 
beneath stencil. 

2. Broadcast glass beads uniformly into wet markings at a rate of 6 lb/gal.. 

3.3 PROTECTING AND CLEANING 

A. Protect pavement markings from damage and wear during remainder of construction period. 

B. Clean spillage and soiling from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 

END OF SECTION 321723
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SECTION 321726 - TACTILE WARNING SURFACING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Detectable Warning Panel 

B. Related Requirements: 

1. Section 321313 "Concrete Paving" for concrete walkways serving as substrates for tactile 
warning surfacing. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Samples for Initial Selection: For each type of exposed finish requiring color selection. 

1.4 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For tactile warning surfacing, to include in maintenance manuals. 

1.5 QUALITY ASSURANCE 

1.6 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site <Insert location>. 
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1.7 PROJECT CONDITIONS 

A. Cold-Weather Protection: Do not use frozen materials or materials mixed or coated with ice or 
frost. Do not build on frozen subgrade or setting beds. Remove and replace unit paver work 
damaged by frost or freezing. 

B. Weather Limitations for Adhesive Application: 

1. Apply adhesive only when ambient temperature is above 50 deg F and when temperature 
has not been below 35 deg F for 12 hours immediately before application. Do not apply 
when substrate is wet or contains excess moisture. 

C. Weather Limitations for Mortar and Grout: 

1. Cold-Weather Requirements: Comply with cold-weather construction requirements 
contained in ACI 530.1/ASCE 6/TMS 602. 

1.8 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of tactile warning 
surfaces that fail in materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 
a. Deterioration of finishes beyond normal weathering and wear. 
b. Separation or delamination of materials and components. 

2. Warranty Period: Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 TACTILE WARNING SURFACING, GENERAL 

A. Accessibility Requirements: Comply with applicable provisions in the U.S. Architectural & 
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines for Buildings 
and Facilities and ICC A117.1 for tactile warning surfaces. 

1. For tactile warning surfaces composed of multiple units, provide units that when installed 
provide consistent side-to-side and end-to-end dome spacing that complies with 
requirements. 

B. Source Limitations: Obtain each type of tactile warning surfacing , joint material , setting 
material , anchor , and fastener from single source with resources to provide materials and 
products of consistent quality in appearance and physical properties. 
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2.2 DETECTABLE WARNING PANEL 

A. Description, materials, construction methods, methods of measurement and basis of payment 
shall follow RIDOT Standard Specifications for Road and Bridge Construction Section 942.  

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that pavement is in suitable condition to begin installation according to manufacturer's 
written instructions. Verify that installation of tactile warning surfacing will comply with 
accessibility requirements upon completion. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION OF DETECTABLE WARNING PANEL 

A. General: Prepare substrate and install tactile warning surfacing according to manufacturer's 
written instructions unless otherwise indicated. 

B. Place tactile warning surfacing units in dimensions and orientation indicated. Comply with 
location requirements of AASHTO MP 12. 

3.3 CLEANING AND PROTECTION 

A. Remove and replace tactile warning surfacing that is broken or damaged or does not comply 
with requirements in this Section. Remove in complete sections from joint to joint unless 
otherwise approved by Architect. Replace using tactile warning surfacing installation methods 
acceptable to Architect. 

B. Protect tactile warning surfacing from damage and maintain free of stains, discoloration, dirt, 
and other foreign material. 

END OF SECTION 321726
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SECTION 329200 - TURF AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Requirements, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Seeding. 

B. Related Requirements: 

1. Section 329300 "Plants" for trees, shrubs, ground covers, and other plants as well as 
border edgings and mow strips. 

1.3 DEFINITIONS 

A. Finish Grade: Elevation of finished surface of planting soil. 

B. Pesticide: A substance or mixture intended for preventing, destroying, repelling, or mitigating a 
pest. Pesticides include insecticides, miticides, herbicides, fungicides, rodenticides, and 
molluscicides. They also include substances or mixtures intended for use as a plant regulator, 
defoliant, or desiccant. 

C. Pests: Living organisms that occur where they are not desired or that cause damage to plants, 
animals, or people. Pests include insects, mites, grubs, mollusks (snails and slugs), rodents 
(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses. 

D. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified 
with soil amendments and perhaps fertilizers to produce a soil mixture best for plant growth. 
See Section 329113 "Soil Preparation" and drawing designations for planting soils. 

E. Subgrade: The surface or elevation of subsoil remaining after excavation is complete, or the top 
surface of a fill or backfill before planting soil is placed. 
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1.4 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site . 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For landscape Installer. 

B. Certification of Grass Seed: From seed vendor for each grass-seed monostand or mixture, 
stating the botanical and common name, percentage by weight of each species and variety, and 
percentage of purity, germination, and weed seed. Include the year of production and date of 
packaging. 

C. Product Certificates: For fertilizers, from manufacturer. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data: Recommended procedures to be established by Owner for maintenance of 
turf during a calendar year. Submit before expiration of required maintenance periods. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications: A qualified landscape installer whose work has resulted in successful 
turf establishment. 

1. Professional Membership: Installer shall be a member in good standing of either the 
National Association of Landscape Professionals or AmericanHort. 

2. Experience: Five years' experience in turf installation in addition to requirements in 
Section 014000 "Quality Requirements." 

3. Installer's Field Supervision: Require Installer to maintain an experienced full-time 
supervisor on Project site when work is in progress. 

4. Personnel Certifications: Installer's field supervisor shall have certification in one of the 
following categories from the National Association of Landscape Professionals: 
a. Landscape Industry Certified Technician - Exterior. 
b. Landscape Industry Certified Lawn Care Manager. 
c. Landscape Industry Certified Lawn Care Technician. 

5. Pesticide Applicator: State licensed, commercial. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Seed and Other Packaged Materials: Deliver packaged materials in original, unopened 
containers showing weight, certified analysis, name and address of manufacturer, and indication 
of compliance with state and Federal laws, as applicable. 
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B. Bulk Materials: 

1. Do not dump or store bulk materials near structures, utilities, walkways and pavements, 
or on existing turf areas or plants. 

2. Accompany each delivery of bulk materials with appropriate certificates. 

1.9 FIELD CONDITIONS 

A. Planting Restrictions: Plant during one of the following periods. Coordinate planting periods 
with initial maintenance periods to provide required maintenance from date of Substantial 
Completion . 

1. Fall Planting: September 1 - October 1 . 

B. Weather Limitations: Proceed with planting only when existing and forecasted weather 
conditions permit planting to be performed when beneficial and optimum results may be 
obtained. Apply products during favorable weather conditions according to manufacturer's 
written instructions. 

PART 2 - PRODUCTS 

2.1 SEED MIXES 

A. Use the following seed mix for Full/Part Sun areas: 

1. Endophyte Enhanced Mix (modified): 
a. 30% Improved Perennial Rye 
b. 30% Turf Type Tall Fescue 
c. 35% Chewings Fescue 
d. 5% Miniature or Dutch White Clover 

2. Available from: 
a. Allen's Seed Store - 693 S County Trail Exeter, RI 02822 Phone: 401-294-2722 
b. Approved Equal 

2.2 FERTILIZERS 

A. Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting of 
fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea 
formaldehyde, phosphorous, and potassium in the following composition: 

1. Composition: fertilizer to have a ratio of 18 Nitrogen (N) - 24 Phosphorous (P) - 12 
Potassium (K) 
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B. Slow-Release Fertilizer: Granular or pelleted fertilizer consisting of 50 percent water-insoluble 
nitrogen, phosphorus, and potassium in the following composition: 

1. Composition: fertilizer to have a ratio of 18 Nitrogen (N) - 0 Phosphorous (P) - 24 
Potassium (K) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas to be planted for compliance with requirements and other conditions affecting 
installation and performance of the Work. 

1. Verify that no foreign or deleterious material or liquid such as paint, paint washout, 
concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, 
paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil within 
a planting area. 

2. Suspend planting operations during periods of excessive soil moisture until the moisture 
content reaches acceptable levels to attain the required results. 

3. Uniformly moisten excessively dry soil that is not workable or which is dusty. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

C. If contamination by foreign or deleterious material or liquid is present in soil within a planting 
area, remove the soil and contamination as directed by Architect and replace with new planting 
soil. 

3.2 PREPARATION 

A. Protect structures; utilities; sidewalks; pavements; and other facilities, trees, shrubs, and 
plantings from damage caused by planting operations. 

1. Protect adjacent and adjoining areas from hydroseeding and hydromulching overspray. 
2. Protect grade stakes set by others until directed to remove them. 

3.3 TURF AREA PREPARATION 

A. General: Prepare planting area for soil placement and mix planting soil according to Section 32 
91 19 - Landscape Grading  

B. Placing Planting Soil: Place and mix planting soil in place over exposed subgrade . 
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C. Moisten prepared area before planting if soil is dry. Water thoroughly and allow surface to dry 
before planting. Do not create muddy soil. 

D. Before planting, obtain Architect's acceptance of finish grading; restore planting areas if eroded 
or otherwise disturbed after finish grading. 

3.4 TURF MAINTENANCE 

A. General: Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming, 
replanting, and performing other operations as required to establish healthy, viable turf. Roll, 
regrade, and replant bare or eroded areas and remulch to produce a uniformly smooth turf. 
Provide materials and installation the same as those used in the original installation. 

1. Fill in as necessary soil subsidence that may occur because of settling or other processes. 
Replace materials and turf damaged or lost in areas of subsidence. 

2. In areas where mulch has been disturbed by wind or maintenance operations, add new 
mulch and anchor as required to prevent displacement. 

3. Apply treatments as required to keep turf and soil free of pests and pathogens or disease. 
Use integrated pest management practices whenever possible to minimize the use of 
pesticides and reduce hazards. 

B. Watering: Install and maintain temporary piping, hoses, and turf-watering equipment to convey 
water from sources and to keep turf uniformly moist to a depth of 4 inches . 

1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or 
mulch. Lay out temporary watering system to avoid walking over muddy or newly 
planted areas. 

2. Water turf with fine spray at a minimum rate of 1 inch per week unless rainfall 
precipitation is adequate. 

C. Mow turf as soon as top growth is tall enough to cut. Repeat mowing to maintain specified 
height without cutting more than one-third of grass height. Remove no more than one-third of 
grass-leaf growth in initial or subsequent mowings. Do not delay mowing until grass blades 
bend over and become matted. Do not mow when grass is wet. Schedule initial and subsequent 
mowings to maintain the following grass height: 

1. Mow Lawn Areas to a height of 2 to 3 inches . 

3.5 SATISFACTORY TURF 

A. Turf installations shall meet the following criteria as determined by Architect: 

1. Satisfactory Seeded Turf: At end of maintenance period, a healthy, uniform, close stand 
of grass has been established, free of weeds and surface irregularities, with coverage 
exceeding 90 percent over any 10 sq. ft. and bare spots not exceeding 5 by 5 inches . 
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B. Use specified materials to reestablish turf that does not comply with requirements, and continue 
maintenance until turf is satisfactory. 

3.6 CLEANUP AND PROTECTION 

A. Promptly remove soil and debris created by turf work from paved areas. Clean wheels of 
vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved areas. 

B. Remove surplus soil and waste material, including excess subsoil, unsuitable soil, trash, and 
debris, and legally dispose of them off Owner's property. 

C. Erect temporary fencing or barricades and warning signs as required to protect newly planted 
areas from traffic. Maintain fencing and barricades throughout initial maintenance period and 
remove after plantings are established. 

END OF SECTION 329200



Providence Parks Department 
Site Improvements at Prospect 
Terrace 

 

SECTION 329991 - 
DELINEATOR POSTS 

 

 329991 - 1  

SECTION 329991 - DELINEATOR POSTS 

PART 1 - GENERAL 

1.1 SCOPE: 

A. This specification will cover the installation of Delineator Posts for use as parking deterrence. 

1.2 COORDINATION: 

A. Coordinate with the construction of ADA Ramps and Sidewalks to ensure Delineators can be 
properly placed and secured. Verify all measurements and layout prior to construction to avoid 
delay. 

1.3 QUALITY ASSURANCE 

A. Regulatory Requirements: Meet requirements of applicable laws, codes, and regulations 
required by authorities having jurisdiction over Work. 

PART 2 - PRODUCTS 

2.1 MATERIALS: 

A. Delineator Posts shall be Grainger 36” Delineator Posts or approved equal meeting the material 
and reflectivity requirements of MUTCD 2009 Edition Chapter 3F. 

1. Colors of Delineators shall be as specified on plans. 
2. Delineators shall be installed using 3/8” x 2-3/4” Type 304 Asphalt Anchors or as 

approved by the Engineer. 

PART 3 - EXECUTION 

3.1 INSTALLATION: 

A. Delineators shall be attached to asphalt roadway as shown on plans or as approved by the 
Engineer. 
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3.2 CLEAN UP: 

A. Clean all debris and miscellaneous material associated with work. 

END OF SECTION 329991 
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	PART 1 -  GENERAL
	1.1 All work done under this Contract shall also be in conformance with the Drawings and these Supplemental Technical Specifications.
	A. SCOPE OF WORK
	1. The general summary of work to be done under this contract consists of, but shall not be limited, to the following as shown in the Contract Documents:

	B. WORK COVERED BY CONTRACT DOCUMENTS
	C. The Contractor shall execute the scope of work indicated on Plans and Specifications to enhance the use and operations of the site as shown within the project limits.
	D. Work shall be as specifically indicated, shown or described in the Drawings, Technical Specifications, and other Contract Documents.
	E. PROJECT INFORMATION
	1. OWNER
	a. City of Providence Parks Department Roger Williams Park Dalrymple Boathouse, 1000 Elmwood Avenue, Providence, RI 02907, Telephone: 401.680.7200
	b. Superintendent of Parks: Wendy Nilsson

	2. OWNER’S REPRESENTATIVE
	a. Nicole Modi -- nmodi@providenceri.gov -- 401-680-7225



	1.2 PROJECT LOCATION
	A. 184 Pratt Street, Providence, Rhode Island 02906


	PART 2 -  PRODUCTS
	2.1 CONTRACTOR USE OF PREMISES
	A. The Contractor’s use of premises shall be within the limits shown on the Drawings and as defined in the Standard Form of Agreement, for the performance of the Work.
	1. The Contractor shall maintain vehicular access and utility service to the abutting properties at all times throughout the course of the construction.
	2. The Contractor shall assume full responsibility for security of all materials and equipment on the site, including those of the subcontractors.
	3. If directed by the Owner’s Representative, the Contractor shall relocate or move any stored items that interfere with operations of the Owner.
	4. The Contractor may elect to obtain (at no cost to the Owner) additional storage or work areas off-site if needed to perform the work.


	2.2 OWNER OCCUPANCY REQUIREMENTS
	A. The Owner (City) anticipates that site inclusive of all on-site amenities beyond the Limit of Work will remain open throughout the course of construction.
	B. Contractor shall provide the Owner’s Representative with a written plan describing the sequences and durations anticipated for the execution of the Work.

	2.3 MOBILIZATION, SITE PREPARATION, & DEMOLITION
	A. THE WORK SPECIFIED IN THIS SECTION INCLUDES:
	1. Mobilization of all personnel and equipment;
	2. Preparing the construction site for construction operations;
	3. Materials to be removed and legally disposed of off site.
	4. When applicable, verifying and utilizing survey control points as shown on the Drawings
	5. Protecting existing site features to remain, such as fences, trees, shrubs and grassed areas outside the limit of work.
	6. Protecting underground and overhead utilities and other existing facilities from damage.
	7. Where applicable, provisions for site access and of traffic control.
	8. At cessation of site improvement operations: Site clean-up
	9. De-mobilization of all personnel and equipment.


	2.4 CONSTRUCTION STAGING/STOCKPILE AREAS
	A. Staging areas within the Park is permitted as shown on the Plans with the prior consent of and coordination with the Owner.
	B. Restoration of the site to pre-existing condition shall be the sole responsibility of the Contractor.

	2.5 MATERIALS AND EQUIPMENT:
	A. Materials to be Removed and Stockpiled.
	1. Materials directed to be removed and stockpiled shall be removed, transported to and stacked in a location directed by the Owner’s Representative. All materials shall be neatly stacked as directed.
	2. If the Owner’s Representative determines that any part of the materials identified to be stockpiled are unsuitable for re use on the site or by the Owner elsewhere, such materials shall be evaluated for legal disposal by Owner's Representative and ...

	B. Signs: Conform to requirements of Temporary Facilities and Controls.
	C. Temporary Site Protection: Temporary chain-link fence, if so desired shall be furnished, installed and maintained at no additional cost to the Owner. At the completion of all work at the site, the Contractor shall remove all temporary fencing and r...

	2.6 TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES
	A. Make arrangements with the Owner's Representative for storage of materials and equipment in designated locations at the construction site. If staged on site, materials shall be secured from vandalism and or theft.
	B. Plastic construction fence or snow fencing if installed shall be maintained in good condition. Provide barricades, barrels, fencing and/or other barriers around excavations and trenches as required for safety. Upon completion, temporary fencing sha...

	2.7 SITE MAINTENANCE
	A. Control dust from Contractor operations in accordance with specified dust control measures.
	B. Maintain the Site during construction in a manner that will not obstruct use on neighborhood streets. Proceed with the work in an orderly manner, maintaining the construction site free of debris and unnecessary equipment or materials.
	C. Legally dispose of all debris, rubbish, hazardous materials, oil, and grease in accordance with local ordinances.
	D. Maintain safety and security of the construction site and any stockpiled or staged materials or equipment if left on site.

	2.8 TRAFFIC CONTROL
	A. For all of his operations, the Contractor shall provide appropriate traffic control in accordance with, TEMPORARY FACILITIES AND CONTROLS. The purposes of the traffic control are 1) to ensure that operations in the project area are performed in a s...
	B. Police Details, if required by the City, shall be paid directly to and coordinated with Providence Public Safety by the Owner.

	2.9 DEMOBILIZATION
	A. Contractor shall be responsible for site security and safety at all times. Upon substantial completion of the work, Contractor shall remove all excess materials, equipment, construction debris, temporary facilities and construction measures (fencin...
	B. The Owner’s Representative shall be the sole judge of whether the site has been suitably cleaned.
	C. Upon suitable stabilization of all disturbed “erodible” areas (e.g. acceptable level of grass growth in loamed and seeded areas, mulch applied and stable in planting areas, etc.), contractor shall remove and legally dispose of all sedimentation and...


	PART 3 -  EXECUTION
	3.1 GENERAL REQUIREMENTS
	A. The construction site entrance shall be as indicated on the plans. The Owner will provide access to any locked gate. Any tracked debris from the site present on adjacent roadways shall be removed and the roads swept daily to remove any excess mud, ...
	B. Identify, clearly mark and protect all survey monuments, temporary bench marks as well as any adjacent contractors’ work and facilities (if applicable). Repair or replacement shall be at Contractor’s sole expense if damaged by Contractor.
	C. Protect existing culverts, sewers, and all other utilities including gas, telecommunications, electricity, and water. Repair or replace at Contractor’s sole expense if damaged by Contractor.
	D. Utilize or install drum or sawhorse barricades or backfill all open excavations, holes, trenches, and depressions occurring at construction sites or occurring as part of this work.

	3.2 CHANGE ORDER PROCEDURE
	A. DESCRIPTION
	1. The Contractor shall comply with this procedure in the process of giving notification of change and preparing and submitting a proposal for adjustment due to a desired, perceived, or actual change in the work. Changes in the work, or period of perf...


	3.3 CHANGE SUBMITTALS
	A. When requested, the Contractor shall submit the following to the Owner's Representative in accordance with the Submittals procedures described in these specifications:
	1. Proposal cover letter on Contractor's letterhead;
	2. Detailed price proposal;
	3. Drawings or other explanatory data; and
	4. Time extension statement with justification if any time extension is requested.


	3.4 COMPLIANCE
	A. The Contractor shall take such measures as needed to assure familiarity and compliance by its staff with these procedures. If change proposals are incomplete, unclear, or ambiguous or are not supported by adequate documentation, the data will be re...

	3.5 PROCESSING CHANGES INITIATED BY THE OWNER’S REPRESENTATIVE
	A. The Owner’s Representative will initiate changes only in writing. The Owner will sign any Request for Proposal (RFP). This will establish an Extra Work Order (EWO) number, by which the change will be identified until such time as it may be incorpor...
	B. The Contractor may or may not be authorized to proceed with the changed work pending resolution of changes in the contract price or time of performance. If the work described in the RFP becomes critical to the timely performance of the Contractor's...
	C. Payment for changed work, covered by an authorized modification, will not be made until a notice to proceed covering the changed work has been executed.
	D. The Contractor shall prepare and submit its proposal for change to include at a minimum:
	1. A cover letter referencing the EWO number and citing the attachments, if any, which constitute the Contractor's total proposal.
	2. A detailed price proposal showing labor, construction equipment, and material quantities and prices at the lowest practical level of each element of the work.
	3. Any drawings, sketches, catalog cuts, samples, certifications, or other data required to be submitted by the Owner’s Representative that is required to fully document
	4. A statement of the proposed change in the time of completion of the contract, together with all required justification for such a change.
	5. A statement to the effect that there is "no change in price and/or time of completion of the work under this contract as a result of this proposed change”, if that is the case.

	E. The Owner may accept the Contractor's proposal without negotiation. Alternatively, upon receipt of a proposal which is satisfactory in form, the Owner’s Representative may require negotiation with the Contractor to arrive at a fair and equitable ch...

	3.6 PROCESSING CHANGES INITIATED BY THE CONTRACTOR
	A. Should the Contractor feel that a change to the work under the contract, or to the contract itself, is necessary or desirable, it shall propose such a change to the Owner’s Representative. This proposed change shall include a clear and concise desc...
	B. Within a reasonable time, the Owner’s Representative will review the Contractor's proposal and determine if the proposed change is in the Owner's best interest. If so, Contractor will be advised of this and a an EWO number will be assigned to Contr...

	3.7 EXECUTING CHANGED WORK
	A. The Contractor is cautioned not to proceed with the work described in a proposed change until it is authorized to do so in writing by the Owner’s Representative.

	3.8 TERMINATIONS AND DELAYS
	A. Termination of Contract: If the Contractor or any of his/her subcontractors refuses or fails to prosecute the work with such diligence as will insure its completion within the time specified in these Contract Documents, or as modified, as provided ...

	3.9 INSPECTION OF WORK
	A. DESCRIPTION
	1. Work included in this Section consists of periodic observation of construction of the project. The Contractor's work shall be monitored periodically by the Owner’s Representative
	2. The Owner’s Representative presence on site or construction observation work is inspectional in nature and will not include supervision or direction of the actual work of the contractor.
	3. In no event will the Owner’s Representative be responsible or liable for the contractor’s use or administration of personnel, machinery, staging, or other temporary or precautionary construction, safety precautions or procedures, or for compliance ...
	4. The Contractor shall keep the Owner’s Representative informed concerning the work status and projected work schedule through regular communications.
	5. The Contractor shall not cover any work related to the required field visits until one of the following occurs:
	a. The Contractor is authorized by the Owner’s Representative to proceed after the field visit.
	b. The field visit is re-scheduled by the Owner’s Representative to a later construction event
	c. The field visit is waived in writing by the Owner’s Representative

	6. The Contractor shall request a Final Inspection seven calendar days in advance of the planned completion date. After review of the Notice of Completion, the Owner’s Representative may reject the Notice for cause or schedule the Final Inspection. Th...
	7. The Final Inspection will be scheduled when the punch list items discovered during the Final Inspection have been corrected. If discovered, the Owner’s Representative may add new items to the punch list at this inspection.
	8. The Contractor is advised that the Owner’s Representative will not accept the work until the Owner’s Representative determines Substantial Completion has been achieved. Therefore, to minimize its risk, the Contractor should schedule its work to be ...
	9. Nothing in this Section shall be construed to limit the Owner’s Representative right to inspect the work at any time.


	3.10 CONSTRUCTION SCHEDULES
	A. DESCRIPTION
	1. Work included in this Section consists of preparation, submittal, and updating of the project.


	3.11 CONSTRUCTION SCHEDULE
	A. Submit the following to the Owner’s Representative in accordance with the Submittals Section. Submittals are for the record or approval as indicated.
	1. The proposed construction schedule shall be submitted for approval within five (5) calendar days after receipt of Notice to Proceed.
	2. Submit contract Weekly Summary Reports to the Owner’s Representative for the record at weekly site meeting at request by the Owner.
	3. Submit construction progress schedule including a two week look ahead as back up to progress invoices.

	B. The construction schedule shall show all work activities for completion of the work to be performed under this contract and will reflect Contractor's general sequential approach to the work. The construction schedule will be in a bar chart format. ...

	3.12 PERIODIC SCHEDULE UPDATES
	A. The Contractor shall support monthly payment requests with an approved construction schedule marked to indicate progress. Submit updated schedule as necessary.
	B. When in the opinion of the Owner’s Representative changes in the work occur that significantly affect the schedule, the Contractor shall submit a revised construction schedule for approval. The revised construction schedule shall be submitted withi...
	C.  Acts of God: Claims for additional compensation for ‘Acts of God’ will be reviewed by the Owner. It is the Contractor’s responsibility to secure the work site daily and failure to provide adequate provisions to do so may result in repairs to the s...

	3.13 SUBMITTAL PROCEDURES
	A. DESCRIPTION
	1. This Specification Section covers the preparation and submission of all work plans, drawings, samples, manufacturer's literature and brochures, installation instructions, and operation and maintenance manuals as specified herein and in the various ...
	2. A Submittal Schedule shall be submitted for approval within five (5) calendar days after receipt of Notice to Proceed.


	3.14 DRAWINGS
	A. The term "drawings" as used herein includes ‘Shop Drawings’ as required for fabrication, erection and installation, layout, and setting of proposed improvements; lists or schedules of materials and catalogues and brochures; performance and test dat...
	B. Where specified and if so directed by the Owner’s Representative provide shop drawings that are accompanied by design computations.
	C. Sheet sizes of drawings shall not exceed 24 in. by 36 in. The title block on all drawings shall bear the name of the Owner, the name of the project, and the project location.
	D. The Contractor's drawings shall be submitted electronically in PDF format to the Owner’s Representative for review and approval.
	E. The Contractor shall maintain a complete set of construction drawings at the jobsite, clearly marked to reflect as-built conditions. Upon completion of the work, the Contractor shall submit these Record Drawings to the Owner’s Representative.
	F. The Owner’s Representative will review drawings and schedules only for conformance with the design of the Project and for compliance with the Contract Documents and Contract Drawings. The Contractor shall make any and all updates and corrections re...
	G. Drawings shall be reviewed and returned within ten (10) working days of receipt of drawings at jobsite. Drawings and all supporting data, catalogs, or similar information shall be prepared by the Contractor or his suppliers and subcontractors but s...
	H. The Owner’s Representative review of drawings will be of a general nature and shall not relieve the Contractor from responsibility for errors and omissions of any sort, for deviations from Drawings or Specifications, or for conflict with the work o...
	I. After Notice of Award, the Contractor shall submit a Submittal Schedule to the Owner’s Representative. The Contractor's schedule shall be brought up to date from time to time to show the latest changes, omissions, and additions. The Schedule will b...
	J. Work for which the Contractor's submittals are required shall not be started until the submittals have been reviewed and accepted in writing by the Owner's Representative. Any revision by the Contractor of a previously accepted submittal must be ac...

	3.15 SAMPLES
	A. The Contractor shall, at his or her expense, furnish the Owner’s Representative with samples of the various materials as specified in these Specification and Drawings. Samples shall be delivered to the office of the Owner’s Representative at the Co...

	3.16 PRODUCT DATA
	A. The Contractor shall submit to the Owner’s Representative all required Material Safety Data Sheets (MSDS) and all Product Data Sheets and any other relevant product information for all items identified in the Technical Specifications and Drawings. ...
	B. SUBMITTAL LOG
	1. Contractor to provided the following information:
	a. An I.D. number for each item
	b. Specification Section, Paragraph Number and Line Item Number (ie. 321313 / 1.3 / A)
	c. Item Name
	d. Description of the Item
	e. Date Submitted
	f. Status: Approved / Approved As Noted / Rejected
	g. Sub-Contractor (If any) providing the material
	h. Comments



	3.17 QUALITY CONTROL DESCRIPTION
	A. This Section provides the requirements for Contract quality control (QC) pertaining to the Work, including:
	1. QC of products and workmanship;
	2. Manufacturer's instructions; and
	3. Manufacturer's certificates and field services.


	3.18 WORKMANSHIP
	A. The Contractor shall comply with industry standards of the region, except when more restrictive tolerances or specified requirements indicate more rigid standards or more precise workmanship.
	B. The Contractor shall provide suitably-qualified personnel to produce work of specified quality.
	C. The Contractor shall secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, and racking.
	D. The Contractor shall provide materials to match approved samples.

	3.19 MANUFACTURER'S INSTRUCTIONS
	A. The Contractor shall require compliance with instructions in full detail, including each step in sequence. Should instructions conflict with the Contract Documents, the Contractor shall request clarification from the Owner’s Representative before p...

	3.20 MANUFACTURER'S CERTIFICATES
	A. When required in individual Specifications sections, the Contractor shall submit manufacturer's certificates, in duplicate, certifying that products meet or exceed specified requirements.

	3.21 TESTING LABORATORY SERVICES (NIC)
	A. Not Utilized in this Contract
	B. (Modify as Required)

	3.22 MANUFACTURER'S FIELD SERVICES
	A. When required by the manufacturer or Owner’s Representative, the Contractor shall have the manufacturer provide a qualified representative to observe field conditions, conditions of surfaces and installation, and quality of workmanship as applicabl...

	3.23 AUTHORITY OF OWNER’S REPRESENTATIVE
	A. The Owner’s Representative will decide all questions that may arise as to the quality and acceptability of materials furnished. All questions that may arise as to the interpretation of the Contract Drawing and Specifications shall be determined by ...
	B. The Owner and Owner’s Representative shall not be responsible for the Contractor's means, methods, techniques, sequences, or procedures of construction or the safety precautions and programs incident thereto, and the Owner’s Representative will not...
	C. The Owner’s Representative will not be responsible for the acts or omissions of the Contractor or any subcontractors, of the agents or employees of any Contractor or subcontractor, or of any other persons at the site or otherwise performing any of ...

	3.24 COORDINATION OF DRAWINGS AND SPECIFICATIONS
	A. The Contractor shall take no advantage of any apparent error or omission in the Contract Drawings or Specifications. In the event the Contractor discovers such a discrepancy, error or omission, he shall immediately notify the Owner’s Representative...
	B. When general reference is made on the Contract Drawings or within the Specifications to any cited Standard Specifications, it shall refer to the current edition of such Specifications or the latest revision thereof or interim Specifications adopted...

	3.25 COOPERATION WITH UTILITIES
	A. The Contractor will notify all utility companies, all pipeline owners, or other parties affected and endeavor to have all necessary adjustments of the public or private utility fixtures, pipelines, and other appurtenances within or adjacent to the ...
	B. Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas valve boxes, light standards, cableways, signals, and all other utility appurtenances within the limits of the proposed construction which are to be c...
	C. Attention is directed to the possible existence of underground facilities not known to the Owner’s Representative or in a location different from that which is shown on the Contract Drawings. The Contractor shall take steps to ascertain the exact l...

	3.26 INDEPENDENT TESTING AND INSPECTION (NIC)
	A. Not Applicable under this Contract

	3.27 REQUIREMENTS
	A. The requirements for sampling and testing or inspection are specified in the Specifications and Drawings. The Contractor shall maintain a complete and up-to-date file of all quality control documentation at the jobsite.

	3.28 MATERIAL AND EQUIPMENT
	A. DESCRIPTION
	1. This Specification Section includes the requirements for the transportation, handling, storage, and protection of materials and equipment as specified herein and in the various Sections of these Specifications. This Section also addresses the proce...


	3.29 MANUFACTURER REQUIREMENTS
	A. In general, the Contractor shall receive, handle, and store materials and equipment in accordance with manufacturer's recommendations and in a manner which will protect such items from damage or deterioration.
	B. GENERAL
	C. Products include the material, equipment, and systems used on this Project. Comply with the Specifications, Drawings and referenced standards as minimum requirements.

	3.30 TRANSPORTATION AND HANDLING
	A. The Contractor shall receive, handle, and store materials and equipment supplied by him/her in a manner that will protect such items from damage or deterioration in accordance with procedures provided by product manufacturers and the Owner.
	B. Promptly inspect the shipments to assure that the products comply with requirements, the quantities are correct, and the products are undamaged.

	3.31 STORAGE AND PROTECTION
	A. Materials and equipment shall be stored off the ground on blocking or pallets and shall be covered for protection from vandalism and weather damage.
	B. Materials and equipment shall be stored, tested, and cleaned prior to use, in accordance with the Specification and all specific manufacturers’ requirements. Damaged or nonconforming items shall be removed immediately to a separated storage area fo...
	C. The Contractor shall provide a secure outside storage area in the vicinity of the site.

	3.32 SUBSTITUTIONS
	A. Substitutions will be considered only when a product becomes unavailable due to no fault of the Contractor or when deemed appropriate by the Owner’s Representative
	B. Document each request with complete data substantiating the compliance of the proposed substitution with the Contract Documents.
	C. The requested substation proposed constitutes a representation that the Contractor:
	1. Has investigated the proposed product and determined that it meets or exceeds, in all respects, the specified product.
	2. Will provide the same warranty for substitution as for the specified product.
	3. Will coordinate installation and make other changes which may be required for the Work to be complete in all respects.
	4. Waives claims for additional costs which may subsequently become apparent.

	D. Substitutions will be considered when they are indicated or implied on shop drawings or product data submittals without separate written request, or when acceptance will require substantial revision of the Contract Documents.
	E. The Owner’s Representative will determine acceptability of the proposed substitution, and will notify the Contractor of acceptance or rejection in writing within a reasonable time. Only one request for the substitution will be considered for each p...

	3.33 REJECTED MATERIALS AND DEFECTIVE WORK
	A. Materials furnished by the Contractor and rejected by the Owner’s Representative as unsuitable or not in conformity with the specifications shall forthwith be removed from the job-site and work area by the Contractor, and shall not be made use of e...
	B. Any errors, defects, or omissions in the execution of work or in the materials furnished by the Contractor, even though they may have been passed or overlooked or have appeared after the completion of the work, discovered at any time before the fin...
	C. The Contractor shall reimburse the Owner for any expense, losses or damages incurred in consequence of any defect error, omission or act of the Contractor or his employees, as determined by the Owner’s Representative, occurring previous to the fina...

	3.34 PROJECT CLOSEOUT
	A. DESCRIPTION
	1. This Section specifies administrative and procedural requirements for the project closeout including, but not limited to:
	a. Project record document (As-Built drawings) submittal. Maintain a clean, undamaged set of blue or black line white-prints of Contract Drawings and Shop Drawings. Mark the set to show the actual installation where the installation varies substantial...
	b. Organize record drawing sheets into manageable sets, bind with durable paper cover sheets, and print suitable titles, dates and other identification on the cover of each set. Upon completion of work, submit record drawings to the Owner’s Representa...

	2. Record Specifications
	a. Maintain one complete copy of the Project Manual, including addenda. Mark these documents to show substantial variations in actual Work performed in comparison with the Specifications and modifications. Give particular attention to substitutions, s...

	3. Test Results
	a. Not Applicable this project

	4. REMOVAL OF PROTECTION
	a. Remove temporary protection and facilities installed for protection of the Work during construction. Fencing and erosion and sediment control measures and best management practices can be removed after permanent measures have been established.



	3.35 WARRANTIES
	A. DESCRIPTION
	1. This Section specifies general administration and procedural requirements for warranties and bonds required by the Contract Documents, including manufacturers’ standard warranties on products and special warranties.
	a. Refer to the General Conditions for terms of the Contractor’s special warranty of workmanship and materials;
	b. General closeout requirements are included in Section “Project Closeout”; and
	c. Specific requirements for warranties for the Work and products and installations that are specified to be warranted are included in the specifications and Drawings.

	2. Disclaimers and Limitations
	a. Manufacturer’s disclaimers and limitations on product warranties do not relieve the Contractor of the warranty on the Work that incorporates the products, nor does it relieve suppliers, manufacturers, and subcontractors required to countersign spec...


	B. DEFINITIONS
	1. Standard Warranties
	a. Standard product warranties are pre-printed written warranties published by individual manufacturers for particular products and are specifically endorsed by the manufacturer to the Owner.

	2. Special Warranties
	a. Special warranties are written required by or incorporated in the Contract Documents, either to extend time limits provided by standard warranties or to provide greater rights for the Owner.


	C. WARRANTY REQUIREMENTS
	1. Related Damages and Losses
	a. When correcting warranted Work that has failed, remove and replace other Work that has been damaged as a result of such failure or that must be removed and replaced to provide access for corrections of warranted Work.

	2. Reinstatement of Warranty
	a. When Work covered by a warranty has failed and been corrected by replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated warranty shall be equal to the original warranty with an equitable adjustment for depreciation.

	3. Replacement Cost
	a. Upon determination that Work covered by a warranty has failed, replace or rebuild the Work to an acceptable condition complying with requirements of Contract Documents. The Contractor is responsible for the cost of replacing or rebuilding defective...

	4. Owner’s Recourse
	a. Written warranties made to the Owner are in addition to implied warranties, and shall not limit the duties, obligations, rights and remedies otherwise available under the law, nor shall warranty periods be interpreted as limitations on time in whic...

	5. Rejection of Warranties
	a. The Owner’s Representative reserves the right to reject warranties and to limit selections to products with warranties not in conflict with requirements of the Contract Documents. The Owner’s Representative reserves the right to refuse to accept Wo...
	b. All warranties shall be submitted to the Owner in accordance with conditions of the Contract and the Submittals.


	D. WARRANTY PERIOD
	1. All warranties required by the Contract documents shall commence on the date of Final Acceptance.
	2. Warranty period is one (1) year from date of Final Acceptance unless otherwise specified.



	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Requirements, apply to this Section.

	1.2 SUMMARY
	A. Section includes general protection and pruning of existing trees and plants that are affected by execution of the Work, whether temporary or permanent construction.
	B. Related Requirements:
	1.


	1.3 DEFINITIONS
	A.  (DBH): Diameter breast height; diameter of a trunk as measured by the average of the smallest and largest diameters at a height 54 inches above the ground line  for trees with caliper of 8 inches or greater as measured at a height of 12 inches abo...
	B. Plant-Protection Zone: Area surrounding individual trees, groups of trees, shrubs, or other vegetation to be protected during construction and indicated on Drawings.
	C. Tree-Protection Zone: Area surrounding individual trees or groups of trees to be protected during construction and indicated on Drawings defined by a circle concentric with each tree with a radius 1.5 times the diameter of the drip line unless othe...
	D. Vegetation: Trees, shrubs, groundcovers, grass, and other plants.

	1.4 PRE- CONSTRUCTION MEETINGS
	A. Pre-construction Conference: Conduct conference at Project site .
	1. Review methods and procedures related to temporary tree and plant protection including, but not limited to, the following:
	a. Tree-service firm's personnel, and equipment needed to make progress and avoid delays.
	b. Arborist's responsibilities.
	c. Coordination of Work and equipment movement with the locations of protection zones.
	d. Trenching by hand or with air spade within protection zones.
	e. Field quality control and maintenance.
	f. Coordination by Parks Department City Forester and Forestry crews.



	1.5 ACTION SUBMITTALS
	A. Product Data: For each type of product.

	1.6 QUALITY ASSURANCE
	A. Arborist Qualifications: Licensed arborist in jurisdiction where Project is located .

	1.7 FIELD CONDITIONS
	A. The following practices are prohibited within protection zones:
	1. Storage of construction materials, debris, or excavated material.
	2. Moving or parking vehicles or equipment.
	3. Foot traffic.
	4. Erection of sheds or structures.
	5. Impoundment of water.
	6. Excavation or other digging unless otherwise indicated.
	7. Attachment of signs to or wrapping materials around trees or plants unless otherwise indicated.

	B. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones and organic mulch.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Backfill Soil: Stockpiled soil mixed with planting soil of suitable moisture content and granular texture for placing around tree; free of stones, roots, plants, sod, clods, clay lumps, pockets of coarse sand, concrete slurry, concrete layers or ch...
	1. Mixture: Well-blended mix of two parts stockpiled soil to one part planting soil .

	B. Protection-Zone Fencing: Fencing fixed in position and meetingthe following requirements:
	1. Plastic Protection-Zone Fencing: Plastic construction fencing constructed of high-density extruded and stretched polyethylene fabric with 2-inch maximum opening in pattern and weighing a minimum of 0.4 lb/ft.; remaining flexible from minus 60 to pl...
	a. Height: 72 inches .
	b. Color: High-visibility orange, nonfading.

	2. Tree Trunk Protection: 2"x3" or 2"x4" softwood lumber wrapped around tree with wire ties or strapping



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect tree root systems from damage caused by runoff or spillage of noxious materials while mixing, placing, or storing construction materials. Protect root systems from ponding, eroding, or excessive wetting caused by dewatering operations.

	3.2 PROTECTION ZONES
	A. Protection-Zone Fencing: Install protection-zone fencing along edges of protection zones  before materials or equipment are brought on the site and construction operations begin in a manner that will prevent people from easily entering protected ar...
	B. Maintain protection zones free of trash.
	C. Maintain protection-zone fencing in good condition as acceptable by Owner's Representative and remove when construction operations are complete and equipment has been removed from the site.
	1. Do not remove protection-zone fencing, even temporarily, to allow deliveries or equipment access through the protection zone.
	2. Temporary access is permitted subject to preapproval in writing by Owner's Representative if a root buffer effective against soil compaction is constructed as directed by Owner's Representative. Maintain root buffer so long as access is permitted.


	3.3 EXCAVATION
	A. General: Excavate at edge of protection zones and for trenches indicated within protection zones according to requirements in Section 312000 "Earth Moving" unless otherwise indicated.
	B. Redirect roots in backfill areas where possible. If encountering large, main lateral roots, expose roots beyond excavation limits as required to bend and redirect them without breaking. If encountered immediately adjacent to location of new constru...
	C. Do not allow exposed roots to dry out before placing permanent backfill. Provide temporary earth cover and wrap with dampened burlap. Water and maintain in a moist condition. Temporarily support and protect roots from damage until they are permanen...

	3.4 ROOT PRUNING
	A. Prune tree roots that are affected by temporary and permanent construction. Prune roots as follows:
	1. Cut roots manually by digging a trench and cutting exposed roots with sharp pruning instruments; do not break, tear, chop, or slant the cuts. Do not use a backhoe or other equipment that rips, tears, or pulls roots.
	2. No roots larger than two (2) inches in diameter may be cut without permission of the City Forester. Cuts must be made with hand-pruner , handsaws, or chainsaws.
	3. Temporarily support and protect roots from damage until they are permanently redirected and covered with soil.
	4. Cover exposed roots with burlap and water regularly.
	5. Backfill as soon as possible according to requirements in Section 312000 "Earth Moving."

	B. Root Pruning within Protection Zone: Clear and excavate by hand or with air spade to the depth of the required excavation to minimize damage to tree root systems. If excavating by hand, use narrow-tine spading forks to comb soil to expose roots. Cl...

	3.5 REGRADING
	A. Lowering Grade: Where new finish grade is indicated below existing grade around trees, slope grade beyond the protection zone. Maintain existing grades within the protection zone.
	B. Lowering Grade within Protection Zone: Where new finish grade is indicated below existing grade around trees, slope grade away from trees as recommended by Owner's Representative unless otherwise indicated.
	1. Root Pruning: Prune tree roots exposed by lowering the grade. Do not cut main lateral roots or taproots; cut only smaller roots. Cut roots as required for root pruning.

	C. Minor Fill within Protection Zone: Where existing grade is 2 inches or less below elevation of finish grade, fill with backfill soil. Place backfill soil in a single uncompacted layer and hand grade to required finish elevations.

	3.6 REPAIR AND REPLACEMENT
	A. General: Repair or replace trees, shrubs, and other vegetation indicated to remain or to be relocated that are damaged by construction operations, in a manner approved by Owner's Representative.
	1. Submit details of proposed pruning and repairs.
	2. Perform repairs of damaged trunks, branches, and roots within 24 hours according to arborist's written instructions.
	3. Replace trees and other plants that cannot be repaired and restored to full-growth status, as determined by Owner's Representative. Replacement trees to be equal to the total diameter of mature tree by multiple equal diameter specimens.

	B. Trees: Remove and replace trees damaged during construction operations that Owner's Representative determines are incapable of restoring to normal growth pattern.
	1. Small Trees: Provide new trees of same size and species as those being replaced for each tree that measures 4" or smaller in caliper size.
	2. Large Trees: Provide multiple trees of 2-1/2" - 3" caliper size to equal total diameter of tree being replaced. .
	a. Species: As determined by Owner's Representative.

	3. Plant and maintain new trees as specified in Section 329300 "Plants."

	C. Soil Aeration: Where directed by Owner's Representative, aerate surface soil compacted during construction. Aerate to loosen soil10 feet beyond drip line and no closer than 36" to tree trunk with air spade.

	3.7 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Disposal: Remove excess excavated material, displaced trees, trash, and debris and legally dispose of them off Owner's property.


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Requirements, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected site elements.

	B. Related Requirements:
	1. Section 015639 "Temporary Tree and Plant Protection" for temporary protection of existing trees and plants that are affected by selective demolition.


	1.3 DEFINITIONS
	A. Remove: Detach items from existing construction and legally dispose of them off-site unless indicated to be salvaged or reinstalled.
	B. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, prepare for reuse, and reinstall where indicated.
	C. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise indicated to be salvaged or reinstalled.
	D. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.
	B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, and other items of interest or value to Owner that may be uncovered during demolition remain th...
	1. Carefully salvage in a manner to prevent damage and promptly return to Owner.


	1.5 PRE-CONSTRUCTION MEETINGS
	A. Predemolition Conference: Conduct conference at Project site .
	1. Inspect and discuss condition of construction to be selectively demolished.
	2. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	3. Review requirements of work performed by other trades that rely on substrates exposed by selective demolition operations.
	4. Review areas where existing construction is to remain and requires protection.


	1.6 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed for protecting individuals and property , for environmental protection , for dust control and , for noise control. Indicate proposed locations and...
	B. Schedule of Selective Demolition Activities: Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity. Ensure Owner's on-site uses are uninterrupted.
	2. Interruption of utility services. Indicate how long utility services will be interrupted.
	3. Coordination for shutoff, capping, and continuation of utility services.
	4. Coordination of Owner's continuing use of portions of existing site and of Owner's partial use of completed Work.

	C. Warranties: Documentation indicating that existing warranties are still in effect after completion of selective demolition.

	1.7 FIELD CONDITIONS
	A. Owner will occupy portions of the site immediately adjacent to selective demolition area. Conduct selective demolition so Owner's use will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	1. Before selective demolition, Owner will remove the items specifically indicated on the drawings

	C. Notify Owner's Representative of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Hazardous materials will be removed by Owner under a separate contract.

	E. Storage or sale of removed items or materials on-site is not permitted.
	F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.

	1.8 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials and using approved contractors so as not to void existing warranties. Notify warrantor before p...
	B. Notify Owner on completion of selective demolition, and obtain documentation verifying that existing system has been inspected and warranty remains in effect. Submit documentation at Project closeout.

	1.9 COORDINATION
	A. Arrange selective demolition schedule so as not to interfere with Owner's use.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with ASSE A10.6 and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped before starting selective demolition operations.
	1. Contact Dig Safe-Provide Dig Safe number to Owner prior to mobilization.

	B. Review Project Record Documents of existing construction or other existing condition and hazardous material information provided by Owner. Owner does not guarantee that existing conditions are same as those indicated in Project Record Documents.
	1. Meet with Owner's Representative to identify local utilities prior to mobilization.

	C. Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs. measured drawings .
	1. Comply with requirements specified in Section 013233 "Photographic Documentation."
	2. Inventory and record the condition of items to be removed and salvaged. Provide photographs or video of conditions that might be misconstrued as damage caused by salvage operations. Notify Owner's Representative of damaged items.
	3. Before selective demolition or removal of existing elements that will be reproduced or duplicated in final Work, make permanent record of measurements, materials, and construction details required to make exact reproduction.


	3.2 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of the site.
	2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
	3. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified in Section 015000 "Temporary Facilities and Controls."

	B. Remove temporary barricades and protections where hazards no longer exist.

	3.3 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction. Use hand tools or small power tools designed for sawing or grinding, not hamm...
	2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	3. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations. Maintain portable fire-suppr...
	4. Maintain adequate ventilation when using cutting torches.
	5. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	6. Dispose of demolished items and materials promptly and legally off site.

	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.

	3.4 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Concrete: Demolish in small sections. Using power-driven saw, cut concrete to a depth of at least 3/4 inch at junctures with construction to remain. Dislodge concrete from reinforcement at perimeter of areas being demolished, cut reinforcement, and...
	B. Bituminous Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain and at regular intervals using power-driven saw, and then remove concrete between saw cuts.
	C. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and then break up and remove.

	3.5 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site and dispose of legally.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	B. Burning: Do not burn demolished materials.

	3.6 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Requirements, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Cast-in-place concrete, including concrete materials, mixture design, placement procedures, and finishes.

	B. Related Requirements:
	1. Section 031000 "Concrete Forming and Accessories" for form-facing materials, form liners, insulating concrete forms, and waterstops.


	1.3 DEFINITIONS
	A. Cementitious Materials: Portland cement alone or in combination with one or more of the following: blended hydraulic cement, fly ash, slag cement, other pozzolans, and silica fume; materials subject to compliance with requirements.
	B. Water/Cement Ratio (w/cm): The ratio by weight of water to cementitious materials.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each of the following.
	1. Portland cement.
	2. Aggregates.
	3. Admixtures:
	a. Include limitations of use, including restrictions on cementitious materials, supplementary cementitious materials, air entrainment, aggregates, temperature at time of concrete placement, relative humidity at time of concrete placement, curing cond...

	4. Joint fillers.
	5. Repair materials.

	B. Design Mixtures: For each concrete mixture, include the following:
	1. Mixture identification.
	2. Minimum 28-day compressive strength.
	3. Durability exposure class.
	4. Maximum w/cm.
	5. Calculated equilibrium unit weight, for lightweight concrete.
	6. Slump limit.
	7. Air content.
	8. Nominal maximum aggregate size.
	9. Steel-fiber reinforcement content.
	10. Synthetic micro-fiber content.
	11. Indicate amounts of mixing water to be withheld for later addition at Project site if permitted.
	12. Include manufacturer's certification that permeability-reducing admixture is compatible with mix design.
	13. Include certification that dosage rate for permeability-reducing admixture matches dosage rate used in performance compliance test.
	14. Intended placement method.
	15. Submit alternate design mixtures when characteristics of materials, Project conditions, weather, test results, or other circumstances warrant adjustments.

	C. Concrete Schedule: For each location of each Class of concrete indicated in "Concrete Mixtures" Article, including the following:
	1. Concrete Class designation.
	2. Location within Project.
	3. Exposure Class designation.
	4. Formed Surface Finish designation and final finish.
	5. Final finish for floors.
	6. Curing process.
	7. Floor treatment if any.


	1.5 INFORMATIONAL SUBMITTALS
	A. Material Certificates: For each of the following, signed by manufacturers:
	1. Cementitious materials.
	2. Admixtures.
	3. Adhesives.


	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Comply with ASTM C94/C94M and ACI 301.

	1.7 FIELD CONDITIONS
	A. Cold-Weather Placement: Comply with ACI 301 and ACI 306.1 and as follows.
	1. Protect concrete work from physical damage or reduced strength that could be caused by frost, freezing actions, or low temperatures.
	2. When average high and low temperature is expected to fall below 40 deg F for three successive days, maintain delivered concrete mixture temperature within the temperature range required by ACI 301.
	3. Do not use frozen materials or materials containing ice or snow.
	4. Do not place concrete in contact with surfaces less than 35 deg F, other than reinforcing steel.
	5. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical accelerators unless otherwise specified and approved in mixture designs.

	B. Hot-Weather Placement: Comply with ACI 301 and ACI 305.1, and as follows:
	1. Maintain concrete temperature at time of discharge to not exceed 95 deg F.
	2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep subgrade uniformly moist without standing water, soft spots, or dry areas.


	1.8 WARRANTY
	A. Manufacturer's Warranty: Manufacturer agrees to furnish replacement sheet vapor retarder/termite barrier material and accessories for sheet vapor retarder/ termite barrier and accessories that do not comply with requirements or that fail to resist ...
	1. Warranty Period: 10 years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 CONCRETE, GENERAL
	A. ACI Publications: Comply with ACI 301unless modified by requirements in the Contract Documents.

	2.2 CONCRETE MATERIALS
	A. Source Limitations:
	1. Obtain all concrete mixtures from a single ready-mixed concrete manufacturer for entire Project.
	2. Obtain each type or class of cementitious material of the same brand from the same manufacturer's plant.
	3. Obtain aggregate from single source.
	4. Obtain each type of admixture from single source from single manufacturer.

	B. Cementitious Materials:
	1. Portland Cement: ASTM C150/C150M, Type I , .

	C. Water and Water Used to Make Ice: ASTM C94/C94M, potable

	2.3 CONCRETE MIXTURES, GENERAL
	A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of laboratory trial mixture or field test data, or both, in accordance with ACI 301.
	1. Use a qualified testing agency for preparing and reporting proposed mixture designs, based on laboratory trial mixtures.

	B. Cementitious Materials: Limit percentage, by weight, of cementitious materials other than portland cement in concrete as follows:
	1. Fly Ash or Other Pozzolans: 25 percent by mass.
	2. Slag Cement: 50 percent by mass.
	3. Silica Fume: 10 percent by mass.
	4. Total of Fly Ash or Other Pozzolans, Slag Cement, and Silica Fume: 50 percent by mass, with fly ash or pozzolans not exceeding 25 percent by mass and silica fume not exceeding 10 percent by mass.
	5. Total of Fly Ash or Other Pozzolans and Silica Fume: 35 percent by mass with fly ash or pozzolans not exceeding 25 percent by mass and silica fume not exceeding 10 percent by mass.


	2.4 CONCRETE MIXTURES
	A. Class  A : Normal-weight concrete used for footings, grade beams, and tie beams.
	1. Exposure Class: ACI 318 F2 S1 W0 C1 .
	2. Minimum Compressive Strength: 3000 psi at 28 days.
	3. Air Content:
	a. Exposure Classes F2 and F3: 6 percent, plus or minus 1.5 percent at point of delivery for concrete containing 3/4-inch nominal maximum aggregate size .

	4. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of cement.


	2.5 CONCRETE MIXING
	A. Project-Site Mixing: Measure, batch, and mix concrete materials and concrete in accordance with ASTM C94/C94M. Mix concrete materials in appropriate drum-type batch machine mixer.
	1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but not more than five minutes after ingredients are in mixer, before any part of batch is released.
	2. For mixer capacity larger than 1 cu. yd., increase mixing time by 15 seconds for each additional 1 cu. yd..
	3. Provide batch ticket for each batch discharged and used in the Work, indicating Project identification name and number, date, mixture type, mixture time, quantity, and amount of water added. Record approximate location of final deposit in structure.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verification of Conditions:
	1. Before placing concrete, verify that installation of concrete forms, accessories, and reinforcement, and embedded items is complete and that required inspections have been performed.
	2. Do not proceed until unsatisfactory conditions have been corrected.


	3.2 PREPARATION
	A. Provide reasonable auxiliary services to accommodate field testing and inspections, acceptable to testing agency, including the following:
	1. Daily access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Secure space for storage, initial curing, and field curing of test samples, including source of water and continuous electrical power at Project site during site curing period for test samples.
	4. Security and protection for test samples and for testing and inspection equipment at Project site.


	3.3 INSTALLATION OF EMBEDDED ITEMS
	A. Place and secure anchorage devices and other embedded items required for adjoining Work that is attached to or supported by cast-in-place concrete.
	1. Use setting drawings, templates, diagrams, instructions, and directions furnished with items to be embedded.
	2. Install anchor rods, accurately located, to elevations required and complying with tolerances in Section 7.5 of ANSI/AISC 303.
	3. Install reglets to receive waterproofing and to receive through-wall flashings in outer face of concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, and other conditions.


	3.4 JOINTS
	A. Construct joints true to line, with faces perpendicular to surface plane of concrete.

	3.5 CONCRETE PLACEMENT
	A. Before placing concrete, verify that installation of formwork, reinforcement, embedded items, and vapor retarder is complete and that required inspections are completed.
	1. Immediately prior to concrete placement, inspect vapor retarder for damage and deficient installation, and repair defective areas.
	2. Provide continuous inspection of vapor retarder during concrete placement and make necessary repairs to damaged areas as Work progresses.

	B. Notify Landscape Architect and testing and inspection agencies 24 hours prior to commencement of concrete placement.
	C. Do not add water to concrete during delivery, at Project site, or during placement unless approved by Architect in writing, but not to exceed the amount indicated on the concrete delivery ticket.
	1. Do not add water to concrete after adding high-range water-reducing admixtures to mixture.

	D. Before test sampling and placing concrete, water may be added at Project site, subject to limitations of ACI 301, but not to exceed the amount indicated on the concrete delivery ticket.
	1. Do not add water to concrete after adding high-range water-reducing admixtures to mixture.

	E. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new concrete is placed on concrete that has hardened enough to cause seams or planes of weakness.
	1. If a section cannot be placed continuously, provide construction joints as indicated.
	2. Deposit concrete to avoid segregation.
	3. Deposit concrete in horizontal layers of depth not to exceed formwork design pressures and in a manner to avoid inclined construction joints.
	4. Consolidate placed concrete with mechanical vibrating equipment in accordance with ACI 301.
	a. Do not use vibrators to transport concrete inside forms.
	b. Insert and withdraw vibrators vertically at uniformly spaced locations to rapidly penetrate placed layer and at least 6 inches into preceding layer.
	c. Do not insert vibrators into lower layers of concrete that have begun to lose plasticity.
	d. At each insertion, limit duration of vibration to time necessary to consolidate concrete, and complete embedment of reinforcement and other embedded items without causing mixture constituents to segregate.



	3.6 FINISHING FORMED SURFACES
	A. As-Cast Surface Finishes:
	1. ACI 301 Surface Finish SF-1.0: As-cast concrete texture imparted by form-facing material.
	a. Patch voids larger than 1-1/2 inches wide or 1/2 inch deep.
	b. Remove projections larger than 1 inch.
	c. Tie holes do not require patching.
	d. Surface Tolerance: ACI 117 Class D.



	3.7 INSTALLATION OF MISCELLANEOUS CONCRETE ITEMS
	A. Filling In:
	1. Fill in holes and openings left in concrete structures after Work of other trades is in place unless otherwise indicated.
	2. Mix, place, and cure concrete, as specified, to blend with in-place construction.
	3. Provide other miscellaneous concrete filling indicated or required to complete the Work.


	3.8 CONCRETE CURING
	A. Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.
	1. Comply with ACI 301 and ACI 306.1 for cold weather protection during curing.
	2. Comply with ACI 301 and ACI 305.1 for hot-weather protection during curing.
	3. Maintain moisture loss no more than 0.2 lb/sq. ft. x h before and during finishing operations.

	B. Curing Unformed Surfaces: Comply with ACI 308.1 as follows:
	1. Begin curing immediately after finishing concrete.


	3.9 TOLERANCES
	A. Conform to ACI 117.

	3.10 CONCRETE SURFACE REPAIRS
	A. Defective Concrete:
	1. Repair and patch defective areas when approved by Architect.
	2. Remove and replace concrete that cannot be repaired and patched to Architect's approval.

	B. Patching Mortar: Mix dry-pack patching mortar, consisting of 1 part portland cement to 2-1/2 parts fine aggregate passing a No. 16 sieve, using only enough water for handling and placing.
	C. Repairing Unformed Surfaces:
	1. Test unformed surfaces, such as floors and slabs, for finish, and verify surface tolerances specified for each surface.
	a. Correct low and high areas.
	b. Test surfaces sloped to drain for trueness of slope and smoothness; use a sloped template.

	2. Repair finished surfaces containing surface defects, including spalls, popouts, honeycombs, rock pockets, crazing, and cracks in excess of 0.01 inch wide or that penetrate to reinforcement or completely through unreinforced sections regardless of w...
	3. After concrete has cured at least 14 days, correct high areas by grinding.
	4. Correct localized low areas during, or immediately after, completing surface-finishing operations by cutting out low areas and replacing with patching mortar.
	a. Finish repaired areas to blend into adjacent concrete.

	5. Correct other low areas scheduled to remain exposed with repair topping.
	a. Cut out low areas to ensure a minimum repair topping depth of 1/4 inch to match adjacent floor elevations.
	b. Prepare, mix, and apply repair topping and primer in accordance with manufacturer's written instructions to produce a smooth, uniform, plane, and level surface.

	6. Repair random cracks and single holes 1 inch or less in diameter with patching mortar.
	a. Groove top of cracks and cut out holes to sound concrete, and clean off dust, dirt, and loose particles.
	b. Dampen cleaned concrete surfaces and apply bonding agent.
	c. Place patching mortar before bonding agent has dried.
	d. Compact patching mortar and finish to match adjacent concrete.
	e. Keep patched area continuously moist for at least 72 hours.


	D. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and patching mortar.
	E. Repair materials and installation not specified above may be used, subject to Architect's approval.

	3.11 FIELD QUALITY CONTROL
	A. Special Inspections: Owner will engage a special inspector to perform field tests and inspections and prepare testing and inspection reports.
	B. Inspections:
	1. Headed bolts and studs.
	2. Verification of use of required design mixture.
	3. Concrete placement, including conveying and depositing.
	4. Curing procedures and maintenance of curing temperature.
	5. Verification of concrete strength before removal of shores and forms from beams and slabs.
	6. Batch Plant Inspections: On a random basis, as determined by Architect.


	3.12 PROTECTION
	A. Protect concrete surfaces as follows:
	1. Protect from petroleum stains.
	2. Diaper hydraulic equipment used over concrete surfaces.
	3. Prohibit use of pipe-cutting machinery over concrete surfaces.
	4. Prohibit placement of steel items on concrete surfaces.
	5. Prohibit use of acids or acidic detergents over concrete surfaces.



	PART 1 -  GENERAL
	1.1 DESCRIPTION
	A. The work under this item shall consist of re-pointing of joints and cleaning of the existing stone masonry wall at select locations, as directed by the City Parks Department (hereinafter referred to as the City). The work shall also include removal...

	1.2 CONTRACT BASIS
	A. Contract price for repairs to the stone masonry wall will be based upon the total length per foot of joints actually repointed in accordance with this specification and/or as directed by the City.

	1.3 SUBMITTALS
	A. Submit within sixty (60) calendar days after Notice to Proceed documentation in the form of professional certifications and the locations (with photographs) of at least three (3) successfully completed stone masonry projects of similar type and sca...
	B. Submit within sixty (60) calendar days after Notice to Proceed a work description including but not limited to:
	1. Proposed materials, methods, tools, and equipment to be used for performing the work under this item.
	2. Proposed methods and procedures for protection of personnel, public, and existing features to remain while work is being performed under this item.

	C. The Resident Engineer and Design Engineer shall approve or reject the Contractor’s submittals within thirty (30) working days after receipt of each submission. Approval of the submittals does not relieve the Contractor of his responsibility for the...
	D. The Contractor is responsible for preparing a test section on the existing stone wall for repointing and cleaning for City approval. No further work shall proceed until the City provides written approval of the Contractor’s test section. The test s...

	1.4 APPLICABLE PUBLICATIONS
	A. The Rhode Island Department of Transportation Standard Specifications for Road and Bridge Construction 2004 Edition (Amended 2018), including all applicable compilations of approved specifications (hereinafter referred to as the RIDOT Standard Spec...


	PART 2 -  PRODUCTS
	2.1 GENERAL
	A. The Contractor shall not deliver materials to the site until the Engineer has approved the submittals outlined in Section 1.3 of this Specification.
	B. The designated storage location or locations shall be protected by the Contractor from theft, vandalism, passage of vehicles, and other potential sources of damage to materials delivered to the site.
	C. The materials for this work shall be approved by the City as described under Section 1.3 of this Specification.

	2.2 MORTAR
	A. Mortar for repointing shall be in accordance with Section M.04.03.5 of the RIDOT Standard Specifications and shall be suitable for use in re-pointing stone masonry.
	B. The color, composition and finish shall be approved by the City based on the Contractor’s test section as described under Section 1.3 of this Specification.

	2.3 STONES
	A. Any existing stones that are missing or removed prior to repointing shall be replaced by stone meeting the criteria in the RIDOT Standard Specifications Section 807 and shall be suitable for use in rehabilitation of stone masonry. All stone used fo...
	B. The City reserves the right to reject any stone provided by the Contractor if they feel it does not match the existing stones.


	PART 3 -  EXECUTION
	3.1 RE-POINTING STONE MASONRY
	A. The work shall be accomplished by stone masons with demonstrated proficiency in stone masonry construction/restoration practices.
	B. The Contractor shall be aware that the existing stone wall is part of a historically significant city park. The appearance of the wall must be properly rehabilitated and preserved. Grit- blasting, including sand-blasting, or harsh chemical cleaners...
	C. Re-pointing the stone masonry wall shall conform to the applicable provisions of Section 807 of the RIDOT Standard Specifications, except as modified by this specification and the material manufacturer’s recommendations.
	D. This work shall include cleaning, preparing and re-pointing joints at select locations on the existing wall, as directed by the City.
	E. Joints to be re-pointed shall be cleaned of all loose or unsound mortar, dirt, vegetation or other foreign materials. All loose mortar shall be raked out to a minimum depth of two inches. The methods used to clean the joints shall not compromise th...
	F. Mortar shall be tinted to match the color and texture of the existing original mortar, subject to approval by the City.
	G. All masonry work shall be in strict conformance with the material manufacturer’s recommendations.
	H. All efflorescence shall be cleaned and removed from the surface of the wall by low pressure washing (1500 psi maximum) without use of harsh chemical cleaners, additives, or any other material/method that will alter the appearance of the wall. The C...
	I. Where the efflorescence is not able to be removed under low pressure washing alone, the Contractor may employ alternative methods, tools, etc. to ensure the efflorescence is cleaned to the satisfaction of the City. This may include using hand tools...
	J. The Contractor shall be aware of the presence of ingrown vegetation (i.e. ingrown trees, roots, branches, etc.) at isolated locations that has grown between the stones. Under the supervision of the City, the Contractor shall carefully remove ingrow...
	K. Where it is possible remove ingrown vegetation in the manner described above, any voids created that are too large to be repointed shall be filled with stones meeting the requirements under the “MATERIALS” section of this Specification.
	L. The requirements regarding weather limitations shall be adhered to as stipulated in Subsection 807.03.1 of the RIDOT Standard Specifications, except that no work shall be performed when temperatures are expected to fall below 40  F within 36 hours ...


	PART 1 -  GENERAL
	1.1 DESCRIPTION
	A. The work under this item shall consist of cleaning and sealing joints at select locations of the vertical faces of the stone veneer monument and repairing the cracked veneer panel, as directed by the City Parks Department (hereinafter referred to a...

	1.2 CONTRACT BASIS
	A. Contract price for repairs to the stone veneer monument will be based upon the total length shown per foot of joints actually cleaned and sealed in accordance with this specification and/or as directed by the City.

	1.3 SUBMITTALS
	A. Submit within sixty (60) calendar days after Notice to Proceed a work description including but not limited to:
	1. Proposed materials, methods, tools, and equipment to be used for performing the work under this item.
	2. Proposed methods and procedures for protection of personnel, public, and existing features to remain while work is being performed under this item.

	B. The Resident Engineer and Design Engineer shall approve or reject the Contractor’s submittals within thirty (30) working days after receipt of each submission. Approval of the submittals does not relieve the Contractor of his responsibility for the...
	C. The Contractor is responsible for preparing a test section on the existing stone veneer wall for joint sealing and cleaning for City approval. No further work shall proceed until the City provides written approval of the Contractor’s test section. ...

	1.4 APPLICABLE PUBLICATIONS
	A. The Rhode Island Department of Transportation Standard Specifications for Road and Bridge Construction 2004 Edition (Amended 2018), including all applicable compilations of approved specifications (hereinafter referred to as the RIDOT Standard Spec...


	PART 2 -  PRODUCTS
	2.1 GENERAL
	A. The Contractor shall not deliver materials to the site until the Engineer has approved the submittals outlined in Section 1.3 of this Specification.
	B. The designated storage location or locations shall be protected by the Contractor from theft, vandalism, passage of vehicles, and other potential sources of damage to materials delivered to the site.
	C. The materials for this work shall be approved by the City as described under Section 1.3 of this Specification.

	2.2 JOINT SEALANT
	A. Joint sealant shall be in accordance with Section M.02.11.6 of the RIDOT Standard Specifications and shall be listed on the RIDOT Approved Materials List.
	B. The joint sealant shall match the color of the stone veneer and shall be approved by the City based on the Contractor's test section as described under Section 1.3 of this Specification.


	PART 3 -  EXECUTION
	3.1 REPAIRS TO STONE VENEER MONUMENT.
	A. The Contractor shall be aware that the existing stone monument is part of a historically significant city park. The appearance of the monument must be properly rehabilitated and preserved. Any cleaning process that might negatively affect the appea...
	B. All joints shall be cleaned of contaminants and impurities to the depth at which the sealant are to be installed. Cleaning shall be performed by grinding, saw cutting blast cleaning (sand or water), mechanical abrading or a combination of such meth...
	C. A primer shall be applied to the surfaces of the joints and conform to the recommendation of the sealant manufacturer. The joint sealant shall be applied in strict conformance with the manufacturer’s written instructions. The approximate width to d...
	D. The limits of work for the joints between the stone veneer panels on the vertical faces of the monument shall extend at least 1 foot beyond the limits of existing joint deterioration (on each side), at the direction of the City.
	E. Prior to performing joint sealing, the stone veneer face of the entire monument shall be cleaned of all staining and discoloration by low pressure washing (1500 psi maximum) without use of harsh chemical cleaners, additives, or any other material/m...
	F. Where the staining and discoloration are not able to be removed under low pressure washing alone, the Contractor may employ alternative methods, tools, etc. to ensure the stone veneer wall is cleaned to the satisfaction of the City. This may includ...
	G. There was one cracked stone veneer panel visible on the west face, third course from the bottom, at the time these Contract Documents were prepared. Under no circumstance shall any new (i.e. not original to the panel) material replace the existing ...
	H. The requirements regarding weather limitations shall be adhered to as stipulated in Subsection 807.03.1 of the RIDOT Standard Specifications, except that no work shall be performed when temperatures are expected to fall below 40  F within 36 hours ...


	PART 1 -  GENERAL
	1.1 DESCRIPTION
	A. The work under this item shall consist of cleaning and sealing the full length of joints on the top and underside of the stone veneer monument roof. Also included is cleaning stains and discoloration on the existing stone veneer monument roof throu...

	1.2 CONTRACT BASIS
	A. Contract price for repairs to the stone veneer monument will be based upon the total length shown per foot of joints actually cleaned and sealed in accordance with this specification and/or as directed by the City.

	1.3 SUBMITTALS
	A. Submit within sixty (60) calendar days after Notice to Proceed a work description including but not limited to:
	1. Proposed materials, methods, tools, and equipment to be used for performing the work under this item.
	2. Proposed methods and procedures for protection of personnel, public, and existing features to remain while work is being performed under this item.

	B. The Resident Engineer and Design Engineer shall approve or reject the Contractor’s submittals within thirty (30) working days after receipt of each submission. Approval of the submittals does not relieve the Contractor of his responsibility for the...
	C. The Contractor is responsible for preparing a test section on the existing stone veneer monument roof for joint sealing and cleaning for City approval. No further work shall proceed until the City provides written approval of the Contractor’s test ...

	1.4 APPLICABLE PUBLICATIONS
	A. The Rhode Island Department of Transportation Standard Specifications for Road and Bridge Construction 2004 Edition (Amended 2018), including all applicable compilations of approved specifications (hereinafter referred to as the RIDOT Standard Spec...


	PART 2 -  PRODUCTS
	2.1 GENERAL
	A. The Contractor shall not deliver materials to the site until the Engineer has approved the submittals outlined in Section 1.3 of this Specification.
	B. The designated storage location or locations shall be protected by the Contractor from theft, vandalism, passage of vehicles, and other potential sources of damage to materials delivered to the site.
	C. The materials for this work shall be approved by the City as described under Section 1.3 of this Specification.

	2.2 JOINT SEALANT
	A. Joint sealant shall be in accordance with Section M.02.11.6 of the RIDOT Standard Specifications, shall be listed on the RIDOT Approved Materials List.
	B. The joint sealant shall match the color of the stone veneer and shall be approved by the City based on the Contractor's test section as described under Section 1.3 of this Specification.


	PART 3 -  EXECUTION
	3.1 REPAIRS TO STONE VENEER MONUMENT ROOF
	A. The Contractor shall be aware that the existing stone monument is part of a historically significant city park. The appearance of the monument must be properly rehabilitated and preserved. Any cleaning process that might negatively affect the appea...
	B. All joints shall be cleaned of contaminants and impurities to the depth at which the sealant and backer rod are to be installed. Cleaning shall be performed by grinding, saw cutting blast cleaning (sand or water), mechanical abrading or a combinati...
	C. A primer shall be applied to the surfaces of the joints and conform to the recommendation of the sealant manufacturer. The primer shall not be applied to the backer rod. The joint sealant shall be applied in strict conformance with the manufacturer...
	D. The open joints along the top and underside of the monument roof shall be cleaned and sealed in their entirety.
	E. Prior to performing joint sealing, the top and underside of the stone veneer monument roof shall be cleaned of all staining and discoloration by low pressure washing (1500 psi maximum) without use of harsh chemical cleaners, additives, or any other...
	F. Where the staining and discoloration are not able to be removed under low pressure washing alone, the Contractor may employ alternative methods, tools, etc. to ensure the monument roof is cleaned to the satisfaction of the City. This may include us...
	G. The requirements regarding weather limitations shall be adhered to as stipulated in Subsection 807.03.1 of the RIDOT Standard Specifications, except that no work shall be performed when temperatures are expected to fall below 40  F within 36 hours ...


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Panel signs.


	1.3 UNIT PRICES
	A. Work of this Section is affected by unit prices specified in Section 012200 "Unit Prices."

	1.4 DEFINITIONS
	1.5 COORDINATION
	A. Furnish templates for placement of sign-anchorage devices embedded in permanent construction by other installers.
	B. Furnish templates for placement of electrical service embedded in permanent construction by other installers.

	1.6 ACTION SUBMITTALS
	A. Shop Drawings: For panel signs.
	1. Include fabrication and installation details and attachments to other work.
	2. Show sign mounting heights, locations of supplementary supports to be provided by other installers, and accessories.

	B. Samples for Initial Selection: For each type of sign assembly, exposed component, and exposed finish.
	1. Include representative Samples of available typestyles and graphic symbols.

	C. Product Schedule: For panel signs. Use same designations indicated on Drawings or specified.

	1.7 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For Installer and manufacturer.
	B. Evaluation Reports: For post-installed anchors , from ICC-ES or other qualified testing agency acceptable to authorities having jurisdiction.

	1.8 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For signs to include in maintenance manuals.

	1.9 QUALITY ASSURANCE
	1.10 FIELD CONDITIONS
	A. Field Measurements: Verify locations of anchorage devices and embedded in permanent construction by other installers by field measurements before fabrication, and indicate measurements on Shop Drawings.

	1.11 WARRANTY
	A. Special Warranty: Manufacturer agrees to repair or replace components of signs that fail in materials or workmanship within specified warranty period.
	1. Failures include, but are not limited to, the following:
	a. Deterioration of finishes beyond normal weathering.
	b. Deterioration of embedded graphic image.
	c. Separation or delamination of sheet materials and components.

	2. Warranty Period: Five years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Structural Performance: Signs and supporting elements shall withstand the effects of gravity and other loads within limits and under conditions indicated.
	1. Uniform and concentrated loads need not be assumed to act concurrently.

	B. Thermal Movements: For exterior signs, allow for thermal movements from ambient and surface temperature changes.
	C. Accessibility Standard: Comply with applicable provisions in the USDOJ's "2010 ADA Standards for Accessible Design" the ABA standards of the Federal agency having jurisdiction and ICC A117.1 .

	2.2 PANEL SIGNS
	A. Panel Sign : Sign with smooth, uniform surfaces; with message and characters having uniform faces, sharp corners, and precisely formed lines and profiles; and as follows:
	1. Sign-Panel Perimeter: Finish edges smooth.
	a. Edge Condition : Beveled .
	b. Corner Condition in Elevation: As indicated on Drawings .

	2. Mounting: Manufacturer's standard method for substrates indicated with concealed anchors .


	2.3 PANEL-SIGN MATERIALS
	A. Sign material shall follow requirements outlined in RIDOT Standard Specifications for Road and Bridge Construction, Section M.16 Signs and Sign Supports.

	2.4 ACCESSORIES
	A. Fasteners and Anchors: Manufacturer's standard as required for secure anchorage of signs, noncorrosive and compatible with each material joined, and complying with the following unless otherwise indicated:
	1. Use concealed fasteners and anchors unless indicated to be exposed.
	2. For exterior exposure, furnish stainless-steel devices unless otherwise indicated.
	3. Inserts: Furnish inserts to be set by other installers into concrete or masonry work.


	2.5 GENERAL FINISH REQUIREMENTS
	A. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary protective covering before shipping.
	B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. Variations in appearance of adjoining components are acceptable if they are within the range of approved Samples and are assembled or installed to minimize contrast.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	B. Verify that sign-support surfaces are within tolerances to accommodate signs without gaps or irregularities between backs of signs and support surfaces unless otherwise indicated.
	C. Verify that anchorage devices embedded in permanent construction are correctly sized and located to accommodate signs.
	D. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. General: Install signs using mounting methods indicated and according to manufacturer's written instructions.
	1. Install signs level, plumb, true to line, and at locations and heights indicated, with sign surfaces free of distortion and other defects in appearance.
	2. Install signs so they do not protrude or obstruct according to the accessibility standard.
	3. Before installation, verify that sign surfaces are clean and free of materials or debris that would impair installation.
	4. Corrosion Protection: Coat concealed surfaces of exterior aluminum in contact with grout, concrete, masonry, wood, or dissimilar metals, with a heavy coat of bituminous paint.

	B. Accessible Signage: Install in locations as indicated on Drawings .

	3.3 ADJUSTING AND CLEANING
	A. Remove and replace damaged or deformed signs and signs that do not comply with specified requirements. Replace signs with damaged or deteriorated finishes or components that cannot be successfully repaired by finish touchup or similar minor repair ...
	B. Remove temporary protective coverings and strippable films as signs are installed.
	C. On completion of installation, clean exposed surfaces of signs according to manufacturer's written instructions, and touch up minor nicks and abrasions in finish. Maintain signs in a clean condition during construction and protect from damage until...


	PART 1 -  GENERAL
	1.1 DESCRIPTION
	A. Examine all other sections of the Specifications for requirements which affect the work of this Section, whether or not such requirements are particularly mentioned herein.
	B. Coordinate the work of this section with the related work of other trades and cooperate with such trades to assure the steady progress of all work of this Contract.

	1.2 SCOPE
	A. The work covered by this Specification consists of furnishing all labor, materials, equipment, supplies, devices, lighting fixtures, control systems, etc. and the performance of all operations necessary for the installation of Ornamental Light Pole...
	B. This work shall include all coordination involved in providing power to the installations and metering of same as required by the local utility.
	C. Without limiting the scope of work, the following is included in this project:
	1. Ornamental Area Light Poles and Luminaires
	2. Architectural Spot Lights (mounted on Ornamental Area Light Pole below Luminaire)
	3. Electrical Connections and Controls


	1.3 SUBMITTALS
	A. Shop Drawings:
	1. Shop drawings shall indicate specifications section and paragraph requiring equipment indicated.
	a. Prospect Terrace - Shop Drawings and product literature.
	b. Line diagram prepared by a licensed electrician which depicts load calculations, conduit and wire sizing, service panel layout, etc.


	B. Operating Instructions and Maintenance Manual:
	1. The Contractor and/or his Electrical Subcontractor shall instruct, to the City's satisfaction, such persons as the City designates in the proper operation and maintenance of systems and their parts.
	2. Furnish in accordance with General Conditions operating and maintenance manuals and forward same to the City’s Representative for transmittal to the City.
	3. The operating instructions shall be specific and shall include copies of posted specific instructions.
	4. For maintenance purposes, provide shop drawings, parts lists, specifications and manufacturer's maintenance bulletins for each piece of equipment. Provide name, address and telephone number of the manufacturer's representative and service company, ...

	C. Manufacturer's Data:
	1. Within ten days of award of Contract, the subcontractor shall submit for City’s Representative's approval a complete list of manufacturer's names of all materials and equipment proposed for the project.
	2. After approval of the above list, the Subcontractor shall submit for City’s Representative’s approval complete detailed manufacturer's data consisting of bulletins, shop drawings, and parts lists of the materials and equipment to be furnished, as r...
	3. Shop drawings and manufacturer's data submitted must bear the Electrical Subcontractor's stamp stating that the shop drawings and data have been checked and meet the plans and specifications before being submitted for City’s Representative's approv...
	4. The Electrical Subcontractor shall assume the entire cost and responsibility for any changes in the work which may be occasioned by approval of materials other than those specified.
	5. Errors, omissions and coordination of shop drawings shall be the sole responsibility of the Contractor whether or not the shop drawings are approved.
	6. In the event that any specified manufacturer's number has been superseded by a new number since the writing of this specification, the new manufacturer's number shall be immediately submitted to the City’s Representative's for approval. It shall be...


	1.4 QUALITY ASSURANCE
	A. Applicable Standards, Permits and Codes:
	1. The installation shall comply with all laws applying to electrical installations in effect in Providence, RI and with regulations of any other governmental body or agency having jurisdiction with regulations of the National Electrical Code where su...
	2. File all required notices and plans. Obtain and pay for all permits, inspections, licenses, and certificates required for work under this Section.
	3. If any portion of the electrical plans or specifications conflict with the laws or ordinances about type of materials, equipment or fixtures to be used, the Contractor shall bring it to the City’s Representative's attention at least seven days befo...


	1.5 EXAMINATION OF SITE AND CONTRACT DOCUMENTS
	A. Before submitting prices or beginning work, thoroughly examine the site and Contract Documents.
	B. No claim for extra compensation will be recognized if difficulties are encountered which an examination of site conditions and Contract Documents prior to executing the Contract would have revealed.

	1.6 DRAWINGS
	A. The Contractor shall refer to the drawings, and other plans and details for a full comprehension of the extent and detail of the work to be performed. These drawings are intended to be supplementary to the specifications, and any work indicated, me...
	B. All work shown on the Drawings is intended to be approximately correct to the scale of the drawings but figured dimensions and detailed drawings are diagrammatic and are not intended to show every detail of construction or the exact location of equ...
	C. The intent is to obtain an electrical installation of all systems, complete in every detail within and about the project area, and with all facilities properly interconnected with power. The Contractor shall complete the systems in accordance with ...
	D. In any discrepancy between requirements of any Section, between notes on the drawings, between drawings, between details in the specifications, or between drawings and specifications, that which is in the best interest of the City shall apply.
	1. Testing by Contractor: Provide equipment and personnel for operating test of electrical system.
	2. Changes by Contractor: The contract drawings indicate the extent and schematic arrangement of the conduit and wiring systems. If changes from the drawings are deemed necessary by the Contractor, submit details of such changes within 30 days of awar...


	1.7 TEMPORARY POWER
	A. If required, the Electrical Contractor shall furnish and install temporary service and feeders of proper capacity power required for the project while under construction. The electrical Contractor shall provide all required transformer(s), panels, ...
	B. The General Contractor will pay for the cost of energy consumed during construction.

	1.8 GUARANTEE
	A. Contractor's guarantee for items furnished covers and includes:
	1. Faulty or inadequate design of equipment provided.
	2. Improper installation.
	3. Defective workmanship and materials.

	B. Warranties of Manufacture
	1. Not less than one year.
	2. As specified.
	3. As normally supplied if greater than one year.


	1.9 SCHEDULING
	A. The Contractor shall schedule his work in accordance with Contract Requirements regarding any interruption of electrical, telephone, or other services and/or the requirements to maintain building areas or spaces available for the City’s use during ...


	PART 2 -  PRODUCTS
	2.1 GENERAL REQUIREMENTS
	A. All materials, devices, and equipment, unless specifically excepted, shall be new.
	B. The contractor shall size all conduit and determine the level of electrical service required to execute the contract documents.
	C. Contractor shall utilize the manufacturer’s products listed below or approved equal.
	D. The contractor shall furnish and install all materials and equipment necessary to completely install a functional and operational accent lighting, including all the necessary appurtenances.

	2.2 IDENTIFICATION
	A. All materials shall bear UL labels where such have been established.
	B. All devices shall show make, type, serial number (where applicable), voltage, amperage, wattage, motor ratings, and all other pertinent data.
	C. All wire shall have make, type of insulation, size, and voltage rating clearly marked upon it.

	2.3 WIRE AND CABLE
	A. All cable and wire shall comply with the latest requirements and specifications of the NFPA and/or the Insulated Power Cable Engineers Association (IPCEA) and shall be as manufactured by General Cable, General Electric, Anaconda, Phelps Dodge, or a...
	B. All conductors used in the wiring system shall be softdrawn copper wire having a conductivity of not less than 98% of that of pure copper, unless otherwise indicated or specified. Wire No. 10 AWG or smaller may be solid and wire No. 8 AWG and large...
	C. All wire and cable shall be stamped approximately every two feet to indicate voltage, type, temperature rating, UL listing, manufacturers' name, size, etc.
	D. All cable and wire shall be: 600 volt; installed in approved raceways or conduits; not less than No. 12 AWG (except that No. 14 AWG may be used for control wiring).
	E. Insulation for cable and wire shall be as follows:
	1. All Locations: XHHW – 2

	F. The following color code shall be used for all conductors. The colors must be fast, fadeless, and capable of withstanding cleaning.
	1. 120/240 V (1 phase)
	2. Phase A – Black
	3. Phase B – Red
	4. Neutral - White
	5. Bond – Green

	G. All circuit wires shall be tagged in cabinets, etc., with 1/16" thick tags securely fastened to the conductors with a heavy type of linen wrap at time wires are pulled in and tested. Circuit numbers shall be indicated on the tags. Tags shall not be...
	H. At least 8" loops or ends shall be left at each outlet for the connection of devices or fixtures.
	I. Wires and cables shall be carefully handled during installation.
	J. When a lubricant is necessary for pulling wires, it must be listed by UL and be of such consistency that it will leave no obstruction or tackiness that will prevent pulling out old wires or pulling in new wires or additional wires. No soap flakes o...
	K. Conductors shall be continuous from panelboard to outlet and from outlet to outlet. No splices shall be made except within junction or outlet boxes.
	L. Splices and tapes in wires No. 8 AWG and larger shall be made with Burndy "Polytap" or equal solder-less connectors designed for the purpose.
	M. All conductors and connections shall be free of grounds, shorts, and opens.
	N. Aluminum conductors are not allowed on this project.

	2.4 BALANCING OF LOADS
	A. The Contractor shall balance all loads between phases in all panels, etc., around the neutral. Neutral conductors shall be the same size as phase conductors unless specifically noted otherwise. Common neutrals shall not be installed.
	B. All circuits shall be distributed among the phases so as to restrict any phase load imbalance to less than 10% at any panelboard.
	C. After completion of the installation, record under full load conditions the current flow in each phase feeder. Upon request, submit four copies to the City’s Representative giving name and location of each panel, etc.
	D. Circuit members assigned to home runs and devices are to correspond with the circuit numbers in the panels. The panelboard directory shall designate each circuit and its associated load.

	2.5 ORNAMENTAL AREA LIGHT
	A. LIGHT POLE MANUFACTURER: Spring City Electrical Mfg. Co., Spring City, PA 19475, Phone (610) 948-4000, www.Springcity.Com,or approved equal.
	B. LIGHT POLE SPECIFICATIONS
	1. Style – WASHINGTON PEDESTRIAN
	2. Height – 12’-0”
	3. Base - 17" Diameter
	4. Material - 1 PIECE, CAST DUCTILE IRON PER A536-84 GRADE 65-45-12
	5. Finish: PRIME PAINT THEN FINISH PAINT, SHERWIN WILLIAMS ACROLON CLASSIC – BLACK
	6. Access Door - LOCATED IN BASE SECURED WITH TAMPER PROOF HEX SOCKET SECURITY MACHINE SCREWS
	7. Ground Provisions: DRILL AND TAP INSIDE WALL OF BASE OPPOSITE ACCESS DOOR 1/4"-20 TO ACCOMMODATE GROUND STUD (STUD BY OTHERS)
	8. Anchor Bolts:(4) 3/4" DIA. X 24" LONG + 3" HOOK (FULLY GALVANIZED WITH 1 GALVANIZED NUT AND 1 OVERSIZED GALVANIZED WASHER PER BOLT)
	9. Bolt Projection:3" REQUIRED
	10. Tenon: 7" DIA. X 3/4" HIGH
	11. Catalog No: DPSWSH-17-12.00-VL-TN7.00-0.75-CB
	a. Light pole will be Spring City Washington.
	b. Pole height will be 12’-0”, not including luminaire.
	c. Pole and base cover will be black in finish color.
	d. Installed poles and luminaires shall be free of leaks, warps, dents, juts, paint imperfections or other faults that are a result of poor workmanship in installation.


	C. LUMINAIRE MANUFACTURER
	1. Spring City Electrical Mfg. Co., Spring City, PA 19475, Phone (610) 948-4000,www.Springcity.Com,or approved equal.

	D. LUMINAIRE SPECIFICATIONS
	1. Style: VILLA X-SERIES
	2. Height: 33 “
	3. Width: 16 1/2" DIAMETER
	4. Material: CAST ALUMINIUM ALLOY ANSI 356 PER ASTM B-26-95
	5. Globe: CLEAR STIPPLED ACRYLIC
	6. Finish: POWDER COAT CLASSIC BLACK TO MATCH POLE
	7. Lamping: 50 Watt LED
	8. Voltage: ELECTRICALLY WIRE AT 120-277 VOLTS
	9. Color Temp: (4) 3/4" DIA. X 24" LONG + 3" HOOK (FULLY GALVANIZED WITH 1 GALVANIZED NUT AND 1 OVERSIZED GALVANIZED WASHER PER BOLT)
	10. Optical System: Type V
	11. Color Temp: 2700K
	12. Surge: 10 kV
	13. Catalog No: ALMVLL-LE050-EVX-L1-27-CN5-YS11-FPP-CU


	2.6 ARCHITECTURAL SPOT LIGHT
	A. SPOT LIGHT MANUFACTURER
	1. C Bright Lighting, Inc., 15010 Wicks Blvd. San Leandro, CA 94577, www.cbrightlighting.com, 855-993-9200, Or approved equal.

	B. SPOT LIGHT SPECIFICATIONS
	1. Luna high performance architectural façade fixture model
	2. Style: LUNA
	3. Diameter: 10.5 ”
	4. Finish: Custom Black to match Spring City Pole paint
	5. Material: High Pressure Die-Casting Aluminum Body with Fluorine Carbon Treatment
	6. Color: RGBW modulating color
	7. LED lens: 100 Watts
	8. Voltage: AC100-305V
	9. Optics: 015 degrees
	10. Pole mounting accessory: Z clamp
	11. Controller: DMX MP70 UMI controller
	12. Warranty: 5 years
	13. Catalog No: #CB-SL1135-16-100W-RGBW-UNV-015-CU-Z-DMX
	a. Contractor shall provide touch up paint to match the finish of the metal pieces.



	2.7 ELECTRICAL PULL (JUNCTION) BOXES
	A. MANUFACTURER
	1. Old Castle Precast, Inc., www.oldcastleprecast.com, 800-486-6804, Or approved equal.

	B. Electrical pull-box shall be manufactured of a non-conductive composite material; color gray such as: Synertech Junction Box Model 1212; 12” x 12” x 18” deep box Use vandal resistant bolts for box assembly.
	C. Pull boxes shall be rated for anticipated loading including heavy snow removal equipment.
	D. Pull box covers shall be marked with the word ‘ELECTRIC’.
	E. Pull box cover shall be provided with vandal/tamper resistant bolts and associated key.

	2.8 CONNECTION AND CONTROLS
	A. Points of Connection shall be as shown on drawings. Evaluate all points of connection for suitability for specified load and compliance with National Electrical Code (NEC). Provide upgrades as necessary to provide suitable and code-compliant connec...
	B. New project lighting shall be controlled by existing photocell and cabinet already on site. Where photocell exists, confirm that it is functioning properly.

	2.9 DELIVERY, STORAGE AND PROTECTION
	A. The Contractor shall be responsible for the work and equipment until finally inspected, tested and accepted. Carefully store materials and equipment which are not immediately installed after delivery to the site. Close open ends of work with tempor...
	B. Each Subcontractor shall protect work and material of other trades from damage that might be caused by that Subcontractor’s work or workers and shall make good a damage thus caused.


	PART 3 -  EXECUTION
	3.1 GENERAL
	A. The entire work provided in this specification shall be constructed and finished in every respect in a professional manner.
	B. The Contractor shall obtain detailed information from the manufacturer of apparatus as to the proper method of installing and connecting same. The Subcontractor shall also obtain all information from the General Contractor and other Subcontractors ...
	C. Before installing any of the work, the Contractor shall see that it does not interfere with the clearances required.
	D. Work installed by the Contractor which interferes with or modifies the design as shown on the Contract Drawings shall be changed as directed by the City’s Representative, and all costs incidental to such changes shall be paid by the Contractor.
	E. In any and all cases of discrepancy in figures, plans or specifications the matter shall be immediately submitted to the City’s Representative for decision.

	3.2 SITE VISITS
	A. The Contractor will be required to visit the site as the work progresses and to carefully investigate the structural and finished conditions affecting all details of the work and shall arrange such work required to meet such conditions.

	3.3 ORNAMENTAL LIGHT POLE AND LUMINAIRE WITH SPOT LIGHT
	A. Locate and install lighting at the two locations shown and in accordance with approved Shop Drawings, and codes and regulations of the appropriate jurisdictional authorities. Work shall also consist of providing conduit, wiring, electrical connecti...
	B. Electrical installation including wiring, assembly, and appurtenances, shall be in accordance with the requirements of the latest edition of the National Electrical Code.
	C. Contractor shall provide a wiring diagram that depicts wire and conduit size, control cabinet layout and service panel configuration.
	D. Installed equipment shall be free of leaks, warps, dents, juts, paint imperfections or other faults that are a result of poor workmanship in installation.
	E. Assembly shall be installed in accordance with the manufacturers’ recommendation.

	3.4 EXAMINATION AND APPROVAL OF WORK
	A. No work shall be covered before examination and approval by the City’s Representative and by all inspectors and authorities having jurisdiction. Replace any imperfect or condemned work with work conforming to requirements and satisfactory to the Ci...

	3.5 CLEAN UP AND REPAIR
	A. At the completion of the work, the project area shall be left clean. Any damage caused to work of other trades by electrical installation shall be repaired at the expense of the Contractor.

	3.6 GUARANTEE
	A. Attention is directed to provisions of the General Conditions regarding guarantees and warranties for work under this Contract.
	B. Manufacturer shall provide standard guarantees for work under this Section. However, such guarantees shall be in addition to and not in lieu of all other liabilities which the manufacturer and Contractor may have by law or by other provisions of th...
	C. All materials, items of equipment and workmanship furnished under this Section shall carry the standard warranty against all defects in material and workmanship for a period of not less than one year from the date of final acceptance of the work. A...
	D. The Subcontractor shall guarantee that all elements of the systems are of sufficient capacity to meet the specified performance requirements as are set forth herein or as indicated.
	E. Upon receipt of notice from the City of failure of any part of the systems or equipment during the guarantee period, the affected part or parts shall be replaced by the Contractor.
	F. The Subcontractor shall furnish, before the final payment is made, a written guarantee covering the above requirements.


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Painted markings applied to asphalt paving.


	1.3 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site .
	1. Review methods and procedures related to marking asphalt paving or concrete surfaces including, but not limited to, the following:
	a. Review requirements for protecting pavement markings, including restriction of traffic during installation period.



	1.4 ACTION SUBMITTALS
	A. Product Data: Include technical data and tested physical and performance properties.
	1. Pavement-marking paint, solvent-borne.
	2. Glass beads.

	B. Samples: For each exposed product and for each color and texture specified; on rigid backing, 8 inches square.

	1.5 QUALITY ASSURANCE
	A. Regulatory Requirements: Comply with materials, workmanship, and other applicable requirements of Rhode Island Department of Transportation (RIDOT) of Section T.20 for pavement-marking work.
	1. Measurement and payment provisions and safety program submittals included in standard specifications do not apply to this Section.


	1.6 FIELD CONDITIONS
	A. Environmental Limitations: Proceed with pavement marking only on clean, dry surfaces and at a minimum ambient or surface temperature of 55 deg F for water-based materials, and not exceeding 95 deg F.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Manufacturers: Subject to compliance with requirements, provide products by the following:
	1. Sherwin-Williams Company (The).

	B. Source Limitations: Obtain pavement-marking paints from single source from single manufacturer.

	2.2 PERFORMANCE REQUIREMENTS
	A. Accessibility Standard: Comply with applicable provisions in the USDOJ's "2010 ADA Standards for Accessible Design" the ABA standards of the Federal agency having jurisdiction and ICC A117.1 .

	2.3 PAVEMENT-MARKING PAINT
	A. Pavement-Marking Paint, Solvent-Borne: MPI #32, solvent-borne traffic-marking paint.
	1. Color: White .
	2. Color: Yellow

	B. Glass Beads: AASHTO M 247, Type 1 or FS TT-B-1325D, Type 1 , made of 100 percent recycled glass.
	1. Roundness: Minimum 80 percent true spheres by weight.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that pavement-marking substrate is dry and in suitable condition to begin pavement marking in accordance with manufacturer's written instructions.
	B. Proceed with pavement marking only after unsatisfactory conditions have been corrected.

	3.2 PAVEMENT MARKING
	A. Do not apply pavement-marking paint until layout, colors, and placement have been verified with Architect.
	B. Allow asphalt paving or concrete surfaces to age for a minimum of 30 days before starting pavement marking.
	C. Sweep and clean surface to eliminate loose material and dust.
	D. Apply paint with mechanical equipment to produce pavement markings, of dimensions indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to provide a minimum wet film thickness of 15 mils .
	1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly secured to asphalt paving or concrete surface. Mask an extended area beyond edges of each stencil to prevent paint application beyond stencil. Apply paint so that it...
	2. Broadcast glass beads uniformly into wet markings at a rate of 6 lb/gal..


	3.3 PROTECTING AND CLEANING
	A. Protect pavement markings from damage and wear during remainder of construction period.
	B. Clean spillage and soiling from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Detectable Warning Panel

	B. Related Requirements:
	1. Section 321313 "Concrete Paving" for concrete walkways serving as substrates for tactile warning surfacing.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Samples for Initial Selection: For each type of exposed finish requiring color selection.

	1.4 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For tactile warning surfacing, to include in maintenance manuals.

	1.5 QUALITY ASSURANCE
	1.6 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site <Insert location>.

	1.7 PROJECT CONDITIONS
	A. Cold-Weather Protection: Do not use frozen materials or materials mixed or coated with ice or frost. Do not build on frozen subgrade or setting beds. Remove and replace unit paver work damaged by frost or freezing.
	B. Weather Limitations for Adhesive Application:
	1. Apply adhesive only when ambient temperature is above 50 deg F and when temperature has not been below 35 deg F for 12 hours immediately before application. Do not apply when substrate is wet or contains excess moisture.

	C. Weather Limitations for Mortar and Grout:
	1. Cold-Weather Requirements: Comply with cold-weather construction requirements contained in ACI 530.1/ASCE 6/TMS 602.


	1.8 WARRANTY
	A. Special Warranty: Manufacturer agrees to repair or replace components of tactile warning surfaces that fail in materials or workmanship within specified warranty period.
	1. Failures include, but are not limited to, the following:
	a. Deterioration of finishes beyond normal weathering and wear.
	b. Separation or delamination of materials and components.

	2. Warranty Period: Five years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 TACTILE WARNING SURFACING, GENERAL
	A. Accessibility Requirements: Comply with applicable provisions in the U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines for Buildings and Facilities and ICC A117.1 for tactile warning surfaces.
	1. For tactile warning surfaces composed of multiple units, provide units that when installed provide consistent side-to-side and end-to-end dome spacing that complies with requirements.

	B. Source Limitations: Obtain each type of tactile warning surfacing , joint material , setting material , anchor , and fastener from single source with resources to provide materials and products of consistent quality in appearance and physical prope...

	2.2 DETECTABLE WARNING PANEL
	A. Description, materials, construction methods, methods of measurement and basis of payment shall follow RIDOT Standard Specifications for Road and Bridge Construction Section 942.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that pavement is in suitable condition to begin installation according to manufacturer's written instructions. Verify that installation of tactile warning surfacing will comply with accessibility requirements upon completion.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION OF DETECTABLE WARNING PANEL
	A. General: Prepare substrate and install tactile warning surfacing according to manufacturer's written instructions unless otherwise indicated.
	B. Place tactile warning surfacing units in dimensions and orientation indicated. Comply with location requirements of AASHTO MP 12.

	3.3 CLEANING AND PROTECTION
	A. Remove and replace tactile warning surfacing that is broken or damaged or does not comply with requirements in this Section. Remove in complete sections from joint to joint unless otherwise approved by Architect. Replace using tactile warning surfa...
	B. Protect tactile warning surfacing from damage and maintain free of stains, discoloration, dirt, and other foreign material.


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Requirements, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Seeding.

	B. Related Requirements:
	1. Section 329300 "Plants" for trees, shrubs, ground covers, and other plants as well as border edgings and mow strips.


	1.3 DEFINITIONS
	A. Finish Grade: Elevation of finished surface of planting soil.
	B. Pesticide: A substance or mixture intended for preventing, destroying, repelling, or mitigating a pest. Pesticides include insecticides, miticides, herbicides, fungicides, rodenticides, and molluscicides. They also include substances or mixtures in...
	C. Pests: Living organisms that occur where they are not desired or that cause damage to plants, animals, or people. Pests include insects, mites, grubs, mollusks (snails and slugs), rodents (gophers, moles, and mice), unwanted plants (weeds), fungi, ...
	D. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified with soil amendments and perhaps fertilizers to produce a soil mixture best for plant growth. See Section 329113 "Soil Preparation" and drawing design...
	E. Subgrade: The surface or elevation of subsoil remaining after excavation is complete, or the top surface of a fill or backfill before planting soil is placed.

	1.4 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site .

	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For landscape Installer.
	B. Certification of Grass Seed: From seed vendor for each grass-seed monostand or mixture, stating the botanical and common name, percentage by weight of each species and variety, and percentage of purity, germination, and weed seed. Include the year ...
	C. Product Certificates: For fertilizers, from manufacturer.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data: Recommended procedures to be established by Owner for maintenance of turf during a calendar year. Submit before expiration of required maintenance periods.

	1.7 QUALITY ASSURANCE
	A. Installer Qualifications: A qualified landscape installer whose work has resulted in successful turf establishment.
	1. Professional Membership: Installer shall be a member in good standing of either the National Association of Landscape Professionals or AmericanHort.
	2. Experience: Five years' experience in turf installation in addition to requirements in Section 014000 "Quality Requirements."
	3. Installer's Field Supervision: Require Installer to maintain an experienced full-time supervisor on Project site when work is in progress.
	4. Personnel Certifications: Installer's field supervisor shall have certification in one of the following categories from the National Association of Landscape Professionals:
	a. Landscape Industry Certified Technician - Exterior.
	b. Landscape Industry Certified Lawn Care Manager.
	c. Landscape Industry Certified Lawn Care Technician.

	5. Pesticide Applicator: State licensed, commercial.


	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Seed and Other Packaged Materials: Deliver packaged materials in original, unopened containers showing weight, certified analysis, name and address of manufacturer, and indication of compliance with state and Federal laws, as applicable.
	B. Bulk Materials:
	1. Do not dump or store bulk materials near structures, utilities, walkways and pavements, or on existing turf areas or plants.
	2. Accompany each delivery of bulk materials with appropriate certificates.


	1.9 FIELD CONDITIONS
	A. Planting Restrictions: Plant during one of the following periods. Coordinate planting periods with initial maintenance periods to provide required maintenance from date of Substantial Completion .
	1. Fall Planting: September 1 - October 1 .

	B. Weather Limitations: Proceed with planting only when existing and forecasted weather conditions permit planting to be performed when beneficial and optimum results may be obtained. Apply products during favorable weather conditions according to man...


	PART 2 -  PRODUCTS
	2.1 SEED MIXES
	A. Use the following seed mix for Full/Part Sun areas:
	1. Endophyte Enhanced Mix (modified):
	a. 30% Improved Perennial Rye
	b. 30% Turf Type Tall Fescue
	c. 35% Chewings Fescue
	d. 5% Miniature or Dutch White Clover

	2. Available from:
	a. Allen's Seed Store - 693 S County Trail Exeter, RI 02822 Phone: 401-294-2722
	b. Approved Equal



	2.2 FERTILIZERS
	A. Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting of fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea formaldehyde, phosphorous, and potassium in the following compo...
	1. Composition: fertilizer to have a ratio of 18 Nitrogen (N) - 24 Phosphorous (P) - 12 Potassium (K)

	B. Slow-Release Fertilizer: Granular or pelleted fertilizer consisting of 50 percent water-insoluble nitrogen, phosphorus, and potassium in the following composition:
	1. Composition: fertilizer to have a ratio of 18 Nitrogen (N) - 0 Phosphorous (P) - 24 Potassium (K)



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine areas to be planted for compliance with requirements and other conditions affecting installation and performance of the Work.
	1. Verify that no foreign or deleterious material or liquid such as paint, paint washout, concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, paint thinner, turpentine, tar, roofing compound, or acid has been depo...
	2. Suspend planting operations during periods of excessive soil moisture until the moisture content reaches acceptable levels to attain the required results.
	3. Uniformly moisten excessively dry soil that is not workable or which is dusty.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.
	C. If contamination by foreign or deleterious material or liquid is present in soil within a planting area, remove the soil and contamination as directed by Architect and replace with new planting soil.

	3.2 PREPARATION
	A. Protect structures; utilities; sidewalks; pavements; and other facilities, trees, shrubs, and plantings from damage caused by planting operations.
	1. Protect adjacent and adjoining areas from hydroseeding and hydromulching overspray.
	2. Protect grade stakes set by others until directed to remove them.


	3.3 TURF AREA PREPARATION
	A. General: Prepare planting area for soil placement and mix planting soil according to Section 32 91 19 - Landscape Grading
	B. Placing Planting Soil: Place and mix planting soil in place over exposed subgrade .
	C. Moisten prepared area before planting if soil is dry. Water thoroughly and allow surface to dry before planting. Do not create muddy soil.
	D. Before planting, obtain Architect's acceptance of finish grading; restore planting areas if eroded or otherwise disturbed after finish grading.

	3.4 TURF MAINTENANCE
	A. General: Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming, replanting, and performing other operations as required to establish healthy, viable turf. Roll, regrade, and replant bare or eroded areas and remulch to prod...
	1. Fill in as necessary soil subsidence that may occur because of settling or other processes. Replace materials and turf damaged or lost in areas of subsidence.
	2. In areas where mulch has been disturbed by wind or maintenance operations, add new mulch and anchor as required to prevent displacement.
	3. Apply treatments as required to keep turf and soil free of pests and pathogens or disease. Use integrated pest management practices whenever possible to minimize the use of pesticides and reduce hazards.

	B. Watering: Install and maintain temporary piping, hoses, and turf-watering equipment to convey water from sources and to keep turf uniformly moist to a depth of 4 inches .
	1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or mulch. Lay out temporary watering system to avoid walking over muddy or newly planted areas.
	2. Water turf with fine spray at a minimum rate of 1 inch per week unless rainfall precipitation is adequate.

	C. Mow turf as soon as top growth is tall enough to cut. Repeat mowing to maintain specified height without cutting more than one-third of grass height. Remove no more than one-third of grass-leaf growth in initial or subsequent mowings. Do not delay ...
	1. Mow Lawn Areas to a height of 2 to 3 inches .


	3.5 SATISFACTORY TURF
	A. Turf installations shall meet the following criteria as determined by Architect:
	1. Satisfactory Seeded Turf: At end of maintenance period, a healthy, uniform, close stand of grass has been established, free of weeds and surface irregularities, with coverage exceeding 90 percent over any 10 sq. ft. and bare spots not exceeding 5 b...

	B. Use specified materials to reestablish turf that does not comply with requirements, and continue maintenance until turf is satisfactory.

	3.6 CLEANUP AND PROTECTION
	A. Promptly remove soil and debris created by turf work from paved areas. Clean wheels of vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved areas.
	B. Remove surplus soil and waste material, including excess subsoil, unsuitable soil, trash, and debris, and legally dispose of them off Owner's property.
	C. Erect temporary fencing or barricades and warning signs as required to protect newly planted areas from traffic. Maintain fencing and barricades throughout initial maintenance period and remove after plantings are established.


	PART 1 -  GENERAL
	1.1 SCOPE:
	A. This specification will cover the installation of Delineator Posts for use as parking deterrence.

	1.2 COORDINATION:
	A. Coordinate with the construction of ADA Ramps and Sidewalks to ensure Delineators can be properly placed and secured. Verify all measurements and layout prior to construction to avoid delay.

	1.3 QUALITY ASSURANCE
	A. Regulatory Requirements: Meet requirements of applicable laws, codes, and regulations required by authorities having jurisdiction over Work.


	PART 2 -  PRODUCTS
	2.1 MATERIALS:
	A. Delineator Posts shall be Grainger 36” Delineator Posts or approved equal meeting the material and reflectivity requirements of MUTCD 2009 Edition Chapter 3F.
	1. Colors of Delineators shall be as specified on plans.
	2. Delineators shall be installed using 3/8” x 2-3/4” Type 304 Asphalt Anchors or as approved by the Engineer.



	PART 3 -  EXECUTION
	3.1 INSTALLATION:
	A. Delineators shall be attached to asphalt roadway as shown on plans or as approved by the Engineer.

	3.2 CLEAN UP:
	A. Clean all debris and miscellaneous material associated with work.






