



CITY OF PROVIDENCE, RHODE ISLAND

**Department: Planning & Development**

**RFP Title: Engineering and Post Design for Cathedral Square Pedestrian Plaza Improvements**

**Opening Date: 03/24/2025**

**Addendum #: 3**

**Issue Date: 03/03/2025**

The purpose of this addendum is:

This addendum extends the deadline for RFP submissions and answers questions that have been submitted to the Department of Planning & Development since Addendum 2 was issued.



CITY OF PROVIDENCE  
MAYOR BRETT P. SMILEY

**Bid Addendum #3**  
**Engineering and Post Design for**  
**Cathedral Square Pedestrian Plaza Improvements**  
**MinuteTraq ID: 48150**

**ADDENDUM NO. 3**  
**Engineering and Post Design for**  
**Cathedral Square Pedestrian Plaza**  
**Improvements**

PROVIDENCE, RHODE ISLAND

---

The information, clarifications and revisions contained in this addendum are to be incorporated as ADDENDUM NO. 3 – ENGINEERING AND POST DESIGN FOR CATHEDRAL SQUARE PEDESTRIAN PLAZA IMPROVEMENTS. All referenced changes are to become part of the Contract Documents. This is the Third Addendum for this RFP:

- This addendum extends the deadline for RFP submissions and answers questions that have been submitted to the Department of Planning & Development since Addendum 2 was issued.

**\*The deadline for responses to the RFP has been extended to March 24, 2025.**

**\*The updated deadline for question submissions is now Friday, March 14<sup>th</sup> at 4:30pm.**

**\*See the updated Project Area Map attached.**

**Q: If the available funding for the services associated with the RFP as well as construction are not sufficient for construction of improvements that fully address the stated goals, would the City consider a scaled-back scope for the 30%/90%/PS&E design and construction package to match the available budget? If so, how should we assume what that scope may be?**

A: The City will work with the team on options for value engineering and phased construction once the initial OPCC is provided at 30%.

**Q: Can you please clarify what responsibilities should be assumed for the Resident Engineer 16 hours/week on site?**

A: The resident engineer will be responsible for construction administration, ensuring construction crews are completing work on time, on budget, and according to specifications in approved construction documents.

