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REQUEST FOR PROPOSALS 
ITEM DESCRIPTION: FOX POINT HURRICANE BARRIER ROAD COVER REPAIRS 

Date to be opened: Monday, April 10, 2023 

Issuing Department: Department of Public Works 

QUESTIONS 

 Please direct questions relative to the bidding process, how to fill out forms, and how to submit a bid
(Pages 1-8) to the Purchasing Department:

o Email: purchasing@providenceri.gov
 Please use the subject line “RFP Question”

 Please direct questions relative to the Minority and Women’s Business Enterprise Program and the
corresponding forms (Pages 9-13) to the MBE/WBE Outreach Director for the City of Providence:

o Grace Diaz, MBE/WBE Outreach Director
 Phone: (401) 680-5766
 Email: gdiaz@providenceri.gov

• Please use subject line “MBE WBE Forms”

 Please direct questions relative to the specifications outlined (beginning on page 14) to the issuing
department’s subject matter expert:

o Roger Biron, Assistant Chief Engineer
 (401) 680-7531
 Rbiron@providenceri.gov

o Martin Pierce, Senior Project Manager
 (401) 773-7880 ext. 12
 Martin.Pierce@SteereEngineering.com

 Please use the subject line “RFP Question - Fox Point Hurricane Barrier Road Cover Repairs

All questions or comments concerning this RFP must be submitted via email by Tuesday, March 28, 
2023 at 12:00 PM. Bidders are responsible to monitor the website for addendum. An addendum 
acknowledgment page is included in the Bid Instructions. 

Pre-bid Conference 
A non-mandatory Pre-bid conference will be held on March 21, 2023 at 9:00 a.m. at the Project 
Site, the intersection of Bridge Street & Tockwotton Street, with Allens Avenue to follow. 
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INSTRUCTIONS FOR SUBMISSION 
 

Bids may be submitted up to 2:15 P.M. on the above meeting date at the Department of the City Clerk. Room 
311, City Hall. 25 Dorrance Street, Providence. At 2:15 P.M. all bids will be publicly opened and read at the 
Board of Contract Meeting in the City Council Chambers, on the 3rd floor of City Hall. 

 
 Bidders must submit 2 copies of their bid in sealed envelopes or packages labeled with the captioned 

Item Description and the City Department to which the RFP and bid are related and must include 
the company name and address on the envelope as well. (On page 1). 

 If required by the Department, please keep the original bid bond and check in only one of the envelopes. 
 Communications to the Board of Contract and Supply that are not competitive sealed bids (i.e. product 

information/samples) should have “NOT A BID” written on the envelope or wrapper. 
 Only use form versions and templates included in this RFP. If you have an old version of a form do not 

recycle it for use in this bid. 
 The bid envelope and information relative to the bid must be addressed to: 

 
Board of Contract and Supply 
Department of the City Clerk – City Hall, Room 311 
25 Dorrance Street 
Providence, RI 02903 

 
 

**PLEASE NOTE: This bid may include details regarding information that you will need to provide 
(such as proof of licenses) to the issuing department before the formalization of an award. 

 
This information is NOT requested to be provided in your initial bid by design. 

 

All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record. The City has made a conscious effort to avoid the posting of sensitive information on the 
City’s Open Meetings Portal, by requesting that such sensitive information be submitted to the issuing 
department only at their request. 
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BID PACKAGE CHECKLIST 
 

Digital forms are available in the City of Providence Purchasing Department Office or online at 
http://www.providenceri.gov/purchasing/how-to-submit-a-bid/ 

The bid package MUST include the following, in this order: 

 Bid Form 1: Bidder's Blank as the cover page/ 1st page (see page 6 of this document) 

 Bid Form 2: Certification of Bidder as 2nd page (see page 7 of this document) 
 Bid Form 3: Certificate Regarding Public Records (see page 8 of this document) 

 Forms from the Minority and Women Business Enterprise Program: Based on Bidder Category. See 
forms and instructions enclosed (pages 9-13) or on: https://www.providenceri.gov/purchasing/minority- 
women-owned-business-mbewbe-procurement-program/ 

*Please note: MBE/WBE forms must be completed for EVERY bid submitted and must be inclusive of 
ALL required signatures. Forms without all required signatures will be considered incomplete. 

 Bidder’s Proposal/Packet: Formal response to the specifications outlined in this RFP, including pricing 
information and details related to the good(s) or service(s) being provided. Please be mindful of 
formatting responses as requested to ensure clarity. 

 Financial Assurance, if requested (as indicated on page 5 of this document under “Bid Terms”) 
 

All of the above listed documents are REQUIRED. (With the exception of financial assurances, which are 
only required if specified on page 5.) 

 
***Failure to meet specified deadlines, follow specific submission instructions, or enclose all required 
documents with all applicable signatures will result in disqualification, or in an inability to appropriately 
evaluate bids. 
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NOTICE TO VENDORS 

1. The Board of Contract and Supply will make the award to the lowest qualified and responsible bidder.
2. In determining the lowest responsible bidder, cash discounts based on preferable payment terms will not be

considered.
3. Where prices are the same, the Board of Contract and Supply reserves the right to award to one bidder, or

to split the award.
4. No proposal will be accepted if the bid is made in collusion with any other bidder.
5. Bids may be submitted on an “equal in quality” basis. The City reserves the right to decide equality.

Bidders must indicate brand or the make being offered and submit detailed specifications if other than
brand requested.

6. A bidder who is an out-of-state corporation shall qualify or register to transact business in this State, in
accordance with the Rhode Island Business Corporation Act, RIGL Sec. 7-1.2-1401, et seq.

7. The Board of Contract and Supply reserves the right to reject any and all bids.
8. Competing bids may be viewed in person at the Department of the City Clerk, City Hall, Providence,

immediately upon the conclusion of the formal Board of Contract and Supply meeting during which the
bids were unsealed/opened. Bids may also be accessed electronically on the internet via the City’s Open
Meetings Portal.

9. As the City of Providence is exempt from the payment of Federal Excise Taxes and Rhode Island Sales
Tax, prices quoted are not to include these taxes.

10. In case of error in the extension of prices quoted, the unit price will govern.
11. The contractor will NOT be permitted to: a) assign or underlet the contract, or b) assign either legally or

equitably any monies or any claim thereto without the previous written consent of the City Purchasing
Director.

12. Delivery dates must be shown in the bid. If no delivery date is specified, it will be assumed that an
immediate delivery from stock will be made.

13. A certificate of insurance will normally be required of a successful vendor.
14. For many contracts involving construction, alteration and/or repair work, State law provisions concerning

payment of prevailing wage rates apply (RIGL Sec. 37-13-1 et seq.)
15. No goods should be delivered, or work started without a Purchase Order.
16. Submit 3 copies of the bid to the City Clerk, unless the specification section of this document

indicates otherwise.
17. Bidder must certify that it does not unlawfully discriminate on the basis of race, color, national origin,

gender, gender identity or expression, sexual orientation and/or religion in its business and hiring practices
and that all of its employees are lawfully employed under all applicable federal, state and local laws, rules
and regulations. (See Bid Form 2.)
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BID TERMS 

1. Financial assurances may be required in order to be a successful bidder for Commodity or Construction
and Service contracts. If either of the first two checkboxes below is checked, the specified assurance
must accompany a bid, or the bid will not be considered by the Board of Contract and Supply. The
third checkbox indicates the lowest responsible bidder will be contacted and required to post a bond to
be awarded the contract.

a) A certified check for $ must be deposited with the City Clerk as a guarantee that the 
Contract will be signed and delivered by the bidder. 

b) A bid bond in the amount of five (5) per centum (%) of the proposed total price, must be
deposited with the City Clerk as a guarantee that the contract will be signed and delivered by the
bidder; and the amount of such bid bond shall be retained for the use of the City as liquidated
damages in case of default.

c) A performance and payment bond with a satisfactory surety company will be posted by the
bidder in a sum equal to one hundred per centum (100%) of the awarded contract.

d) No financial assurance is necessary for this item. 

2. Awards will be made within sixty (60) days of bid opening. All bid prices will be considered firm,
unless qualified otherwise. Requests for price increases will not be honored.

3. Failure to deliver within the time quoted or failure to meet specifications may result in default in
accordance with the general specifications. It is agreed that deliveries and/or completion are subject to
strikes, lockouts, accidents and Acts of God.

The following entry applies only for COMMODITY BID TERMS: 

4. Payment for partial delivery will not be allowed except when provided for in blanket or term contracts.

The following entries apply only for CONSTRUCTION AND SERVICE BID TERMS: 

5. Only one shipping charge will be applied in the event of partial deliveries for blanket or term contracts.
6. Prior to commencing performance under the contract, the successful bidder shall attest to compliance

with the provisions of the Rhode Island Worker’s Compensation Act, RIGL 28-29-1, et seq. If exempt
from compliance, the successful bidder shall submit a sworn Affidavit by a corporate officer to that
effect, which shall accompany the signed contract.

7. Prior to commencing performance under the contract, the successful bidder shall, submit a certificate of
insurance, in a form and in an amount satisfactory to the City.
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BID FORM 1: Bidders Blank 
 

1. Bids must meet the attached specifications. Any exceptions or modifications must be noted and fully explained. 

2. Bidder’s responses must be in ink or typewritten, and all blanks on the bid form should be completed. 

3. The price or prices proposed should be stated both in WRITING and in FIGURES, and any proposal not so stated may be 
rejected. Contracts exceeding twelve months must specify annual costs for each year. 

4. Bids SHOULD BE TOTALED so that the final cost is clearly stated (unless submitting a unit price bid), however each 
item should be priced individually. Do not group items. Awards may be made on the basis of total bid or by individual 
items. 

 
5. All bids MUST BE SIGNED IN INK. 

 
Name of Bidder (Firm or Individual):   

Contact Name:      

Business Address:     

Business Phone #:    

Contact Email Address:   

Agrees to bid on (Write the “Item Description” here):     

If the bidder’s company is based in a state other than Rhode Island, list name and contact information for a local agent for service of 

process that is located within Rhode Island    

Delivery Date (if applicable):   

Name of Surety Company (if applicable):   

Total Amount in Writing:     

Total Amount in Figures:    

 

Use additional pages if necessary for additional bidding details. 
 
 
 

Signature of Representation 
 
 
 

Title 
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BID FORM 2: Certification of Bidder 
(Non-Discrimination/Hiring) 

 

Upon behalf of (Firm or Individual Bidding), 
 

I, (Name of Person Making Certification), 
 

being its (Title or “Self”), hereby certify that: 
 

 
1. Bidder does not unlawfully discriminate on the basis of race, color, national origin, gender, sexual 

orientation and/or religion in its business and hiring practices. 

2. All of Bidder’s employees have been hired in compliance with all applicable federal, state and local 
laws, rules and regulations. 

 
 

I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20 . 

 

 
Signature of Representation 

 
 
 

Printed Name 
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BID FORM 3: Certificate Regarding Public Records 

 
Upon behalf of   (Firm or Individual Bidding), 

I, (Name of Person Making Certification), 

being its  (Title or “Self”), hereby certify an 

understanding that: 

1. All bids submitted in response to Requests for Proposals (RFP’s) and Requests for Qualification 
(RFQ’s), documents contained within, and the details outlined on those documents become public 
record upon receipt by the City Clerk’s office and opening at the corresponding Board of Contract 
and Supply (BOCS) meeting. 

2. The Purchasing Department and the issuing department for this RFP/RFQ have made a conscious 
effort to request that sensitive/personal information be submitted directly to the issuing 
department and only at request if verification of specific details is critical the evaluation of a 
vendor’s bid. 

3. The requested supplemental information may be crucial to evaluating bids. Failure to provide 
such details may result in disqualification, or an inability to appropriately evaluate bids. 

4. If sensitive information that has not been requested is enclosed or if a bidder opts to enclose the 
defined supplemental information prior to the issuing department’s request in the bidding packet 
submitted to the City Clerk, the City of Providence has no obligation to redact those details and 
bears no liability associated with the information becoming public record. 

5. The City of Providence observes a public and transparent bidding process. Information required in 
the bidding packet may not be submitted directly to the issuing department at the discretion of the 
bidder in order to protect other information, such as pricing terms, from becoming public. Bidders 
who make such an attempt will be disqualified. 

I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20  . 

 
 
 

Signature of Representation 
 
 
 

Printed Name 
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WBE/MBE Form Instructions 
 

The City of Providence actively seeks Minority and Women business enterprises to participate in bids to meet the City’s 
procurement needs. Pursuant to the City of Providence Code of Ordinances, Chapter 21, Article II, Sec. 21-52 (Minority and 
Women’s Business Enterprise) and Rhode Island General Laws (as amended), Chapter 31-14, et seq. (Minority Business 
Enterprise), Minority Business Enterprise (MBE) and Women’s Business Enterprise (WBE) participation goals apply to contracts. 

 
The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value. 
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value. 

The goal for combined MBE/WBE participation is 20% of the total bid value. 
 

Only businesses certified with the State of Rhode Island as minority and/or women business enterprises are counted 
towards the City’s goals. Eligible minority or women-owned businesses are encouraged to seek certification from the State 
of Rhode Island Minority Business Enterprise Compliance Office at: http://odeo.ri.gov/offices/mbeco/ 

 
Note: MBE certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by 
the City of Providence's MBE program. 

 
Bid Requirements: 

 

All Bidders: All bidders must complete and submit the MBE/WBE Participation Affidavit indicating whether or not they are a 
state-certified MBE/WBE and acknowledging the City’s participation goals. Submission of this form is required with every bid. 
Your bid will not be accepted without an affidavit. 

 
Bidders who will be subcontracting: In addition to the MBE/WBE Participation Affidavit, Bidders who will be subcontracting must 
submit the Subcontractor Disclosure Form as part of their bid submission. All subcontractors, regardless of MBE/WBE status, must 
be listed on this form. Business NAICS codes can be found at https://www.naics.com/search/. Awarded bidders are required to submit 

 

Subcontractor Utilization and Payment Reports with each invoice. 
 

Waiver Requests: 

a) If the percentage of the total amount of the bid being awarded to MBE or WBE vendors is less than 20% (Box F on the 
Subcontractor Disclosure Form) and the prime contractor is not a Rhode Island State-certified MBE or WBE, the Bidder 
must complete the MBE/WBE Waiver Request Form for review. 

 
b) If the prime contractor company has the capacity to perform the whole project, the City of Providence requires the 

contractor to meet the city’s goal of a combined 20% of MBE and WBE participation. 

 
c) If the contractor is a nonprofit organization, the City of Providence requires the nonprofit organization to provide the 

MBE/WBE Participation Affidavit Form and proof of its nonprofit status. 
 

d) If the contractor has researched the RI Certified minority list (http://odeo.ri.gov/offices/mbeco/mbe-wbe.php) and the state 
does not have any companies in the desired trade, the City of Providence requires the contractor to provide the MBE/WBE 
Participation Affidavit Form. 

 

e) Waivers will be considered for approval on a case-by-case basis. 
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Verifying MBE/WBE Certification 
It is the responsibility of the bidder to confirm that every MBE or WBE named in a proposal and included on a contract is certified by 
the Rhode Island Minority Business Enterprise Compliance Office. The current MBE/WBE directory is available at the State of RI 
MBE Office, One Capitol Hill, 2nd Floor, Providence, RI, or online at http://odeo.ri.gov/offices/mbeco/mbe-wbe.php. You can also 
call (401) 574-8670 to verify certification, expiration dates, and services that the MBE/WBE is certified to provide. Note: MBE 
certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by the City of Providence's 
MBE program. 

 
Form Instructions: 

Access all bid forms from http://www.providenceri.gov/oeo/ or http://www.providenceri.gov/purchasing/minority-women-owned-  
business-mbewbe-procurement-program/. Download the forms as blank PDFs. Once saved on your computer, fill them out using 
the Adobe program. The fillable PDFs must be completed in Adobe in order to be saved property. Google Chrome and similar 
platforms do not allow for the forms to be saved as filled PDFs. Therefore, please download the blank forms to your computer, then 
fill them out and save. 

 
Assistance with Form Requirements 

Examples of completed forms can be found on the City of Providence website at http://www.providenceri.gov/oeo/ or 
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/. 

 

Contract Requirements: 

Prime contractors engaging subcontractors must submit the Subcontractor Utilization and Payment Report to the City 
Department’s Fiscal Agent with every invoice and request for final payment. A copy of all forms should be sent to the MBE/WBE 
Outreach Director Office, Grace Diaz at gdiaz@providenceri.gov. This form is not submitted as a part of the initial bid package. 

For contracts with durations of less than 3 months, this form must be submitted along with the contractor's request for final 
payment. The form must include all subcontractors utilized on the contract, both MBE/WBE and non- MBE/WBE, the total amount 
paid to each subcontractor for the given period and to date, A copy of all forms should be sent to the MBE/WBE Outreach Director 
Office, Grace Diaz at gdiaz@providenceri.gov. During the term of the contract, any unjustified failure to comply with the 
MBE/WBE participation requirements is a material breach of contract. 

 
Questions? 
For more information or for assistance with MBE/WBE Forms, contact the City of Providence MBE/WBE Outreach Director, 
Grace Diaz, at gdiaz@providenceri.gov or (401) 680-5766. 
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MBE/WBE PARTICIPATIONAFFIDAVIT 
Project /Item Description (as seen on RFP): 

 

 
 

Prime Bidder:  Contact Email and Phone 
Company Name, Address and Trade: 

 

 

 
 

Which one of the following describes your business’ status in terms of Minority and/or Woman-Owned Business Enterprise 
certification with the State of Rhode Island? MBE  WBE  Neither MBE nor WBE 

 

By initialing the following sections and signing the bottom of this document in my capacity as the contractor or an authorized 
representative of contractor, I make this Affidavit: 
It is the policy of the City of Providence that minority business enterprises (MBEs) and women business enterprises (WBEs) should 
have the maximum opportunity to participate in procurements and projects as prime contractors and vendors. Pursuant to Sec. 21-52 
of the Providence Code of Ordinances and Chapter 31-14 et seq. of the Rhode Island General Laws (as amended), MBE and WBE 
participation goals apply to contracts. 

 
The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value. 
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value. 

The goal for combined MBE/WBE participation is 20% of the total bid value. 
 

I acknowledge the City of Providence’s goals of supporting MBE/WBE certified businesses. Initial   
If awarded the contract, I understand that my company must submit to the Minority and Women’s Business Coordinator at the City of 
Providence (MBE/WBE Office), copies of all executed agreements with the subcontractor(s) being utilized to achieve the participation 
goals and other requirements of the RI General Laws. I understand that these documents must be submitted prior to the issuance  
of a notice to proceed. Initial   

 

I understand that, if awarded the contract, my firm must submit to the MBE/WBE Office canceled checks and reports  
required by the MBE/WBE Office on a quarterly basis verifying payments to the subcontractors(s) utilized on the contract. 
Initial   

 

If I am awarded this contract and find that I am unable to utilize the subcontractor(s) identified in my Statement of Intent, I understand 
that I must substitute another certified MBE and WBE firm(s) to meet the participation goals. I understand that I may not make a  
substitution until I have obtained the written approval of the MBE/WBE Office. 
Initial   
If awarded this contract, I understand that authorized representatives of the City of Providence may examine the books,  
records and files of my firm from time to time, to the extent that such material is relevant to a determination of whether my 
firm is complying with the City’s MBE/WBE participation requirements. 
Initial   
I do solemnly declare and affirm under the penalty of perjury that the contents of the foregoing Affidavit are true and correct 
to the best of my knowledge, information, and belief. 

 
 

Signature of Bidder Printed Name 
 
 

Company Name Date 
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SUBCONTRACTOR DISCLOSURE FORM 
Fill out this form only if you WILL SUBCONTRACT with other parties. If you will not subcontract any portion of the 
proposed bid, do not fill out this form. 
Prime Bidder:  Primary NAICS  
Code:  

Item Description (as seen on RFP):   
 

Please list all Subcontractors below. Include the total dollar value that you propose to share with each subcontractor and 
the dollar amount to be subcontracted. Please check off MBE and WBE where applicable. The directory of all state- 
certified MBE/WBE firms is located at www.mbe.ri.gov. Business NAICS codes can be found at 
https://www.naics.com/search/ 

Proposed Subcontractor MBE WBE Primary 
NAICS 
Code 

Date of 
Mobilization 

$ Value of Subcontract 

     $ 

     $ 

     $ 

     $ 

     $ 

     $ 

A. MBE SUBCONTRACTEDAMOUNT: $ 

B. WBE SUBCONTRACTEDAMOUNT: $ 

C. NON-MBE WBE SUBCONTRACTED AMOUNT: $ 

D. DOLLAR AMOUNT OF WORK DONE BY THE PRIME CONTRACTOR: $ 

E. TOTAL AMOUNT OF BID (SUM OF A, B, C, & D): $ 

F. PERCENTAGE OF BID SUBCONTRACTED TO MBEs AND WBEs. 
(Divide the sum of A and B by E and multiply result by 100). 

% 

Please read and initial the following statement acknowledging you understand. If the percentage of the total amount of the bid being 
awarded to MBE or WBE vendors is less than 20% (Box (F) and the prime contractor is NOT a Rhode Island State-certified MBE or 
WBE, you must fill out the MBE/WBE WAIVER REQUEST FORM for consideration by City of Providence MBE/WBE 
Outreach Director. Initial Required 

 
 

Signature of Bidder Printed Name 
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MBE/WBE Waiver Request Form 
Fill out this form only if you did not meet the 20% MBE/WBE participation goal. 
State-certified MBE or WBE Prime Bidders are NOT REQUIRED to fill out this form. 

 
Submit this form to the City of Providence MBE/WBE Outreach Director, Grace Diaz, at mbe-wbe@providenceri.gov, for review 
prior to bid submission. This waiver applies only to the current bid which you are submitting to the City of Providence and does not 
apply to other bids your company may submit in the future. In case a waiver is needed, City Department Directors should not 
recommend a bidder for award if this form is not included, absent, or is not signed by the City of Providence MBE/WBE 
Director. 

 
Prime Bidder: Contact Email and Phone   
Company Name, Address:  Trade  
Project /Item Description (as seen on RFP): 

 
 

 
To receive a waiver, you must list the certified MBE and/or WBE companies you contacted, the name of the primary individual with 
whom you interacted, and the reason the MBE/WBE company could not participate on this project. 

MBE/WBE Company 
Name 

Individual’s Name Company Name Why did you choose not to 
work with this company? 

    

    

    

    

    

 
I acknowledge the City of Providence’s goal of a combined MBE/WBE participation is 20% of the total bid value. I am requesting a 
waiver of % MBE/WBE (20% minus the value of Box F on the Subcontractor Disclosure Form). If an opportunity is 
identified to subcontract any task associated with the fulfillment of this contract, a good faith effort will be made to select MBE/WBE 
certified businesses as partners. 

 
 

   

Signature of Prime Contractor / or Duly 
Authorized Representative 

Printed Name Date Signed 

 
 
 

   

Signature of City of Providence (or Designee (Only) 
MBE/WBE Outreach Director 

Printed Name of City of Providence Date Signed 
MBE/WBE Outreach Director 
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BID PACKAGE SPECIFICATIONS 
 

Request for Proposal, Fox Point Hurricane Barrier Road Cover Repairs, prepared by Steere Engineering Inc., 2350 Post Road, Suite 

100, Warwick, RI 02886 dated March 2023 (attached), beginning on Page 18. 
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SUPPLEMENTAL INFORMATION 

If the issuing department for this RFP determines that your firm’s bid is best suited to accommodate their need, 
you will be asked to provide proof of the following prior to formalizing an award. 

An inability to provide the outlined items at the request of the department may lead to the disqualification of 
your bid. 

This information is NOT requested to be provided in your initial bid that you will submit to the City Clerk’s 
office by the “date to be opened” noted on page 1. This list only serves as a list of items that your firm should 
be ready to provide on request. 

All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record. 

You must be able to provide: 

 Business Tax ID will be requested after an award is approved by the Board of Contract and Supply.
 Proof of insurance complying with Section 5.30.F of the Contract Book.



Procurement #: 
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CITY OF PROVIDENCE STANDARD TERMS & CONDITIONS 

 

1. The terms “you” and “your” contained herein refer 
to the person or entity that is a party to the 
agreement with the City of Providence (“the City”) 
and to such person’s or entity’s employees, officers, 
and agents. 

2. The Request For Proposals (“RFP”) and these 
Standard Terms and Conditions together constitute 
the entire agreement of the parties (“the 
Agreement”) with regard to any and all matters. By 
your submission of a bid proposal or response to the 
City’s RFP, you accept these Standard Terms & 
Conditions and agree that they supersede any 
conflicting provisions provided by bid or in any 
terms and conditions contained or linked within a 
bid and/or response. Changes in the terms and 
conditions of the Agreement, or the scope of work 
thereunder, may only be made by a writing signed 
by the parties. 

3. You are an independent contractor and in no way 
does this Agreement render you an employee or 
agent of the City or entitle you to fringe benefits, 
workers’ compensation, pension obligations, 
retirement or any other employment benefits. The 
City shall not deduct federal or state income taxes, 
social security or Medicare withholdings, or any 
other taxes required to be deducted by an employer, 
and this is your responsibility to yourself and your 
employees and agents. 

4. You shall not assign your rights and obligations 
under this Agreement without the prior written 
consent of the City. Any assignment without prior 
written consent of the City shall be voidable at the 
election of the City. The City retains the right to 
refuse any and all assignments in the City’s sole and 
absolute discretion. 

5. Invoices submitted to the City shall be payable sixty 
(60) days from the time of receipt by the City. 
Invoices shall include support documentation 
necessary to evidence completion of the work being 
invoiced. The City may request any other 
reasonable documentation in support of an invoice. 
The time for payment shall not commence, and 
invoices shall not be processed for payment, until 
you provide reasonably sufficient support 
documentation. In no circumstances shall the City 
be obligated to pay or shall you be entitled to 
receive interest on any overdue invoice or payment. 
In no circumstances shall the City be obligated to 

pay any costs associated with your collection of an 
outstanding invoice. 

6. For contracts involving construction, alteration, 
and/or repair work, the provisions of applicable 
state labor law concerning payment of prevailing 
wage rates (R.I. Gen. Laws §§ 37-13-1 et seq., as 
amended) and the City’s First Source Ordinance 
(Providence Code of Ordinances §§ 21-91 et seq., as 
amended) apply. 

7. With regard to any issues, claims, or controversies 
that may arise under this Agreement, the City shall 
not be required to submit to dispute resolution or 
mandatory/binding arbitration. Nothing prevents the 
parties from mutually agreeing to settle any disputes 
using mediation or non-binding arbitration. 

8. To the fullest extent permitted by law, you shall 
indemnify, defend, and hold harmless the City, its 
employees, officers, agents, and assigns from and 
against any and all claims, damages, losses, 
allegations, demands, actions, causes of action, 
suits, obligations, fines, penalties, judgments, 
liabilities, costs and expenses, including but not 
limited to attorneys’ fees, of any nature whatsoever 
arising out of, in connection with, or resulting from 
the performance of the work provided in the 
Agreement. 

9. You shall maintain throughout the term of this 
Agreement the insurance coverage that is required 
by the RFP or, if none is required in the RFP, 
insurance coverage that is considered in your 
industry to be commercially reasonable, and you 
agree to name the City as an additional insured on 
your general liability policy and on any umbrella 
policy you carry. 

10. The City shall not subject itself to any contractual 
limitations on liability. The City shall have the time 
permitted within the applicable statute of 
limitations, and no less, to bring or assert any and 
all causes of action, suits, claims or demands the 
City may have arising out of, in connection with, or 
resulting from the performance of the work 
provided in the Agreement, and in no event does the 
City agree to limit your liability to the price of the 
Agreement or any other monetary limit. 

11. The City may terminate this Agreement upon five 
(5) days’ written notice to you if you fail to observe 
any of the terms and conditions of this Agreement, 
or if the City believes your ability to perform the 
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terms and conditions of this Agreement has been 
materially impaired in any way, including but in no 
way limited to loss of insurance coverage, lapsing of 
a surety bond, if required, declaration of 
bankruptcy, or appointment of a receiver. In the 
event of termination by the City, you shall be 
entitled to just and equitable compensation for any 
satisfactory work completed and expenses incurred 
up to the date of termination. 

12. Written notice hereunder shall be deemed to have 
been duly served if delivered in person to the 
individual or member of the firm or entity or to an 
officer of the entity for whom it was intended, or if 
delivered at or sent by registered or certified mail to 
the last business address known by the party 
providing notice. 

13. In no event shall the Agreement automatically 
renew or be extended without a writing signed by 
the parties. 

14. You agree that products produced or resulting from 
the performance of the Agreement are the sole 
property of the City and may not be used by you 
without the express written permission of the City. 

15. For any Agreement involving the sharing or 
exchange of data involving potentially confidential 
and/or personal information, you shall comply with 
any and all state and/or federal laws or regulations 
applicable to confidential and/or personal 
information you receive from the City, including but 
not limited to the Rhode Island Identity Theft 
Protection Act, R.I. Gen. Laws § 11-49.3-1, during 
the term of the Agreement. You shall implement 
and maintain appropriate physical, technical, and 
administrative security measures for the protection 
of, and to prevent access to, use, or disclosure of, 
confidential and/or personal information. In the 
event of a breach of such information, you shall 
notify the City of such breach immediately, but in 
no event later than twenty-four (24) hours after 
discovery of such breach. 

16. The Agreement is governed by the laws of the State 
of Rhode Island. You expressly submit yourself to 
and agree that any and all actions arising out of, in 
connection with, or resulting from the performance 
of the Agreement or relationship between the parties 
shall occur solely in the venue and jurisdiction of 
the State of Rhode Island or the federal court 
located in Rhode Island. 

17. The failure of the City to require performance of 
any provision shall not affect the City’s right to 

require performance at any time thereafter, nor shall 
a waiver of any breach or default of this Agreement 
constitute a waiver of any subsequent breach or 
default or a waiver of the provision itself. 

18.  If any term or provision of this Agreement, or the 
application thereof to any person or circumstance 
shall, in any extent, be invalid or unenforceable, the 
remainder of this Agreement shall not be affected 
thereby, and each term and provision shall be valid 
and enforceable to the fullest extent permitted by 
law. 
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1. INVITATION FOR BIDS

The Project includes all repairs necessary for the removal and replacement of Road Covers associated 
with the Fox Point Hurricane Barrier Vehicle gates in various conditions located in Allens Avenue, Bridge 
Street, South Water Street and South Main Street in the City of Providence. The location and repairs / 
replacement required at each location as defined in the Contract Documents and Plans. The repairs 
include the removal and replacement of the covers including, but are not necessarily limited to, removal 
and replacement of the bituminous and concrete pavements, removal and replacement of frames and 
covers, structural concrete and masonry repairs, sawcutting, construction of a concrete apron around each 
cover, patching with HMA asphalt, milling and paving bituminous pavements, pavement markings, traffic 
controls and all other incidentals necessary required to complete the work.  

Proposed overview of work: 

Allens Avenue Removal and replacement of 8 Frames and Road Covers 

Bridge Street Removal and replacement of 3 Frames and Road Covers 

South Water Street Removal and replacement of 3 Frames and Road Covers 

South Main Street Removal and replacement of 3 Frames and Road Covers 

The Owner is defined as the City of Providence (City), and the City of Providence Department of Public 
Works (DPW). All the above shall be performed in strict accordance with the Contract Documents and 
shall be substantially complete within twelve weeks of receipt of materials.  

On Monday, March 13, 2023, the Bidding/Contract Documents will be available for download from the 
following website: https://www.providenceri.gov/purchasing. 

A Statutory Bond for Complete Performance and Full Payment in the amount of One Hundred (100%) 
percent of the Contract Price with a satisfactory surety company will be required of the successful bidder. 
All surety companies must be listed with the Department of the Treasury, Fiscal Services, Circular 570 
(Latest Revision published by the Federal Register).  All bonds shall be in accordance with RIGL 37-12-1 
and RIGL 37-13-14.

The Bidders' attention is called to the fact that minimum salaries and wages, as set forth in the 
Bidding/Contract Documents, must be paid on this project. Paid wages shall be at rates not less than 
those prevailing on the same type of work on similar construction in the immediate locality as determined 
by the United States Secretary of Labor, in accordance with the Act of August 30, 1935, known as the 
Davis-Bacon Act, under Decision Nos. 1 through 6 as applicable. Prevailing wage rates and Davis-Bacon 
Wage Determination Reference Materials are available online at https://beta.sam.gov/. 

The Bidders' attention is called to the fact that the Project is using federal assistance provided to the City 
of Providence by the U.S. Department of Treasury from the Coronavirus State and Local Fiscal Recovery 
Fund established pursuant to Sections 602 and 603 of the Social Security Act, as added by Section 9901 
of the American Rescue Plan Act of 2021, Pub. L. No. 117-2 (March 11, 2021) (“ARPA”). Certain terms 
and conditions will apply to contractors and vendors entering this contract pursuant to ARPA, its 
applicable regulations, and/or as established by the U.S. Department of Treasury. These terms and 
conditions can be found in Appendix B, Part A., Construction Agreement, City of Providence Contract 
Addendum: American Rescue Plan Act (ARPA). 

The Bidders' attention is called to the fact that the Contractor must ensure that employees and applicants 
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for employment are not discriminated against because of their race, color, place of national origin, 
religion, sexual preference, or gender. 

The Owner will not consider bids from prime bidders who do not prove at least 5 years construction 
experience (within the last 7 years) on Projects that include Heavy Civil/Roadway Construction. These 
Projects shall be defined as existing, active construction projects within an existing city, state, or federally 
owned right-of-way. Instructions on documenting this experience are included in the "Statement of 
Bidders Qualifications" bid form in the Contract Documents. 

Bids may be held by the Owner for a period not to exceed ninety (90) days from the date of opening of 
bids, for the purpose of reviewing the bids and investigating the qualifications of bidders, all prior to award 
of the Contract. The Owner reserves the right to reject any or all bids either in part or in full. All bidders 
shall be available for a Pre-Bid Award Descope Meeting as may be required by the Owner. The Owner 
reserves the right to descope one or more bidders. Additionally, the meeting minutes of the Descope 
Meeting shall be enumerated as part of the signed contract agreement. The intent is NOT to renegotiate 
cost in any manner but to obtain clarifications and details of representations made by the Bidder to assure 
an understanding of the bid prior to final award. 

After a thorough review (and descope as required) of bids, the Owner anticipates submitting their 
recommendation for award of contract to the lowest responsible bidder to the Board of Contract and 
Supply for its regular meeting of Monday, May 8, 2023. The Board of Contract and Supply may take up 
to sixty (60) days to formally award. 
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2. INSTRUCTION TO BIDDERS

2.1. USE OF SEPARATE BID FORMS 

The Contract Documents include a complete set of Bidding Documents such as, but not limited to 
Front End Documents, Specifications, Drawings, Addendum and Contract forms which are 
compiled for the convenience of Bidders and are not to be detached from the Contract Documents, 
filled out, or executed. Separate copies of the Bid Forms are furnished for this purpose and can be 
found in this document. 

2.2. INTERPRETATIONS OR ADDENDA 

No oral interpretation will be made to any Bidder as to the meaning of the Contract Documents or 
any part thereof. Every request for such an interpretation shall be made in writing to the Owner. 
Any inquiry received seven or more days prior to the date fixed for opening of Bids will be given 
consideration. Every interpretation made to a bidder will be in the form of an Addendum to the 
Contract Documents when issued and will be on file with the City of Providence Purchasing 
Department. In addition, all Addenda will be emailed to each person registered as holding Contract 
Documents, but it shall be the Bidder's responsibility to make inquiry as to the Addenda issued. All 
such addenda shall become part of the Contract and all Bidders shall be bound by such Addenda, 
whether or not received by the Bidder. 

2.3. INSPECTION OF SITE 

A. Each Bidder should visit the site in person and not rely on digital street and overhead views
provided by mediums such as, but not limited to, Google and Bing to review areas of the
proposed work and fully acquaint himself with the existing conditions there, relating to
construction and labor, and should fully inform himself as to the facilities involved, the
difficulties and restrictions attending the performance of the Contract. The Bidder should
thoroughly examine and familiarize himself with the Drawings, Technical Specifications and all
other Contract Documents and supporting information. The Contractor, by the execution of the
Contract, shall in no way be relieved of any obligation under it due to their failure to receive or
examine any form or legal instrument or to visit the site and acquaint himself with the
conditions there existing, and the Owner will be justified in rejecting any claim based on facts
regarding which, he should have been on notice as a result thereof.

B. At the time of the opening of Bids, each Bidder will be presumed to have inspected the site
and to have read and to be thoroughly familiar with the Contract Documents (including all
addenda). The failure or omission of any Bidder to examine any form, instrument or document
or to inspect the site, shall in no way relieve any Bidder from any obligation in respect to their
Bid.

2.4. ALTERNATIVE BIDS 

NOT USED 

2.5. ALLOWANCES 

A. Allowances shall be included as part of the Base Bid and then further delineated in the Project
Schedule of Values. Allowances are subject to all general conditions and standards of the
Contract.

1. ADD ALLOWANCES ($130,000.00):
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Item 928.9902 Emergency Event Handling ($40,000) 

Item 929.9901 Materials Testing ($50,000) 

Item 999.0001 Police Detail ($40,000)

These items shall be reimbursed in accordance with the Measurement and Payment 

sections of the specifications. 

B. While allowances are part of the Overall Bid Value submitted, that Contractor is advised that
there are No Guarantees that they will be used or otherwise drawn down on and should have
no expectation of the allowance work being awarded. Allowances will be accounted for on the
Schedule of Values as separate Lines Items with the value debited as separate values as they
are drawn against.

2.6. BIDS 

A. All Bids must be submitted on forms supplied by the Owner and shall include all of the
requirements of the Contract Documents, including, but not limited to, the Drawings and other
incidental and appurtenant exhibits including these INSTRUCTIONS TO BIDDERS. All Bids
shall be complete in every respect and no interlineations, excisions or special conditions shall
be made to be included in the Bid Form by the Bidder.

B. All blank spaces for Bid Prices shall be filled in in ink or typewritten; in both words and
figures.

C. Required documents: Bid, Bid Documents including the Bid, the Bid Guarantee, the Non-
Collusion Affidavit and the Statement of Bidder's Qualifications (if requested), shall be
submitted to the City’s Board of Contract and Supply as indicated on Page 1 of this document.
One original and one paper copy of the bid documents and required forms shall be submitted
along with one USB drive with a single PDF containing all bid documents and required forms.
No CDs or emailed PDFs will be accepted. Failure to submit a USB stick with a single PDF of
the required documents and forms may result in disqualification.

D. The Owner may consider as irregular any Bid on which there is an alteration of or departure
from the Bid Form hereto attached and, at its option may reject the same.

E. If the Contract is awarded it will be awarded by the Owner to a responsible Bidder on the basis
of the lowest Bid and the selected Alternative Bid items, if any.  However, the City reserves
the right to select an alternate bidder, if in the best interest of the City.  The Contract will
require the completion of the work according to the Contract Documents.

F. Each Bidder shall include in their Bid the following information:

1. Firm (name, address, phone, web address)

2. Principals (names and home addresses)

2.7. BID GUARANTEE 

A. The Bid must be accompanied by a Bid Guarantee which shall not be less than five percent
(5%) of the amount of Bid.  The guarantee may be a bid bond in the form attached.  The Bid

Bond shall be secured by a guarantee or a surety company listed in the latest issue of the
U.S. Treasury Circular 570. The amount of such Bid Bond shall be within the maximum
amount specified for such company in said Circular 570. No Bid will be considered unless it is
accompanied by the required guarantee. Certified checks, cashier’s checks, or cash deposits
will not be accepted. The Bid Guarantee shall insure the execution of the Agreement and the
furnishing of the surety bond or bonds by the successful Bidder; all as required by the
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Contract Documents. 

B. Revised Bids submitted before the opening of Bids, whether forwarded by mail or telegram, if
representing an increase in excess of two percent (2%) of the original Bid, must have the Bid
Guarantee adjusted accordingly, otherwise the Bid will not be considered.

C. Bid Bonds of unsuccessful Bidders will be returned as soon as practical after the opening of
Bids.

2.8. COLLUSIVE AGREEMENTS 

A. Each Bidder submitting a Bid to the Owner for any portion of the work contemplated by the
documents on which bidding is based, shall execute and attach thereto, an affidavit
substantially in the form herein provided, to the effect that he has not entered into a collusive
agreement with any other person, firm, or corporation in regard to any Bid submitted.

B. Before executing any subcontract, the successful Bidder shall submit the name of any
proposed Subcontractor for prior approval and an affidavit substantially in the form provided in
this document.

2.9. STATEMENT OF BIDDER'S QUALIFICATIONS 

A. Each Bidder shall completely fill out a Statement of Bidder's Qualifications noting their
experience record in constructing the type of improvements embraced in the work, their
organization and equipment available for the work contemplated on the form furnished for that
purpose, and when specifically requested by the Owner, a detailed financial statement. The
Owner shall have the right to take such steps as it deems necessary to determine the ability of
the Bidder to perform their obligations under the Contract and the Bidder shall furnish the
Owner all such information and data for this purpose as it may request. The right is reserved
to reject any Bid where an investigation of the available evidence or information does not
satisfy the Owner that the Bidder is qualified to carry out properly the terms of the contract.

B. The Low Bidder (Responsive and Responsible) must:

1. Provide a list of equipment owned/leased in their possession;

2. Provide the names and qualifications of the Superintendent and Supervisory personnel
assigned major features of work;

3. Provide a description of all self-performed work;

4. Provide the names of proposed subcontractors and extent of work to be performed;

5. The Contractor shall demonstrate and provide a work plan to comply with the State
Public Works Contract apprenticeship program as prescribed by RIGL Title 37 Section
37-13-3.1. These documents are considered part of the Contract as if attached and
written in full.

6. Provide the name of the firm’s Equal Employment Opportunity with reference to the City
or State;

7. Provide Certification of Non-Discrimination in Equal Employment Opportunity with
reference to the State;

8. Provide financial references and set of audited financial statements (prepared by a CPA)
for most recent 3-year period to City for its’ review and approval;

9. Provide original letters from Bonding & Insurance Companies District Offices indicating
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willingness to furnish bonds/certificates; 

10. Provide insurance documentation naming the Owner as additionally insured;

11. Provide list of 10 most recent contracts completed;

12. Provide list of all uncompleted contracts;

13. List whether in the past 3 years the firm has had any bids rejected for lack of
qualifications, Responsibility, submission of informal/non-responsive bids, been denied or
revoked of pre- qualification; or violated any State labor law or prevailing wage citation.

14. Provide proof of five years’ work experience on projects of similar scope and size.

2.10. UNIT PRICES, SUPPLEMENTAL UNIT PRICES AND ALTERNATES 

A. The Unit Price for each of the items in the proposal of each Bidder shall include as part of the
Unit Cost the pro rata share of overhead and profit so that the sum of the products obtained by
multiplying the quantity shown for each item by the Unit Price Bid represents the Total Bid. Bid
pricing sheets are included in Appendix A.

B. The special attention of all Bidders is called to this provision for, should conditions make it
necessary to revise the quantities, no limit will be fixed for such increased or decreased
quantities nor extra compensation allowed, provided the net monetary value of all such
additive and subtractive changes in quantities of such items of work (i.e., difference in cost)
shall not increase or decrease the original contract price by more than twenty-five percent
(25%), except for work not covered in the Drawings and Technical Specifications as provided
for in the RHODE ISLAND DEPARTMENT OF TRANSPORTATION Standard Specifications
for Road and Bridge Construction, 2004 Edition, Amended March 2018 GENERAL
CONDITIONS PART 1, Section 104.0.7 a2.

C. The Bidder shall provide Bid Unit Costs that reflect the Fair Market Value of the work to be
performed to prevent an unbalanced bid. As such the practice of submitting Penny, Dollar or
Token Bid values is discouraged and could result in rejection of the bid if found to be
unbalanced.

2.11. CORRECTIONS 

Erasures or other changes in the Bids must be explained or noted over the signature of the Bidder. 

2.12. TIME FOR RECEIVING BIDS 

A. Bids received prior to the advertised hour of opening will be securely kept and sealed. The
officer whose duty it is to open them will decide when the specified time has arrived and no
Bid received thereafter will be considered. Bidders are solely responsible for delivery to and
receipt by the Owner of bids. The time of receipt will determine the acceptability of mailed
bids, regardless of postmark.
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B. Bidders are cautioned that while telegraphic modifications of Bids may be received as
provided above, such modifications, if not explicit and if in any sense subject to
misinterpretation, shall make the Bid so modified, or amended, subject to rejection.

2.13. OPENING OF BIDS 

At the time and place fixed for the opening of Bids, the Owner will cause to be opened and publicly 
read aloud, every Bid received within the time set for receiving Bids, irrespective of any 
irregularities therein. Bidders and other persons properly interested may be present in person or by 
representative. 

2.14. WITHDRAWAL OF BIDS 

Bids may be withdrawn upon written or telegraphic request dispatched by the Bidder in time for 
delivery in the normal course of business to the time fixed for opening provided that written 
confirmation of any telegraphic withdrawal over the signature of the Bidder is placed in the mail and 
postmarked prior to the time set for Bid opening. The Bid Guarantee of any Bidder withdrawing 
their Bid in accordance with the foregoing conditions will be returned promptly. 

2.15. DESCOPING MEETING 

All bidders shall be available for a Pre-Bid Award Descope Meeting as may be required by the 
Owner. The Owner reserves the right to descope one or more bidders. Additionally, the meeting 
minutes of the Descope Meeting shall be enumerated as part of the signed contract agreement. 
The intent is NOT to renegotiate cost in any manner but to obtain clarifications and details of 
representations made by the Bidder to assure an understanding of the bid prior to final award. 

2.16. AWARD OF CONTRACT; REJECTION OF BIDS 

A. The Contract will be awarded to the lowest, qualified responsible Bidder submitting the lowest
bid complying with the conditions of the Invitation for Bids. The Bidder to whom the award is
made will be notified at the earliest possible date. The Owner, however, reserves the right to
reject any and all Bids and to waive any informality in Bids received, whenever such rejection
or waiver is in its interest.

B. The Owner reserves the right to consider as unqualified to do the work of general construction,
any Bidder who does not habitually perform work with their own forces, the major portions of
the work involved in the construction of the improvements embraced in this Site Improvements
contract.

C. The Owner will not award the Contact to any Contractor who is, at the time, ineligible under the
provisions of any regulations issued by the Secretary of Labor; United States Department of
Labor; or is not qualified under applicable ordinances of the City of Providence or the Laws of
the State of Rhode Island. Attention of all Bidders is called to Title 37, Chapter 13, Sections
1-14, General Laws of Rhode Island, 1956, relative to the payment of wages, obligations and
charges by Contractors on public works.

2.17. EXECUTION OF AGREEMENT; PERFORMANCE AND PAYMENT BOND 

A. Subsequent to the award within ten (10) days after the prescribed forms are presented for
signature, the successful Bidder shall execute and deliver to the Owner an Agreement on the
form included in the Contract Documents in such number of copies as the Owner may require.

B. Having satisfied all conditions of award as set forth elsewhere in these documents, the
successful Bidder shall, within the period specified in paragraph "A" above, furnish a statutory
surety bond in a penal sum not less than the amount of the Contract as awarded, as security
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for the faithful performance of the Contract and for the payment of all persons, firms or 
corporations to whom the Contractor may become legally indebted for labor, materials, tools, 
equipment, or services of any nature including utility and transportation services employed or 
used by him in performing the work. Such Bond shall be in the same form as that included in 
the Contract Documents and shall bear the same date as, or a date subsequent to, that of the 
Agreement. The current power of attorney for the person who signs for any surety company 
shall be attached to such bond. This bond shall be signed by a guarantee or surety company 
listed in the latest issue of the U.S. Treasury Circular 570 and the penal sum shall be within 
the maximum specified for such company in said Circular 570. 

C. The failure of the successful Bidder to execute such Agreement and to supply the required
bond or bonds within ten (10) days after the prescribed forms are presented for signature, or
within such extended period as the Owner may grant based upon reasons determined
sufficient by the Local Public Agency, shall constitute a default and the Owner may either
award the Contract to the next lowest responsible Bidder, or readvertise for Bids and, may
charge against the Bidder the difference between the amount of the Bid and the amount for
which a Contract for the work is subsequently executed; irrespective of whether the amount
thus due exceeds the amount of the Bid Bond. If a more favorable Bid is received by
readvertising, the defaulting Bidder shall have no claim against the Owner for a refund.

2.18. WAGES AND SALARIES 

A. Attention of Bidders is particularly called to the requirements concerning the payment of not
less than the prevailing wage and salary rates specified in the Contract Documents and the
conditions of employment with respect to certain categories and classifications of employees.
See General Conditions, Part II.

B. The rates of pay set forth under General Conditions, Part II, are the minimums to be paid
during the life of the Contract. It is therefore the responsibility of Bidders to inform themselves
as to local labor conditions, such as length of workday and work week, overtime
compensation, health and welfare contributions, labor supply and prospective changes or
adjustments of rates.

C. Attention of all Bidders is called to Title 37, Chapter 13, Section I-14 of the General Laws of
Rhode Island, 1956, relative to the payment of wages, obligations, and charges by contractors
on public works.

D. Prevailing wage rates and Davis-Bacon Wage Determination Reference Materials are
available online at https://beta.sam.gov/.

2.19. EQUAL EMPLOYMENT OPPORTUNITY 

Attention of Bidders is particularly called to the requirement for ensuring that employees and 
applicants for employment are not discriminated against because of their race, color, religion, sex, 
or national origin. 

2.20. NOTICE TO PROCEED, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 

A. The Bidder must agree to commence work on or before a date to be specified in a written

Notice to Proceed by the Owner and to be fully completed within twelve (12) weeks of
receipt of frame and cover materials.

B. The Contractor is required to sign and date four (4) copies of the Notice to Proceed. The
Contractor shall keep one copy and return the other three copies to the Department of Public
Works, 700 Allens Avenue, Providence, RI, 02905 (2 copies for DPW and 1 copy for City of
Providence Recovery Office).

https://beta.sam.gov/
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C. The Bidder must agree to commence work on or before a date to be specified in a written
Notice to Proceed by the Owner and to fully complete the project by the indicated completion
date. The Bidder will be subject to liquidated damages as indicated in the SPECIAL
CONDITIONS, Section 6.3.

2.21. ITEMS NOT LISTED IN THE BID 

Appurtenant items of work shown on the drawings or specified or required to complete the work but 
not listed separately under the list of items in the Bid shall be included in the cost of payment under 
the various applicable Bid items of work and no separate payment will be made for such items. It 
shall be the responsibility of the Contractor to verify any missing or incomplete data. 

2.22. BALANCED BIDDING 

Minus-bidding on any item or items of the specifications is prohibited. Bids should be made on 
each separate item of work shown in the Bid (proposal) with reasonable relation to the probable 
cost of doing the work included in such items; the right is reserved to reject wholly any Bid in case 
an item or items thereof are obviously unbalanced or appear to the Owner to be so unbalanced as 
to affect, or liable to affect adversely any interests of the Owner. The attention of the Bidder is 
called to the fact that unbalancing of Bids may adversely affect the Contractor if certain portions of 
the work are increased or decreased as provided in the Contract Documents. 

2.23. PRICES 

A. Bidders shall state the proposed price for the work by which the Bids will be compared. This
price is to cover all the expenses incidental to the completion of the work in full conformity with
the contract specifications and drawings. The price or prices proposed shall be stated both in
writing and in figures, and any Bid not so stated may be rejected.

B. If there is a discrepancy between the price written in words, and written in figures, the price
written in words shall govern. No bid will be accepted which does not contain a unit or lump
sum price for every item contained in the Bid Form.

C. The Contractor shall provide Schedule of Rates for all Labor and Equipment as part of the Bid
for the project. This rate table will be used for adjustments in costs in the event they are
required.

2.24. UNCERTAINTY OF QUANTITIES 

A. The quantities listed in the Bid (proposal) are approximate and are given only for use in
comparing Bids and to indicate approximately the total amount of the contract, and the Owner
does not expressly or by implication represent that the actual amounts of work will even
approximately correspond therewith but does call particular attention to the uncertainty in the
quantities of the work involved which cannot be predicted in advance. The work under certain
items may be materially greater or less than those given in the Bid (proposal) as may be
necessary in the judgment of the Owner to complete the work contemplated in the contract.
Attention is particularly called to the fact that the quantity of work to be done under some Bids
may be largely dependent on subsurface ground conditions encountered and therefore the
quantities of work to be done under the various items may vary substantially from the
estimated quantities or may even be omitted.

B. Under the contract, the Owner reserves the right to increase or decrease the approximate
quantities for, or to omit entirely, any of the items as listed in the Bid.
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C. Only such quantities of the respective items of work performed and accepted will be paid for. 
An increase or decrease in the quantity for any item shall not be regarded as ground for an 
increase or decrease in the Bid Prices. 

 
2.25. CONTRACT 

 
A contract in the form set forth hereinafter will be required to be executed by the successful Bidder 
and the Owner. The attention of all Bidders is, therefore, called to the form of said proposed 
contract and the provisions thereof. 

 
2.26. WORK ON PRIVATE PROPERTY 

 
Conditions may warrant work on private property due to grade change at a driveway, sidewalk or 
curb ramp.  Work on private property may only occur with instruction from the Engineer and Owner. 

 
2.27. CONDITIONS OF WORK 

 
A. Each Bidder must inform himself fully of the conditions relating to the construction and labor 

under which the work is now or will be performed; failure to do so will not relieve the 
successful Bidder of their obligation to furnish all required materials, equipment, services, 
systems, and labor necessary to carry out all of the provisions of the Contract Documents, and 
to complete the prescribed set forth in their Bid. Insofar as possible, the Contractor, in the 
carrying out of their work must employ such methods or means as will not cause any 
reasonable interruption of or interference with traffic, the use of existing facilities and utilities, 
the use of municipally or State- or privately-owned lands, or with the work being performed by 
others. The Contractor shall perform the work in accordance with the Drawings and the Traffic 
Management Plan, as found in the appendices. The Contractor is responsible for any and all 
additional efforts required to accommodate protections for pedestrians, vehicles and bicycle 
traffic through the work zone, including providing temporary access routes/ramps that are 
detectable and include accessibility features consistent with the existing sidewalks, resulting 
infield conditions created by the means and methods deployed by the Contractor. 

 
B. The Contractor must satisfy himself by their own investigation and research as to the nature 

and location of the work, the general and local conditions, including but not restricted to those 
bearing upon underground pipes and structures, subsurface soil conditions including rock and 
groundwater, transportation, disposal, handling and storage of materials, water, electric 
power, roads, means of access, the construction and making of connections of the work to 
existing facilities and utilities, the locations of existing utilities and structures affecting the 
work, or other similar conditions at the site, the character of equipment and facilities needed 
preliminary to and during prosecution of the work, requirements of owners and controlling 
authorities having jurisdiction over the various lands, existing structures, facilities and utilities 
and all other conditions affecting the work to be done and labor and materials needed, and 
make their Bid in sole reliance thereon, and shall not at any time after the submission of a Bid 
assert that there was any misunderstanding in regard to the nature or amount of the work to 
be done. 

 
2.28. NOTICE OF SPECIAL CONDITIONS 

 
Attention is particularly called to those parts of the contract documents and specifications which 
deal with the following: 

 
A. Inspection and testing of materials 

 
B. Insurance requirements 

 
C. Wage rates 
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D. Interpretation of drawings and specifications

E. Test Pits

F. The use of explosives

G. As-built drawings

H. Existing utilities and connections

I. Layout of work

J. Locations of work

K. Schedule of work

L. Salvageable materials

M. Construction schedule

N. Preconstruction conference

O. Occupational Safety and Health Standards (OSHA) required PPE shall be provided by the
Contractor as part of their costs, as well as any PPE Requirements related to Covid-19.

P. The Contractor shall submit a Life and Safety Plan prior to the execution of the Work including
the Contractor’s COVID-19 Plan

Q. Environmental

2.29. LAWS AND REGULATIONS 

The Bidder's attention is directed to the fact that all applicable Federal and State laws, municipal 
ordinances and the rules and regulations of all authorities having jurisdiction over construction of 
the project shall apply to the contract throughout, and they will be deemed to be included as if they 
are attached and written in full. 

2.30. DEFINITIONS 

Owner: The term "Owner" means the City of Providence (City), and the Department of Public 
Works (DPW) which are authorized to undertake this contract. 

2.31. SEQUENCE OF CONSTRUCTION 

The Contractor shall schedule their operations so as to minimize delays and inconvenience to 
traffic and shall at all times cooperate with the City of Providence, Parks Department, Department 
of Public Properties, Police and Fire Departments, the Traffic Engineering Department and the 
Department of Planning & Development and their appointed representatives. The Contractor shall 
also cooperate with the Department of Public Works, the Rhode Island Department of 
Transportation, the Providence Water Supply Board, Rhode Island Energy, the Rhode Island 
Public Transit Authority (bus stops and route impacts) and other private companies. The 
Contractor shall submit their proposed "Sequence of Construction" to the Engineer and Owner for 
approval before commencing work and shall be flexible in revising the “Sequence of Construction” 
to meet the Owner’s needs. 
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2.32. TITLE 37 - CHAPTER 13 (LABOR AND PAYMENT OF DEBTS BY CONTRACTORS – 
GENERAL LAWS OF RI, 1956, AS AMENDED) 

Title 37 - Chapter 37-13 of the General Laws of RI, 1956, as amended, shall be considered part of 
this Contract as if attached and written in full. 

2.33. PROVIDENCE CODE OF ORDINANCES – SECTION 21.28.1. QUALIFICATIONS OF PARTIES 
DOING BUSINESS WITH THE CITY. 

The Contractor shall comply fully with this Section as if attached and written in full 
(https://library.municode.com/ri/providence/codes/code_of_ordinances) 

2.34. INSTRUCTIONS TO BIDDERS 

Instructions to Bidders are contained in the Instructions to Bidders Section, of which this Article is 
hereby made part of. When the provisions of the Contract Documents are changed by this Article, 
the portion modified is referred to by number. Unchanged portions and other provisions remain 
intact. 

2.35. BID SECURITY 

Bid Security shall be in the amount stated in the Board of Contract and Supply CONSTRUCTION & 
SERVICE CONTRACT BID TERMS and INVITATION FOR BIDS and shall be: Bid Bond naming 
the City of Providence as Obligee. 

2.36. PRE-BID CONFERENCE 

A non-mandatory pre-bid conference has been scheduled for the project site. Refer to the Request 
for Proposals for further information. 

2.37. BIDDING REQUIREMENTS 

A. Attention is particularly called to those parts of the Contract Documents and Specifications
dealing with the following:

1. Non-Collusive Affidavit

2. Insurance Requirements

3. Wage Rates

4. Required State Certifications

5. Requirements for Affirmative Action

6. Federal Procurement Regulations

7. Minority Employment and EEO Compliance

8. Special Requirement for All Out-of-State Contractors and Firms

9. First Source List

10. Miscellaneous/Notifications/Required License

https://library.municode.com/ri/providence/codes/code_of_ordinances
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11. City of Providence Code of Ordinances, Chapter 21, Article II, Section 21-52. Minority
and Women Business Enterprise

12. City of Providence Code of Ordinances, Chapter 21, Article II, Section 21-28.1.
Qualifications of parties doing business with the Owner.

B. The Bidder is specifically advised that any person or firm, or other party to whom it is
proposed to award a subcontract under this Contract must be acceptable to the Owner.

2.38. REQUIRED BID DOCUMENTS 

The following documents must be fully executed on the special forms provided herein and must 
accompany all bids: [REVIEW] 

A. City of Providence Board of Contract and Supply and MBE/WBE Participation Forms

B. Bid Bond

C. Certificate of Corporate Principal

D. Non-Collusion Affidavit of Prime Bidder

E. Certification of Non-Segregated Facilities

F. Bidder's Certification for Equal Employment Opportunity

G. Special Requirement for All Out-of-State Contractors and Firms

H. Certification with Regard to Performance of Previous Contracts and Subcontracts

I. Affidavit of Non-Discrimination

J. Certification of Non-Discrimination in Equal Employment Opportunity

K. Statement of Bidders Qualifications

L. Proposed Subcontractors

M. Schedule of Unit Prices

2.39. CERTIFICATE OF NON-SEGREGATED FACILITIES 

All contractors should be aware of the Certification of Non-Segregated Facilities which is part of the 
Bid proposal. 

2.40. CERTIFICATION WITH REGARD TO PERFORMANCE OF PREVIOUS CONTRACTS OR 
SUBCONTRACTS SUBJECT TO THE EQUAL OPPORTUNITY CLAUSE 

In general, this certificate refers to Standard Form 100, which is an annual form submitted by 
certain contractors to the U.S. Department of Labor. Contractors should refer to the Federal 
Procurement Regulations for a more thorough explanation of this report. 
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2.41. SUBMISSION OF STANDARD FORM 257 

Bidders shall be advised that the contractor who is awarded the Contract will be required to submit 
to the Department of Labor Form 66 and the Minority Manpower Utilization Report. This report will 
be completed for the Owner on the fifth day of each month for work done the preceding month. 
This report is required of not only the prime contractor, but all subcontractors and must reflect 
minority manpower utilization for all work done in the State during the performance of this Contract. 

2.42. MISCELLANEOUS / NOTIFICATIONS 

A. The Contractor shall notify "Dig-Safe" and all public and private utility companies for
confirmation and layout of utility locations prior to the commencement of work.

City-Owned utilities such as but not limited to drainage, sewers, traffic signal and street
lighting infrastructure are NOT PART of the DIG SAFE program in Providence and are not
marked by the City of Providence. Contractors are urged to exercise due diligence and review
handholes, manholes, fixtures and other visual clues that underground utilities exist in the
Work Zone that may not be located and marked by Dig Safe. This effort may require
observing underground structures by removing manhole and handhole covers to observed
depths and direction of utilities.  Additionally, the Providence Department of Public Works
does have a limited library of public utilities and roadway information on file. This information
can be obtained by contacting the Engineering Division at DPW.

B. Refer to the Contract Specifications for Additional Requirements.

C. The Contractor shall verify all dimensions and accurately locate the property boundary and
Limit-of-Work lines to the satisfaction of the Owner prior to the commencement of work.

D. As of May 18, 1995, all contractors proposing to execute work within the public right-of-way in
the City of Providence must obtain an annual sidewalk license through the Providence
Department of Public Works, 700 Allens Avenue, Providence, RI. The annual license fee is
$100.00, to be paid by the Contractor.

E. The Contractor shall be back charged for at actual costs to correct issues resulting from not
failure to perform this task and required timely notifications of work. The Contractor will not be
eligible for extensions in time for failure to comply.

F. Project layout and the highest standards of execution for the project is extremely important. All
methods and materials will be approved in advance of the execution of work. The Contractor,
Owner and the Engineer Inspector and Project Manager shall agree on a project schedule,
acceptable work schedule and schedule of approvals in advance of any work or action taken
on the site and delivery of materials.

G. Contractors and Subcontractors shall provide all the qualified and skilled labor required to
meet the quality level expected for this project. If the Owner determines that the Contractor is
not providing the labor and skill required he/she will be required to immediately provide new
personnel or Subcontractor for said skill acceptable to the Owner to replace unacceptable
sections/areas and continue the project.

H. Work deemed unacceptable during the course of the work will be cause for the Owner to
reasonably withhold payments for work completed to-date until acceptability is achieved and
required work is properly corrected. The contractor shall not proceed to new work until work
done to-date is acceptable.
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2.43. HOLDING OF BIDS 

A. Bids may be held by the Owner for a period not to exceed ninety (90) days from the date of
Opening of Bids, for the purpose of reviewing of bids and investigating the qualifications of
bidders, all prior to award of Contract.

2.44. AWARD OF CONTRACT / START OF CONSTRUCTION 

A. The CONTRACT for construction is expected to be awarded on May 8, 2023, although this is
subject to change. The Board of Contract and Supply may take up to 60 days to formally
award the Contact and the Contract shall commence work within 90 days of Contract Award
unless otherwise agreed to in writing.

B. CONTRACTOR shall commence construction within ten (10) calendar days of issuance of
NOTICE-TO-PROCEED. The Contractor shall have made application for required bonds no
later than the day after Contract Award. The City reserves the right to issue notices to
proceed in phases.
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3. REQUIRED BIDDING DOCUMENTS 

LIST OF FORMS: 

 
The following forms must be completed and signed by the bidder and included with the bid. Failure to 
execute any form, or portion thereof may lead to disqualification of a bid. Blank copies of the forms are 
included in the Appendix. 

 
1. Form of Bid 

 
2. Purchasing Department Documents and MBE/WBE Participation Forms 

 
3. Bid Bond 

 
4. Certificate of Corporate Principal 

 
5. Non-Collusion Affidavit of Prime Bidder 

 
6. Non-Collusion Affidavit of Subcontractor 

 
7. Certification of Non-Segregated Facilities 

 
8. Bidder's Certification for Equal Employment Opportunity 

 
9. Special Requirement for All Out-of-State Contractors and Firms 

 
10. Certification with Regard to Performance of Previous Contracts and Subcontracts 

 
11. Affidavit of Non-Discrimination 

 
12. Certification of Non-Discrimination in Equal Employment Opportunity 

 
13. Statement of Bidders Qualifications 

 
14. Proposed Subcontractors 

 
15. Schedule of Unit Prices 
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4. CONTRACT FORMS

Copies of the following contract forms are included in the Appendix. 

LIST OF FORMS 

A. Construction Agreement

B. Partial Release

C. Final Release

D. Contract Bond for Complete Performance and Full Payment
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5. GENERAL CONDITIONS

5.1. BRIEF SCOPE OF WORK 

The Project includes all repairs necessary for the removal and replacement of Road Covers associated with 
the Fox Point Hurricane Barrier Vehicle gates in various conditions located in Allens Avenue, Bridge Street, 
South Water Street and South Main Street in the City of Providence. The location and repairs / replacement 
required at each location as defined in the Contract Documents and Plans. The repairs include the removal 
and replacement of the covers including, but are not necessarily limited to, removal and replacement of the 
bituminous and concrete pavements, removal and replacement of frames and covers, structural concrete 
and masonry repairs, sawcutting, construction of a concrete apron around each cover, patching with HMA 
asphalt, milling and paving bituminous pavements, pavement markings, traffic controls and all other 
incidentals necessary required to complete the work. 

Proposed Overview of Work: 

Allens Avenue Removal and replacement of 8 Frames and Road Covers 

Bridge Street Removal and replacement of 3 Frames and Road Covers 

South Water Street Removal and replacement of 3 Frames and Road Covers 

South Main Street Removal and replacement of 3 Frames and Road Covers 

5.2. DEFINITIONS 

Whenever used in any of the Contract Documents, the following meanings shall be given to the 
terms defined: 

A. Addendum: The term "Addendum" or "Addenda" means any changes, revisions or
clarifications of the Contract Documents which have been duly issued by the Owner to
prospective Bidders prior to the time of receiving Bids.

B. Contract: The term "Contract" means the Contract executed by the Owner and the
Contractor, of which these GENERAL CONDITIONS form a part.

C. Contract Documents: The term "Contract Documents" means and shall include the following:
Executed Agreement, Addenda (if any), Invitation for Bids, Instructions to Bidders, Signed
Copy of Bid, General Condition, Special Conditions, Technical Specifications, and Drawings
(as listed in the Schedule of Drawings).

D. Contractor: The term "Contractor" means the person, firm or corporation entering into the
Contract with the Owner to construct and install the improvements embraced in this Contract.

E. Design Engineer: The term "Design Engineer" means Steere Engineering, Inc., 2350 Post
Road Suite 100, Warwick, RI 02886. The Design Engineer does not have unilateral
authority and the Owner and the Design Engineer shall work collaboratively on all matters
related to this Work.

F. Drawings:  The term "Drawings" means the drawings listed in the Schedule of Drawings.

G. Engineer: The term "Engineer" means any qualified person or persons, employed by the
Local Public Agency for the purpose of directing or having in charge the work of Site
Improvements embraced in this Contract, the said Engineer acting directly or indirectly
through any Assistant Engineer having general charge of the work or through any assistant
having immediate charge of a portion thereof limited by the particular duties entrusted to him.
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H. Local Government: The term "Local Government" means the City of Providence, Rhode
Island, within which the Project Area is situated.

I. Owner: The term "Owner" means the CITY OF PROVIDENCE, and the THE CITY OF
PROVIDENCE DEPARTMENT OF PUBLIC WORKS (DPW) which are authorized to
undertake this Contract.

J. Project Area: The term “Project Area” means the site of the Fox Point Hurricane Barrier
Road Cover Repairs within the City of Providence which are the specified Contract limits
of the improvements contemplated to be constructed in whole or in part under this
Contract. The Project Area shall be considered the City of Providence boundaries.

K. Technical Specifications: The term "Technical Specifications" means that part of the Contract
Documents which describes, outlines and stipulates: the quality of the materials to be
furnished; the quality of workmanship required; and the methods to be used in carrying out the
construction work to be performed under this Contract.

L. Wherever in the specifications or upon the contract drawings the words directed, required,
permitted, ordered instructed, designated, considered necessary, or words of like import are
used, it shall be understood that the direction, requirement, permission, order, instructions,
designation or decision of the Engineer is intended; where as shown, as indicated, as detailed
or words of similar import are used, it shall be understood that reference to the drawings
accompanying these specifications is made unless otherwise stated; and similarly the words
approved, acceptable, satisfactory, or words of like import shall mean approved by, or
acceptable, or satisfactory to the Engineer. As used herein "provided" shall be understood to
mean "provided complete in place", that is "furnished and installed complete".

5.3. SUPERINTENDENCE BY CONTRACTOR 

A. Except where the Contractor is an individual and gives their personal superintendence to the
work, the Contractor shall provide a competent Superintendent and/or Project Manager,
dedicated to the project and satisfactory to the Owner and the Engineer, on the work at all
times during working hours with full authority to act on behalf of the Contractor. The Contractor
shall also provide an adequate staff for the proper coordination and expediting of their work.

B. The Contractor shall lay out their own work and shall be responsible for all work executed
under the Contract. The Contractor shall verify all figures and elevations before proceeding
with the work and will be held responsible for any error resulting from failure to do so.

5.4. SUBCONTRACTS 

A. The Contractor shall not execute an agreement with any Subcontractor or permit any
Subcontractor to perform any work included in this contract until they have submitted a non-
collusion affidavit from the Subcontractor and have received written approval of such
Subcontractor from the Owner. (See Non-Collusion Affidavit for Subcontractor in Bidding
Documents section)

B. No proposed Subcontractor shall be disapproved by the Owner except for cause.

C. The Contractor shall be as fully responsible to the Owner for the acts and omissions of their
Subcontractors, and of persons either directly or indirectly employed by them as they are for
the acts and omissions of persons directly employed by them.

D. The Contractor shall cause appropriate provision to be inserted in all subcontracts relative to
the work to require compliance by each Subcontractor with the applicable provisions of the
Contract for the improvements embraced in the Site Preparation.
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E. Nothing contained in the Contract shall create any contractual relation between any
Subcontractor and the Owner.

F. The Contractor shall have full control over their Subcontractors to deliver the project and/or
elements of the project allowing the Contractor to perform the work timely. The Contractor
shall not permit any Subcontractor from holding up the project due to unavailability or not
wanting to perform small sections of Work. If a Subcontractor is not able to perform work in a
timely manner, the Contractor shall replace them with a replacement Subcontractor approved
by the Owner.

G. The Contractor shall provide complete sets of items, such as, but not limited to, Contracts,
Specifications, Drawings, Sketches and other applicable documents for both office and field
use.

5.5. OTHER CONTRACTS 

The Owner may award, or may have awarded, other contracts for additional work, and the 
Contractor shall cooperate fully with such other Contractor, by scheduling their own work with that 
to be performed under other Contracts as may be directed by the Owner. The Contractor shall not 
commit or permit any act, which will interfere with the performance of work by any other Contractor 
as scheduled. 

5.6. FITTING AND COORDINATION OF THE WORK 

The Contractor shall be fully responsible for the proper fitting of all work and for the coordination of 
the operations of all trades, Subcontractors, or materialmen engaged upon this Contract. The 
Contractor shall be prepared to guarantee to each of their Subcontractors the locations and 
measurements which they may require for the fitting of their work to all surrounding work. 

5.7. MUTUAL RESPONSIBILITY OF CONTRACTORS 

If, through acts or neglect on the part of the Contractor, any other Contractor or any Subcontractor 
shall suffer loss or damage on the work, the Contractor shall settle with such other Contractor or 
Subcontractor by agreement or arbitration, if such other Contractor or Subcontractor will so settle. If 
such other Contractor or Subcontractor shall assert any claim against the Owner on account of any 
damage alleged to have been so sustained, the Owner will notify this Contractor, who shall defend 
at their own expense any suit based upon such claim, and, if any judgment or claims against the 
Owner shall be allowed, the Contractor shall pay or satisfy such judgment or claim and pay all 
costs and expenses in connections therewith. 

5.8. PROGRESS SCHEDULE 

The Contractor shall submit for approval immediately after execution of the Agreement, a carefully 
prepared Cost Loaded Progress Schedule (in PDF and Native Format), showing the proposed 
dates of starting and completing each of the various sections of the work, the anticipated monthly 
payments to become due the Contractor, and the accumulated percent of progress every two 
weeks Every two weeks, the Contractor shall update and submit the progress schedules for review 
by the Owner. Failure to maintain the progress schedule will be cause to withhold payments due to 
the Contractor. 

5.9. COMPENSATION AND PAYMENTS TO CONTRACTOR 

A. Compensation:
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1. The Owner will pay and the Contractor shall receive as full compensation for all work
completed to date according to the unit prices and as specified in the Measurement
and Payment sections.

2. Unit prices shall be based on a schedule dividing the project into component parts,
together with a quantity and price for each part such that the sum of the product prices
and quantities will equal the Base Bid total. A final schedule shall be submitted by the
Contractor for the approval of the Owner before the first estimate becomes due. A
Schedule of Values shall be provided for the length of the project.

3. The Contractor shall not be paid for materials in storage.

4. When base bid, unit-price-item quantities are exceeded, they shall be added to the
Schedule of Values as a new line item. The Contractor, Design Engineer, and the Owner
all shall monitor overages versus those items coming in lower than estimated to assure
that the budget health is not compromised.

5. The amount of the Contract (accepted bid prices) listed in the Bid is based on the
estimated quantities and the unit and/or lump sum bid prices as set forth in the Bid. Actual
work may result in greater or lesser quantities estimated. It is understood and agreed that
the Contractor will accept as payment the actual measured quantities at the unit and/or
lump sum bid prices as set forth in the accepted bid and may be considered for an
adjustment as prescribed in accordance with the terms outlined in Section 5.10 hereof.

6. The estimated quantities given in the Bid (proposal) for the various items of work are
given for the purpose of comparing proposals offered for the work under this contract and
if it is found in the performance of the contract work that any or all of the said estimated
quantities are not even approximately correct, the Contractor shall have no claim for
anticipated profits, or for loss of profits or for increase in prices as listed in the accepted
Bid because of the difference between the quantities of the various items of work actually
done and the estimated quantities stated in the accepted Bid (proposal) except as
provided for in Section 5.10 hereof.

7. It is understood that, except as otherwise specifically stated in the contract documents,
the Contractor shall provide and pay for all materials, labor, tools, equipment, water, light,
power, transportation, superintendence, temporary construction of every nature, and all
other services and facilities of every nature whatsoever necessary to protect, execute,
complete and deliver the work within the specified time.

8. Any work necessary to be performed after regular working hours, on Saturdays, Sundays
and legal holidays, shall be performed by the Contractor without additional expense to the
Owner.

9. Night work or work on Saturdays, Sundays and legal holidays shall be done only with the
approval of the Providence Traffic Engineering Department or as specified in the Contract
Documents.

B. Partial Payments:

1. The Contractor shall prepare their requisition for partial payment monthly, at a date to be
specified by the Owner, and submit it digitally in a PDF and unlocked Excel document
formats, to the Engineer for their approval. The amount of the payment due the
Contractor shall be determined by adding to the total value of work completed to date, the
value of materials properly stored on the site and deducting (1) five percent (5%) of the
total amount, to be retained until final payment and (2) the amount of all previous
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payments. If the Contractor is from out of state, the five percent retainage shall be 
increased to eight percent (8%) (refer to RIGL 44-1-6). The total value of work completed 
to date shall be based on the actual quantities of work completed and on the unit prices 
contained in the agreement. For lump sum items the value of the work completed to date 
will be based on the actual amount of the work done and the schedule required to be 
submitted by the Contractor in Section 5.9. The value of materials properly stored on the
site shall be based upon the estimated quantities of such materials and the invoice 
prices. Copies of all invoices shall be available for inspection by the Engineer and Owner. 

2. Monthly or partial payments made by the Owner to the Contractor are monies advanced
for the purpose of assisting the Contractor to expedite the work of construction. The
Contractor shall be responsible for the care and protection of all materials and work upon
which payments have been made until final acceptance of such work and materials by
the Owner. The Contractor shall obtain additional insurance for stockpiled materials
within the project site. Such payments shall not constitute a waiver of the right of the
Owner to require the fulfillment of all terms of the Contract and the delivery of all
improvements embraced in this Contract complete and satisfactory to the Owner in all
details.

3. THE OWNER, PRIOR TO MAKING EACH PAYMENT TO THE CONTRACTOR, shall
require the Contractor to furnish releases or receipts from any or all persons / firms
performing work and supplying material or services to the Contractor, or any
Subcontractor, if this is deemed necessary to protect its interest. Additionally, the
Contractor may be required to submit certified payrolls for any and all employees,
including Subcontractors.

C. Final Payment:

1. After final inspection and acceptance by the Owner of all work under the Contract, the
Contractor shall prepare their requisition for final payment which shall be based upon the
carefully measured or computed quantity of each item of work at the applicable unit prices
stipulated in the Agreement. The total amount of the final payment due the Contractor
under this contract shall be the amount computed as described above less all previous
payments. Final payment to the Contractor shall be made subject to their furnishing the
Owner with a release in satisfactory form of all claims against the Owner arising under and
by virtue of their contract, other than such claims, if any as may be specifically excepted
by the Contractor from the operation of the release as provided under Section 5.14 hereof.

2. The Contractor shall retain consent of surety. This shall be submitted at the time of the
final Payment requisition.

3. The Owner, before paying the final estimate, may require the Contractor to furnish
releases or receipts from all Subcontractors having performed any work and all persons
having supplied materials, equipment (installed on the Project) and services to the
Contractor, if the Owner deems the same necessary in order to protect its interest. The
Owner, however, may if it deems such action advisable, make payment in part or in full to
the Contractor without requiring the furnishing of such releases or receipts and any
payments so made shall in nowise impair the obligations of any surety or sureties
furnished under this Contract.

4. Withholding of any amount from the Owner under Section 6.3, entitled "Liquidated
Damages", under SPECIAL CONDITIONS, shall be deducted from the final payment due
the Contractor.

CI. Withholding Payments:
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1. The Owner may withhold from any payment otherwise due the Contractor so much as
may be necessary to protect the Owner and if it so elects may also withhold any amounts
due from the Contractor to any Subcontractors or material dealers, for work performed or
material furnished by them. The foregoing provisions shall be construed solely for the
benefit of the Owner and will not require the Owner to determine or adjust any claims or
disputes between the Contractor and their Subcontractors or material dealers, or to
withhold any monies for their protection unless the Owner elects to do so. The failure or
refusal of the Owner to withhold any monies from the Contractor shall in nowise impair
the obligations of any surety or sureties under any bond or bonds furnished under this
Contract.

(a) Certified Payroll

(b) WBE and DBE

(c) Liens Releases

(d) Supporting information to review invoices

(e) Incomplete Work

(f) Not Addressing REAL TIME Punch lists

E. Payments Subject to Submission of Materials Certificates and Materials Testing:

1. Each payment to the Contractor by the Owner shall be made subject to submission by
the Contractor of all written certifications required of him and their Subcontractors.
Materials and associated bid items found to be deficient by the City’s third-party testing
agency will not be paid until defective materials have been replaced.

F. Payments Subject to Reporting Requirements:

1. Each payment to the Contractor by the Owner shall be made after satisfactory reporting
is submitted for First Source, Apprenticeship Utilization, MBE/WBE utilization and any
other reporting as stated at the pre-construction meeting. Payment to the Contractor by
the Owner is also contingent upon receipt of updated and accurate project construction
schedules.

G. Payments Subject to Certified Payroll Requirements:

1. Complete and executed certified payroll statements are required to be submitted with all
invoice requests. Failure to do so will result in non-payment until certified payrolls are
received.

H. Payments Subject to Progress Schedule

1. Each payment to the Contractor by the Owner shall be made subject to submission of a
current, accurate and reasonable progress schedule. Failure to do so will result in non-
payment until a progress schedule is received and accepted.

5.10. CHANGES IN THE WORK 

A. The Owner may make changes in the scope of the work required to be performed by the
Contractor under the Contract or making additions thereto, or by omitting work therefrom,
without invalidation of the Contract, and without relieving or releasing the Contractor from any
of their obligations under the Contract or any guarantee given by him pursuant to the Contract
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provisions, and without affecting the validity of the guaranty bonds, and without relieving or 
releasing the surety or sureties of said bonds. All such work shall be executed under the 
terms of the original Contract unless it is expressly provided otherwise. 

B. Except for the purpose of affording protection against any emergency endangering health, life,
limb or property, the Contractor shall make no change in the materials used or in the specified
manner of constructing and/or installing the improvements or supply additional labor, services
or materials beyond that actually required for the execution of the Contract, unless in
pursuance of a written order from the Owner authorizing the Contractor to proceed with the
change. No claim for an adjustment of the Contract Price will be valid unless so ordered.

C. If applicable unit prices are contained in the Agreement (established as a result of either a unit
price bid or a Supplemental Schedule of Unit Prices) the Owner may order the Contractor to
proceed with desired changes in the work, the value of such changes to be determined by the
measured quantities involved and the applicable unit prices specified in the Contract; provided
that in case of a unit price contract the net value of all changes does not increase or decrease
the original total amount shown in the Agreement by more than twenty-five percent (25%) in
accordance with the Section entitled Unit Prices, under INSTRUCTIONS TO BIDDERS.

D. If applicable unit prices are not contained in the Agreement or if the total net change increases
or decreases the total Contract Price more than twenty-five percent (25%) the Owner shall,
before ordering the Contractor to proceed with desired changes, request an itemized proposal
from him covering the work involved in the change after which the procedure shall be as
follows:

1. If the proposal is acceptable, the Owner will prepare the change order in accordance with
Paragraph E below for acceptance by the Contractor, and

2. If the proposal is not acceptable and prompt agreement between the two parties cannot
be reached, the Owner may order the Contractor to proceed with the work on a cost-plus-
limited basis, defined as the net cost of the Contractor's labor, materials and insurance
plus fifteen percent (15%) of said net cost to cover overhead and profit, the total cost not
to exceed a specified limit.

E. Each change order shall include in its final form:

1. A detailed description of the change in the work.

2. The Contractor's proposal (if any) or a conformed copy thereof.

3. A definite statement as to the resulting change in the contract price and/or time.

4. The statement that all work involved in the change shall be performed in accordance with
Contract requirements except as modified by the change order.

F. For any changes agreed by Owner and the Contractor, the Contractor shall be allowed a
markup on any additional work not accounted for, as follows:

1. The Contractor shall consider a markup of cost of work plus general conditions at three
percent (3%) plus overhead and profit at nine percent (9%).

2. The Subcontractor shall consider a markup of cost of work plus general conditions at
three percent (3%) plus overhead and profit at nine percent (9%).

3. The Contractor’s markup on Subcontractors shall be five percent (5%).
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4. Labor and equipment rates shall be as provided as part of the original Bid document.

5.11. CLAIMS FOR EXTRA COST 

A. If the Contractor has any claims for additional cost or extension of time, they shall, within three
days after the occurrence of the claim, and in any event before proceeding to execute the
work, submit their claim in writing to the Owner, stating clearly in detail the basis of the claim.
No such claim will be considered unless so made.

B. Claims for additional compensation for extra work, due to alleged errors in ground elevations,
contour lines, or bench marks, will not be recognized unless accompanied by certified survey
data, made prior to the time the original ground was disturbed, clearly showing that errors exist
which resulted, or would result, in handling more material, or performing more work, than
would be reasonably estimated from the Drawings and maps issued.

C. Any discrepancies which may be discovered between actual conditions and those represented
by the Drawings and maps shall at once be reported to the Owner and work shall not proceed
except at the Contractor's risk, until written instructions have been received by him from the
Owner.

D. If, on the basis of the available evidence, the Owner determines that an adjustment of the
Contract Price and/or Time is justifiable, the procedure shall be as provided in Section 5.10
hereof.

5.12. TERMINATION, DELAYS, AND LIQUIDATED DAMAGES 

A. Termination of Contract: If the Contractor or any of their Subcontractors refuses or fails to
prosecute the work with such diligence as will ensure its completion within the time specified
in these Contract Documents, or as modified as provided in these Contract Drawings, or
violates any other Provisions of this Contract, the Owner, by written notice to the Contractor,
may terminate the Contractor's right to proceed with the work. Upon such termination, the
Owner may take over the work and prosecute the same to completion, by contract or
otherwise, and the Contractor and their sureties shall be liable to the Owner for any additional
cost incurred by the Owner in its completion of the work and they shall also be liable to the
Owner for liquidated damages for any delay in the completion of the work as provided below.
If the Contractor's right to proceed is so terminated, the Owner may take possession of and
utilize in completing the work such materials, tools, equipment, and plant as may be on the
site of the work and necessary therefor.

B. Liquidated Damages for Delays: If the work is not completed within the time stipulated in the
SPECIAL CONDITIONS, Section 6.2, including any extensions of time for excusable delays
as herein provided, the Contractor shall pay to the Owner as fixed, agreed, and liquidated
damages for each calendar day of delay, until the work is completed, the amount as set forth
in SPECIAL CONDITIONS, Section 6.3, and the Contractor and their sureties shall be liable to
the Owner for the amount thereof.

C. Excusable Delays: An excusable delay is defined as a delay to the Contract or
Milestone/phase completion date which was unforeseeable and beyond the Contractor’s
control and not caused by the Contractor’s fault or negligence and for which a Contract or
Milestone time extension may be granted by the Owner. Excusable delays include the
following:

1. Acts of the Government, including controls or restrictions upon or requisitioning of
materials, equipment, tools, or labor by reason of war, National Defense, or any other
national emergency;
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2. Acts of the Owner;

3. Causes not reasonably foreseeable by the parties to this Contract at the time of the
execution of the Contract which are beyond the control and without the fault or
negligence of the Contractor, including, but not restricted to acts of God or of the public
enemy, acts of another Contractor in the performance of some other contract with the
Owner, fires, floods, epidemics, pandemics, quarantine, restriction, strikes, freight
embargoes, and weather of unusual severity such as hurricanes, tornadoes, cyclones,
and other extreme weather conditions; and

4. Any delay of any Subcontractor occasioned by any of the causes specified in
subparagraphs (1), (2) and (3) of this paragraph "C". Provided, however, that the
Contractor promptly notify the Owner within three (3) days in writing of the cause of the
delay. Upon receipt of such notification the Owner shall ascertain the facts and the cause
and extent of delay.  If, upon the basis of the facts and the terms of this contract, the
delay is properly excusable, the Owner shall extend the time for completing the work for a
period of time commensurate with the period of excusable delay.

5.13. ASSIGNMENT OR NOVATION 

The Contractor shall not assign or transfer, whether by an assignment or novation, any of its rights, 
duties, benefits, obligations, liabilities, or responsibilities under this Contract without the written 
consent of the Owner’s sole discretion. 

5.14. DISPUTES 

A. Disputes to be resolved in accordance with the Rhode Island General Law Tittle 37, Chapter
37-16 et seq.

B. All claims, disputes, and other matters in question arising out of or relating to this contract or
the performance or interpretation thereof shall be submitted to arbitration. Arbitration shall be
commenced by a demand in writing made by one party to the contract upon the other within a
reasonable time after the dispute, claim, or other matter in question arose but in no event after
payment in full of the contract price has been made and accepted. The written demand shall
contain a statement of the question to be arbitrated and a detailed statement of each item or
matter in dispute and the name of the arbitrator appointed by that party. The other party to the
contract within ten (10) days of the receipt of the written demand shall appoint an arbitrator
and give notice in writing thereof to the party who commenced arbitration. The two (2)
arbitrators appointed by the parties shall within ten (10) days of the date of the appointment of
the second arbitrator select a third arbitrator who shall be designated as chairperson and who
immediately shall give written notice to the parties of their appointment. The third arbitrator
shall select a time, date, and place for hearing and give each party five (5) days notice in
writing thereof. The date for hearing shall not be more than fifteen (15) days after the date of
appointment of the third arbitrator. The award shall be made promptly by the arbitrators and,
unless otherwise agreed by the parties or specified by law, no later than thirty (30) days from
the date of closing the hearing, or, if oral hearings have been waived, from the date of the
transmittal of the final statements and proofs to the arbitrators. The award shall be in writing
and shall be signed by a majority of the arbitrators. It shall be executed in the manner required
by law. The arbitrator shall provide a written explanation of the reasoning for the award. In the
event the party of whom arbitration is demanded shall fail to appoint their arbitrator within the
time specified or the two (2) arbitrators appointed by the parties are unable to agree on an
appointment of the third arbitrator within the time specified, either party may petition the
presiding justice of the superior court to appoint a single arbitrator who shall hear the parties
and make an award as provided herein. The petitioner shall give five (5) days notice in writing
to the other party before filing their petition.
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5.15. TECHNICAL SPECIFICATIONS AND DRAWINGS 

Anything mentioned in the Technical Specifications and not shown on the Drawings or shown on 
the Drawings and not mentioned in the Technical Specifications, shall be of like effect as if shown 
on or mentioned in both. In case of any difference or discrepancy in Drawings or Technical 
Specifications, the matter shall be immediately submitted to the Owner, without whose decision, 
said difference/discrepancy shall not be adjusted by the Contractor, save only at their own risk and 
expense. 

5.16. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 

It shall be the responsibility of the Contractor to make timely requests of the Owner for any 
additional information not already in their possession which should be furnished by the Owner 
under the terms of this Contract, and which he will require in the planning and execution of the 
work. Such requests may be submitted from time to time as the need is approached, but each shall 
be filed in ample time to permit appropriate action to be taken by all parties involved so as to avoid 
delay. The additional drawings and instructions thus supplied to the Contractor will coordinate with 
the Contract and instructions thus supplied to the Contractor will coordinate with the Contract 
Documents and will be so prepared so that they can be reasonably interpreted as part thereof. The 
Contractor shall carry out the work in accordance with the additional detail drawings and 
instructions. The Contractor and the Engineer will prepare jointly a schedule, fixing the dates at 
which special detail drawings will be required, such drawings if any, to be furnished by the 
Engineer in accordance with said schedule, and a schedule fixing the respective dates for the 
submission of shop drawings, the beginning of manufacture, testing and installation of materials, 
supplies and equipment, and the completion of the various parts of the work; each such schedule 
to be subject to change from time to time in accordance with the progress of the work. The 
Contractor shall, if requested, furnish promptly any assistance and information the Engineer may 
require in responding to these requests of the Contractor. The Contractor shall be fully responsible 
for any delay in their work or to others arising from their failure to comply fully with the provisions of 
this Section. 

5.17. SHOP DRAWINGS 

A. The Contractor shall submit promptly to the Engineer each shop drawing, machinery or
equipment details, layout drawings, or setting drawing, etc., prepared in accordance with the
schedule predetermined as aforesaid. After examination of such drawings by the Engineer
and returned approval/denial, the Contractor shall make such corrections to the drawings as
have been indicated and shall submit new shop drawings. Regardless of corrections made in
or approval given to such drawings by the Engineer, the Contractor will nevertheless be
responsible for the accuracy of such drawings and for their conformity to the drawings and
specifications, unless they notify the Engineer in writing of any deviations at the time they
furnish such drawings.

B. The Contractor is required to have a portal to provide the Owner access to shop drawing
documents. The portal shall be maintained for five years. The Owner shall be afforded
administrative access. Five (5) seats shall be provided to the Owner.

C. Shop drawings of all fabricated work shall be submitted to the Engineer for approval and no
work shall be fabricated by the Contractor save at their own risk until approval has been given.

D. The Contractor shall submit all shop and setting drawings and dates sufficiently in advance of
requirements to enable the Engineer ample time for checking same, including time for
correction, resubmission and recheck if necessary, and no claim for delay will be granted the
Contractor by reason of their failure in this respect.
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E. All shop drawings submitted must bear the stamp of approval of the Contractor as evidence 
that the Drawings have been checked by the Contractor. Any drawings submitted without this 
stamp of approval will not be considered and will be returned to the Contractor for 
resubmission. If the shop drawings show variations from the requirements of the Contract 
Documents because of standard shop practice or other reason, the Contractor shall make 
specified mention of such variation in their letter of transmittal in order that, if acceptable, 
suitable action may be taken for proper adjustment; otherwise the Contractor will not be 
relieved of the responsibility for executing the work in accordance with the contract documents 
even though such shop drawings have been approved. 

 
F. Where shop drawings are submitted by the Contractor that indicate a departure from the 

Contract which the Engineer deems to be a minor adjustment in their interest and not involving 
a change in the Contract price or extension of time, the Engineer may approve the drawings 
by the approval will contain, in substance, the following: 

 
The modification shown on the attached drawings is approved in the interest of the Owner to 
affect an improvement for the Project and is ordered with the understanding that it does not 
involve any change in the Contract price or time; that it is subject generally to all Contract 
stipulations and covenants; and that it is without prejudice to any and all rights of the Owner 
under the contract and surety bond or bonds. 

 
G. The approval of shop drawings will be general and shall not relieve the Contractor from the 

responsibility for adherence to the Contract nor shall it relieve him of the responsibility for any 
error which may exist. 

 
H. The Contractor agrees to hold the Engineer and the Owner harmless and defend them against 

damages or claims for damages arising out of injury to others or property of third persons 
which result from errors on shop, working or setting drawings whether or not the same have 
been approved by the Engineer and/or the Owner. 

 
5.18. MATERIALS AND WORKMANSHIP 

 
A. Unless otherwise specifically provided for in the Technical Specifications, all workmanship, 

equipment, materials and articles incorporated in the work shall be new and the best grade of 
the respective kinds for the purpose. Where equipment, materials, articles or workmanship are 
referred to in the Technical Specifications as "equal to" any particular standard, the Engineer 
shall decide the question of equality. Whenever a material or article required is specified or 
shown on the drawings by using the name of the proprietary product or of a particular 
manufacturer or vendor, any material or article which will perform adequately the duties 
imposed by the general design may be considered equal and satisfactory providing the 
material or article so proposed is of equal substance and function in the opinion of the 
Engineer. It shall not be purchased or installed without their written approval. In all cases, new 
material shall be used in the project. If two or more brands, makes or material, devices or 
equipment are shown or specified, each should be regarded as the approved equal of the 
other. Any other brand, make of material, device or equipment, which in the opinion of the 
Engineer or their authorized agent, is the recognized approved equal of that specified, 
considering quality, workmanship and economy of operation and is suitable for the purpose 
intended, may be accepted. 

 
B. The Contractor shall furnish to the Owner for approval the manufacturer's detailed 

specifications for all machinery, mechanical and other special equipment, which he 
contemplates installing together with full information as to type, performance characteristics, 
and all other pertinent information as required, and shall likewise submit for approval as 
required full information concerning all other materials or articles which he proposes to 
incorporate in the work. 
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C. Machinery, mechanical and other equipment, materials or articles installed or used without 
such prior approval shall be at the risk of subsequent rejection. 

 
D. Materials specified by reference to the number or symbol of a specific standard, such as an 

A.S.T.M. Standard, a Federal Specification or other similar standard, shall comply with 
requirements in the latest revision thereof any amendment or supplement thereto in effect on 
the date of the invitation for Bids, except as limited to type, class or grade, or modified in such 
reference. The Standards referred to, except as modified in the Technical Specifications shall 
have full force and effect as though printed therein. 

 
E. The Owner may require the Contractor to dismiss from the work such employee or employees 

as the Owner or the Engineer may deem incompetent, or careless, or insubordinate. 

 
5.19. SAMPLES, CERTIFICATIONS AND TESTS 

 
A. The Contractor shall submit all material or equipment samples, certificates, affidavits, etc., as 

called for in the Contract Documents, or required by the Engineer, promptly after award of the 
Contract and acceptance of the Contractor's bond. No such material or equipment shall be 
manufactured or delivered to the site, except at the Contractor's own risk, until the required 
samples or certificates have been approved in writing by the Engineer. Any delay in the work 
caused by late or improper submission of samples or certificates for approval shall not be 
considered just cause for an extension of the Contract time. 

 
B. Each sample submitted by the Contractor shall carry a label giving the name of the Contractor, 

the project for which it is intended, and the name of the producer. The accompanying 
certificate or letter from the Contractor shall state that the sample complies with Contract 
requirements, shall give the name and brand of the product, its place of origin, the name and 
address of the producer and all specifications or other detailed information which will assist 
the Engineer in passing upon the acceptability of the sample promptly. It shall also include the 
statement that all materials or equipment furnished for use in the project will comply with the 
samples and/or certified statements. 

 
C. Approval of any materials shall be general only, and shall not constitute a waiver of the 

Owner’s right to demand full compliance with the Contract Documents after actual deliveries, 
the Engineer will have such check tests made as they deem necessary in each instance and 
may reject materials and equipment and accessories for cause, even though such materials 
and articles have been given general approval. If materials, equipment or accessories which 
fail to meet check tests have been incorporated in the work, the Engineer will have the right to 
cause their removal and replacement by proper materials or to demand and secure such 
reparation by the Contractor as is equitable. 

 
D. Except as otherwise specifically stated in the Contract, the costs of sampling and testing will 

be paid by the Contractor, at no additional expense to the Owner: 

 
1. The Contractor shall furnish without extra cost, including packing and delivery charges, 

all samples required for testing purposes, except those samples taken on the project by 
the Engineer or testing agency, however, the Contractor shall cooperate with and assist 
the Engineer or testing agency in the taking of samples on the project where the taking of 
samples is deemed necessary by the Engineer. 

 
2. The Contractor shall assume all costs of retesting materials which fail to meet contract 

requirements. The Contractor shall assume all costs of testing materials offered in 
substitution for those found deficient. 
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E. Testing and inspection of the various materials, equipment, or articles, etc., heretofore
mentioned shall be performed by testing agency or agencies approved by the Owner.

F. Payments to the testing agency or agencies shall be paid for by the Contractor at no additional
expense to the Owner.

5.20. PERMITS AND LICENSES 

A. The Contractor shall give all notices required by and comply with all applicable laws,
ordinances, standard requirements, and codes of the Local Government.  All construction
work and/or utility installation shall comply with all applicable ordinances, standard
requirements, and codes including all written waivers. Before installing any work, the
Contractor shall examine the Drawings and Technical Specifications for compliance with
applicable ordinances, standard requirements and codes and shall immediately report any
discrepancy to the Owner. Where the requirements of the Drawings and Technical
Specifications fail to comply with such applicable ordinances, standard requirements, or
codes, the Owner will adjust the Contract by Change Order to conform to such ordinances,
standard requirements, or codes (unless waivers in writing covering the difference have been
granted by the governing body or department) and make appropriate adjustment in the
Contract Price or stipulated prices. Should the Contractor fail to observe the foregoing
provisions and proceed with the construction and/or install any utility at variance with any
applicable ordinance, standard requirement, or code, including any written waivers
(notwithstanding the fact that such installation is in compliance with the Drawings and
Technical Specifications), the Contractor shall remove such work without cost to the Owner,
but a Change Order will be issued to cover only the excess cost the Contractor would have
been entitled to receive if the change had been made before the Contractor commenced work
on the items involved.

B. The Contractor shall, at their own expense, secure and pay to the appropriate department of
the Local Government the fees or charges for all permits for street pavement, sidewalks,
sheds, removal of abandoned water taps, sealing of house connection drains, pavement cuts,
buildings, electrical, plumbing, water, gas and sewer permits required by the local regulatory
body or any of its agencies. The required permits shall be those set forth in SPECIAL
CONDITIONS, Section 6.66.

C. The Contractor shall comply with applicable local laws and ordinances governing the disposal
of surplus excavation, materials, debris and rubbish on or off the Project Area and commit no
trespass on any public or private property in any operation due to or connected with the
Improvements embraced in this Contract.

5.21. CARE OF WORK 

A. The Contractor shall be responsible for all damages to person or property that occur as a
result of their fault or negligence in connection with the prosecution of the work and shall be
responsible for the proper care and protection of all materials delivered and work performed
until completion and final acceptance, whether or not the same has been covered in whole or
in part by payments made by the Owner.

B. The Contractor shall provide at their own expense sufficient competent watchmen, both day
and night, including Saturday, Sundays, and holidays, from the time the work is commenced
until final completion and acceptance.

C. In an emergency affecting the safety of life, limb or property, including adjoining property, the
Contractor, without special instructions or authorization from the Owner, is authorized to act at
their discretion to prevent such threatened loss or injury, and he shall so act. He shall likewise
act if instructed to do so by the Owner. Any compensation claimed by the Contractor on
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account of such emergency work will be determined by the Owner as provided in the 
GENERAL CONDITIONS Section 5.10.

D. The Contractor shall avoid damage as a result of their operations to existing sidewalks,
streets, curbs, pavements, utilities (except those which are to be replaced or removed),
adjoining property, etc., and he shall at their own expense completely repair any damage
thereto caused by their operations.

E. The Contractor shall shore up, brace, underpin, secure, and protect as may be necessary, all
foundations and other parts of existing structures adjacent to, adjoining, and in the vicinity of
the site, which may be in any way affected by the excavations or other operations connected
with the construction of the Improvements embraced in this Contract. The Contractor shall be
responsible for giving of any and all required notices to any adjoining or adjacent property
owner or other party before the commencement of any work. The Contractor shall indemnify
and save harmless the Owner from any damages on account of settlements or the loss of
lateral support of adjoining property and from all loss or expense and all damages for which
the Owner may become liable in consequence of such injury or damage to adjoining and
adjacent structures and their premises.

5.22. ACCIDENT PREVENTION AND JOB SAFETY 

A. The Contractor shall exercise proper precaution at all times for the protection of persons and
property and shall be responsible for all damages to persons or property, either on or off the
site, which occur as a result of their prosecution of the work. The safety provisions of
applicable laws and building and construction codes shall be observed and the Contractor
shall take or cause to be taken such additional safety and health measures as the Owner may
determine to be reasonable necessary. Further, the Contractor shall comply, and shall cause
all Subcontractors to comply with all applicable provisions of the U.S. Department of Labor
"Williams-Steiger Occupational Safety and Health Act of 1970."

B. The Contractor shall maintain an accurate record of all cases of death, occupational disease,
or injury requiring medical attention or causing loss of time from work, arising out of and in the
course of employment on work under the Contract. The Contractor shall promptly furnish the
Owner with reports concerning these matters.

C. The Contractor shall indemnify and save harmless the Owner and the Engineer from any
claims for damages resulting from property damage, personal injury and/or death suffered or
alleged to have been suffered by any person as a result of any work conducted under this
contract.

D. Upon execution of the Contract, the Contractor shall provide their Safety Program to the
Owner.

5.23. SANITARY FACILITIES 

A. The Contractor shall furnish, install, and maintain ample sanitary facilities for the workmen. As
the needs arise, a sufficient number of enclosed temporary toilets shall be conveniently placed
as required by the sanitary codes of the State and Local Government. Drinking water shall be
provided from an approved source, so piped or transported as to keep it safe and fresh and
served from single service containers or satisfactory types of sanitary drinking stands or
fountains. All such facilities and services shall be furnished in strict accordance with existing
and governing health regulations.

B. Sanitary facilities shall not be placed in the public right-of-way.



5. GENERAL CONDITIONS 35 

5.24. USE OF PREMISES 

A. The Contractor shall confine their equipment, storage of materials, and construction
operations to the Contract Limits as shown on the Drawings and as prescribed by ordinances
or permits, or as may be desired by the Owner, and shall not unreasonably encumber the site
or public rights-of-way with their materials and construction equipment.

B. The Contractor shall comply with all reasonable instructions of the Owner and the ordinances
and codes of the Local Government, regarding signs, advertising, traffic, fires, explosives,
danger signals and barricades.

C. The Contractor is not permitted to store equipment or stockpiles in the public right-of-way.

5.25. REMOVAL OF DEBRIS, CLEANING, ETC. 

The Contractor shall, periodically or as directed during the progress of the work, remove and legally 
dispose of all surplus excavated material and debris, and keep the Project Area and public rights- 
of-way reasonably clear. Upon completion of the work, he shall remove all temporary construction 
facilities, debris and unused materials provided for the work and put the whole site to the work and 
public rights-of-way in a neat and clean condition. No trash burning will be permitted on the site of 
the work. The Contractor shall obey all Owner and existing State and local regulations. 

5.26. INSPECTION 

A. All materials and workmanship shall be subject to inspection, examination, or test by the 
Owner and the Engineer at any and all times during manufacture or construction and at any 
and all places where such manufacture or construction is carried on. The Owner shall have the 
right to reject defective material and workmanship or require its correction. Unacceptable 
workmanship shall be satisfactorily corrected. Rejected material shall be promptly segregated 
and removed from the Project Area and replaced with material of specified quality without 
charge therefor. If the Contractor fails to proceed at once with the correction of rejected 
workmanship or defective material, the Owner may by Contract or otherwise have the defects 
remedied or rejected materials removed from the Project Area and charge the cost of the same 
against any monies which may be due the Contractor, without prejudice to any other rights or 
remedies of the Owner.

B. The Contractor shall furnish promptly all materials reasonably necessary for any tests which 
may be required. All tests by the Owner will be performed in such manner as not to delay the 
work unnecessarily and will be made in accordance with the provisions of the Technical 
Specifications.

C. The Contractor shall notify the Owner sufficiently in advance of backfilling or concealing any 
facilities to permit proper inspection. If any facilities are concealed without approval or consent 
of the Owner, the Contractor shall uncover for inspection and recover such facilities all at their 
own expense, when so requested by the Owner. Should it be considered necessary or 
advisable by the Owner at any time before final acceptance of the entire work to make an 
examination of work already completed by uncovering the same, the Contractor shall on 
request promptly furnish all necessary facilities, labor, and material.  If such work is found to 
be defective in any important or essential respect, due to fault of the Contractor or their 
Subcontractors, the Contractor shall defray all the expenses of such examination and of 
satisfactory reconstruction. If, however, such work is found to meet the requirements of the 
Contract, the actual cost of labor and material necessarily involved in the examination and 
replacement, plus 15% of such costs to cover superintendence, general expenses and profit, 
shall be allowed the Contractor and he shall, in addition, if completion of the work of the entire 
Contract has been delayed thereby, be granted a suitable extension of time on account of the 
additional work involved.
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D. Inspection of materials and appurtenances to be incorporated in the Improvements embraced
in this Contract may be made at the place of production, manufacture or shipment, whenever
the quantity justifies it, and such inspection and acceptance, unless otherwise stated in the
Technical Specifications, shall be final except as regards (1) latent defects, (2) departures
from specific requirements of the Contract, (3) damage or loss in transit, or (4) fraud or such
gross mistakes as amount to fraud. Subject to the requirements contained in the preceding
sentence, the inspection of materials as a whole or in part will be made at the Project Site.

E. Neither inspection, testing, approval nor acceptance of the work in whole or in part, by the
Owner or its agents shall relieve the Contractor or their sureties of full responsibility for
materials furnished or work performed not in strict accordance with the Contract.

5.27. REVIEW BY OWNER 

The Owner, its authorized representatives and agents shall, at all times, have access to and be 
permitted to observe and review all work, materials, equipment, payrolls, personnel records, 
employment conditions, material invoices, and other relevant data and records pertaining to this 
Contract, provided, however, that all instructions and approval with respect to the work will be given 
to the Contractor only by the Owner through its authorized representatives or agents. 

5.28. FINAL INSPECTION 

When the Improvements embraced in this Contract are substantially completed, the Contractor 
shall notify the Owner in writing that the work will be ready for final inspection on a definite date 
which shall be stated in the notice. The notice will be given at least ten (10) days prior to the date 
stated for final inspection and bear the signed concurrence of the representative of the Owner 
having charge of inspection. If the Owner determines that the status of the improvements is as 
represented, it will make the arrangements necessary to have final inspection commenced on the 
date stated in the notice, or as soon thereafter as is practicable. The inspection party will also 
include the representatives of each department of the Local Government. 

5.29. CORRECTION OF WORK 

All work, all materials, whether incorporated in the work or not, all processes of manufacture, and 
all methods of construction shall be at all times and places subject to the inspection of the Engineer 
who shall be the final judge of the quality and suitability of the work, materials, processes of 
manufacture and methods of construction for the purposes for which they are used. Should they fail 
to meet their approval they shall be forthwith reconstructed, made good, replaced and/or corrected, 
as the case may be, by the Contractor, at their own expense. Rejected material shall immediately 
be removed from the site. If, in the opinion of the Engineer and the Owner, it is undesirable to 
replace any defective or damaged materials or to reconstruct or correct any portion of the work 
injured or not performed in accordance with the Contract Documents, the compensation to be paid 
to the Contractor hereunder shall be reduced by such amount as in the judgment of the Owner 
shall be equitable. The Contractor shall be responsible for all costs associated with correction of 
work, including but not limited to police details, construction management/inspection, Traffic 
Engineering fees and materials testing. 

5.30. INSURANCE 

Contract Party shall procure Required Insurance as defined herein: 

A. At the sole cost and expense of Contract Party.

B. Obtain and maintain such Required Insurance in full force and effect during the entire term of
the Contract until all obligations of Contract Party have been discharged, including any
warranty periods or extended reporting periods, against claims that may arise out of, are
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alleged to arise out of, directly or indirectly, in whole or in part, from or in connection with the 
Contract and/or result from the performance of the Contract. 

 
C. Any deductible, self-insured retention, or form of self-insurance under the policies shall be the 

sole responsibility of the Contract Party and shall be disclosed to and acceptable to the 
Owner. 

 
D. Any required liability insurance policy that is to insure any form of products liability and/or 

completed operations exposure created by Contract Party must provide extended coverage as 
follows: 

 
1. When required liability insurance policy uses “Occurrence” coverage trigger (Including 

that known as “Reported Occurrence”): 

 
(a) Policy issued by same insurer for Contract Party as of effective date of Contract 

between State and Contract Party or by comparable insurer providing renewal 
insurance policy of 1-same coverage terms and conditions of prior expired policy or 
2-coverage at least equal to that required by Contract. 

 
2. Such coverage must be provided for a period of not less than five (5) years after the later 

of: 

 
(a) when the Contract has ended; or 

 
(b) when products or services have been put to intended use; or 

 
(c) when hardware, software, buildings, other physical structures or repairs have been 

put to intended use. 

 
3. Such required insurance can be provided by annual insurance policies or by single runoff 

policy commonly referred to as “discontinued products or operations.” 

 
E. When required liability insurance policy uses any form of “claims-first made trigger:” 

 
1. Policy issued by same insurer for Contract Party as of effective date of Contract between 

State and Contract Party or by comparable insurer providing renewal insurance policy of 
1-same coverage terms and conditions of prior expired policy or 2-coverage at least 
equal to that required by Contract and provide the Owner with an additional endorsement 
for additional insured requirements. 

 
2. Provide coverage with a retroactive date on or before the effective date of the Contract or 

at the beginning of Contract work. 

 
3. Such coverage must be provided for a period of not less than five (5) years after the later 

of: 

 
(a) when the Contract has ended; or 

 
(b) when products or services have been put to intended use; or 

 
(c) when hardware, software, buildings, other physical structures or repairs have been 

put to intended use. 

 
4. Such required insurance can be provided by annual insurance policies or by single runoff 

policy commonly referred to as “discontinued products or operations”. 
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5. If “claims-first made” liability insurance policy is cancelled or not renewed, and not
replaced with another claims-made policy form with a retroactive date prior to the
Contract date, the Contract Party must purchase extended reporting coverage for a
minimum of five (5) years after completion of work.

6. Required Insurance limits to be provided by single insurance policy or through “follow
form primary” layered excess insurance policies to obtain overall required limit(s).

7. Contract Party’s subcontractors to maintain same insurance.

8. Any insurance obtained by Contract Party that includes an “insured vs. insured” exclusion
must be revised to exclude State and Owner as Additional Insured.

9. The Owner reserve the right to consider and accept alternative forms and plans of
insurance or to require additional more extensive coverage for any individual requirement
and can modify types of insurance and revise limits required of Contract Party at any time
during the term of this Contract.

F. Required Insurance:

1. Commercial General Liability Insurance:

Commercial General Liability Insurance (“CGL”) based on Insurance Services Office
(“ISO”) most recent version of Commercial General Liability policy form CG00 01, or its
equivalent:

(a) Covering bodily injury (including death), broad form property damage, personal and
advertising injury, independent contractors, products and completed operations and
contractual liability.

(b) Such insurance coverage is subject to a minimum combined single limit of
$1,000,000 per occurrence, $2,000,000 general aggregate and $1,000,000
products/completed operations aggregate.

(c) The general aggregate must be on a “per project” or “per location” basis.

(d) Shall include waiver of subrogation in favor of State and City of Providence.

(e) Include State and Owner as additional insured on a primary and non-contributory
basis.

(f) The Contract Party shall submit a copy of any policy endorsement, or blanket
endorsement, evidencing the State and Owner as additional insured on a primary
and non- contributory basis and a waiver of subrogation in favor of State and Owner.
All endorsements shall be subject to review and approval by the authorized State
personnel.

(g) Any time Contract Party is responsible for construction of any kind the additional
status for State shall include additional Insured-products/completed operations in
addition to additional insured-premises/operations.

2. Automobile Liability Insurance:

Automobile Liability Insurance based on ISO most recent version of Business Automobile
Policy (“BAP”) CA 00 01, or its equivalent:
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(a) Covering bodily injury and property damage for any vehicles used in conjunction with 
the performance of this Contract including owned, non-owned, and hired vehicles. 

 
(b) If a Contract Party does not own any vehicle at any time during the duration of this 

Contract then the Contract Party can seek hired and non-owned automobile 
coverage as provided by BAP or by hired non-owned automobile coverage 
endorsement to CGL. 

 
(c) At a minimum Contract Party must maintain hired and non-owned automobile 

coverage for the full duration of this Contract. 

 
(d) Such insurance coverage is subject to a minimum combined single limit of 

$1,000,000 per occurrence and $2,000,000 aggregate. 

 
(e) Shall include waiver of subrogation in favor of State and City of Providence. 

 
3. Workers’ Compensation and Employers’ Liability: 

 
(a) Statutory coverage as required by the workers’ compensation laws of the State of 

Rhode Island, plus any applicable state law other than State of Rhode Island if 
employee(s) state of hire is other than State of Rhode Island or employee(s) work 
related to the Contract is not in the State of Rhode Island. 

 
(b) Policy form based on NCCI or its equivalent. 

 
(c) Employers’ Liability with minimum limits of $500,000 each accident, $500,000 

disease or policy limit and $500,000 each employee or minimum amount necessary 
for umbrella/excess liability policy of Contract Party. 

 
(d) A Contract Party neither eligible for, nor entitled to, Worker’s Compensation who is 

an independent Contract Party under Rhode Island law must comply with the 
statutory procedure precluding an independent Contract Party from bringing a 
workers’ compensation claim against the State or the Owner. 

 
(e) Policy to include waiver of subrogation in favor of State and Owner. 

 
(f) The Contract Party shall submit a copy of any policy endorsement or blanket 

endorsement evidencing the waiver of subrogation in favor of the State and Owner. 
All endorsements shall be subject to review and approval by the State authorized 
personnel. 

 
4. Umbrella Liability Insurance 

 
(a) $5,000,000 per occurrence and $5,000,000 in aggregate. 

 
5. Pollution Liability Insurance 

 
(a) $2,000,000 policy limit 

 
G. All Required Insurance shall be placed with insurers: 

 
1. Authorized to do business in Rhode Island. 

 
2. Rated “A-,” class X or better by A.M. Best Company, Inc. 
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3. Any insurer with a lesser financial rating must be approved by the authorized State 
personnel. 

 
H. The legal defense provided to the State and the Owner under the policy and any 

endorsements must be free of any conflicts of interest, even if retention of separate legal 
counsel for the State and the Owner is necessary. 

 
I. As evidence of the insurance required by this Contract, the Contract Party shall furnish to 

Owner Certificates of Insurance, including confirmation of all required policy endorsements 
including, but not limited to, additional insured endorsements: 

 
1. In form acceptable to the Owner prior to project award. Failure to comply with this 

provision may result in rejection of the bid offer. 

 
2. All certificates of insurance, whenever issued, shall include the requirement of the insurer 

for thirty (30) days advance written notice of cancellation or non-renewal of any insurance 
policy to the Owner. Contract Party shall also immediately notify the Owner if the 
Required Insurance is cancelled, non-renewed, potential exhaustion of policy limits or 
otherwise changed. 

 
3. Certificates of Insurance and required endorsements shall thereafter be submitted 

annually or earlier upon expiration and renewal of any of the policies. 

 
4. All Certificates of Insurance and to the extent possible endorsements shall reference the 

State procurement number. 

 
5. Owner retains the right to demand a certified copy of any Required Insurance policy, 

Certificate of Insurance or endorsement. 

 
6. The Contract Party shall submit a copy of any policy endorsement, or blanket 

endorsement, evidencing the Owner as additional insureds on a primary and non- 
contributory basis and a waiver of subrogation in favor of Owner. All endorsements shall 
be subject to review and approval by the Owner. 

 
J. The Contract Party shall be responsible to obtain and maintain insurance on any real or 

personal property owned, leased or used by Owner that is in the care, custody or control of 
Contract Party. All property insurance of Contract Party must include a waiver of subrogation 
that shall apply in favor of the Owner. 

 
K. No warranty is made that the coverages and limits listed herein are adequate to cover and 

protect the interests of the Contract Party for the Contract Party’s operations. These are solely 
minimums that have been established to protect the interest of the Owner. 

 
L. Owner shall be indemnified and held harmless as required by the Contract and to the full 

extent of any coverage actually secured by the Contract Party in excess of the minimum 
requirements set forth above. 

 
M. The Contract Party shall use at its own risk and insure at its own cost any of its owned, leased 

or used real or personal property. All such insurance of Contract Party must include a waiver 
of subrogation that shall apply in favor of the Owner. 

 
N. The Contract Party shall comply with any other insurance requirements including, but not 

limited to, additional coverages or limits contained in the procurement or solicitation. 

 
O. Failure to comply with these Insurance Requirements is a material breach entitling the Owner 

to terminate or suspend the Contract immediately. 
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P. These Insurance Requirements shall survive expiration or termination of the Contract. 

 
5.31. PATENTS 

 
The Contractor shall hold and save the Owner, its officers and employees, harmless from liability of 
any nature or kind, including costs and expenses, for, or on account of, any patented or unpatented 
invention, process, article, or appliance manufactured or used in the performance of the Contact, 
including its use by the Owner, unless otherwise specifically stipulated in the Technical 
Specifications. 

 
5.32. WARRANTY OF TITLE 

 
No material, supplies, or equipment to be installed or furnished under this Contract shall be 
purchased subject to any chattel mortgage or under a conditional sale, lease-purchase or other 
agreement by which an interest therein or in any part thereof is retained by the seller or supplier. 
The Contractor shall warrant good title to all materials, supplies, and equipment installed or 
incorporated in the work and upon completion of all work, shall deliver the same together with all 
improvement and appurtenances constructed or placed thereon by him to the Owner free from any 
claims, liens, or charges. Neither the Contractor nor any person, firm or corporation furnishing any 
material or labor for any work covered by this Contract shall have any right to a lien upon any 
improvement or appurtenance thereon. Nothing contained in this paragraph, however, shall defeat 
or impair the right of persons furnishing materials or labor to recover under any bond given by the 
Contractor for their protection or any rights under any law permitting such persons to look to funds 
due the Contractor in the hands of the Owner. The provisions of this paragraph shall be inserted in 
all subcontracts and material contracts and notice of its provisions shall be given to all persons 
furnishing materials for the work when no formal contract is entered into for such materials. 

 
5.33. GENERAL GUARANTEE 

 
Neither the final certificate of payment nor any provision in the Contract nor partial or entire use of 
the Improvements embraced in this Contract by the Owner or the public shall constitute an 
acceptance of work not done in accordance with the Contract or relieve the Contractor of liability in 
respect to any express warranties or responsibility for faulty materials or workmanship. The 
Contractor shall promptly remedy any defects in the work and pay for any damage to other work 
resulting therefrom which shall appear within a period of 24 months from the date of final 
acceptance of the work. Final acceptance shall be defined as the date in which all outstanding 
punch list items are completed and when all work items identified during the final inspection are 
completed The Owner will give notice of defective materials and work with reasonable promptness. 

 
5.34. REPRESENTATIONS OF CONTRACTOR 

 
The Contractor represents and warrants: 

 
A. That they are financially solvent and that they are experienced and competent to perform the 

type of work or furnish the plant, material, supplies, or equipment to be performed or furnished 
by them; and 

 
B. That they are familiar with all Federal, State, municipal and department laws, ordinances, 

orders and regulations which may in any way effect the work of those employed therein, 
including but not limited to any special, acts relating to the work or to the project of which it is a 
part; and 

 
C. That such temporary and permanent work required by the Contract Documents to be done by 

them can be satisfactorily constructed and used for the purpose for which it is intended, and 
that such construction will not injure any person or damage any property; and 
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D. That they have carefully examined the Drawings, Technical Specifications and addendum (or
addenda), if any, and the site of the work, and that from their own investigation they have
satisfied themselves as to the nature and location of the work, the character, quality and
quantity of surface and subsurface materials likely to be encountered, the character of
equipment and. other facilities needed for the performance of the work, the general and local
conditions, and all other materials which may in any way affect the work or its performance.

5.35. WEATHER CONDITIONS 

In the event of temporary suspension of work, or during inclement weather, or whenever the 
Engineer shall direct, the Contractor shall, and shall cause their Subcontractors to protect carefully 
their work and materials against damage or injury from the weather at no additional cost to the 
Owner. If, in the opinion of the Engineer, any work or material shall have been damaged or injured 
by reason of failure on the part of the Contractor or any of their Subcontractors so to protect their 
work, or otherwise damaged by the negligence of the Contractor, Subcontractors or their agents or 
servants, or is otherwise defective, such materials shall be removed and replaced at the expense 
of the Contractor. Special attention shall be given to the winter shutdown period. All temporary 
patching to make the roads passable or to keep driveways open and safe, shall be done at no 
additional cost to the Owner. 

5.36. QUANTITIES OF ESTIMATE 

Wherever the estimated quantities of work to be done and materials to be furnished under this 
contract are shown in any of the Contract Documents including the Bid (proposal), they are given 
for use in comparing bids and the right is especially reserved by the Owner to increase or diminish 
them as may be deemed reasonably necessary or desirable by the Owner, and such increase or 
diminution shall in no way vitiate claims or liability for damages except as provided for in Section 
5.10 hereof. 

5.37. NOTICE AND SERVICE THEREOF 

A. The service of any notice, letter or other communication shall be deemed to have been made
to one of the contracting parties on the other party to the Contract when such letter, notice or
other communication has been delivered to the legal office address of the addressee, by a
duly authorized representative of the address or in person, or when such notice, letter or other
communication has been deposited in any regularly maintained mailbox of the United States
Postal Department in a properly addressed, postpaid wrapper. The date of such service shall
be considered to be the date of such personal delivery or mailing.

B. The address of the Contractor noted in their bid (proposal) and/or the address of their field
office on or near the site of the work hereunder shall be considered as their legal address for
the purposes as above set forth.

5.38. PROVISIONS REQUIRED BY LAW DEEMED INSERTED 

Each and every provision of law and clause required by law to be inserted in this Contract shall be 
deemed to be inserted herein and the Contract shall be read and enforced as though it were 
included herein, and if through mistake or otherwise any such provision is not inserted, or is not 
correctly inserted, then upon the application of either party the Contract shall forthwith be physically 
amended to make such insertion or correction. 

5.39. RELEASES 

A. Neither the final payment nor any part of the retained percentage shall become due until the
Contractor delivers to the Owner a complete release of all liens, damages, and/or release of
liens arising out of this contract, or receipts in full in lieu thereof, and an affidavit that so far as
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he has knowledge or information the releases and receipts include all the labor and material 
for which a lien could be filed, but the Contractor may, if any Subcontractor refuses to furnish 
a release or receipt in full, furnish a bond satisfactory to the Owner to indemnify him against 
any liens. If any liens remain unsatisfied after all payments are made, the Contractor shall 
refund to the Owner all monies that the latter may be compelled to pay in discharging such a 
lien, including all costs and a reasonable attorney's fee. 

 
B. THE OWNER, PRIOR TO MAKING EACH PAYMENT TO THE CONTRACTOR, may require 

the Contractor to furnish releases or receipts from any or all persons / firms performing work 
and supplying material or services to the Contractor, or any Subcontractor, if deemed 
necessary to protect its interest. 

 
5.40. CONTRACTOR'S OBLIGATIONS 

 
A. The Contractor shall and will in good workmanlike manner, do and perform all work and 

furnish all supplies and materials, machinery, equipment, facilities and means, except as 
herein otherwise expressly specified, necessary or proper to perform and complete all the 
work required by this Contract, within the time herein specified, in accordance with the 
provisions of this Contract and said Technical Specifications and in accordance with the Plans 
and Drawings covered by this contract and any and all supplemental Plans and Drawings, and 
in accordance with the directions of the Engineer as given from time to time during the 
progress of the work as may be required. He alone shall be responsible for the safety, 
efficiency and adequacy of their plant, appliances and methods and for any damage which 
may result from their failure or their improper construction, maintenance or operation. The 
Contractor shall observe, comply with and be subject to all terms, conditions, requirements 
and limitations of the Contract specifications, and shall do, carry on, and complete the entire 
work to the satisfaction of the Engineer and the Owner. 

 
B. The Contractor shall be solely responsible for all the work and shall provide all precautionary 

measures necessary for preventing injury to persons or damage to property. All injury or 
damage of whatever nature resulting from the work or resulting to persons, property or the 
work during its progress, from whatever cause, shall be the responsibility of and shall be 
borne and sustained by the Contractor. The Contractor shall hold the Engineer, the Owner or 
their agents harmless and defend and indemnify the Engineer and the Owner or their agents 
against damages or claims for damages due to injuries to persons or to property arising out of 
the execution of the work and for damages to materials furnished for the work, infringement of 
inventions, patents and patent rights used in doing the work, or damages arising out of the use 
of any improper materials, equipment, or labor used in the work, and for any act, omission or 
neglect of the Contractor, their agents, employees and their Subcontractors therein. He shall 
bear all losses resulting to him including but not limited to losses sustained on account of 
character, quality or quantity of any part or all of the work, or because the nature of the land in 
or on which the work done being different from what was estimated or indicated, or on account 
of the weather, elements or other causes. 

 
5.41. ENGINEER'S AUTHORITY 

 
A. The Engineer shall give all orders and directions contemplated under this Contract and 

Technical Specifications relative to the execution of the work. The Engineer shall determine 
the amount, quality, acceptability and fitness of the several kinds of work and materials which 
are to be paid for under this Contract and shall decide all questions which may arise in relation 
to said work and construction thereof. The Engineer's estimates and decisions shall be final 
and conclusive, except as herein otherwise expressly provided. In case any question shall 
arise between the parties hereto relative to said Contract or Technical Specifications, the 
determination or decision of the Engineer shall be a condition precedent to the right of the 
Contractor to receive any money or payment for work under this Contract affected in any 
manner or to any extent by such question. The Engineer shall decide the meaning and intent 
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of any portion of the Technical Specifications and of any Plans or Drawings where the same 
may be found obscure or be in dispute. Any differences or conflicts in regard to their work 
which may arise between the Contractor under this Contract and other Contractors performing 
work for the Owner shall be adjusted and determined by the Engineer. 

 
B. The Engineer does not have unilateral authority and shall work collaboratively with the Owner. 

 
5.42. ALL WORK SUBJECT TO CONTROL BY ENGINEER 

 
A. In the performance of the work, the Contractor shall abide by all orders, directions and 

requirements of the Engineer or their designee, and shall perform all work to the satisfaction of 
the Engineer, and at such time and places, by such methods and in such manner and 
sequence as he may require. The Engineer shall determine the amount, quality, acceptability 
and fitness of all parts of the work. The Engineer shall interpret the Drawings, Technical 
Specifications, Contract, all other documents and the extra work orders. The Engineer shall 
also decide all other questions in connection with the work. The Contractor shall employ no 
plant, equipment, materials, methods or men to which the Engineer objects and shall remove 
no plant, materials, equipment or other facilities from the site of the work without the 
Engineer's permission. Upon request, the Engineer will confirm in writing any oral order, 
direction, requirement or determination. 

 
B. Inspectors shall be authorized to inspect all work done and material furnished. Such 

inspection may extend to all or any part of the work, and to the preparation or manufacture of 
the materials to be used. The presence or absence of an Inspector shall not relieve the 
Contractor from any requirements of the Contract. In case of any dispute arising between the 
Contractor and the Inspector as to materials furnished or the manner of performing the work, 
the Inspector shall have the authority to reject material or suspend the work until the question 
at issue can be referred to and decided by the Engineer. The Inspector shall not be authorized 
to revoke, alter, enlarge, relax or release any requirement of these specifications, nor to 
approve or accept any portion of the work, nor to issue instructions contrary to the drawings 
and specifications. The Inspector shall in no case act as foreman or perform other duties for 
the Contractor, or interfere with the management of the work by the latter. Any advice which 
the Inspector may give the Contractor shall in nowise be construed as binding the Owner or 
the Engineer in any way nor releasing the Contractor from the fulfillment of the terms of the 
contract. 

 
5.43. INTERPRETATION OF DRAWINGS AND TECHNICAL SPECIFICATIONS 

 
A. Except the Contractor's executed set, all Drawings and Technical Specifications are the 

property of the Owner. The Owner will furnish the Contractor electronic files of Drawings and 
Technical Specifications. The Contractor is responsible to print the documents to supply to 
construction personnel. 

 
B. The Contractor shall keep at the site of the work one copy of the Drawings and Technical 

Specifications, and shall at all times give the Owner and the Engineer and their 
representatives access thereto. Anything shown on the Drawings and not mentioned in the 
Technical Specifications, or mentioned in the Technical Specifications and not shown on the 
Drawings, shall have the same effect as if shown or mentioned in both. In case of any conflict 
or inconsistency between the Drawings and Technical Specifications, the Specifications shall 
take precedence. Any discrepancy in the Technical Specifications and the Drawings shall be 
immediately submitted by the Contractor to the Owner and Engineer for decision and the 
decision thereon by the Owner and Engineer shall be final. In case of differences between 
small and large scale drawings, the larger scale drawings shall take precedence. 
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5.44. ENGINEER'S CONTROL NOT LIMITED 

The enumeration in this Contract of particular instances in which the opinion, judgment, discretion 
or determination of the Engineer shall control or in which work shall be performed to their 
satisfaction or subject to their approval or inspection, shall not imply that only matters similar to 
those enumerated shall be so governed and performed, but without exception all the work shall be 
so governed and performed. 

5.45. CONTRACT AND CONTRACT DOCUMENTS 

The Drawings, the Technical Specifications and Addendum (or Addenda), the Advertisement, the 
Information for and Notice To Bidders, and the Bid (Proposal) as accepted by the Owner as 
evidenced by the Owner's Notice to Award to the Contractor, which Notice is made a part of this 
Contract. Special Provisions and the General Provisions shall form a part of this Contract and the 
provisions thereof shall be as binding upon the parties hereto as if they were herein fully set forth. 
The table of contents, titles, headings, running headlines and marginal references to various 
provisions of the Contract Documents are in no way to affect, limit or cast light on the interpretation 
of the provisions to which they refer. Whenever the term "Contract Documents" is used, it shall 
mean and include this Contract, the enumerated Drawings, Special Provisions, General Provisions, 
the Technical Specifications, the Advertisement, the enumerated Addendum (or Addenda), 
Information for Bidders, the Bid (Proposal) as accepted by the Owner. The Owner shall interpret 
their own requirements. In case of any conflict or inconsistency between the provisions or this 
signed portion of the Contract and those of the Technical Specifications, the provisions of this 
signed portion of the Contract shall govern. 

5.46. LIST OF DRAWINGS: 

The list of Drawings for the project can be found in the SPECIAL CONDITIONS, Section 6.70. 

5.47. COORDINATION WITH UTILITIES 

A. The Contractor shall arrange and cooperate with the various utility corporations or other
parties interested in connection with the relocation and maintenance of all public fixtures when
necessary and appurtenances or service connections within or adjacent to the limits of
construction, as directed by the Engineer. There shall be no additional payment for such
coordination. The Contractor shall be aware of such projects and prepare the schedule
accordingly.

B. The Contractor will be responsible for any damage done to any utility poles or lines, curbing,
basins, hydrants, water and sewer lines, conduits and other accessories and appurtenances
of a similar nature which are fixed or controlled by the City Public Utility Company or
Corporation. They shall perform and carry out their work in such a manner as not to interfere
with or damage fixtures mentioned herein, or as shown on the Plans or discovered during
construction.

C. The Contractor shall notify the affected Utility companies at least fourteen (14) calendar days
prior to commencing work in the location of the respective utility.

D. The purpose of this advanced notification is to allow the utility company ample time to adjust,
reconstruct or reset utility features within the influence of the Work of the roadways and
sidewalks scheduled for construction.

5.48. MAINTENANCE OF FIRE LANES 

Fire lanes designated by the Department of Public Safety must be accessible at all times for 
firefighting equipment, other emergency apparatus and traffic crossing. 
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5.49. "OR APPROVED EQUAL" CLAUSE 

Whenever a material or article required is specified or shown on the Drawings by using the name 
of the proprietary product or of a particular manufacturer or vendor, any material or article which 
will perform adequately the duties imposed by the general design will be considered equal and 
satisfactory providing the material or article so proposed is of equal substance and function in the 
Engineer's and City's opinion. It shall not be purchased or installed without the Owner's written 
approval. In all cases new material shall be used on the project. 

5.50. REPORTS, RECORDS AND DATA 

The Contractor and each of their Subcontractors shall submit to the Owner such schedules of 
quantities and costs, progress schedules, payrolls, reports, estimates, records and other data as 
the Engineer may request concerning work performed or to be performed under this Contract. 

5.51. SAFETY AND HEALTH REGULATIONS 

These construction documents, and the joint and several phases of construction hereby 
contemplated, are to be governed, at all times, by applicable provisions of the Federal law(s), 
including, but not limited to, the latest amendments of the following: 

A. Williams-Steiger Occupational Safety and Health Act of 1970, Public Law 91-596;

B. Part 1910 - Occupational Safety and Health Standards, Chapter XVII of Title 29, Code of
Federal Regulations;

C. Part 1926 - Safety and Health Regulations for Construction, Chapter XVII of Title 29, Code of
Federal Regulations.

5.52. PROTECTION OF LIVES AND PROPERTY 

A. In order to protect the lives and health of their employees under the Contract, the Contractor
shall comply with all pertinent provisions of the "Manual of Accident Prevention in
Construction" issued by the Associated General Contractors of America, Incorporated, and
shall maintain an accurate record of all cases of death, occupational disease, and injury
requiring medical attention or causing loss of time from work, arising out of and in the course
of employment on work under this Contract.

B. The Contractor alone shall be responsible for the safety, efficiency and adequacy of their
plant, appliances and methods, and for any damage which may result from their failure or their
improper construction, maintenance or operation.

C. The Contractor shall be solely responsible for the acts and omissions of their agents,
employees and their Subcontractors and their agents and employees and shall hold the
Engineers and the Owner harmless and defend the injuries to others or property of others
which result from said acts or omissions.

5.53. CONTRACTOR TO LAY OUT THEIR OWN WORK 

The Contractor shall be responsible to lay out all the contract work and shall be responsible for the 
accuracy of all lines, grades and measurements, and conformance to the Americans with 
Disabilities Act. 



5. GENERAL CONDITIONS 47 

5.54. SUBSURFACE DATA 

A. If any such information is available, the Bidding Documents will identify in the Information
Available to Bidders:

1. Those reports of explorations and tests of subsurface conditions at or contiguous to the
Site that were used in preparing the Bidding Documents.

2. Those drawings of physical conditions in or relating to existing surface and subsurface
structures at or contiguous to the Site (except underground facilities) that were used in
preparing the Bidding Documents. Unless otherwise stated on the Drawings on in the
Contract Documents, site conditions as depicted are not based on an actual survey and
may not show all utilities present. The Contractor is responsible for confirming the
location of all underground utilities prior to the commencement of construction. The
Contractor shall be responsible for all underground utility lines and structures; active or
not and shall maintain a close and constant contact with all utility companies or
agencies involved.

B. Pavement cores have not been obtained by the Design Engineer. Core logs are not included
in the Contract Documents.

5.55. NON-FEDERAL LABOR STANDARD PROVISIONS 

The following Non-Federal Labor Standards Provisions, including the following provisions 
concerning maximum hours of work, minimum rates of pay, and overtime compensation, with 
respect to the categories and classifications of employees hereinafter mentioned are included in 
this Contract pursuant to the requirements of applicable State or local laws, but the inclusion of 
such provisions shall not be construed to relieve the Contractor or any Subcontractor from the 
pertinent requirements of any corresponding Federal Labor-Standards Provisions of this contract. 
In case the set forth in the Federal Labor Standards Provisions of this Contract for corresponding 
classifications, be the applicable minimum rates of pay for such classifications. The limitations, if 
any, in these employees engage on the work covered by this Contract may be required of 
permitted to work thereon shall not be exceeded. 

A. Other Stipulations

1. The Contractor shall comply with the applicable provisions of all Rhode Island labor laws
as administered by the Rhode Island State Department of Labor, including particularly the
provisions of the following:

(a) Title 37, Chapter 13, Sections 1 to 14

(b) Title 28, Chapter 16, Sections 1 and 2

(c) Title 45, Chapter 32, Sections 43 and 44

B. The Contractor shall further comply with the applicable provisions of the Rhode Island
Employment Security Act and the Rhode Island Temporary Disability Insurance Act, and shall
report, upon the certified copies of payrolls as required by the GENERAL CONDITIONS, all
employer contributions made and all employee deductions taken in compliance with said Acts.

C. The Contractor shall further comply with the applicable provisions of Title 28, Chapter 5,
Sections 1 to 43, of the General Laws of Rhode Island, 1956 the State Fair Employment
Practices Act, as amended.

D. Schedule of Salaries and Wages
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The rates of payment of wages, obligations and charges for labor by the contractor shall be 
not less than Davis-Wage determinations available online at https://beta.sam.gov/. 

https://beta.sam.gov/
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6. SPECIAL CONDITIONS

6.1. PROJECT AREA 

The Project Area for the Fox Point Hurricane Barrier Road Cover Repairs is shown on the 
project drawings and generally encompasses the area around where the Fox Point Hurricane 
Barrier intersects with Allens Avenue, India Street, South Water Street, and South Main Street. 

6.2. TIME FOR COMPLETION 

The work which the Contractor is required to perform under this Contract shall be commenced at 
the time stipulated by the Owner in the Notice to Proceed to the Contractor and shall be fully 
completed, including all punch list items as follows; 

a. Substantial Completion – 12 weeks following receipt of frame and cover materials.

b. Final Completion –16 weeks following receipt of frame and cover materials.

Time is of the essence and the construction needs to occur in a continuous manner without gaps in 
the work, unless an excusable delay occurs, as defined in GENERAL CONDITIONS, Section 5.12.

6.3. LIQUIDATED DAMAGES 

A. Liquidated damages shall be as set forth below.

B. The Contractor shall pay special attention to the timelines and liquidated damages associated
with the substantial completion of the work. In the event the Engineer determines that the
project is not substantially complete as stipulated above, as required herein, a daily charge
will be deducted from monies due the Contractor.

C. The charge for this Contract will be $5,000.00 per day for each calendar day that the work is
not in compliance.

6.4. RESPONSIBILITIES OF CONTRACTOR 

Except as otherwise specifically stated in the Contract Documents and Technical Specifications, 
the Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, heat, 
power, transportation, superintendence, temporary construction of every nature, charges, levies, 
fee or other expenses and all other services and facilities of every nature whatsoever necessary for 
the performance of the Contract and to deliver all improvements embraced in the Contract for Site 
Preparation complete in every respect within the specified time. 

6.5. COMMUNICATIONS 

A. All notices, demands, requests, instructions, approvals, proposals, and claims must be in
writing.

B. Any notice to or demand upon the Contractor shall be sufficiently given if delivered at the
office of the Contractor stated on the signature page of the Agreement (or at such other office
as the Contractor may from time to time designate in writing to the Owner), or if deposited in
the United States mail in a sealed, postage-prepaid envelope, or delivered with charges
prepaid to any telegraph company for transmission, in each case addressed to such office.

C. All papers required to be delivered to the Owner shall, unless otherwise specified in writing to
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the Contractor, be delivered to the Department of Public Works, 700 Allens Avenue, 
Providence, Rhode Island 02905, and any notice to or demand upon the Owner shall be 
sufficiently given if so delivered, or if deposited in the United States mail in a sealed, postage- 
prepaid envelope, or delivered with charges prepaid to any telegraph company for 
transmission to said Owner at such address, or to such other representatives of the Owner or 
to such other address as the Owner may subsequently specify in writing to the Contractor for 
such purpose. 

D. Any such notice shall be deemed to have been given as of the time of actual delivery or (in the
case of mailing) when the same should have been received in due course of post, or in the
case of telegrams, at the time of actual receipt, as the case may be.

6.6. PARTIAL USE OF SITE IMPROVEMENTS 

The Owner, at its election, may give notice to the Contractor and place in use those sections of the 
improvements which have been completed, inspected and can be accepted as complying with the 
Technical Specifications and if in its opinion, each such section is reasonably safe, fit and 
convenient for the use and accommodation for which it was intended, provided: 

A. The use of such sections of the improvements shall in no way impede the completion of the
remainder of the work by the Contractor.

B. The Contractor shall not be responsible for any damages or maintenance costs due directly to
the use of such sections.

C. The use of such sections shall in no way relieve the Contractor of their liability due to having
used defective materials or to poor workmanship.

D. The period of guarantee stipulated under GENERAL CONDITIONS, Section 5.33, shall not
begin to run until the date of the final acceptance of all work which the Contractor is required
to construct under this Contract.

6.7. WORK BY OTHERS 

The Contractor will consult and cooperate with the utility companies to permit their work to proceed 
coincidentally with the work under this contract so as not to delay completion of the project. 

6.8. CONTRACT DOCUMENTS AND DRAWINGS 

The Owner will furnish the Contractor with digital files containing the Contract Documents, 
Plans and Addenda without charge. Reprographics shall be the responsibility of the Contractor. 

6.9. DISPOSAL OF SALVAGED MATERIALS 

A. All salvaged material such as granite curbing; manhole frames and covers; catch basin
frames, grates, covers and traps; etc., not required to be installed in the work shall be
removed and transported to the City of Providence, Department of Public Works storage yards
located in the vicinity of 700 Allens Avenue, Providence, Rhode Island 02905.

B. The above work shall be accomplished at no additional expense to the Owner but the cost of
the work shall be included in the submitted unit price for the applicable items of work.

C. The Contractor shall be responsible for arranging salvaged materials delivery and obtaining
signed receipt(s) from responsible personnel at the above agencies listing material types and
quantities salvaged and delivered. Copies of receipt(s) shall be provided said agencies and
the Local Public Agency on the date of delivery.
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6.10. PROVISION FOR FLOW OF PRESENT DRAINAGE 

Provision for the flow of all sewers, drains and watercourses that are met or altered during 
construction shall be provided by the Contractor and all the connections shall be restored without 
extra charge. All offensive matter shall be removed immediately with such precautions as may be 
directed. If required, the Contractor shall install temporary bypass connections for surface or pipe 
drainage facilities to provide uninterrupted or continuous service during the work of construction. 
Contractor is responsible to clean sediment and erosion control devices, as well as clearing 
standing water as a result of the presence of sediment and erosion controls immediately upon 
request, and at no additional charge. 

6.11. WORK TO BE ACCOMPLISHED IN ACCORDANCE WITH THE DRAWINGS AND TECHNICAL 
SPECIFICATIONS 

The work, during its progress and at its completion, shall conform to the lines and grades shown on 
the Drawings and to the directions given by the Engineer from time to time, subject to such 
modifications or additions as they shall determine to be necessary during the execution of the work; 
and in no case, will any work be paid for in excess of such requirements. The work shall also be 
accomplished in accordance with the date provided in Section 6.2 (Time for Completion), hereof. 

6.12. CONTRACTOR TO CHECK DIMENSIONS AND SCHEDULES 

The Contractor will be required to check all dimensions and quantities shown on the Drawings or 
schedules given to him by the Engineer and shall notify the Engineer of all errors therein which he 
may discover by examining and checking them. The Contractor shall not take advantage of any 
error or omissions in these Technical Specifications, Drawings or schedules. The Engineer will 
furnish all instructions should such errors or omissions be discovered, and the Contractor shall 
carry out such instructions as if originally specified. 

6.13. PROTECTION OF TREES 

The Contractor shall take special care to preserve and protect from injury all trees and other plant 
material to remain along the lines of construction. No such trees or plant material shall be removed 
or cut down, trimmed or otherwise cut without permission from the Engineer.  Failure to comply 
may result in a fine by the City Forester. 

6.14. REMOVAL OF WATER AND PROTECTION FROM FLOODING 

The Contractor shall construct and maintain, at no additional expense to the Owner, all pumps, 
drains, well points or any other facility for the control and collection of groundwater and/or surface 
water and provide all pumps and piping for the removal of water from the trenches and excavations 
so that all trenches and excavations may be kept, at all times, free from water and so that all 
construction work may be performed in the dry. Any damage resulting from the failure of the 
dewatering operations of the Contractor and any damage resulting from the failure of the 
Contractor to maintain the areas of all work in a suitable dry condition, shall be repaired by the 
Contractor as directed by the Engineer, at no additional expense to the Owner. The Contractor's 
pumping and dewatering operations shall be carried out in such a manner as to prevent damage to 
existing structures and utilities and the contract work, and so that no loss of ground will result from 
these operations. Precautions shall be taken to protect new and existing work from flooding during 
storms or from other causes. Pumping shall be continuous where directed by the Engineer, to 
protect the work and/or maintain satisfactory progress. All pipe lines or structures not stable against 
uplift during construction or prior to completion shall be thoroughly braced or otherwise protected. 
Water from the trenches, excavations and drainage operations shall be disposed of in such a 
manner as will neither cause public nuisance, nor cause injury to public health nor to public or 
private property nor to the work completed, nor to the work in progress. No extra payment will be 
made for the removal of water, protection from flooding, drainage work, diversion of existing water 
courses and such other work; but compensation therefor shall be considered as having been 
included in the prices stipulated for the appropriate items of work as listed in the Bid. 
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6.15. HURRICANE PROTECTION 

 
Should hurricane warnings be issued, the Contractor shall take every practicable precaution to 
minimize danger to persons, to the work and to adjacent property. These precautions shall include 
closing all openings, removing all loose materials, tools and/or equipment from exposed locations, 
and removing or securing scaffolding and other temporary work. 

 
The work shall be scheduled and sequenced such that the gates may be closed and capable of 
providing a level of protection presently provided by all elements of the existing hurricane barrier 
within a 24 hour notice.  
 

A. The City of Providence has sole authority over the operation of the hurricane barrier 
dike/levee system including the vehicle gates and their appurtenances. The Army Corps of 
Engineers have has sole authority over the hurricane barrier river barrier and pump house. 
Extreme high tides, hurricanes or other severe weather events may require the closure of 
the hurricane barrier river gates and the operation of the hurricane barrier pumps.  These 
events may occur at any time of the year.  The Contractor shall move equipment, material, 
and labor and otherwise comply with instructions from the Engineer to prevent damage to 
the hurricane barrier and to accommodate its operation.  The City shall not take any 
responsibility for damage or loss of Contractors equipment, material, and personnel, nor 
damage to the property of others caused by the Contractor’s equipment.  

B. Prior to initiating work, the Contractor shall submit to the Engineer as a shop drawing, a 
schedule and detailed description of proposed procedures and materials to be used in the 
repairs and replacement of the road covers associated with the hurricane barrier vehicle 
gates. 

C. One week prior to the Contractor’s proposed initiation of modifications to the existing 
hurricane barrier, the Contractor shall notify the Engineer of the intention to start the 
proposed work.  The notification shall demonstrate that the Contractor has, and will continue 
to, adequately monitor weather patterns prior to his mobilization and during performance of 
the work.  The Contractor shall not initiate work if unsuitable conditions are forecast.  
Unsuitable conditions include but are not limited to predicted extreme tidal events and 
potential hurricane or other storm events that may result in a storm surge, tidal flooding or 
heavy precipitation. The Contractor shall not perform work on or immediately adjacent to 
the existing hurricane barrier without the Engineer’s approval.  The Engineer will make all 
determinations regarding unsuitable conditions.  

D. Closure of the existing street gates provides a level of flood protection to the city in the event 
of severe storm event resulting in a storm surge. During any other period, any work resulting 
in the inability for the gates to be closed and secured or a lesser level of flood protection 
than that presently provided by the existing barrier or affecting the stability or integrity of any 
elements required for flood protection shall be performed only with the approval of the 
Engineer. The Engineer shall not grant approval of such work if the potential for a hurricane 
is predicted within 7 days prior to the work. 

E. In the event of a hurricane warning, the Contractor shall comply with instructions from the 
Owner and/or Engineer to take such action as required to provide sufficient flood protection, 
to prevent damage to the hurricane barrier gates and to accommodate their operation.   The 
Contractor shall have on site all labor, materials and equipment on site necessary to close 
and secure the hurricane gate within 24 hours of notice or a potential storm event. 

 

Closures for emergency events shall be paid for under item 928.9902 “EMERGENCY EVENT 
HANDLING.”  There shall be no additional payment for costs associated with complying with the 

above stated requirements.   

 
6.16. FIRST-AID TO INJURED 

 
The Contractor shall keep in their office, ready for immediate use, all articles necessary for giving 
first aid to injured employees. He shall also provide arrangements for the immediate removal and 



6.  SPECIAL CONDITIONS 

 

54 

 

 

hospital treatment of any employee injured on the work who may require the same. 

 
6.17. CONFORMANCE WITH DIRECTIONS 

 
The Engineer may make alterations in the line, grade, plan, form, dimensions or materials of the 
work, or any part thereof, either before or after the commencement of construction. If such 
alterations diminish the quantity included in any item of work to be done and paid for at a Unit 
Price, the Contractor shall have no claim for damages or for anticipated profits and the work that 
may thus be dispensed with. If they increase the quantity included in any such item, such increase 
shall be paid for at the stipulated price, but no such alteration shall increase shall be paid for at the 
stipulated price, but no such alteration shall be made without the consent of the Owner. 

 
6.18. PROTECTION AGAINST HIGH WATER AND STORM 

 
A. The Contractor shall take all precautions to prevent damage to the work or equipment by high 

waters or by storms. The Engineer may prohibit the carrying out of any work at any time when, 
in their judgment, high waters or storm conditions are unfavorable or not suitable, or at any 
time, regardless of the weather, when proper precautions are not being taken to safeguard 
previously constructed work or work in progress. 

 
B. In case of damage caused by the failure of the Contractor to take adequate precautions, the 

Contractor shall repair or replace equipment damaged and shall make such repairs or rebuild 
such parts of the damaged work, as the Engineer may require, at no additional expense to the 
Owner. 

 
6.19. SEQUENCE OF WORK 

 
A. The Contractor shall be required to prosecute their work in accordance with a schedule 

prepared by him in advance in accordance with additional requirements specified herein and 
approved by the Engineer. This schedule shall state the methods and shall forecast the times 
for doing each portion of the work. Before beginning any portion of the work, the Contractor 
shall give the Engineer advance notice and ample time for making the necessary 
preparations. 

 
B. Sequence and scheduling of the Work shall be submitted to the Contractor by City. The City 

reserves the right to indicate the sequence of work prior to construction. 

 
C. In areas where both Roadway and Sidewalk work are to be constructed, the curbing and 

sidewalk work is to be constructed prior to final paving of adjacent roadways. 

 
D. In areas where the Roadway is to be cold planed or patched, the Roadway is to be resurfaced 

within seven (7) calendar days after the original pavement surface is removed. 

 
E. In areas where the Sidewalk is to be reconstructed or constructed, the sidewalk is to be in 
place within seven (7) calendar days after the original sidewalk surface is removed or 
excavation for the new sidewalk has taken place. Work in sidewalk areas shall be performed 
on one side of the road at a time, detouring pedestrians to the other side of the street to 
provide an accessible route for pedestrians. The Contractor shall work on whole blocks at a 
time to keep the construction zone contained and compressed. The length of the construction 
zone shall be approved the Engineer before work is started. 

 
F. Work to install waterborne temporary striping shall occur immediately after paving. Work to 

install epoxy resin pavement striping shall occur fourteen (14) days after paving. If markings 
do not begin at this time, this could be cause for suspending resurfacing operations until 
pavement striping and loop operation is put into effect. 

 
G. Traffic detector loops shall be installed within 72 hours of disturbance or final paving. 
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6.20. COMPETENT HELP TO BE EMPLOYED 

 
The Contractor shall employ experienced foremen, craftsmen and other workmen competent in the 
work in, which they are to be engaged, and whenever the Engineer shall notify the Contractor in 
writing that any person employed on the project is, in their opinion, incompetent, unfaithful, 
disorderly, or otherwise unsatisfactory, or not employed in accordance with 'the provisions of this 
contract, such person shall be discharged from the project and shall not be again employed on it. 

 
6.21. STREETS AND SIDEWALKS TO BE KEPT OPEN 

 
A. The Contractor shall at all times keep the streets, highways, roads, private walks and 

sidewalks in which he may be at work, open for pedestrian and vehicular traffic at their own 
expense, unless otherwise authorized by the Engineer in writing. If, in the opinion of the 
Engineer and RIDOT, the interest of abutters and public requires it, the Contractor shall 
bridge or construct plank crossings over the trenches at street crossings, roads, or private 
ways, or provide such temporary means of crossing and guarding as shall be acceptable to 
the Engineer. The Contractor shall conduct their work for this objective in such manner as the 
Engineer may direct from time to time. No sidewalk shall be obstructed where it is possible to 
avoid it. The closing of any traffic lanes shall be done only with the approval of the Providence 
Traffic Engineering Department. 

 
B. The Contractor shall provide at their own expense, all necessary fire crossings at principal 

intersections or ways usually traveled by fire apparatus. 

 
6.22. LIGHTS, BARRIERS, WATCHMEN AND INDEMNITY 

 
A. The Contractor shall put up and maintain such barriers, lighting and warning lights, danger 

warning signals and signs that will prevent accidents during the construction work and protect 
the work and insure the safety of personnel and the public at all times and places, and the 
Contractor shall indemnify and protect the Owner and the Engineer in every respect from any 
injury or damage whatsoever caused by any act or neglect of the Contractor or their 
subcontractors, or their servants or agents. 

 
B. In addition to the above, when and as needed, or when required by the Engineer, the 

Contractor shall post signs and employ watchmen for excluding at all times unauthorized 
persons from the work, for which the Contractor will not be paid additional compensation. 

 
C. The Contractor shall be responsible for excluding at all times from lands within easement 

areas, all persons not directly connected with the work or authorized by the Owner to be in the 
work areas. 

 
 

6.23. TRAFFIC CONTROL 

 
A. Approval of any street closure, lane closure, sidewalk closure or detour must be coordinated 

with City of Providence Traffic Engineer and RIDOT before it is put into operation. All proper 
Traffic Engineering permits must be approved prior to work starting. 

 
B. The Contractor shall make himself aware of all City regulations governing construction and 

their effect on vehicular and pedestrian traffic. 

 
C. Whenever necessary, or whenever directed by the Engineer, the Contractor shall employ 

traffic control devices to insure a safe, orderly routing of traffic around or across the work. No 
separate payment shall be made for this work, but compensation, therefore, shall be 
considered as having been included in the prices stipulated for the appropriate items of work 
as listed in the bid. 
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D. Where deemed necessary by the Engineer, supplementary traffic control shall be provided by
off-duty, City of Providence Police Officers.

E. The Contractor shall request for use of off-duty, City of Providence Police Officers for
supplementary traffic control in accordance with the unit price for this work submitted as part
of the Bid. Invoices shall be billed directly to the Owner.

F. The Contractor shall be solely responsible for the safe passage of traffic and shall indemnify
and protect the Owner and the Engineer in every respect from any injury or damage
whatsoever caused by any act or neglect of the Contractor of their Subcontractors, or their
servants or agents.

G. Long term lane restrictions on Allens Ave shall be limited to a period of four consecutive
weeks for each phase.

H. The work at Bridge Street, South Main Street, and South Water Street shall not be
performed concurrently.  Long term lane restrictions and detours for each of the East Side
roadways shall be limited to a period of four consecutive weeks.

6.24. NIGHT WORK 

A. Night work, or work on Saturdays, Sundays and legal holidays may be required in order to
perform certain construction operations without causing excessive interference with or
disruption of traffic flow, water service, etc.

B. Night work or work on Saturdays, Sundays and legal holidays shall be done only with the
approval of the Providence Traffic Engineering Department.

C. All water work operations requiring the closing or shutdown of existing water service facilities
will be conducted at those times as directed by the Engineer that will minimize the interference
with, or disruption of service.

D. All trenching, pipe laying, paving operations, etc., shall be conducted at times as directed by
the Engineer that will minimize the interference with normal and emergency vehicular traffic
flow.

E. No work shall be scheduled by the Contractor on nights, Saturdays, Sundays or legal holidays
unless directed or approved in writing by the Owner. The Contractor will receive no extra
payment for work at these times and compensation shall be considered as having been
included in the prices stipulated for the appropriate items of work as listed in the Proposal.

F. All necessary lighting, safety precautions, and other requirements for night, Saturday, Sunday
and holiday work shall be provided at no extra cost to the Owner.

G. The assumption is made that all work outside of milling, paving and pavement marking activity
will be able to occur during daylight hours.

6.25. BUS LINE INTERFERENCE 

Whenever it may be necessary to interfere with any bus lines, notice shall be given to the Rhode 
Island Public Transit Authority (RIPTA) owning the same, and reasonable time shall be given to 
said corporation to arrange the schedule for operation of same, as may be necessary. RIPTA shall 
be notified for any work impacting their bus routes or adjacent (within 200 to their shelters from the 
approach side and 100 feet to the exit side). 

6.26. WORK IN COLD WEATHER 
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A. The Engineer will determine when conditions are unfavorable for work and may order the work 
or any portion of it suspended whenever, in their opinion, the conditions are not such as will 
insure first class work. In general, work shall be prosecuted throughout the year and the 
Contractor will be expected to keep work going and employment of labor as continuous as 
possible. 

 
B. All methods and materials used for concrete or masonry work in cold weather shall be subject 

to the approval of the Engineer. The Contractor shall take the necessary precautions to 
protect the work from damage and for removing ice and frost from materials, including heating 
the water, sand and coarse aggregate and for protecting the newly laid masonry. This 
protection shall also include the covering of work with tarpaulins and the heating by 
salamanders or steam pipes or other suitable method. The Contractor will receive no extra 
payment or any labor, apparatus, tools or materials necessary to comply with the above 
requirements, but compensation shall be considered to be included in the prices stipulated for 
the appropriate items of work as listed in the bid. 

 
C. In the event of temporary suspension of work, or during inclement weather, or whenever the 

Engineer shall direct, the Contractor will, and will cause their Subcontractors to protect 
carefully their work and materials against damage or injury from the weather. If in the opinion 
of the Engineer, any work or materials shall have been damaged or injured by reason of 
failure on the part of the Contractor or any of their Subcontractors to so protect their work, 
such materials shall be removed and replaced at the expense of the Contractor. 

 
D. In the event that the project is shut down during the winter months, the Contractor will be 

required to install, maintain and remove such temporary materials as may be required to 
protect completed work and to provide safe vehicular and pedestrian access. No separate 
payment shall be made to the Contractor for such temporary materials and labor. 

 
6.27. BLASTING AND EXPLOSIVES 

 
A. Blasting or use of explosives will not be permitted on this project. 

 
B. Rock, boulders, ledge, concrete foundations, etc., shall be removed by the use of pneumatic 

tools; drilling and splitting mechanically or by hand; or by other means not requiring the use of 
explosives. 

 
6.28. RESERVED MATERIALS 

 
A. Materials found on the work suitable for any special use shall be reserved for that purpose 

without charge to the Owner. 

 
B. Where permitted, the Contractor may use in the various parts of the work, without charge to 

the Owner, therefore, any materials taken from the excavations. 
 

6.29. DISPOSAL OF MATERIALS. ACCESS TO HYDRANTS AND GATES AND MATERIALS 
TRIMMED- UP FOR CONVENIENCE OF PUBLIC TRAVEL OR ADJOINING TENANTS 

 
A. The materials from the trench and excavations and those used in the construction of the work 

shall be deposited in such a manner so they will not endanger persons or the work, and so 
that free access may be had at any time to all hydrants and gates in the vicinity of the work. 
The materials shall be kept trimmed-up so as to be of as little inconvenience as possible to the 
public travel or the adjoining tenants. All excavated materials not approved for backfill and fill, 
all surplus material and all rock resulting from the excavations shall be removed and 
satisfactorily disposed of off the site by the Contractor at no additional expense to the Owner. 

 
B. The disposal of any excess or unsuitable material including earth, pavement, debris from 

demolished structures of all types, vegetative matter and any other material either found on 
the work site or brought to the site by the contractor or subcontractors will be in accordance 
with all applicable local, State and Federal laws. The following procedures will be 
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encountered during the prosecution of work: 

 
1. Under no circumstances will any material be deposited in a freshwater or coastal wetland 

or regulated areas.  The Contractor must obtain the permission of the Engineer prior to 
on site disposal of material. 

 
2. The off-site disposal of any material will be allowed only by written permission of the 

property owner upon whose property the material is to be deposited. The Contractor 
must furnish a copy of said written permission. 

 
3. For all off-site disposal areas, it will be the Contractor's responsibility to obtain the 

approval of the Department of Environmental Management, the Coastal Resources 
Management council, and any other governmental agency as necessary. 

 
C. The above procedures will be performed by the Contractor at no additional cost to the Agency 

or City. Under these procedures, the Contractor retains all responsibilities and liabilities under 
City, State and Federal laws for violations resulting from disposal of material from the project 
and will defend and hold the Agency and City harmless there from. 

 
D. Removal and disposal of the Asbestos Cement materials shall be according to all current City, 

State and Federal regulations. 

 
6.30. LENGTH OF TRENCH TO BE OPENED, MAINTAINING PREMISES FROM OBSTRUCTIONS, 

CROSSOVERS, DIRECTIONAL SIGNS, AND LIGHTS 

 
A. The length of trench opened at any time from point where ground is being broken to 

completed backfill and also the amount of space in streets or public and private lands 
occupied by equipment, trench and supplies, shall not exceed the length or space considered 
reasonably necessary and expedient by the Engineer.  In determining the length of open 
trench or spaces for equipment, materials, supplies and other necessities, the Engineer will 
consider the nature of the construction and equipment being used, inconvenience to the public 
or to private parties, possible dangers and other proper matters. All work must be constructed 
with a minimum of inconvenience and danger to the public and all other parties concerned. 

 
B. Whenever any trench obstructs pedestrian and vehicular traffic in or to any, public street, 

private driveway or property entrance, or on private property, the Contractor shall take such 
means as may be necessary to maintain pedestrian and vehicular traffic and access. Until 
such time as the work may have attained sufficient strength to support backfill, or if for any 
other reason it is not expedient to backfill the trench immediately the Contractor shall construct 
and maintain suitable plank crossings and bridges to carry essential traffic in or to the street, 
driveway or property in question as specified or directed. 

 
C. Suitable signs, lights and such required items to direct traffic shall be furnished and 

maintained by the Contractor. 

 
D. The Contractor must keep streets and premises free from unnecessary obstructions, debris 

and all other materials. The Engineer may, at any time, order all equipment, materials, surplus 
from excavations, debris and all other materials lying outside that length of working space 
promptly removed and should the Contractor fail to remove such material within 24 hours after 
notice to remove the same, the Engineer may cause any part or all of such materials to be 
removed by such persons as he may employ, at the Contractor under the contract. In special 
cases, where public safety urgently demands it, the Engineer may cause such materials to be 
removed without prior notice. 

 
6.31. INTERFERENCE WITH EXISTING STRUCTURES 

 
A. Whenever it may be necessary to cross or interfere with existing culverts, drains, sewers, 

water pipes or fixtures, guardrails, fences, gas pipes or fixtures, or other structures needing 
special care, due notice shall be given to the Engineer and to the various public and private 
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agencies or individuals responsible for the utility or structure that is interfered with. Whenever 
required, all objects shall be strengthened to meet any additional stress that the work herein 
specified may impose upon it, and any damage caused shall be thoroughly repaired. The 
entire work shall be the responsibility of the Contractor and the work shall be performed at no 
additional expense to the Owner. 

B. The Contractor shall be responsible for all broken mains or utilities encountered during the
progress of the work and shall repair and be responsible for correcting all damages to existing
utilities and structures at no additional expense to the Owner.  The Contractor shall contact
the proper utility or authority to correct or make any changes due to utility or other obstructions
encountered during the work, but the entire responsibility and expense shall be with the
Contractor.

C. All damaged items of work or items required to be removed and replaced due to construction
shall be replaced or repaired by the Contractor to the complete satisfaction of the property
owners and/or the Engineer at no additional expense to the Owner.

6.32. MATERIALS 

All materials furnished and used in the completed work shall be new, of best quality workmanship 
and design and recognized as standard in good construction practices. Whenever a specification 
number or reference is given, the subsequent amendments (if any) shall be included. The 
standards set forth in the selection of materials and supplies are intended to conform with those 
standards adopted by the Owner. Preference in manufacture shall be given to adopted standards 
and the Contractor shall further familiarize himself with the requirements of the Owner when the 
occasion or choice of materials or supplies so demands. 

6.33. DEFECTIVE MATERIALS, INSPECTION AND TESTING OF MATERIALS FURNISHED, 
SAMPLES AND ORDERING LISTS 

A. No materials shall be laid or used which are known, or may be found to be in any way
defective. Any materials found to be defective at the site of the work or upon installation shall
be replaced by the Contractor at their expense. Notice shall be given to the Engineer of any
defective or imperfect material. Defective or unfit material found to have been laid shall be
removed and replaced by the Contractor with sound and unobjectionable material without
additional expense to the Owner.

B. The Contractor shall be responsible to compensate the City’s Project Management team and
police details and materials testing for errors, defective work or damage caused by the
Contractor. This will be done by direct invoice to the Contractor or monies deducted through
invoices.

C. All materials furnished by the Contractor are subject to thorough inspections and tests by the
Engineer.

D. All ordering lists shall be submitted by the Contractor to the Engineer for approval and shall be
approved before the ordering of the materials.

6.34. SPIRITUOUS LIQUORS 

The Contractor shall neither permit nor suffer the introduction or use of spirituous liquors upon the 
work embraced in this contract. 

6.35. FINISHING AND CLEANING UP 

In completing the backfilling of the trenches, etc. the Contractor shall replace all surface material to 
the satisfaction of the Engineer, and shall then immediately remove all surplus material, and all 
tools and other property belonging to him, leaving the entire street or surroundings free and clean 
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and in good order, at no additional expense to the Owner. The backfilling and removing of the 
surplus materials shall follow closely upon the completion of the work. The Contractor shall 
exercise special care in keeping rights-of-way and private lands, upon which work is to be 
performed, clean and free of debris at all times and to remove tools and other property belonging to 
the Contractor when they are not being used. 
 

 
6.36. CLEAN-UP AT CONTRACTOR'S EXPENSE 

 
In case the Contractor shall fail or neglect, after backfilling, to promptly remove all surplus 
materials, tools and other incidentals, or promptly do the required repaving when ordered, the 
Engineer may, after 24 hours notice, cause the work to be done and the cost thereof shall be 
deducted from any monies then or thereafter due the Contractor. 

 
6.37. RIGHTS OF ACCESS 

 
Nothing herein contained or shown on the Drawings shall be construed as giving the Contractor 
exclusive occupancy of the work areas involved. The Owner or any other Contractor employed by 
the Owner, the various utilities companies, Contractors or Subcontractors employed by the 
Federal, State or Local governmental agencies or other utility firms or agencies involved in the 
general project or upon public rights-of-way, may enter upon or cross the area of work or occupy 
portions of it as directed or permitted. When the territory of one contract is the convenient means of 
access to the other, each Contractor shall arrange their work in such manner as to permit such 
access to the other and prevent unnecessary delay to the work as a whole. 

 
6.38. LOADING 

 
No part of the structures involved in this contract shall be loaded during construction with a load 
greater than is calculated to carry with safety. Should any accidents or damage occur through any 
violation of this requirement, the Contractor will be held responsible under their Contract and bond. 

 
6.39. EXISTING UTILITIES OR CONNECTIONS 

 
A. The Location of existing underground pipes, conduits and structures, as may be shown in the 

project drawings, has been collected from the best available sources and the Engineer and 
the Owner together with its agents does not guarantee, expressly or by implication, the data 
and information in connection with underground pipes, conduits, structures, electric and 
telephone ducts and lines, vaults and such other parts as to their completeness nor their 
locations as indicated.  The Contractor shall assume that there are existing water, gas, 
electric, and other utility connections to each and every building enroute, whether they appear 
on the Drawings or not. Any expense and/or delay occasioned by utilities and structures or 
damage thereto, including those not shown, shall be the responsibility of the Contractor, at no 
additional expense to the Owner. 

 
B. Before proceeding with construction operations, the Contractor shall make such supplemental 

investigations, including exploratory excavations by hand digging, as he deems necessary to 
uncover and determine the exact locations of utilities and structures and shall have no claims 
for damages due to encountering subsurface structures or utilities in locations other than 
shown on the Drawings, or which are made known to the Contractor prior to construction 
operations. The Contractor shall be responsible and liable for all damages to the existing 
utilities and structures. 

 
6.40. COMPLETENESS OF WORK 

 
In addition to the specified or described portions, all other work and all other materials, equipment 
and labor of whatever description which are necessary or required to complete the work, or for 
carrying out the full intent of the Drawings and Technical Specifications, as interpreted by the 
Engineer, such work, labor, materials, and equipment shall be provided by the Contractor, and 
payment therefor shall be considered as having been included in the prices stipulated for the 
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appropriate items of work as listed in the Bid. 

6.41. VEHICLE CROSSINGS 

As required or directed by the Engineer, the Contractor shall install in selected locations suitable 
plank, timber or steel crossings substantially bound and reinforced to sustain vehicular traffic 
across trench or other excavations. Crossings shall be constructed with side and usable 
approaches for use by the traveling public, private property owners or firefighting equipment. No 
separate payment will be made for this work, but the cost shall be included in the prices stipulated 
for the appropriate items of work as listed in the Bid. 

6.42. CLEANING FINISHED WORK 

After the work is completed, the sewers, manholes, and structures shall be carefully cleaned free of 
dirt, broken masonry, mortar, construction and other debris and left in first class condition ready for 
use. All temporary or excess materials shall be disposed of and the work left broom-clean to the 
satisfaction of the Engineer. 

6.43. DUST CONTROL 

At all times during the progress of the work under this contract and when directed, the Contractor 
shall furnish and apply calcium chloride at the sites of the work over the surfaces of all earth piles 
along excavations, earth stockpiles and surfaces of refilled trenches, and as directed by the 
Engineer. Payment will be made for furnishing and applying calcium chloride and water for dust 
control in accordance with the unit price for this work submitted as part of the Bid. 

6.44. CARE OF THE WORK 

The Contractor shall be responsible for all damages to persons or property that occur as a result of 
their fault or negligence in connection with the prosecution of the work and shall be responsible for 
the proper care and protection of all material delivered and work performed until completion and 
final acceptance, whether or not the same has been covered by partial payments made by the 
Owner. 

6.45. INDEMNITY 

A. The Contractor will indemnify and hold harmless the Owner and their agents and employees
from and against all claims, damages, losses and expenses including attorney’s fees arising
out of or resulting from the performance of the Work, including but not limited to , that any
such claim, damage, loss or expense, etc., provided that any such claim, damage, loss or
expense; a) Is attributable to bodily injury, sickness, disease, or death, or to injury to or
destruction of tangible property (other than the Work itself) including the loss of use resulting
therefrom, and; b) Is caused in whole or in part by any negligent act or omission of the
Contract any Subcontractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, regardless of whether or not it is caused in part by a
party indemnified hereunder.

B. In any and all claims against the or Owner or any of their agents or employees by any
employee of the Contractor, any Subcontractor, anyone directly or indirectly employed by any
of them or anyone for whose acts any of them may be liable, the indemnification obligation
under GENERAL CONDITIONS, Section 5.30 shall not be limited in any way by any limitation
on the amount or type of damages, compensation acts, disability benefit acts or other
employee benefit acts.

C. The obligation of the Contractor under paragraph GENERAL CONDITIONS, Section 5.30 shall
not extend to the liability of the Agency, their agents or employees arising out of a) the
preparation or approval of maps, Drawings, opinions, reports, surveys, Change Orders,
designs or Specifications or; b) the giving of or the failure to give directions or Instructions by
the Agency their agents or employees provided such giving or failure to give is the primary
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cause of injury or damage. 

6.46. CONSTRUCTION SCHEDULE 

A. In addition to the other requirements specified and prior to issuance of the Notice to Proceed,
the Contractor shall confer with the Owner and the Engineer for the purpose of drafting a
construction schedule satisfactory to the Owner and the Engineer which is to include all the
work of this contract. The Contractor shall perform the work of this contract to conform to the
construction schedule as approved by the Owner, except the Owner reserves the right to
amend and alter the construction schedule, as approved, at any time, in a manner which it
deems to be in the best interests of the Owner to do so.

B. The Contractor shall arrange their work under this Contract to conform with the construction
schedule as it shall be revised biweekly by the Contractor, at no additional expense to the
Owner. The Contractor shall notify the Engineer immediately of any circumstances which may
affect the performance of the work in accordance with the current construction schedule.
Failure to maintain schedule will delay in processing pay applications.

6.47. OTHER WORK 

The Owner reserves the right to do any other work which may connect with, or become a part of, or 
be adjacent to the work embraced by this Contract, at any time, by contract work or otherwise. The 
Contractor shall not interfere with or obstruct in any way the work of such other persons as the 
Owner may employ, and shall execute their own work in such manner as to aid in the executing of 
work by others as may, be required. No backfilling of trenches or excavations will be permitted until 
such work by the Owner is completed. 

6.48. CHANGES AND MODIFICATIONS 

The Owner reserves the right to delete or cancel any item or items or parts thereof as listed in the 
Bid, without recourse by the Contractor. The Owner also reserves the right to add to any item or 
part thereof as listed in the Bid. The compensation to be paid the Contractor for such additional 
extension, appurtenance or item shall be made under the applicable items as listed in the bid. 
Where no applicable items are provided in the bid for such additional extension, appurtenance or 
item, the compensation to be paid the Contractor shall be as set forth under GENERAL 
CONDITIONS, Section 5.10. No further mobilization charges shall be considered for changes or 
modifications in the work. 

6.49. LAYOUT OF WORK 

A. The Contractor shall provide all materials, labor, equipment, etc., necessary to layout the work
and shall be responsible for all lines, grades, elevations, measurements, etc. conforming to
the Americans with Disabilities Act.

B. The Contractor shall employ a Professional Engineer or Land Surveyor, registered in the State
of Rhode Island, for establishing all lines, levels, grades, elevations, measurements,
dimensions, locations, etc. The Engineer or Land Surveyor proposed for this work must be
approved by the Engineer and the Owner. In addition, as part of the layout of work, he shall be
placed at the disposal of the Engineer and Owner, from time to time as required, for checking
purposes.

C. The Contractor shall establish control points, at the direction of the Engineer suitable for the
layout of all utility work, both public and private.

D. No separate payment will be made for this work, but the cost shall be included in the prices
stipulated for the appropriate items of work as listed in the Bid.

E. To assist in the layout of the work, survey data prepared by the Engineer, which has been
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submitted to the Owner, will be made available to the Contractor. 

 
6.50. PROTECTION OF LIVES AND HEALTH 

 
A. In order to protect the lives and health of their employees under the Contract, the Contractor 

shall comply with all pertinent provisions of the U.S. Department of Labor, "Williams-Steiger 
Occupational Safety and Health Act of 1970", and shall maintain an accurate record of all 
cases of death, occupational disease, and injury requiring medical attention or Causing loss of 
time from work, arising out of and in the course of employment on work under the contract. 

 
B. The Contractor alone shall be responsible for the safety, efficiency and adequacy of their 

plant, appliances and methods, and for any damage which may result from their failure or their 
improper construction, maintenance or operation. 

 
C. The Contractor shall be solely responsible for the acts and omissions of their agents, 

employees and their Subcontractors and their agents and employees and shall hold the 
Engineer and the Owner harmless and defend the Engineer, and the Owner against damage 
or claims for damages arising out of injuries to others or property of others which result from 
said acts or omissions. 

 
6.51. SUBSURFACE STRUCTURES AND UTILITIES 

 
A. Available information of the location of existing substructures and utilities has been collected 

from various sources but the results of the investigations shown on the Drawings are not 
guaranteed to be accurate complete.  
 

B. The Contractor shall make all supplemental investigations including exploratory 
excavations, by hand digging, as he seems necessary to uncover and determine the exact 
locations of utilities and structures and shall have no claims for damages due to 
encountering subsurface structures or utilities in locations other than shown on the 
Drawings, or which are made known to the Contractor prior to construction operations. 

 
6.52. CONTRACTOR'S RESPONSIBILITY FOR DAMAGED STORM DRAINS 

 
The Contractor shall use care when working within or in the vicinity of existing drainage structures. 
Any drainage structures or pipes damaged while carrying out any work on this contract shall be the 
Contractor's responsibility. Any drainage structures or pipes damaged by the Contractor while 
carrying out this Contract shall be replaced or repaired by the Contractor to the satisfaction of the 
Owner at no additional charge to the Owner. 

 
6.53. PROTECTION OF CONSTRUCTION FEATURES 

 
The Contractor shall take adequate precautions to protect existing sidewalks, curbs, pavements, 
utilities, building vaults, adjoining property and such incidentals and to avoid damage thereto. The 
Contractor shall completely repair the damage caused by their operations at no additional expense 
to the Owner. 

 
6.54. TEST PITS 

 
At locations where new utilities are to connect to existing utilities, the Contractor shall not proceed 
with the work until a test pit has been dug to determine existing conditions such as inverts of 
sanitary or storm sewers; outside diameter of water pipes so that sleeves or couplings can be 
correctly purchased, etc. 

 
6.55. LOCATION OF WORK 

 
The Contractor's attention is directed to the fact that work under this contract is performed strictly 
within the Wards, within the City of Providence. 
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6.56. PRE-CONSTRUCTION CONFERENCE 

 
A. Within ten (10) days after award of Contract, a preconstruction conference shall be held 

between the Owner, the Contractor, the Engineer and other City of Providence agencies 
having jurisdiction over the project area. 

 
B. No work of any nature shall be performed by the Contractor until the pre-construction 

conference has been held, and all required permits have been obtained. 

 
6.57. NOTIFICATION PRIOR TO CONSTRUCTION 

 
A. Not less than ten (10) calendar days prior to the start of any work under this contract the 

Contractor shall send written notification of their intentions to the following: 

 
1. DEPARTMENT OF PUBLIC WORKS 

700 Allens Avenue 
Providence, RI 02905 
Leo Perrotta, Director 
lperrotta@providenceri.gov 
(401) 680-7500 

 
2. DEPARTMENT OF PLANNING AND DEVELOPMENT 

444 Westminster Street 
Providence, RI 02903 
Robert Azar, Deputy Director 
razar@providenceri.gov 
(401) 680-8524 

 
3. RIPTA 

705 Elmwood Avenue 
Providence, RI 02907 
(401) 781-9400 

 
4. RHODE ISLAND ENERGY 

280 Melrose Street 
Providence, RI 02907-2152 
Marisa Albanese 
MAAlbanese@rienergy.com 
(401) 784-7090 

 

Cc: Jim Paulette 
JIPaulette@rienergy.com 

 

5. RIDOT 
Two Capitol Hill 
Providence, RI 02903 
Robert Rocchio, Chief Engineer 
(401) 222-2023 

 

Cc: Mike Sprague, Managing Engineer 
(401) 563-4221 

 
6. VERIZON 

85 High Street 
Pawtucket, RI 02865 
Peter DeCosta, State Highway Coordinator 
(774) 409-3177 

 

mailto:lperrotta@providenceri.gov
mailto:lperrotta@providenceri.gov
mailto:razar@providenceri.gov
mailto:razar@providenceri.gov
mailto:MAAlbanese@rienergy.com
mailto:JIPaulette@rienergy.com
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7. COX COMMUNICATIONS
9 J.P. Murphy Hwy.
West Warwick, RI 02893
David Velilla, Right Of Way Agent II
(401) 615-1284

8. PROVIDENCE WATER SUPPLY BOARD
125 Dupont Drive
Providence, RI 02907
Mr. Peter LePage, Sr., P.E., Director of Engineering
plepage@provwater.com
(401) 521-6300 Ext. 7242

9. DEPARTMENT OF TELECOMMUNICATIONS
1 Communications Place, West Exchange Street
Providence, RI 02903
Joseph Migliaccio, Director of Telecommunications
JMigliaccio@providenceri.gov
(401) 274-1150

10. NARRAGANSETT BAY COMMISSION
1 Service Road
Providence, RI 02905
David Bowens, Engineering Manager
(401) 461-6540
dbowens@narrabay.com

Cc: Margaret Goulet 
mgoulet@narrabay.com 

B. This notification shall set forth the Contractor's proposed sequence of construction and shall
give the approximate dates of when each street or phase of the work is expected to begin.
The sequence of construction shall also state the expected completion dates of each street or
phase of the work.

C. Copies of each notification shall be sent to the Engineering Division, Department of Public
Works, 700 Allens Ave., Providence, Rhode Island 02905 (c/o Craig Hochman,
chochman@providenceri.gov). The notifications shall reference the Project, include a
description of the work to be performed, including street names, and shall indicate when the
construction will start. Additionally, the Contractor shall request the name and telephone
number of the person or department to be contacted when assistance is required, copies of all
replies shall be forwarded to the Chief Engineer, Department of Public Works, 700 Allens
Ave., Providence, Rhode Island 02905.

6.58. NON-INTERFERENCE WITH ADJACENT PROPERTIES 

All work under this Contract shall be performed in a manner which will minimize interference with 
the normal neighborhood operations. 

6.59. FIRE PROTECTION AND PREVENTION 

A. Federal laws (Occupational Safety and Health Act) and all State and municipal rules and
regulations with respect to fire prevention, fire-resistant construction and fire protection shall
be strictly adhered to and all work and facilities necessary therefore shall be provided and
maintained by the Contractor in an approved manner.

B. All fire protection equipment such as water tanks, hoses, pumps, extinguishers, and other
materials and apparatus shall be provided for the protection of the Contract work, temporary
work and adjacent property. Trained personnel experienced in the operation of all fire

mailto:plepage@provwater.com
mailto:JMigliaccio@providenceri.gov
mailto:dbowens@narrabay.com
mailto:mgoulet@narrabay.com
mailto:chochman@providenceri.gov
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protection equipment and apparatus shall be available on the sites whenever work is in 
progress and at such other times as may be necessary for the safety of the public and the 
work. 

 
6.60. PLANIMETER 

 
For estimating quantities in which the computation of areas by analytic and geometric methods 
would be comparatively laborious, it is stipulated and agreed that the planimeter shall be 
considered an instrument of precision adapted to the measurement of such areas. 

 
6.61. DAILY REPORTS 

 
The Contractor shall submit, on an approved form, daily activity reports for the duration of the 
project. The reports shall indicate all personnel currently employed on the work including each 
trade and every Subcontractor; all equipment and whether such equipment was idle for the 
particular day; a general description of all work accomplished; any authorized extra work (time and 
material reports shall be submitted on separate forms). 

 
6.62. OTHER PROHIBITED INTERESTS 

 
No official of the Owner who is authorized in such capacity and on behalf of the Owner to 
negotiate, make, accept or approve, or to take part in negotiating, making, accepting or approving 
any architectural, engineering, inspection, construction or material supply contract or any 
subcontract in connection with the construction of the project, shall become directly or indirectly 
interested personally in this Contract or in any part hereof. No officer, employee, architect, attorney, 
engineer or inspector of or for the Owner who is authorized in such capacity and on behalf of the 
Owner to exercise any legislative, executive, supervisory or other similar functions in connection 
with the construction of the project, shall become directly or indirectly interested personally in this 
contract or in any part thereof, any material supply contract, subcontract, insurance contract, or any 
other contract pertaining to the project. 

 
6.63. WATER 

 
The Contractor shall provide and maintain at their own expense an adequate supply of water for 
their use for construction and domestic consumption, and to install and maintain necessary supply 
connections and piping for same, but only at such locations and in such manner as may be 
approved by the Owner. All water shall be carefully conserved.  Before final acceptance, 
temporary connections and piping installed by the Contractor shall be removed in a manner 
satisfactory to the Owner. 

 
6.64. ELECTRICITY 

 
All electric current required by the Contractor shall be furnished at their own expense and all 
temporary connections for electricity shall be subject to approval of the Engineer. All temporary 
lines shall be furnished, installed, connected and maintained by the Contractor in a workmanlike 
manner satisfactory to the Engineer and shall be removed by the Contractor in like manner at their 
own expense prior to completion of the construction. 

 
6.65. DRAWINGS 

 
A. The Contractor shall use the dimensions of the Drawings as shown. Measurements shall not 

be by scale. Full size details have preference over scale details, and large-scale details and 
photographs have preference over small. 

 
B. If discrepancies exist between Drawings and Technical Specifications, or if necessary 

measurements and work specified or shown is obviously incorrect or impossible to execute, 
and/or if figures fail to check, the Contractor shall bring these facts to the attention of the 
Engineer. The decision of the Engineer as to the intention of the Contract Documents shall be 
final. No work shall start until all such problems have been resolved. 
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6.66. PERMITS 

A. Contractor to obtain all required permits to complete work.

B. Engineering Division, Department of Public Works Permits.

1. Sewer Permit

2. Road Opening Permit

C. Traffic Engineering, Department of Public Works

1. Providence Traffic Engineering permits are required for Posting Emergency No Parking
Signs at work zones prior to the beginning of the workday, detour permits and
lane/sidewalk closing permits. Traffic Engineering permits are required when work zones
occupy public sidewalk or road or a detour is required.

2. The Contractor is responsible for the scheduling of the permit applications as described
on the Traffic Engineering website (http://www.providenceri.gov/public-works/traffic-
engineering). Permit applications shall be sent to Providence Traffic Engineering at least
two business days in advance of the requested start date on the permit. The Contractor
shall obtain approval from the PDPW or their agent as to the number and time frame of
Posting Emergency No Parking Signs prior to scheduling. Failure to obtain traffic
engineering permits may result in shutting down the job site and other fines. There will be
no compensation paid to the Contractor for job shut down relating to the failure to obtain
permits and other fines.

3. The Traffic Engineering permit fees for this project shall be waived.

D. Narragansett Bay Commission (NBC)

1. NBC Regulations: Section 4.5 Sewer Alteration Permit

2. Any person(s) planning to initiate road construction which will modify or expose structures
such as, but not limited to, manholes, catch basins, and sewers owned by the NBC must
obtain a sewer alteration permit before performing any alterations to the NBC’s facilities.
The sewer alteration permit application must be obtained from the NBC and the applicant
shall submit the completed application and any required information prior to issuance of a
sewer alteration permit.

E. Rhode Island Department of Transportation (RIDOT)

1. Physical Alteration Permit (PAP)
2. Level 3 Traffic Management Plan

6.67. SIDEWALK WORK 

A. Curing: All sections prone to pedestrian / vehicular movement shall be protected, as
necessary, until proper curing has occurred. All vandalized sections shall be replaced at
contractor's expense.

B. Dates: The Providence Department of Public Works does not allow pouring of cement
concrete sidewalks between November 17 and April 15 of the next calendar year.

C. Sawcutting: Cutting shall take place at existing control and expansion joints only.

http://www.providenceri.gov/public-works/traffic-
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6.68. COORDINATION WITH OTHER CONTRACTS 

A. The Contractor is hereby notified that multiple construction projects may be ongoing
throughout the construction period. The Contractor shall attend bi-weekly meetings or as
required by the Owner, at a location to be determined, to ensure cooperation between
all involved parties.

B. Contracts that may require coordination include, but are not limited to:

1. Providence Water Main Replacement and Lining

2. Rhode Island Energy Main Replacement

3. Slide Gate Operator Repair – Fox Point Hurricane Barrier, Allens Avenue

4. RIDOT Bridge Preservation Program - 2022

6.69. JOB SITE POSTERS 

The contractor must comply with US Department of Labor (DOL) and Rhode Island 
Department of Labor and Training (DLT) requirements for job site posters. 

6.70. LIST OF CONTRACT DRAWINGS 

A. TITLE, INDEX OF DRAWINGS, LOCATION AND VICINITY MAPS

B. STANDARD PLAN SYMBOLS, LEGEND, & NOTES

C. GENERAL PLAN 1 – ALLENS AVENUE

D. GENERAL PLAN 2 – EAST SIDE ROADWAYS

E. SECTIONS & ELEVATIONS – ALLENS AVENUE

F. SECTIONS & ELEVATIONS – EAST SIDE ROADWAYS

G. TYPICAL CONCRETE REPAIR DETAILS

H. FRAME & COVER DETAILS

I. TEMPORARY TRAFFIC MANAGEMENT PLAN – 1- ALLENS AVE GENERAL NOTES

J. TEMPORARY TRAFFIC MANAGEMENT PLAN – 2- ALLENS AVE PHASE 1

K. TEMPORARY TRAFFIC MANAGEMENT PLAN - 3- ALLENS AVE PHASE 2

L. TEMPORARY TRAFFIC MANAGEMENT PLAN - 4- ALLENS AVE PHASE 3

M. TEMPORARY TRAFFIC MANAGEMENT PLAN - 5- BRIDGE STREET

N. TEMPORARY TRAFFIC MANAGEMENT PLAN - 6- SOUTH MAIN

O. TEMPORARY TRAFFIC MANAGEMENT PLAN - 7- SOUTH WATER STREET

P. All work under this Contract shall be done in conformance with the RIDOT Standard
Specifications for Road and Bridge Construction, Amended 2018, with all revisions, and the
State and Federal Special Provisions included in the contract documents.  Standard Details
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for this project are City of Providence Standard Details, 2017 Edition, with all revisions. Refer 
to RIDOT Standard Details, 2019 Edition, with all revisions, for all other standard details. 

6.71. UTILITY AND MUNICIPAL NOTIFICATION AND COORDINATION: 

A. The Contractor shall contact DIG SAFE at 1-888-DIG SAFE (1-888-344-7233) prior to
construction.

B. The Contractor shall coordinate with the utility Companies and necessary municipal offices
prior to the start of work.

C. Refer to SPECIAL CONDITIONS for utility company contacts.

6.72. SHOP DRAWINGS 

The Contractor must develop and submit shop drawings, product data, and/or catalogue cut-sheets 
in accordance with the GENERAL CONDITIONS. At a minimum, shop drawings shall be submitted 
for: 

A. Frames and Covers

B. Calculations and/or testing showing covers and frames are capable of supporting HS 25 loading

C. Reinforcing steel

D. Removal and Disposal Procedures

E. Concrete mix designs and curing procedures

F. Adhesive/grout for drill and grout bars

G. Impact Attenuators

H. Limited deflection Barrier

I. Maintenance and Protection of Traffic

J. Temporary Steel Traffic Plates

K. Pre and Post Condition Surveys

6.73. SEQUENCE OF CONSTRUCTION/MAINTENANCE AND MOVEMENT OF TRAFFIC/WORK 
RESTRICTIONS 

A. The Contractor is required to clean any catch basins at no additional expense before
installing silt sacks to ensure that the silt sack functions correctly. Any construction debris,
sediment, or silt at project completion shall be removed at the Contractor’s expense.

B. The Contractor shall note the allowable work durations for specific roadways. See Special
Conditions, Section 6.99 for more information.

C. Action Required by Contractor:

1. Approval of the work sequence and time schedule is required before the start of any
construction or other work associated with this contract. The proposed construction and
time schedule must consider and address the safe vehicle passage through the project.
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2. In addition to the requirements of the Standard Specifications for Road and Bridge
Construction and the Special Requirements of other sections of these contract
documents, the Contractor must adhere to the following requirements:

(a) The Contractor is advised that any signs and other traffic control devices shown on
the Plans are minimum requirements, and it is the Contractor’s responsibility to
supplement these if necessary to ensure the public’s safety. All Maintenance and
Protection of Traffic devices shall be in place and approved by the City of Providence
Division of Traffic Engineering prior to starting construction. All Maintenance and
Protection of Traffic shall conform with the latest edition and revisions of the Manual
on Uniform Traffic Control Devices (MUTCD). The Contractor must submit for
approval a traffic control plan when implementing any changes to the details shown
on the plans or when providing traffic control for situations differing from those shown
on the plans, including subcontractor work.

(b) Any deviations from the requirements stated here or detailed in the plans, as well as
any deviation from the approved construction sequence and time schedule, must be
submitted to the City of Providence Division of Traffic Engineering in writing for
approval a minimum of 24 hours prior to implementation.

(c) The construction operations of this project must be coordinated with the local
community public safety officials. It is the Contractor’s responsibility to coordinate the
construction operations of this project with the local public safety officials. In case of
an emergency, the Contractor will be required to move equipment to allow the
passage of emergency vehicles. The safety of the residents of the area must be
considered at all times.

(d) The Contractor shall work continuously to restore traffic signal operation to its
intended purpose when replacing the traffic signal equipment. A police detail is
required to direct traffic at the intersection at all times the traffic signal is inoperative.
At no time shall the Contractor leave the site before restoring full traffic signal
operations or with the approval of the Engineer provide traffic control as directed by
the Engineer.

(e) The Contractor shall maintain one full travel lane (11 foot minimum) in each direction
of travel (when applicable) at all times, except during full road closures and the
execution of detours, unless otherwise approved by the City of Providence Division
of Traffic Engineering. Safe access and egress to side streets and all driveways
must be maintained at all times unless otherwise directed by the City of Providence
Division of Traffic Engineering. The Contractor shall open the roadway to all parking
and vehicle and pedestrian traffic at the end of each work day/night.

(f) Detours are permitted only upon written approval from the City of Providence Division
of Traffic Engineering. The Contractor must submit a detour plan with written
approval from the City of Providence Traffic Engineer.

(g) The Contractor shall be responsible for maintaining appropriate construction related
signing at all times. Any signs not appropriate for the lane closures, speed limits or
any construction activity taking place at any given time shall be removed or covered
to the satisfaction of the City of Providence Division of Traffic Engineering.

D. The following definitions will apply:

1. Travel Lane - A travel lane must be at least 11 feet wide and must be paved with a hard
smooth surface. This surface may be existing pavement, existing base course, or new
pavement. Gravel or dirt surfaces will not be acceptable.

2. Pedestrian Way - A pedestrian way must have an unobstructed clear width of five feet
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(per ADA requirements) and must have a hard, smooth surface, and must conform to all 
handicapped accessibility requirements. The surface may be existing pavement, new 
pavement, or plywood. All wooden walkways shall meet the Engineer’s approval for 
surface smoothness and deflection. If there is a drop-off in excess of six inches from the 
edge of the pedestrian way, a handrail conforming to all applicable standards shall also 
be provided. There shall be no additional compensation for the provision of Pedestrian 
Ways; all costs shall be considered incidental to the Contract. 

E. Pedestrian ways to all building entrances including service entrances must be maintained at
all times. The Contractor shall provide temporary access routes/ramps through construction
areas to insure this access. The Contractor must provide for pedestrians to safely guide them
away from broken and uneven pavement, open excavations, drop-offs, construction
operations and other hazards at all times.

F. The Contractor shall backfill or place steel plates capable of supporting HS-20 vehicle loading
over all trenches and excavations at the end of work each day except when otherwise directed
by the City of Providence Division of Traffic Engineering. There shall be no additional
compensation for backfilling, re-excavating and/or plating these trenches.

G. The Contractor shall install and maintain a Rhode Island Standard 26.2.0 barricade at each
location where adjustments to grade and/or reconstruction of drainage and utility structures
have been made until resurfacing work has been performed. Other types of protective devices
may be used if approved by the City of Providence Division of Traffic Engineering.

6.74. LEGAL RELATIONS AND RESPONSIBILITIES TO PUBLIC UTILITIES AND FACILITIES 

A. In those areas where the Contractor's operations are adjacent or proximate to underground
utilities such as gas, electric, water, telephone, fire alarm, sanitary and storm sewers, the
provisions of Section 105.06 of the Rhode Island Standard Specifications for Road and Bridge
Construction shall be followed.

B. During the process of the work, the Contractor shall cooperate with the Owners of the utilities
and permit their representatives access to the work to determine if their utilities are being
endangered in any way.

6.75. WORK ADJACENT TO GAS LINES, WATER LINES AND TELEPHONE DUCTS 

Extreme care, particularly when installing traffic signal poles, foundations, conduit, manholes, catch 
basins, drain pipes and handholes shall be exercised during construction in the vicinity of the gas 
lines, water lines and telephone ducts. Complete coordination with the utility companies shall be 
maintained. 

6.76. BUILDING UTILITY SERVICES 

The Contractor is to assume building services connections (electric, gas, telephone, water, and 
sanitary) are present to all buildings. Locations are to be checked with appropriate utility 
companies. The Contractor shall follow the Dig Safe process in accordance with the State of 
Rhode Island specifications for road and bridge construction. 

6.77. DAMAGE TO EXISTING UTILITIES 

The Contractor shall check and verify the exact location of all existing utilities and service 
connections with Dig Safe. Any damage to the utilities, which are detailed by Dig Safe, shall be 
the Contractor’s responsibility. Cost to repair such damage shall be borne by the Contractor. 
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6.78. LOCAL POLICE COMPENSATION 

It will be the responsibility of the Contractor to retain the services of local police for traffic control 
and protection for this project, in consultation with the project manager, per Special Provision 
999.0001. 

6.79. PARKING SPACE(S) LOSS 

When work requires the loss of any parking space (s), the Contractor will be responsible for 
obtaining temporary “No Parking” signs from the City of Providence Traffic Engineer and the 
posting of said signs per Special Provision 999.0002. The Contractor shall also be responsible for 
the removal of said temporary signs when the parking space(s) is opened. 

6.80. STORAGE OF CONSTRUCTION MATERIALS AND/OR EQUIPMENT 

In addition to the requirements of Division I Part 100 Section 106.06 “Storage of Materials” of the 
Rhode Island Standard Specification for Road and Bridge Construction 2004 Edition, the 
Contractor shall submit for approval the location of Material & Equipment Storage to the Engineer. 
No materials shall be stockpiled in the Public Right-of-Way. 

6.81. DISPOSAL OF SURPLUS MATERIALS 

All existing or other materials not required or needed for use on the project, and not required to be 
removed and stockpiled, shall become the property of the Contractor and shall be removed from 
the site during the construction period and legally disposed of. No separate payment will be made 
for this work, but all costs in connection therewith shall be included in the unit bid prices for this 
Contract. 

6.82. LOCATION OF SIGNS 

A. The location of all new signs shall be marked in the field and approved by the City of
Providence Division of Traffic Engineering prior to installation.

6.83. CONSTRUCTION REQUIREMENTS FOR TRAFFIC SIGNAL INSTALLATION 

A. The Contractor will be allowed to activate the new controllers once the City of Providence
Division of Traffic Engineering has determined the minimum system elements have been
installed.

B. A factory representative must be available within 24 to 48 hours to field test the equipment
and make any corrections necessary to ensure proper operation as shown on the plans, if
necessary and requested by the City of Providence.

C. When an intersection is completed and activated by the Contractor, the Engineer will perform
a preliminary inspection. The Engineer will provide the Contractor with a report containing the
results of the Preliminary Inspection along with a list of work items needed to satisfy this
portion of the construction inspection. If the Contractor informs the Engineer that items on the
list have been corrected and a second inspection indicates items have not been corrected, the
Contractor will be back-charged for the second inspection and all subsequent inspections
necessary prior to the next phase of the inspection. This does not apply to items that
malfunction due to technical failure.

D. After the items identified during the Preliminary Inspection are mitigated to the satisfaction of
the Engineer, the second part of the inspection, or Central to Field Integration Inspection, will
be conducted. The Engineer will provide the Contractor with a report containing the results of
the Central to Field Integration inspection along with a list of work items needed to satisfy this
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portion of the construction inspection. If the Contractor informs the Engineer that items on the 
list have been corrected and a second inspection indicates items have not been corrected, the 
Contractor will be back-charged for the second inspection and all subsequent inspections 
necessary for final acceptance except the final inspection. This does not apply to items that 
malfunction due to technical failure. 

 
E. It will be the Contractor’s responsibility to extract signal timing values from the plans and 

install those timings on the controller. The signal timings must be checked and approved by 
the Engineer before the system is made fully operational. 

 
F. All loop detectors (if applicable) shall be cut into the final pavement surface course in locations 

shown on the plans. Locations of the video detection zones shown on the plans are 
approximate. Final size and locations of the video detection zones shall be positioned in the 
field and tested in cooperation with the City of Providence Division of Traffic Engineering or its 
representative to ensure that detection zones are established to cover the approach width and 
that the detection system is functioning to the satisfaction of the City of Providence. 

 
G. The proposed video detection cameras shall be located at the exact dimension called for on 

the plans, unless otherwise approved by the Engineer. Any existing traffic signal mounting 
hardware, brackets, arms, or safety chains that are damaged during construction or are 
deemed to be unsuitable for relocation (where called for on the plans) shall be replaced in kind 
and color by the Contractor at no additional cost. 

 
6.84. SIDEWALK REMOVAL/INSTALLATION 

 
A. The Contractor shall take all necessary precautions to prevent damage to walls and fences 

abutting sidewalks and driveways designated for replacement. Where required, new sidewalks 
shall meet said walls and fences. Prior to sidewalk removal, a sawcut shall be provided in all 
sidewalks to be removed a distance, to be determined by the City of Providence Department 
of Public Works (6 inches minimum) from the face of adjacent buildings, retaining walls, and 
fences. The final 6 inches (minimum) of sidewalk will be removed with caution under the City 
of Providence Department of Public Works’ supervision. There will be no additional payment 
for labor or equipment necessary to meet this “remove with caution” requirement. 

 
B. Any brick, paver, or stamped concrete/asphalt sidewalk, crosswalk, or roadway disturbed by 

construction activity shall be repaired by the Contractor at no additional cost. Any brick, paver, 
or stamped concrete/asphalt sidewalk, crosswalk, or roadway damaged or to be restored shall 
match the same materials that exist, including concrete base if appropriate, unless otherwise 
indicated on the plans, or directed by the Engineer. 

 
6.85. PAVING NOTES 

 
A. The locations of all utility gate boxes and heads shall be marked prior to paving and adjusted 

upwards after the leveling course has been installed. 

 
B. The Contractor shall take extreme care to avoid tracking residue (pavement, tack coat, etc.) 

from newly paved areas onto adjacent areas especially stamped crosswalks. Any surfaces 
where residue is detected shall be replaced at the expense of the Contractor. 

 
6.86. CURB RAMPS 

 
A. The final location of all curb ramps shall be coordinated in the field with the Engineer with 

proposed and/or existing locations of drainage structures, utility poles, light poles, and other 
appurtenances to ensure a clear pedestrian path. All proposed curb ramps shall be 
constructed in accordance with RIDOT curb ramp details and per the details on the Plans. 
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B. The installation of curb ramp curb will include the granite transition stones as well as the flush 
granite curb at the base of the ramp. In addition, a sawcut of the end sections abutting the 2- 
foot curb returns to be removed will be necessary (where applicable), to install the curb ramp 
transition curbs. 

 
C. Any existing curb ramps disturbed by conduit installation or other construction activities shall 

be replaced with a new curb ramp in accordance with RIDOT curb ramp details including 
required curbing to match existing, if required. 

 
6.87. DIFFERING SITE CONDITIONS, CHANGES, AND EXTRA WORK 

 
Any changes in the original scope of work shall be in accordance with the GENERAL 
CONDITIONS. 

 
6.88. SURVEY OF CURB RADII 

 
All curb geometry and dimensions shown in the details are approximate. The Contractor shall 
survey all curb dimensions and radii prior to removal of curb. 

 
6.89. COORDINATION WITH RIPTA 

 
The Contractor shall coordinate with the Rhode Island Public Transportation Authority (RIPTA) to 
ensure that RIPTA remains operational at all times, as specified in the SPECIAL CONDITIONS. 

 
6.90. RHODE ISLAND ENERGY REQUIREMENTS 

 
A. Guidelines for backfill and compaction around gas pipes permanent backfill and compaction 

 
1. Description 

 
(a) This work shall consist of backfilling and compacting all disturbed material at and 

around existing gas pipes and facilities. Size of pipe, material, length of exposed 
pipe, location of pipe, etc. will all follow the same set of Standards and Specifications 
stipulated by Rhode Island Energy. If design plans call for gas pipes to be exposed 
and supported (sheeting methods not used), then at the time of backfill, all disturbed 
material below the invert of the gas pipe shall be removed and replaced with suitable 
roadway or trench excavation material or bedding material. 

 
(b) The Contractor will not be allowed to replace this disturbed material with the same 

existing material if it has now been mixed with adjacent silty subsoil (clays) and fines. 
Well-graded gravel and sands will be used to replace the unsuitable material when 
no excess suitable material is available on site. Soils with high humus or mineral 
content should not be used to for backfill because they can promote electrolytic or 
bacterial attack. 

 
(c) Backfilling the gas pipe should begin immediately after the work in that location is 

complete. 

 
(d) The region within 6" alongside and on top of the gas pipe shall be backfilled with 

padding sand (free of cinders, ash, and rock). In no case shall the material used for 
backfilling in this region contain any stones. Backfill shall consist of suitable materials 
(medium to coarse sands with little or no silts) placed in layers of not more than 8" to 
12" after compaction. 

 
(e) Trench spoil material shall be suitable for backfilling above the padding material as 

long as rocks with a diameter larger than 3" are removed. The layers shall be 
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mechanically compacted to the industry standard of 95% or until a density 
comparable to the unexcavated material is achieved. In some instances, flooding with 
water is an acceptable method of compaction but only if the back-fill material is clean, 
coarse, and adequate drainage is existent. The above specified backfill material is 
essential in order to attain the degree of compaction necessary to avoid future 
settlement. 

 
(f) Tracing Wire, if necessary, shall be installed 2” to 6” below Plastic gas pipes. 

Warning Tape shall be installed approximately 12” above the gas pipe. 

 
(g) A minimum of 2" temporary pavement shall be applied over the trench as soon as 

possible. 

 
2. Guidelines for Working Around Corrosion Control System Components Description 

 
(a) This guideline shall control work around existing Corrosion Control components. 

Replacement of test stations, anodes and test wire leads shall comply with Standards 
and Specifications stipulated by Rhode Island Energy. If design plans call for work in 
the area of Corrosion Control components, care must be taken to prevent damage to 
such components. 

 
3. General Rhode Island Energy Considerations 

 
(a) The Contractor shall perform replacement of damaged corrosion control test boxes, 

resetting of disturbed test boxes, and ensure a minimum of 12” of excess wire above 
the rim of the test box after set to finished grade. Wires shall not be pulled taught to 
achieve the 12” above the box, as this will cause stress on the wire connection at the 
main. Wires needing to be lengthened, damaged corrosion control components i.e. 
wires, or wire coating, shall require notification to the Corrosion Control Department 
(525-5610 or 474-5171) to initiate inspection/repair or replacement of the damaged 
components. 

 
(b) Backfilling exposed Corrosion Control wire components should begin immediately 

after the work in that location is complete. The region within 6" alongside and on top 
of the connector wires shall be backfilled with padding sand (free of cinders, ash, and 
rock). Test wire leads must be kept with enough slack to prevent stress on the points 
where the wires connect to the gas main. Trench spoil material shall be suitable for 
backfilling above the padding material as long as rocks with a diameter larger than 3" 
are removed. The 8” to 12” backfill layers shall be mechanically compacted to the 
industry standard of 95%. 

 
4. Efforts to Repair Gas Leaks Prior to Final Construction (Nic) 

 
(a) The Contractor shall notify Rhode Island Energy Gas (Sean Gunter – 617-719-

2726) prior to any permanent paving, sidewalk or finishing operations for the 
purpose of a leak survey. 

 
(b) All efforts shall be made to minimize the time between road 

excavation/coldplane/reclamation so as to reduce gas leaks. The maximum time 
between road excavation/coldplane/reclamation is seven (7) calendar days. 

 
6.91. CITY OF PROVIDENCE TECHNICAL SPECIFICATIONS 

 
In addition to the standard and job specific specifications included in these Contract Documents, 
the construction in this Contract shall be in accordance with the City of Providence “Technical 
Specifications”. 
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6.92. PAVEMENT INFORMATION 

Pavement restoration shall be in accordance with the RIDOT standard details and specifications. 
Pavement section shall, at a minimum, match existing pavement section at the payment limits, 
provided that the existing section meets RIDOT standards. 

6.93. UTILITY PROBE INFORMATION 

See Special Conditions Articles: 

• 6.39 Existing Utilities or Connections

• 6.51 Subsurface Utilities & Structures

• 6.77 Damage to Existing Utilities

• 6.102 Digsafe

6.94. TESTING AND CERTIFICATION OF MATERIALS 

A. The Contractor shall adhere to the RIDOT Materials Testing and Certification Schedule.
Testing of materials will be per the RIDOT specifications unless determined otherwise by the
Owner.

B. Documentation of conformance to the required testing or certification of compliance as
outlined in the schedule for each bid item must be submitted and approved by the Engineer
prior to request for payment. Partial or complete payment for a given bid item may be delayed
or refused without testing/certification documentation approved by the Engineer.

C. Materials not meeting the requirements of the specifications will be rejected. Testing of
materials will be completed by an Owner approved testing agency at the Contractor’s
expense. The Contractor is responsible to provide 48-hour advanced notice to the Owner
prior to fabrication of precast structures to be inspected at the plant or delivery of any
materials to be tested under the Materials Testing and Certification Schedule. Materials
sample sizes shall be per the RIDOT Master Schedule for the Preparation of a Project
Schedule for Sampling, Testing, and Certification of Materials, latest edition.

D. Authorized representatives performing the testing shall have access to the Work at all times
and at all locations where the work is in progress. The Contractor shall provide facilities for
such access to enable the personnel to perform their functions properly. Concrete and
bituminous mixes will be subject to inspection and testing at the mixing plants and at the
locations of installation for compliance with quality requirements.

E. Concrete, asphalt and soils testing will be tested randomly as determined by the Engineer.
The concrete testing will be performed by the Owners selected Testing agency and/or the
Engineer. Costs for testing will be borne by the Contractor, at no additional expense to the
Owner. Concrete and asphalt not meeting the requirements of the specification and/or the
approved shop drawings (mix design) will be rejected.

F. The Contractor shall cooperate with the City’s selected testing agency and all others
responsible for testing and inspecting the Work.

G. All specimens and samples for testing, unless otherwise provided in the Contract Documents
shall be taken by the testing personnel.

H. With the exception of some testing to be performed by the Engineer all sampling equipment
and personnel will be provided by the testing laboratory.

I. All deliveries of specimens and samples to the testing laboratory will be performed by the
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testing laboratory. 

6.95. FIRST SOURCE ORDINANCE 

The attention of prospective bidders is called to the fact this project is to be bid upon and executed 
under the City of Providence, Code of Ordinances Chapter 21Art. III 1/2 First Source Agreements 
Sec. 21-91 through 21-96. This ordinance outlines requirements for hiring employees to work on 
this project. The attention of prospective bidders is called to the fact that reporting the efforts 
undertaken and progress towards achieving the requirements in this ordinance is a condition for 
payment. Compliance reporting shall be submitted with any contract payment requisition, in the 
format to be provided. This demonstration of compliance through such reports shall be a condition 
of the requisition for payment to be processed. Upon the contract being awarded to the successful 
bidder, a mandatory meeting will be scheduled to review the project requirements relative to the 
First Source Agreements and the process and protocols by which these goals will be achieved. At 
this meeting, specific forms and procedures for the documentation and achievement of these 
requirements by the successful bidder will be provided, discussed and agreed upon for the 
execution of the contract. 

6.96. APPRENTICE REQUIREMENTS 

Attention of prospective bidders is called to the fact this project is to be bid upon and executed 
under the City of Providence, Code of Ordinances Chapter 21 Art. II Section 21-28.1 c (1) and (2) 
relating to utilizing apprentices in the contract. This ordinance outlines requirements for utilizing not 
less than 15% of total hours worked by apprentices. The attention of prospective bidders is called 
to the fact that reporting the efforts undertaken and progress towards achieving the requirements in 
this ordinance is a condition for payment. Compliance reporting shall be submitted with any 
contract payment requisition, in the format to be provided. This demonstration of compliance 
through such reports shall be a condition of the requisition for payment to be processed. Upon the 
contract being awarded to the successful bidder, a mandatory meeting will be scheduled to review 
the project requirements relative to apprenticeship requirements and the process and protocols by 
which these goals will be achieved. At this meeting, specific forms and procedures for the 
documentation and achievement of these requirements by the successful bidder will be provided, 
discussed and agreed upon for the execution of the contract. 

6.97. AMERICANS WITH DISABILITIES ACT REQUIREMENTS 

All sidewalks being constructed have been designed to comply with the ADA (Americans with 
Disabilities Act) requirements. A minimum clearance of thirty-six (36) inches of width at a point of 
narrowing, excluding curb width, and forty-eight (48) inches of continuous width elsewhere is 
required. Prior to installing any new sidewalks, the contractor must verify, by field review with the 
Engineer, that these requirements have been met. Sidewalk construction shall not commence 
without prior approval of the Engineer in circumstances where these requirements cannot be 
attained. 

6.98. STORM WATER POLLUTION PREVENTION PLAN 

Not required. 

See, Special Conditions Articles: 
6.10 Provision for Flow of Present Drainage 
6.14 Removal of Water & Protection from Flooding 
6.18 Protection Against High Water & Storm 
6.73 Sequence of Construction/... Paragraph A. 

6.99. CONSTRUCTION DURATION/RESTRICTIONS 

A. All work shall be completed within 16 weeks of receipt of frame and cover materials and
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shall be made safe for pedestrians, bicyclists and motorists. 

B. Restrictions for work can be found in the Transportation Management Plan located in the
drawings.

6.100. DRIVEWAYS 

A. The Contractor shall provide notice to abutters at least 24 hours before sidewalk or driveway
work will be performed. When installing cement concrete driveways, the Contractor shall
provide at least 48 hours’ notice that the driveway will be inaccessible while grading, forming,
pouring and curing. The notices shall state the Contractor’s name, a statement that the
Contractor is working for the Providence of Public Works, a contact name and phone number
for the contractor and the date and time that the driveway will be accessible. The Contractor
shall remove all warning tape and stakes when the driveway is accessible.

B. The Contractor shall also coordinate with the City Parking Administrator when residents are
displaced during a driveway pour. The Parking Administrator will coordinate with the
Providence Police Department to allow for overnight street parking.

6.101. SECURITY 

A. The Contractor shall provide security personnel for all work which will otherwise be
unattended during cure time or while the site is unattended during non-working hours. All work
damaged during this cure time or unattended time shall be removed and reconstructed at the
Contractor’s expense.

6.102. DIG SAFE 

A. The Contractor shall comply with the Rhode Island General Law, Chapter 39-1.2, "Excavation
Near Underground Utility Facilities" which became effective on July 1, 1984.

B. Before commencing with the construction of any work, identify any water main, gas main,
telephone duct, electric duct, and/or other utility present which is or could be in conflict with
the proposed work.

C. Relocation of the affected utilities shall be done as directed by the Local Public Agency and in
accordance with the requirements of the corresponding utility company.

D. The attention of the Contractor is directed to the fact that certain utility companies may not fall
under the provisions of "DIG SAFE". Individual utility company notifications by the Contractor
shall be necessary to ensure proper notification and protection of all existing utilities affected
by this Contract. This includes, but is not limited to Providence sewer and streetlight assets.

6.103. CONTRACTORS WORKING HOURS 

A. Work shall be performed during normal business hours, Monday through Friday, 7:00 AM-
5:00PM. Some jobs may require the Contractor to work outside normal business hours. In
this event, the Contractor may request to work on Saturdays and Sunday or during the
night, only with approval by the City. Such restrictions shall not be the basis for damages
or claims against the City.

B. The Contractor's attention is also directed to the fact that it may be deemed necessary to
perform various items of work during off-peak traffic hours, during early morning or late at
night.  The City will dictate these special conditions prior to awarding work to the Contractor.

C. The Contractor shall not be entitled to any additional compensation from the City for any
expenses including premiums on labor that may be incurred by change of working hours
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and/or scheduling. 
 
 

6.104. CITY FORESTER 

 
A. The Contractor shall be required to have all proposed tree work, which includes as a minimum 

all trimming, root pruning, tree removal, tree planting or tree well work approved by the City 
Forester. 

 
B. The Contractor’s attention is directed to the requirement that all sidewalks are to be a 

minimum of 36- inches wide, and the City Forester is to be notified when that minimum width 
cannot be met due to interference with an existing tree. 

 
C. The Contractor shall coordinate the scheduling of the City Forester with the Engineer. The 

Engineer shall be present during the City Forester evaluation and document the outcome. 

 
6.105. PROGRESS MEETINGS 

 
A. The Engineer will schedule and administer progress meetings and specially called meetings 

throughout the duration of the Work if deemed necessary by the Engineer. 

 
B. The time and location of such meetings shall be designated by the Engineer and shall be 

convenient for all parties involved. 

 
C. The Engineer will, prepare agenda with copies for participants, preside at meetings, records 

minutes, and distribute copies to participants, and those affected by decisions made. 
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APPENDIX A:   BID FORMS 

 
APPENDIX B:   CONTRACT FORMS 
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APPENDIX A:  BID FORMS A-1

APPENDIX A: 

BID FORMS 

A. Form of Bid

B. Purchasing Department Documents and MBE/WBE Participation Forms

C. Bid Bond

D. Certificate of Corporate Principal

E. Non-Collusion Affidavit of Prime Bidder

F. Non-Collusion Affidavit of Subcontractor

G. Certification of Non-Segregated Facilities

H. Bidder's Certification for Equal Employment Opportunity

I. Special Requirement for All Out-of-State Contractors and Firms

J. Certification with Regard to Performance of Previous Contracts and Subcontracts

K. Affidavit of Non-Discrimination

L. Certification of Non-Discrimination in Equal Employment Opportunity

M. Statement of Bidders Qualifications

N. Proposed Subcontractors

O. Schedule of Unit Prices
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FOX POINT HURRICANE BARRIER 
ROAD COVER REPAIRS 

FORM OF BID Page 1 of 2 

C  I  T  Y O  F 

F O R M O F B I D 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

TO: PURCHASING OFFICE 
3rd Floor City Hall 
Providence, Rhode Island 02903 

1. The undersigned, having familiarized (himself) (themselves) (itself) with existing conditions at the FOX
POINT HURRICANE BARRIER ROAD COVER REPAIRS project affecting the cost of work, and with the
Contract Documents (which includes the Invitation for Bids, Instructions to Bidders, Form of Bid, Form of
Bid Bond, Form of Agreement, Form of Non-Collusive Affidavit, Addenda (if any), Drawings, Technical
Specifications, Form of Surety Bond(s); as prepared by the Department of Public Works, and on file in the
office of the Department of Public Works, 700 Allens Avenue, Providence, RI  02905, hereby proposes to
furnish all supervision, technical personnel, labor, materials, machinery, tools, equipment and services
including utility and transportation services, and to perform and complete all required work for the FOX
POINT HURRICANE BARRIER ROAD COVER REPAIRS project and such other required and incidental
work, complete, all in accordance with the above listed documents and for the unit prices for work in-
place for the following items and quantities.

Total of Bid - For the sum of: $ 

Dollars 

2. In submitting this Bid, the Bidder understands that the right is reserved by the Department of Public
Works to reject any and all Bids. If written notice of acceptance of this Bid is mailed, telegraphed or delivered
to the undersigned within (90) days after the opening thereof, or at any time thereafter before this Bid is
withdrawn, the undersigned agrees to execute and deliver an Agreement in the prescribed form and furnish
the required bond within ten (10) days after the Agreement is presented to him/her for signature.

3. Security in the sum of Dollars 
($  ), in the form of
is submitted herewith in accordance with the Instructions to Bidders.

4. Attached hereto is an affidavit in proof that the undersigned has not colluded with any person in
respect to this Bid or any Bids for the Contract for which this Bid is submitted. Also attached is a
Statement of Bidder's Qualifications.

5. The Bidder is prepared to submit a financial and experience statement upon request.

6. If applicable unit prices are contained in the Agreement (established as the result of either a Unit
Price, the Local Public Agency may order the Contractor to proceed with desired changes in the work, the
value of such changes to be determined by the measured quantities involved and the applicable unit
prices specified in the Contract; provided that in case of a unit price contract the net value of all changes
does not increase or decrease the original total amount shown in the Agreement by more than twenty-
five percent (25%) in accordance with the Section entitled Unit Prices, under Instructions to Bidders.



 
FOX POINT HURRICANE BARRIER 
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FORM OF BID 
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Bidder Signature and Acknowledgement of Addenda: 
 

DATE:  , 20   
 
 

 
Official Address: Name of Bidder (Firm): 

 
 

  

 

By:  (Signature) 
 

Title:     
 
 

 
Bidder shall indicate, in space provided, 
the earliest possible Project Start-up Date:   , 20   

 

 
ADDENDA: The undersigned acknowledges receipt of the following Addenda, if any, and has 
included the provisions thereof in this Bid: 

 

Addendum No. Date 

 
  , 20   

Addendum No. 

 
   

Date 

 
  , 20   

  
  , 20   

 
   

 
  , 20   

  
  , 20   

 
   

 
  , 20   

  
  , 20   

 
   

 
  , 20   
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C  I  T  Y O  F 
 

 

M B E / W B E F O R M S 
 

 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

 
 
 
 
 

REFER TO BOARD OF CONTRACT AND SUPPLY RFP FOR REQUIRED MBE/WBE FORMS 
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FOX POINT HURRICANE BARRIER 

ROAD COVER REPAIRS 

BID BOND 

 

Page 1 of 2 

 

 

 

C  I  T  Y O  F 
 

 

B I D B O N D 
 

 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 
 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,  as 
(Name of Principal) 

PRINCIPAL, and  AS SURETY are held and firmly bound unto 
(Name of Surety) 

 

the City of Providence thereinafter called the "Local Public Agency", in the penal sum of 

 
   Dollars, 

 

($  ) lawful money of the United States, for the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, 
jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, that Whereas the principal has submitted the 
Accompanying Bid, Dated  , 20  , for 

 
 

 

 
 

 

 

NOW, THEREFORE, if the Principal shall not withdraw said Bid within the period specified therein after 
the opening of the same, or, if no period be specified, within thirty (30) days after the said opening, and 
shall within the period specified therefor, or if no period be specified, within ten (10) days after the 
prescribed forms are presented to him for signature, enter into a written Contract with the Local Public 
Agency in accordance with the Bid as accepted and give bond with good and sufficient surety or sureties, 
as may be required, for the faithful performance and proper fulfillment of such Contract; or in the event of 
the withdrawal of said Bid, within the period specified, or the failure to enter into such Contract and give 
such bond within the time specified, if the Principal shall pay the Local Public Agency the difference 
between the amount specified in said Bid and the amount for which the Local Public Agency may procure 
the required work or supplies or both, if the latter be in excess of the former, then the above obligation 
shall be void and of no effect, otherwise to remain in full force and virtue. 

 
IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their several 
seals this  day of  , 20  , the name and corporate seal of each 
corporate party being hereto affixed and these presents signed by its undersigned representative, 
pursuant to authority of its governing body. 
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In presence of:   (Seal) 
 

(Individual Principal)       
(Business Address including Zip) 

 
(Title)     (Seal) 

(Partnership) 
 
 

 

 
 

 

(Business Address including Zip) 

 
By:    

 

Attest: 
 
 

  

(Corporate Principal) 
 
 

 

(Business Address including Zip) 

 
By:    

(Affix Corporate Seal) 
 
 

  

 

Attest: 
 
 

  

(Corporate Surety) 

 
By:    

(Affix Corporate Seal) 
 

Countersigned: 

 
by    

 

*Attorney-in-Fact, State of    
 

(*Power-of-attorney for person signing for surety company must be attached to bond.) 
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C  I  T  Y O  F 
 

 

C E R T I F I C A T E A S T O C O R P O R A T E P R I N C I P A L 
 

 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

 
 
 
 
 

I,  , certify that I am the   , Secretary of the 

Corporation named as Principal in the within bond; that, who signed the said bond on behalf of the 

Principal was then   of said corporation; that I know his signature, and 

his signature thereto is genuine; and that said bond was duly signed, sealed, and attested to for and in 

behalf of said corporation by authority of this governing body. 

 
  (Corporate Seal) 

 
 

 

(Title) 
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C  I  T  Y O  F 
 

 

N O N - C O L L U S I O N A F F I D A V I T 
O F P R I M E B I D D E R 

 
 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

 
 

 
State of    

 

County of    
 

  , being first duly sworn, deposes and says that: 
 

(1) He is  of    
 

(owner, partner, officer, representative, or agent)    
 

, the Bidder that has submitted the attached Bid: 

 
(2) He is fully informed respecting the preparation and contents of the attached Bid and of all 

pertinent circumstances respecting such Bid: 

 
(3) Such Bid is genuine and is not a collusive or sham Bid; 

 
(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affiant, has in any way colluded, conspired, 
connived or agreed, directly or indirectly with any other Bidder, firm or person to submit a 
collusive sham Bid in connection with the Contract for which the attached Bid has been submitted 
or to refrain from bidding in connection with such Contract, or has communication or conference 
with any other Bidder, firm or person to fix the price or prices in the attached Bid or of any other 
Bidder, or to fix any overhead, profit or cost element of the Bid price or the Bid price of any other 
Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement, any 
advantage against the Department of Public Works or any person interested in the proposed 
Contract; and 

 
(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 
agents, representatives, owners, employees, or parties in interest, including this affiant. 

 
 

 
(Signed)   Subscribed and sworn to before me this 

 

  day of  , 20   
(Title) 

 
 

 
 

 

(Title) 
 

My Commission expires    
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FOX POINT HURRICANE BARRIER 
ROAD COVER REPAIRS 

NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR Page 1 of 2 

C  I  T  Y O  F 

N O N - C O L L U S I O N A F F I D A V I T 
O F S U B C O N T R A C T O R 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

State of 

County of 

, being first duly sworn, deposes and says that: 

(1) He is of 

(owner, partner, officer, representative, or agent)   

, the Subcontractor that has submitted the attached Bid: 

(2) He is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid:

(3) Such Bid is genuine and is not a collusive or sham Bid;

(4) Neither the said Subcontractor nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, has in any way colluded, conspired,
connived or agreed, directly or indirectly with any other Subcontractor, Bidder, firm or person to
submit a collusive sham Bid in connection with the Contract for which the attached Bid has been
submitted or to refrain from bidding in connection with such Contract, or has communication or
conference with any other Subcontractor, Bidder, firm or person to fix the price or prices in the
attached Bid or of any other Subcontractor, Bidder, or to fix any overhead, profit or cost element
of the Bid price or the Bid price of any other Subcontractor, Bidder, or to secure through any
collusion, conspiracy, connivance or unlawful agreement, any advantage against the Department
of Public Works or any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Subcontractor or any
of its agents, representatives, owners, employees, or parties in interest, including this affiant.

(Signed) Subscribed and sworn to before me this 

day of , 20 
(Title) 

(Title) 

My Commission expires 
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C  I  T  Y O  F 
 

 

C E R T I F I C A T I O N O F 
N O N - S E G R E G A T E D F A C I L I T I E S 

 
 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

 
 

 
The Bidder certifies that he/she does not maintain or provide for his/her employees any segregated 
facilities at any of his establishments, and that he/she does not permit his/her employees to perform their 
services at any location, under his/her control, where segregated facilities are maintained. The Bidder 
agrees that a breach of this certification will be a violation of the Equal Opportunity Clause in any contract 
resulting from acceptance of this Bid. As used in this certification, the term "segregated facilities" means 
any waiting rooms, work rooms, restrooms and wash rooms, restaurants and other eating areas, time 
clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation and housing facilities provided for employees which are segregated 
by explicit directive or are in fact segregated on the basis of race, color, religion, or national origin, 
because of habit, local custom, or otherwise. The Bidder agrees that (except where he/she has obtained 
identical certification from proposed subcontractors for specific time periods) he/she will obtain identical 
certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000.00 
which are not exempt from provisions of the Equal Opportunity Clause, and that he/she will retain such 
certifications in his/her files. 

 
Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. & 1001. 

 
 

 
Date  , 20   

 
 

 
Official Address: Name of Bidder (Firm): 

 
 

  

 
 

By    
(Name) 

 
 

  

(Signature) 

Title     
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C  I  T  Y O  F 

B I D D E R ’ S C E R T I F I C A T I O N F O R 
E Q U A L E M P L O Y M E N T O P P O R T U N I T Y 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

In compliance with Executive Order 11246 Equal Opportunity (GC II, Section 210, or latest publication) 
the Bidder hereby certifies he shall comply with Bid Conditions, Affirmative Action Requirements, Equal 
Employment Opportunity, as provided in the attachment Shown on pages GC II - 47a to GC II - 47f, or 
latest publication. 

Full name and address of individual or company submitting this Bid: 

Signed 

Name 

Title 

Date 

Notice: Bid should be signed in ink by a person having proper legal authority, and the person's title should be given, such 
as "Owner" in the case of an individual, "Partner" in the case of a general partnership, "President", Treasurer, or other 
authorized officer in the case of a corporation. 
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C  I  T  Y O  F 
 

 

S P E C I A L R E Q U I R E M E N T F O R A L L O U T - O F - 
S T A T E C O N T R A C T O R S A N D F I R M S 

 
 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

 
 

 
It is the understanding that any and all out-of-state firms and companies must be registered to do 
business in the State of Rhode Island with the Secretary of State’s Office. Any false statements made in 
this regard will cause this Contract to become null and void at the option of the City, therefore, in 
accordance with this requirement the following statement is made: 

 
I (we) being duly sworn officers of said company or firm, hereby declare and affirm that this company or 
firm is registered with the Rhode Island Secretary of State’s Office to do business in Rhode Island. 

 
 
 
 

 

(Company or Firm) 
 

Attest: 
 

Signature   Name    
 

Title    
 
 
 
 
 
 
 
 

Note: If proposal is being made by an in-state contractor or firm, this form may be left blank. 
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C  I  T  Y O  F 
 

 

C E R T I F I C A T I O N W I T H R E G A R D T O 
P E R F O R M A N C E O F P R E V I O U S C O N T R A C T S 

A N D S U B C O N T R A C T S 
 

 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

 
 

 
The Bidder    , proposed Subcontractor  , hereby certifies 
that he/she  HAS  HAS NOT, participated in a previous contract or subcontract subject to the 
Equal Opportunity Clause, as required by Executive Orders 10924, 11114, or 11246 and that he/she 
  HAS  HAS NOT, filed with the Joint Reporting Committee, the Director of the Office of Federal 
Contract Compliance, a Federal Government contracting or administering agency, or the former 
President’s Committee on Equal Employment Opportunity, all reports due under the applicable filing 
requirements: 

 
Company    

 

Signature   By    
 

Date   Title    
 
 
 
 
 

NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the 
Secretary of Labor (41 CFR 60-1.7 (b)(1), and must be submitted by bidders and proposed 
subcontractors any in connection with the contracts and subcontracts which are subject to the Equal 
Opportunity Clause. Contracts and subcontracts which are exempt from the Equal Opportunity Clause are 
set forth in 41 CFR 60-15.  Generally, only contracts or subcontracts of $10,000.00 or under are exempt. 

 
Currently, Standard Form 100 (EEO-11) is the only report required by the Executive Orders or their 
implementing regulations. Proposed prime contractors and subcontractors who have participated in a 
previous contract or subcontract subject to the 

 
Executive Orders and have filed the required reports should note that 41 CFR 60-1.7(b)(1) prevents the 
award of contracts 

 
and subcontracts unless such contractor submits a report covering the delinquent period or such other 
period specified by the Federal Highway Administration or by the Director, Office of Federal Contract 
Compliance, U.S. Department of Labor. 
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C  I  T  Y O  F 
 

 

A F F I D A V I T O F N O N - D I S C R I M I N A T I O N 
 

 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

 
 
 
 
 

State of    
 

County of    
 

  , being first duly sworn, deposes and says that: 
 
 

 
He is the  of   

 

a corporation organized and existing under the Laws of  and the 
 

Contractor for the    
 

Project No.              that he makes this affidavit for and on behalf of said Corporation; that during the period 

 
  , 20  to  , 20  , the said corporation has 
maintained the practices of employment as required by federal, state, and city laws in regards to the 
hiring of employees for the aforementioned project and that in employment, upgrading, the demotion or 
transfer, recruitment or recruitment advertising; layoffs or termination, rates of pay or other forms of 
compensation; and selection for training including apprenticeship, that it has not discriminated against 
any employee or applicant for employment on the work covered by this contract because of race, religion, 
color or national origin. 

 
Signed    

 

Name    
 

Title    
 
 

 
Subscribed and sworn to before me this 

 
  day of  , 20   (Seal) 

 

Signed    
 

Title    
 

My commission Expires    
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C  I  T  Y O  F 

C E R T I F I C A T I O N O F N O N - D I S C R I M I N A T I O N 
I N E Q U A L E M P L O Y M E N T O P P O R T U N I T Y 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

The bidder represents the he/she 

has has not participated in a previous contract or subcontract to either the equal opportunity 
clause contracted in Section 202 of the Executive Order 11246; 

that he/she 

has has not filed with the Joint Reporting Committee, the Director of OFCC, any Federal agency, 
or the former President’s Committee on Equal Employment Opportunity, all reports due under the 
applicable filing requirements of those organizations; and that representations indicating submission of 
required compliance reports, signed by proposed subcontractors will be obtained prior to subcontract 
awards. 

Full name and address of individual or company submitting this Bid: 

Signed 

Name 

Title 

Date 

Notice: Bid should be signed in ink by a person having proper legal authority, and the person's title should be given, such 
as "Owner" in the case of an individual, "Partner" in the case of a general partnership, "President", Treasurer, or other 
authorized officer in the case of a corporation. 
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(this page intentionally left blank) 



 
FOX POINT HURRICANE BARRIER 

ROAD COVER REPAIRS 

STATEMENT OF BIDDER’S QUALIFICATIONS 

 

Page 1 of 4 

 

 

 

 

C  I  T  Y O  F 
 

 

S T A T E M E N T O F B I D D E R ’ S Q U A L I F I C A T I O N S 
 

 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 

 
 

 
Separate statements shall be submitted by the bidder with his/her proposal for Him/herself, the Designer, 
the Construction Contractor, and for major design or construction subcontractors. All questions must be 
answered completely. The date given must be clear and comprehensive. This statement must be 
notarized. If necessary, questions may be answered on separate attached pages keyed into this form. 
The bidder may submit any additional information he/she desires. 

 
1. Name of Bidder   (Proper Name First) 

 

2. Contact Person / Title    
 

3. Permanent Main     
Office Address 

 
 

 

4. Telephone    
 

5. When Organized    
 

6. If a Corporation, 
When Incorporated    

 

7. How many years have you been engaged in the contracting business under your present firm or 
trade name? 

 
 

 

8. State your current contracts in-hand. (Schedule the contracts showing amount of each contract 
and the appropriate anticipated date of completion.) 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

9. Will your firm be the Bidder, Designer, Construction Contractor, or Design or Construction 
Contractor for this project? 
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10. State the general character of work performed by your Company: 
 
 

 

 
 

 

 
 

 

 
 

 

 
 

11. Have you ever failed to complete any work awarded to you?    
 

If so, where and why:    
 
 

 

 
 

 

 

12. Have you ever defaulted on a contract?    
 

If so, where and why:    
 
 

 

 
 

 

 

13. List the more important projects recently completed by your Company, stating the appropriate 
cost for each, and the month and year complete: 

 

Projects Cost Completion Date 
 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

14. List the major equipment your Company has available for this project: 
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15. List the names of projects, owners, architects, contract amounts, dates of completion, and 
percent of work accomplished with own forces which have been completed within the last five (5) 
years (or projects etc. which a partner or officer, while associated with another organization, was 
primarily responsible for: 

 

Project  Engineer/ Contract Date Contact 
Location Owner Architect Amount Completed Name/Phone 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

 
16. List the background and experience of all principal members of your organization: 

Name Background / Experience 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

 
17. State your firm's particular qualifications, services, etc. for completing the project on-time within 

the project's program: 
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18. Based on your knowledge of construction and the Owner's program for the project, indicate a 

project completion date: 
 
 

 

 

19. Credit Available:     
 

20. Give bank reference:     
 

21. Will you, upon request, complete a detailed financial statement and furnish any other information 
requested by the Owner? 

 
 

 

 

22. The Bidder hereby authorizes and requests any person, firm, or corporation to furnish any 
information requested by the Owner in verification of the recitals comprising this: 

 
STATEMENT OF BIDDER'S QUALIFICATIONS, dated    

 

this  day of  , 20   
 

Name of Bidder    
 

By/Title    
 

State of    
 

County of    
 
 

 
Subscribed and sworn before me 

 
  day of  , 20   

 

Signed    
 

Title    
 

My Commission expires    
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C  I  T  Y O  F 
 

 

P R O P O S E D S U B C O N T R A C T O R S 
 

 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 
 

I,  , the BIDDER, hereby propose to utilize the following 
named SUBCONTRACTORS for the                                  project, Providence, RI, for the work items 
and/or estimated prices stated below and understand that the Owner reserves the right to reject any 
subcontractor if investigation determines they do not meet federal requirements or are otherwise 
unacceptable for the Project. 

 
1. WORK ITEM/DESCRIPTION:    

 
 

Estimated Value of Work:    

Subcontractor:    

Address:    

 
 

City/State/Zip-Code:    

Telephone No.:    

 

2. WORK ITEM/DESCRIPTION:    

 
 

Estimated Value of Work:    

Subcontractor:    

Address:    

 
 

City/State/Zip-Code:    

Telephone No.:    

 

3. WORK ITEM/DESCRIPTION:    

 
 

Estimated Value of Work:    

Subcontractor:    

Address:    

 
 

City/State/Zip-Code:    

Telephone No.:    
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4. WORK ITEM/DESCRIPTION:    

 
 

Estimated Value of Work:    

Subcontractor:    

Address:    

 
 

City/State/Zip-Code:    

Telephone No.:    

 

5. WORK ITEM/DESCRIPTION:    

 
 

Estimated Value of Work:    

Subcontractor:    

Address:    

 
 

City/State/Zip-Code:    

Telephone No.:    

 

6. WORK ITEM/DESCRIPTION:    

 
 

Estimated Value of Work:    

Subcontractor:    

Address:    

 
 

City/State/Zip-Code:    

Telephone No.:    

 

7. WORK ITEM/DESCRIPTION:    

 
 

Estimated Value of Work:    

Subcontractor:    

Address:    

 
 

City/State/Zip-Code:    

Telephone No.:    
 
 
 

 
(Add additional pages if necessary) 
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C  I  T  Y O  F 

S C H E D U L E O F U N I T P R I C E S 

P  R  O  V  I  D  E  N  C    E  , R  H  O  D  E I  S  L  A  N   D 
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SCHEDULE OF UNIT PRICES 1 
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FOX POINT HURRICANE BARRIER 
ROAD COVER REPAIRS 

EXHIBIT A 
BID FORM 

MARCH 2023 

 
ITEM  DESCRIPTION  UNIT  QUANTITY  UNIT BID  TOTAL 

800.9901  REMOVE & REPLACE CAST IRON ROAD 
COVERS – ALLENS AVENUE 

LS  1.0  $  $  

800.9902  REMOVE & REPLACE CAST IRON ROAD 
COVERS – BRIDGE STREET 

LS  1.0  $  $  

800.9903  REMOVE & REPLACE CAST IRON ROAD 
COVERS – SOUTH WATER STREET 

LS  1.0  $  $  

800.9904  REMOVE & REPLACE CAST IRON ROAD 
COVERS – SOUTH MAIN STREET 

LS  1.0  $  $  

928.9902  EMERGENCY EVENT HANDLING  AL  N/A  N/A $40,000.00 

929.9901  MATERIALS TESTING  AL  N/A  N/A $50,000.00 

999.0001  POLICE DETAILS  AL  N/A  N/A $40,000.00 
 

936.9901  MOBILIZATION AND DEMOBILIZATION  LS  1.0  $  $  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE OF UNIT PRICES 2 
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LABOR RATES

1. Labor Rates per hour - includes insurance, fringes, and overhead
(Submission of Certified Payrolls required)

a. $
Classification

$

b. $
Classification

$

c. $
Classification

$

d. $
Classification

$

e. $
Classification

$

f. $
Classification

$

g. $
Classification

$

Use additional sheets if necessary

Part 1

Overtime Rate per hour

Standard Rate per hour

Overtime Rate per hour

Standard Rate per hour

Overtime Rate per hour

Standard Rate per hour

Overtime Rate per hour

Standard Rate per hour

Overtime Rate per hour

Standard Rate per hour

Overtime Rate per hour

Standard Rate per hour

Overtime Rate per hour

Standard Rate per hour
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EQUIPMENT RATES

2. Equipment Rates

a. $
Type Make Year

b. $
Type Make Year

c. $
Type Make Year

d. $
Type Make Year

e. $
Type Make Year

f. $
Type Make Year

g. $
Type Make Year

h. $
Type Make Year

I. $
Type Make Year

j. $
Type Make Year

k. $
Type Make Year

Use additional sheets if necessary

Part 2

Rate per hour

Rate per hour

Rate per hour

Rate per hour

Rate per hour

Rate per hour

Rate per hour

Rate per hour

Rate per hour

Rate per hour

Rate per hour
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MATERIALS & SUBCONTRACTOR COST MARKUP

3. Materials Cost Markup Percentage

a. Contractor's Cost plus
(Submission of Original Invoices required)

Percentage (Written)

4. Subcontractor Cost Markup Percentage

a. Contractor's Cost plus
(Submission of Original Invoices required)

Percentage (Written)

Part 3

Percentage (Figures)

Percentage (Figures)

Five Percent 5%
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APPENDIX B: 
 

CONTRACT FORMS 
 

A. Construction Agreement 
 

B. Partial Release – Contractor 
 

C. Final Release – Contractor 
 

D. Partial Release – Subcontractor 
 

E. Final Release – Subcontractor 
 

F. Contract Bond for Complete Performance and Full Payment 
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CONSTRUCTION AGREEMENT 
BETWEEN 

THE CITY OF PROVIDENCE, RI 
AND 

[CONTRACTOR NAME] 

FOX POINT HURRICANE BARRIER ROAD COVER REPAIRS – FOX POINT HURRICANE

BARRIER – ALLENS AVE, BRIDGE ST, SOUTH WATER ST, & SOUTH MAIN ST 

This Construction Agreement (“Agreement”) is made on the latest day undersigned by and between the 
City of Providence, City of Providence Department of Public Works (DPW), (“Owner”) and 
[CONTRACTOR NAME, ADDRESS, CITY, STATE, ZIP] (“Contractor”) (jointly, “Parties”). 

Project Description:  The Project includes all repairs necessary for the removal and replacement of Road 

Covers associated with the Fox Point Hurricane Barrier Vehicle gates in various conditions located in Allens 
Avenue, Bridge Street, South Water Street and South Main Street in the City of Providence. The location 
and repairs / replacement required at each location as defined in the Contract Documents and Plans. The 
repairs include the removal and replacement of the covers including, but are not necessarily limited to, 
removal and replacement of the bituminous and concrete pavements, removal and replacement of frames 
and covers, structural concrete and masonry repairs, sawcutting, construction of a concrete apron around 
each cover, patching with HMA asphalt, milling and paving bituminous pavements, pavement markings, 
traffic controls and all other incidentals necessary required to complete the work. 

Proposed Overview of Work: 

Allens Avenue Removal and replacement of 8 Frames and Road Covers 

Bridge Street Removal and replacement of 3 Frames and Road Covers 

South Water Street Removal and replacement of 3 Frames and Road Covers 

South Main Street Removal and replacement of 3 Frames and Road Covers 

Project Location:  The project is located at 40 Allens Ave, 1 Bridge St, 670 South Water St, & 570 South 
Main St, Providence, Rhode Island. 

Contractor agrees to complete the work identified in this Agreement and in the Contract Documents, 
(“Project”). With regard to the Project, Owner and Contractor agree: 

1. CONTRACT DOCUMENTS

1.1. This Agreement, the scope of work, invitation for bids, and any other documents referenced in 
or attached to this agreement are collectively referred to as the “contract documents,” and 
include: 

1.2. Contract Documents prepared by the Department of Public Works (DPW) and issued by 
Owner as part of the Request for Proposals – Fox Point Hurricane Barrier Road Cover 

Repairs awarded on [DATE]; 

A. Bid submitted by Contractor dated [DATE];

B. Contract Documents, Fox Point Hurricane Barrier Road Cover Repairs, prepared by
Steere Engineering, Inc. on behalf of the Department of Public Works, dated [DATE];



Fox Point Hurricane Barrier Road Cover Repairs 

CONSTRUCTION AGREEMENT Page 4 of 17 

C. The City of Providence Contract Addendum: American Rescue Plan Act (ARPA) attached
hereto (the “ARPA Addendum”), see page 16.

1.3. Each of the Contract Documents forms part of and is fully incorporated in this Agreement. 

1.4. To the extent any of the Contract Documents that form part of and are incorporated in this 
Agreement differ or contradict the terms of this Agreement, the terms of this Agreement shall 
control, except that in the case of a difference or contradiction between the terms of this 
Agreement and the ARPA Addendum, the ARPA Addendum shall control.

2. SCOPE OF WORK AND AGREEMENT PRICE

2.1. Contractor, having examined the Contract Documents and Project Site, agrees to be bound by 
the Contract Documents. 

2.2. Contractor agrees to furnish all required Project Management, labor, materials, equipment, 
competent supervision, tools, safety measures, transportation costs, proof of insurance, 
performance bond and payment bond (as directed by Owner) and any and all other 
appurtenant items necessary for complete performance of the Contract Work in a good and 
workmanlike manner. 

2.3. The Contract Work shall conform to all applicable laws, regulations and/or ordinances of any 
and all governmental agencies including Quasi and having jurisdiction over the Contract Work. 
All required standards required by the Utility Providers shall be strictly complied with unless 
otherwise confirmed in writing by the Engineer and Owner. 

2.4. Contractor agrees to perform the necessary construction, project installation and oversight 
work set forth in the Scope of Work. 

2.5. Contractor agrees to perform the Contract Work strictly in accordance with the Contract 
Documents, task order and subject to the final approval of Owner for the Agreement Price of 
[written price ($x,xxx.xx)], as stated in the bid submitted by the Contractor on [month, day, 
year]. Owner and Contractor may amend the Agreement Price only by a written Change Order 
executed by both Parties. Contractor shall not charge overtime or travel time to Owner unless 
Owner first approves such charges in writing. 

2.6. Contractor is responsible for the cleanup and removal of all debris associated with the 
Contract Work to assure the safety and protection of all persons and property associated with 
the Project. 

2.7. If the progress schedule cannot be met due to business interruption and circumstances 
beyond the control of Contractor, the Owner and Contractor shall discuss and document the 
cause of such delay and present to the Owner to review and discuss reasonable means to 
complete the work to avoid further delay. No overtime work will be conducted without an 
agreed upon Change Order. 

2.8. From time to time the Contractor may be given advanced notice of special events taking 
place within the project limits that will require special attention to work around and/or 
otherwise provide detailed cleanup, minimize road openings and sidewalk closures as well 
other applicable tasks that may be required. These events will be required to be captured in 
the Project Schedule and worked around as necessary to accommodate the events and 
assure that efforts are made to accommodate the events. 

2.9. Contractor is employed as an independent contractor to perform the contract work and is 
responsible to provide all tools, equipment and incidentals required to complete the work. 
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2.10. Contractor has examined the project site and has acquainted themselves with local 
conditions, including readable availability of a project management team, labor, sub- 
contractors, equipment and materials. 

2.11. Based on the Contractors examination of the project site, the Contractor accepts all open and 
obvious conditions at the project dite visible upon reasonable inspection as of the date of this 
agreement. No allowances will be made after the date of this agreement for any oversight, 
error or omission by Contractor in assessing the project site with respect to the scope of work 
to be performed and the Agreement Price for conditions falling within these parameters.

3. PERFORMANCE AND WARRANTY

3.1. Time is of the essence. 

3.2. Contractor shall cooperate with Owner in scheduling and performing the Contract Work to 
avoid conflict, delay in or interference with any separate work of the Owner or other engineers 
or contractors. Performance requirements may be included in task order, to be agreed to by 
the City and Contractor. 

3.3. At Owner’s request, Contractor shall promptly provide Owner with proof of the ordering of all 
materials, equipment and supplies required for complete performance of the Contract Work. 

3.4. Within Ten (10) Calendar Days, the Contractor shall promptly provide Owner with a schedule 
of work to be performed which shall be considered a living schedule and update a minimum of 
every two (2) weeks. Failure to submit and update may result in rescinding work and/or 
withholding of payment. 

3.5. Contractor shall use only new material for the Contract Work. Contractor shall remove and 
replace promptly, at Contractor's own expense, all defective or nonconforming work or 
materials. Contractor shall promptly report to Owner, in writing, any errors, inconsistencies or 
omissions relating to the Contract Work and any errors, inconsistencies or omissions in the 
Drawings and Specifications. Contractor may use salvaged materials with the approval of the 
Owner provided environmental test reports are provided to assure they are not contaminated. 
Test reports shall be provided in advance of materials being brought to the site. 

3.6. Contractor shall complete each aspect of the Contract Work in strict accordance with the 

standards set forth in this Agreement and the other Contract Documents. Notice to proceed 
will be issued upon the Contractor’s furnishing of insurance, bond, and execution of this 
Agreement. Contractor shall begin the work no earlier than permitted by The City of 
Providence, and must complete work within 16 weeks of receipt of frame and cover 
materials unless otherwise stipulated in the task order. The Completion Date may be 
changed only by a written Change Order signed by the Contractor and Owner. Contractor’s 
failure to perform and timely complete each aspect of the Contract Work, excluding delays 
caused by Owner or third party persons who are not under Contractor’s control, in strict 
accordance with the Contract Documents, or delay of any work by other engineers, 
contractors or Owner caused by Contractor, constitutes a material breach of this Agreement, 
and Contractor shall be responsible for all additional costs incurred by Owner or other 
engineers or contractors, including overhead, profit, attorneys’ fees and litigation expenses 
resulting from any such breach. 

3.7. If Contractor, by its own fault or omission, fails to diligently pursue completion of the Contract 
Work, overtime work may be required by Contractor without additional compensation from 
Owner. 

3.8. In certain situations, Contractor may be required by Owner to work overtime and, if Contractor 
is not in default under the Agreement, Contractor shall be paid additional compensation as 
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agreed to in writing prior to performance of the overtime work. Owner must approve in 
advance and in writing all overtime work for which Contractor seeks additional compensation 
and such overtime work will be addressed in a Change Order. 

A. The Contractor shall provide Schedule of Rates for all Labor and Equipment as part of the
Bid for the project. This rate table will be used for adjustments in costs in the event they
are required.

B. The rate Schedule will be reviewed during Bid Review process for fairness and will be part
of the review for the De-Scope Meeting.

3.9. Contractor agrees to keep Owner informed both verbally and in writing as to the progress of 
the Contract Work and shall perform the Contract Work faithfully and in such order as 
necessary to keep the overall Project on schedule and to avoid any delay in completion of the 
Project. Failure to updated project schedule may result in rescinding work and/or withholding 
of payment. 

3.10. Contractor shall provide safe and proper facilities for inspection at all times during 
performance of the Contract Work including preparing and maintaining a Safety Plan to be 
submitted prior to the start of Work. 

3.11. Contractor warrants that the Contract Work shall (i) be free of defects in material and 
workmanship for a period of Two (2) years except where prescribed to be for a longer period; 
(ii) comply with the Drawings and the Specifications or as otherwise agreed to by the Parties;
(iii) be performed in safe and workmanlike manner by trained, qualified, and efficient workers,
in strict conformity with construction best practices; and (iv) be constructed of new materials of
the most suitable grade for the application, and furnish satisfactory evidence to Owner of the
type and quality of materials so furnished and used.  In the event that the Contract Work fails
to meet any of the aforementioned warranties, Contractor shall have the right to cure any
nonconforming or defective Work and may replace the defective Contract Work, or reimburse
Owner for the Contract Work at the invoice or market price, within thirty (30) days after
discovery of the breach of warranty. Contractor shall also, at its cost, remove all material,
equipment, and Contract Work which does not comply with the Drawings or meet the
Specifications, or is otherwise defective, whether incorporated in the Project or not, and shall
re-execute the Contract Work and correct any other work damaged thereby. If Contractor does
not remove nonconforming or defective Contract Work promptly, Owner may do so and
restore such nonconforming Contract Work at Contractor's expense.

3.12. Contractor shall reimburse Owner for all reasonable costs and expenditures made in the 
settlement of any claim against Owner relating to nonconforming or defective Contract Work. 

3.13. Neither acceptance of the Contract Work nor payment of some or all of the Agreement Price 
shall relieve Contractor of responsibility for faulty materials, equipment or workmanship. 
Contractor shall remedy, as soon as possible, defects appearing within two (2) years from the 
date of final payment, or within such longer period of time as provided by any manufacturer’s 
warranty, and correct resulting damage to other work at no cost to Owner. 

4. ASSIGNMENT

4.1. Contractor shall not assign or sublet the whole or any part of this Agreement or any funds 
accrued or to accrue under this Agreement without the prior written consent of Owner; any 
assignment or sublet without prior written consent or Owner shall be voidable at the election of 
Owner. Owner retains the right to refuse any and all assignments or subletting in Owner’s sole 
and absolute discretion. Any attempt to assign this Agreement in whole or in part without 
Owner’s prior written consent constitutes a material breach of this Agreement. 
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5. CHANGES AND DELAYS

5.1. Contractor shall not deviate from the Contract Documents except on written order of Owner, 
received by Contractor before beginning any deviation. 

5.2. Owner may make written changes in the Contract Documents which may add to or deduct 
from the Contract Work without invalidating this Agreement. All work outside the scope of the 
Contract Work to which Contractor is directed to perform by Owner or Owner’s authorized 
representative without an agreement as to the price or time for the work shall be preserved 
and resolved through the dispute resolution clause in Section 14 of this Agreement.

5.3. Unless a written Construction Change Directive has been issued to Contractor by Owner 
directing that certain work be performed prior to agreement on extra compensation and/or time 
or in the event of a dispute as to whether the work is within the original Scope of Work, no 
extra compensation for extra work, materials or any time extension shall be allowed unless a 
written Change Order has been signed by Owner, nor shall Contractor proceed with extra 
work without a written Change Order signed by Owner. Compensation for any work added by 
a Change Order shall be in accordance with unit prices, applicable add/alternate prices, a 
lump sum price, or with the prior approval of Owner, shall be performed on a time and material 
basis with a detailed account of labor and material costs associated with the work. 

5.4. Recovery by Contractor for delays caused by Owner shall be limited to time extensions only 
as set forth in an executed Change Order. Contractor shall not be entitled to damages or 
compensation for any losses on account of delay from any cause whatsoever, including, but 
not limited to, any act, neglect, omission, default or failure of performance by Owner or 
separate contractors, failure to obtain required materials, delay in obtaining permits, or other 
conditions. 

5.5. If the progress schedule cannot be met due to business interruption and circumstances 
beyond the control of Contractor, the Owner and Contractor shall discuss and document the 
cause of such delay and present to the Owner to review and discuss reasonable means to 
complete the work to avoid further delay. No overtime work will be conducted without an 
agreed upon Change Order. 

5.6. If materials are not delivered promptly, Owner may expedite or substitute delivery of material 
to be supplied by Contractor and back charge Contractor for any costs incurred. 

6. PROTECTION OF THE WORK AND EMPLOYEES; SUPERVISION AT THE PROJECT SITE

6.1. Until the Contract Work is complete, Contractor shall effectively secure and protect the 
Contract Work and shall repair and/or replace all loss or damage to the Contract Work caused 
by the Contractor or anyone for whom Contractor is responsible. 

6.2. Following completion of the Contract Work, Contractor shall be bound by the warranty 
obligations of Contractor and its subcontractors and suppliers. 

6.3. Contractor shall at all times supply a sufficient number of skilled workers to perform the 
Contract Work in a timely and efficient manner. In addition. Contractor shall assign a 
competent person who shall supervise the performance of the Contract Work, be present at 
the Project Site at all times when Contract Work is being performed, and act as Contractor's 
representative at the Project Site for the purposes of coordinating Contractor’s activities with 
those of the Owner and others at the Project Site. 

7. BREACH AND REMEDIES

7.1. Contractor shall be deemed to be in material breach of this Agreement if Contractor: (i) fails to 
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perform the Contract Work in strict accordance with the Contract Documents or task order; (ii) 
fails to provide competent supervision or a sufficient number of properly skilled workers; (iii) 
fails to supply sufficient material or equipment of proper quality; (iv) fails to correct 
nonconforming or defective work promptly; (v) fails to perform any terms of this Agreement; 
(vi) is unable to meet its debts or fails to pay promptly for labor, material or other obligations;

(vii) becomes financially insecure; (viii) disregards any law, including, without limitation, the
Environmental Laws, rules, regulations or ordinances applicable to the Contract Work; (ix) by
negligent act or omission causes delay or interference with Owner or separate contractors; (x)
assigns this Agreement for any reason without the prior written consent of Owner; or (xi)
performs or fails to perform any act the commission or omission of which is defined elsewhere

in the Contract Documents as a material breach of this Agreement or which would constitute a 
material breach at common law. 

7.2. In the event of Contractor's breach, Owner shall have the following remedies in addition to any 
other remedies available at law or in equity: 

A. Upon five (5) days’ written notice to Contractor, Owner may declare Contractor in breach
of this Agreement subject to the Contractor’s right to cure, and after such time, the Owner
may (i) terminate the Agreement; (ii) after termination, employ one or more other
contractors to complete the Contract Work; (iii) complete the Contract Work with its own
forces; or (iv) employ some combination of the foregoing to complete the Contract Work.
Upon Contractor’s breach, Contractor shall assign all material, equipment, tools, services,
and supplies, and all of Contractor's agreements and supply contracts to Owner for the
purpose of assisting Owner’s completion of the Contract Work by any of the foregoing
means. Equipment and tools left on the Project Site subject to a security or rental
agreement shall be returned to Contractor. Equipment or tools owned outright by
Contractor left on the Project Site may be assigned to Owner upon the termination of this
Agreement resulting from Contractor’s breach of the Contract Documents for use to
complete the Project.

B. Contractor shall remain liable to Owner for all costs incurred by Contractor in completing
the Contract Work caused by Contractor’s breach of the terms of this Agreement.

7.3. If Contractor breaches this Agreement, Contractor shall not be entitled to any further 
payments for Contract Work not completed until the Contract Work has been completed and 
accepted by Owner and all above-described expenses have been paid by Contractor to 
Owner. Contractor shall be liable to Owner for all costs of completion of the Contract Work 
that exceed the balance due under this Agreement, and Contractor shall promptly pay all valid 
amounts owed to Owner upon demand. 

7.4. The Owner will be in breach of this Agreement and in default if any of the following events 
occur. Owner shall have five (5) days to rectify the situation after event occurs and is 
identified. 

A. Owner fails or refuses to pay on time (generally within 60 days of acceptance of Payment
Application) any monies due under the Contract Documents;

B. Owner fails or refuses to perform any obligation required under the Contract Documents.

8. INDEMNITY

8.1. To the fullest extent permitted by law, Contractor shall indemnify, defend, at the owner’s 
option, and hold harmless Owner, its respective employees, agents, officers, directors and 
representatives (collectively, the “Indemnified Parties”) from, for, of, and against any and all 
claims, damages, losses, liabilities, demands, costs and expenses, including but not limited to 
attorneys' fees and litigation expenses arising out of or resulting from, in whole or in part, the 
performance of the Contract Work, or which are caused, in whole or in part, by any negligent 
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act or omission of the Contractor, or by any of Contractor's subcontractors or suppliers, or 
anyone directly or indirectly employed by them. Excluded from this indemnity section is any 
claim directly attributable to the conduct and actions of the Owner or arising out of any non- 
delegable duty owed by the Owner. 

8.2. To the fullest extent permitted by law, Owner shall indemnify and hold harmless Contractor 
and its agents, officers, directors and employees from, for, of, and against any and all claims, 
damages, losses, liabilities, demands, costs and expenses, including but not limited to

attorneys' fees and litigation expenses attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property which are caused, in whole, by any negligent 
act or omission of Owner, or any of Owner’s separate contractors, or anyone directly or 
indirectly employed by them. 

8.3. Such obligations shall not be construed to negate, abridge, or otherwise reduce any other right 
or obligation of indemnity which would otherwise exist as to any party or person described in 
this section. 

9. INSURANCE

9.1. Contractor shall purchase and maintain the following insurance for limits in amounts no less 
than set forth below: 

A. GENERAL LIABILITY INSURANCE – PROPERTY DAMAGE AND BODILY INJURY: One
Million Dollars ($1,000,000) per Occurrence; Two Million Dollars ($2,000,000) Aggregate
Limit.

B. OWNED, HIRED AND NON-OWNED AUTOMOBILE LIABILITY INSURANCE: for Bodily
Injury, Wrongful Death and Property Damage; One Million Dollars ($1,000,000) per
Occurrence; Two Million Dollars ($2,000,000) Aggregate.

C. WORKERS COMPENSATION AND OCCUPATIONAL DISEASE: including Employer's
Liability-Statutory Limit, such Employer’s Liability limits for bodily injury by accident or
disease to not be less than Five Hundred Thousand Dollars ($500,000) each accident,
Five Hundred Thousand Dollars ($500,000) each employee and Five Hundred Thousand
Dollars ($500,000) policy limit.

D. UMBRELLA LIABILITY INSURANCE: Five Million Dollars ($5,000,000) per Occurrence;
Five Million Dollars ($5,000,000) Aggregate.

E. POLLUTION LIABILITY INSURANCE:  Two Million Dollars ($2,000,000) policy limit.

9.2. All required insurance coverages listed above shall be written on an occurrence-basis, and 
shall be maintained continuously, without interruption, from the date of commencement of this 
Agreement until the completion of the Contract Work or the date of final payment for the 
Contract Work, whichever occurs later. 

9.3. Certificates of insurance acceptable to Owner shall be submitted to Owner before 
commencement of the Contract Work. The certificates of insurance and the insurance policies 
required above shall include a provision stating that the insurance coverage under each policy 
shall not be cancelled or otherwise allowed to expire until at least thirty (30) days’ advance 
notice has been given directly to Owner by the insurance company or companies. 

9.4. The insurance policies required for general liability coverages, owned, hired and non-owned 
automobile liability coverage shall include Owner (City of Providence and the City of 
Providence Recovery Office) as an additional insured and shall provide that these insurance 
coverages are primary and non-contributory in the event any additional insured is insured for 
the same coverages under another insurance policy or policies. Contractor shall provide 
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copies of the endorsements from the carrier showing that these entities have been added as 
additional insured. 

9.5. Nothing in the provisions of this Section shall modify, alter or otherwise affect the indemnity 
obligations of Contractor under Section 8 of this Agreement.

10. SAFETY

10.1. At its own expense and at all times, Contractor shall have the responsibility to and take all
necessary precautions to protect persons and property at or adjacent to the Project Site from 
damage, loss, or injury resulting from performance of the Contract Work by the Contractor, its 
employees, subcontractors and others for whom Contractor is responsible. 

10.2. If any accident occurs, person is injured, or property is damaged at or near the Project Site 
resulting from the performance of the Contract Work by Contractor, its employees, 
subcontractors or others for whom Contractor is responsible, Contractor shall immediately 
notify Owner both verbally and in writing. 

10.3. Contractor shall maintain a safety program that complies with all applicable laws and shall 
comply with all specific safety requirements promulgated by any applicable governmental 
authority and the City of Providence, including without limitation, the requirements of the 
Occupational Safety and Health Act (“OSHA”). Copies of the program shall be furnished to 
the Owner upon request. 

10.4. The Contractor shall submit a Life and Safety Plan prior to the execution of the Work including 
the Contractors COVID-19 Plan. 

11. COMPLIANCE WITH LAWS

11.1. Contractor shall comply with all applicable federal, state, and local laws, codes, regulations 
and ordinances, including, but not limited to, the Fair Labor Standards Act, OSHA, workers 
compensation, social security, employment and wage and hour laws. 

11.2. Contractor acknowledges this is a contract funded under ARPA, and therefore agrees to abide 
by all applicable terms in the ARPA Addendum. 

11.3. Contractor shall not discriminate in the employment or advancement of any employee or 
applicant because of race, national origin, sex, color, age, religion, creed, physical handicap, 
Veteran's status or any protected class. 

11.4. Contractor shall maintain all records and accounts for the employment of labor and the 
furnishing of materials and supplies in accordance with proper accounting and record keeping 
procedures and with all federal, state, and local laws, codes, regulations and ordinances. 
Copies of such records shall be provided to Owner upon request. 

12. PAYMENTS

12.1. For the satisfactory performance and timely completion of the Contract Work, Owner shall pay
Contractor the Agreement Price, subject to additions and deductions as herein provided. 
Payment will be less the aggregate of previous payments. 

12.2. As a condition precedent to Contractor’s right to payment, Contractor shall submit to Owner 
pay applications in AIA format in MS Excel Format not locked based on an Owner Approved 
Schedule of Values containing the following, and no pay applications will be accepted or 
processed for payment without the following: 

A. Project Site name and address;
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B. Date of the Contract Work;

C. Purchase Order & Account Code

D. Milestone of Project Completion or line item percent complete in Schedule of Values.

E. MBE/WBE Utilization form

F. Apprenticeship utilization reports

G. Certified Payrolls

H. Partial Lien Releases

I. Cost Loaded Progress Schedule

J. Digital Progress Photos (Labeled)

K. Real time Punch List Items Addressed

12.3. Pencil pay applications shall be submitted digitally (unlocked MS Excel Format) to Owner on a 
thirty (30) day billing cycle, by. Owner shall have fourteen (14) days from receipt of a properly 
documented pay application to approve and certify the pay application. Owner shall review 
each line item independently and base payment approval on each line item. In no case shall a 
disputed line item constitute a rejection of an entire pay application. In the case of a disputed 
line item(s), payment shall be made for all other line items and disputed line item(s) shall be 
settled in accordance with Section 14. Owner shall generally issue payment within 60 days 
after the pay application is approved and certified. 

12.4. Payment shall not be considered approval or acceptance of Contract Work or materials that 
do not comply with the Contract Documents. 

12.5. Retainage in the amount of 5% will be withheld by the Owner until final completion and 
acceptance of the project. If the Contractor is from out of state, the 5% retainage shall be 
increased to 8% to account for the extra 3% withheld for sales tax under RIGL 44-1-6. 

12.6. If labor, materials or other charges relating to the Contract Work are not being paid by 
Contractor when due, Owner may take all steps necessary to ensure such payments are 
made, including paying Contractor's bills directly, and charge such payments to Contractor. 

12.7. Owner may reduce or delay payment to Contractor for any and all of the following reasons: (i) 
unsatisfactory job progress; (ii) defective work or materials not remedied; (iii) disputed work; 
(iv) failure of Contractor to comply with the provisions of this Agreement; (v) legitimate and
non-frivolous third party claims filed or reasonable evidence that a legitimate and non-
frivolous claim will be filed; (vi) failure of Contractor to make timely payments for labor,
equipment and materials; (vii) damage to Owner or a separate contractor; (viii) reasonable
evidence that the Agreement cannot be completed for the unpaid balance of the Agreement
Price, (ix) failure to submit apprenticeship utilization reports, MBE/WBE utilization reports or
updated construction schedule, or (x) punch lists not being addressed as project proceed
(Real Time).

12.8. If Contractor's materialmen, suppliers, or subcontractors file a lien or other claim, or attempt to 
exercise any right or remedy against Owner, Owner’s interest in the Project Site, or the Project 
Site, Contractor shall immediately remove the lien or other claim, by payment, bond, or 
otherwise. If Contractor fails to act on the notice of lien or claim as outlined above within thirty 
(30) days, the Owner may, in addition to its right to declare a material breach of this
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Agreement and exercise all rights and remedies, take whatever acts are necessary to remove 
the lien or resolve such claims and charge Contractor for the costs incurred. 

12.9. Final payment to Contractor is conditioned upon and subject to the approval of the Contract 
Work by Owner. As a condition of final payment, Contractor shall provide to Owner "as built" 
drawings of the finished Project and all warranties, operating instructions and manuals and an 
agreement to hold Owner harmless from all claims, all in forms acceptable to Owner. 
Contractor also shall provide to Owner a final release and lien waiver for labor and materials 
furnished by Contractor, its subcontractors and suppliers and from all lower tier subcontractors 
and suppliers who have served preliminary lien notices on Owner or Contractor. The 
Contractor shall provide consent of the Surety Company as well. 

A. Acceptance of final payment shall act as a waiver and release of any and all claims by
Contractor, except unknown claims for personal injury or property damage caused by
Owner. 

12.10. Final payment by the Owner shall in no way relieve the Contractor for liability for its obligations 
to repair or replace faulty or defective Contract Work discovered after final payment. All such 
defenses Contractor may have to such claims are preserved. 

13. RIGHTS AND REMEDIES

13.1. Duties and obligations imposed by this Agreement and rights and remedies available 
hereunder shall be in addition to and not a limitation of duties, obligations, rights and remedies 
otherwise imposed or available at law or in equity. 

14. DISPUTES

14.1. Disputes to be resolved in accordance with the Rhode Island General Law Title 37, Chapter 
37-16 et seq.

14.2. All claims, disputes, and other matters in question arising out of or relating to this contract or 
the performance or interpretation thereof shall be submitted to arbitration. Arbitration shall be 
commenced by a demand in writing made by one party to the contract upon the other within a 
reasonable time after the dispute, claim, or other matter in question arose but in no event after 
payment in full of the contract price has been made and accepted. The written demand shall 
contain a statement of the question to be arbitrated and a detailed statement of each item or 
matter in dispute and the name of the arbitrator appointed by that party. The other party to the 
contract within ten (10) days of the receipt of the written demand shall appoint an arbitrator 
and give notice in writing thereof to the party who commenced arbitration. The two (2) 
arbitrators appointed by the parties shall within ten (10) days of the date of the appointment of 
the second arbitrator select a third arbitrator who shall be designated as chairperson and who 
immediately shall give written notice to the parties of his or her appointment. The third 
arbitrator shall select a time, date, and place for hearing and give each party five (5) days 
notice in writing thereof. The date for hearing shall not be more than fifteen (15) days after the 
date of appointment of the third arbitrator. The award shall be made promptly by the 
arbitrators and, unless otherwise agreed by the parties or specified by law, no later than thirty 
(30) days from the date of closing the hearing, or, if oral hearings have been waived, from the
date of the transmittal of the final statements and proofs to the arbitrators. The award shall be
in writing and shall be signed by a majority of the arbitrators. It shall be executed in the
manner required by law. The arbitrator shall provide a written explanation of the reasoning for
the award. In the event the party of whom arbitration is demanded shall fail to appoint his or
her arbitrator within the time specified or the two (2) arbitrators appointed by the parties are
unable to agree on an appointment of the third arbitrator within the time specified, either party
may petition the presiding justice of the superior court to appoint a single arbitrator who shall
hear the parties and make an award as provided herein. The petitioner shall give five (5) days
notice in writing to the other party before filing his or her petition.
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15. GOVERNING LAW

15.1. This Agreement shall be governed by and construed under the laws of the State of Rhode
Island, without regard to its conflicts of law principles. 

16. ALL CHANGES TO AGREEMENT SHALL BE IN WRITING

16.1. This Agreement shall not be changed except by written agreement of Owner and Contractor.

17. LEGAL EFFECT

17.1. In the event any provision contained herein is found to be legally unenforceable, all other
provisions of this Agreement shall remain in full force and effect as if the unenforceable 
provision was never made a part of this Agreement. 

18. INTERPRETATION

18.1. This Agreement is the result of negotiations between the parties and, accordingly, shall not be
construed for or against either party regardless of which party drafted this Agreement or any 
portion thereof. 

19. NO PARTNERSHIP

19.1. Nothing contained herein shall, or shall be deemed to, create any relationship between the
Parties other than that of Owner and Contractor. 

20. FURTHER DOCUMENTS

20.1. The Parties shall execute and deliver all such documents and perform all such acts as
reasonably requested by the other party from time to time, to carry out the matters 
contemplated by this Agreement. 

21. RECORD KEEPING, AUDIT AND INSPECTION

21.1. Contractor shall retain all books and records pertaining to the provision of the Contract Work
for a period of no less than five (5) years after completion of all Contract Work or the 
termination of this Agreement, whichever occurs earlier and shall, during such time, shall 
permit Owner and its designated representative(s) to audit, inspect and make copies of all 
such books and records so maintained by Contractor. Any such audit and inspection shall take 
place during normal business hours upon reasonable prior notice to Contractor. The right to 
audit and inspect shall survive the termination of the Agreement. 

22. NOTICE

22.1. All notices to either party pursuant to this Agreement shall be in writing and signed by a duly
authorized representative of the party giving such notice and shall be served either in person, 
by overnight delivery service or by certified mail, return receipt requested, to the respective 
address for each party given in the Agreement. 

23. AUTHORITY

23.1. The individuals executing this Agreement on behalf of the parties represent they are duly
authorized to sign on behalf of the parties and bind the Parties hereto. 
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24. COUNTERPARTS

24.1. This Agreement may be signed in counterparts. 

25. NOTICES

25.1. No notice, consent, approval or other communication given in connection herewith shall be 
validly given, made, delivered or served unless in writing and delivered by hand, email, or by 
registered/certified United States mail to Owner or Contractor, as the case may be. 
Correspondence shall be delivered to the respective mailing and/or email addresses set forth 
below, or to such other addresses as either party may from time to time designate in writing 
and deliver to the other party. Notices, consents, approval or communications shall be 
deemed given or received 24 hours after deposit in the mail, or immediately if hand-delivered 
or sent by email transmission. All written correspondence shall be followed by a telephone 
call within 24 hours of sending to confirm that it was received by the other party. 

A. If to City:
Patricia A. Coyne-Fague, Esq., Director
Department of Public Works
700 Allens Avenue
Providence, RI 02905
401-680-7500
pcoynefague@providenceri.gov

cc: 
Craig Hochman, Chief Engineer 
401-680-7515
chochman@providenceri.gov

B. If to City of Providence, Department of Public Property: 
Jonathan R. Martin
Department of Public Property
25 Dorrance Street, Room 407
Providence, RI 02903
401-680-5300
jrmartin@providenceri.gov

C. If to Contractor:
[CONTACT NAME, TITLE]
[COMPANY]
[ADDRESS]
[CITY, STATE, ZIP]
[PHONE]
[EMAIL]

mailto:pcoynefague@providenceri.gov
mailto:chochman@providenceri.gov
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NOW, THEREFORE, the Parties execute this Agreement. 

CITY OF PROVIDENCE DEPARTMENT OF PUBLIC 
WORKS 

By:    

Name (Printed): 

Title:    

Date:    

CITY OF PROVIDENCE DEPARTMENT OF PUBLIC 
PROPERTY 

By:    

Name (Printed): 

Title:    

Date:    

[CONTRACTOR NAME] 

By:    

Name (Printed):    

Title:    

Date:    

APPROVED AS TO FORM AND CORRECTNESS 

By:    

Name (Printed):    

Title:    

Date:    
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CITY OF PROVIDENCE CONTRACT ADDENDUM: 

AMERICAN RESCUE PLAN ACT (ARPA) 

The contract to which this addendum is attached is made using federal assistance provided to the 

City of Providence by the U.S. Department of Treasury from the Coronavirus State and Local Fiscal 

Recovery Fund established pursuant to Sections 602 and 603 of the Social Security Act, as added by 

Section 9901 of the American Rescue Plan Act of 2021, Pub. L. No. 117-2 (March 11, 2021) (“ARPA”). 

The following terms and conditions apply to contractors and vendors entering this contract pursuant to 

ARPA, its applicable regulations, and/or as established by the U.S. Department of Treasury. 

I. Equal Employment Opportunity. If this is a construction contract exceeding $10,000,

Contractor and any subcontractors shall comply with Executive Order 11246, “Equal

Employment Opportunity,” as amended by Executive Order 11375, “Amending Executive

Order 11246 Relating to Equal Employment Opportunity,” and as supplemented by

regulations at 41 CFR Part 60, “Office of Federal Contract Compliance Programs, Equal

Employment Opportunity, Department of Labor.” Further, the clause provided under 41 CFR

§ 60-1.4(b) shall be considered part of this contract.

II. Davis-Bacon & Copeland “Anti-Kickback” Acts.  Contractor and any subcontractors shall

comply with 40 USC §§ 3141- 3144 and 3146-3148 and 29 CFR Part 5, requiring that

contractors pay wages to laborers and mechanics at a rate not less than the prevailing

wages specified by the U.S. Secretary of Labor insert (wage determination RI2023001) and

not less than once a week. Contractors and subcontractors must also comply with 40 USC §

276c, 18 USC § 874, and 29 CFR Part 3, requiring that deductions from workers’ pay be

permissible and that contractors and subcontractors maintain and submit weekly payroll

statements. The City shall report all suspected or reported violations to the U.S. Department

of Treasury.

III. Contract Work Hours and Safety Standards Act. If this contract exceeds $100,000 and

involves the employment of mechanics or laborers, Contractor and any subcontractor shall

comply with 40 U.S.C. §§ 3702 and 3704, as supplemented by U.S. Department of Labor

regulations (29 CFR Part 5) requiring that laborers and mechanics receive overtime

compensation (time and one-half pay) for hours they have worked in excess of 40 hours in

one week and cannot be required to work in unsanitary, hazardous, or dangerous working

conditions; provided, however, that these requirements do not apply to the purchase of

supplies or materials ordinarily available on the open market or contracts for transportation.

Violations under this Act carry a liquidated damages penalty of $10 per day per violation,

which may be withheld by the City of Providence from the money payable to the Contractor.

IV. Rights to Inventions Made Under a Contract or Agreement. If this is a contract for the

performance of experimental, developmental, or research work, Contractor shall comply with

37 CFR Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small Business

Firms Under Government Grants, Contracts and Cooperative Agreements.”

V. Clean Air Act and the Federal Water Pollution Control Act.  If this contract exceeds

$150,000, Contractor shall comply with all applicable standards, orders or regulations issued

pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq., and the Federal Water

Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. The Contractor agrees to report

each violation to the City and understands and agrees that the City will, in turn, report each

violation to the Federal Emergency Management Agency and the Regional Office of the U.S.

Environmental Protection Agency (EPA).

VI. Debarment and Suspension. In accordance with Executive Orders 12549 and 12689, the

Contractor shall not enter into any agreement, written or oral, with any subcontractor without
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the prior determination by the City of Providence of the subcontractor’s eligibility. A contractor 

or subcontractor is not eligible to receive funds if the contractor is listed on the Federal 

Consolidated List of Debarred, Suspended, and Ineligible Contractors. 

VII. Byrd Anti-Lobbying Amendment. If this contract exceeds $100,000, Contractor must file

the certification required under 31 U.S.C. § 1352 certifying that it will not and has not used

Federal appropriated funds to pay any person or organization for influencing or attempting to

influence an officer or employee of any agency, a member of Congress, officer or employee

of Congress, or an employee of a member of Congress in connection with obtaining any

Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Contractor shall

also disclose any lobbying with non-Federal funds that takes place in connection with

obtaining any Federal award.

VIII. Procurement of Recovered Materials.  The Contractor must comply with section 6002 of

the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act,

to the extent applicable and in accordance with 2 CFR § 200.323.

IX. Prohibition on Certain Telecommunications and Video Surveillance Services or

Equipment. Contractor is prohibited from obligating or expending grant funds to contract, re-

contract, procure, or obtain equipment, services, or systems that use covered

telecommunications equipment or services as a substantial or essential component of any

system, or as critical technology as part of any system. As described in Public Law 115-232,

section 889, covered telecommunications equipment is telecommunications equipment

produced by Huawei Technologies Company or ZTE Corporation (or any subsidiary or

affiliate of such entities).

X. Domestic Preferences for Procurements. Contractor should, to the greatest extent

practicable, provide a preference for the purchase, acquisition, or use of goods, products, or

materials produced in the United States, as defined by 2 CFR § 200.322(b) (including but not

limited to iron, aluminum, steel, cement, and other manufactured products). The requirements

of this section must be included in all subcontracts and purchase orders for work or products

under this contract.



 

 

 

PARTIAL RELEASE 
 

WHEREAS, the undersigned Contractor supplied labor, materials, equipment and/or 

services to the Owner,  , relative to improvements made to the 

property owned by  , which project was located at the street 

address of   . 

NOW, THEREFORE, the undersigned for and in consideration of payment in the amount 

of $  , (for monies due Contractor through and including month/day/year) 

contingent upon the receipt of said payment, does hereby unconditionally and irrevocably waives 

and releases any and all actions, claims, demands, liens, damages, or any and all claims 

whatsoever against the Owner, the Project or the property whether arising at law, in equity or 

under the Mechanic’s Lien law in the State of Rhode Island, which Contractor has or may have 

against the Owner or the property on account of labor, materials, equipment and/or services 

furnished for use at the project as of the date of the execution of this document.  This Release 

does not release any pending change orders or retainage due or to become due to Contractor nor 

does this Release release any of the following 

items:  . 

 

The undersigned warrants that all costs for labor, materials, equipment and/or services 

incurred by Contractor or its employees, consultants, subcontractors, sub-subcontractors, 

suppliers and all tiers have been paid or will be paid out of these proceeds by the undersigned. 

The Contractor warrants that no obligations, legal, equitable, or otherwise will be owed to any 

person arising out of or from Contractor’s work on the project that will not be satisfied by the 

payment set forth above for all work, labor, materials, equipment and/or services performed by 



 

 

or furnished to Contractor on the project up to and inclusive of the date this document is 

executed. 

Contractor agrees to indemnify, defend and hold harmless the Owner from any claim, 

lien, damage, cost or expense brought by any employee, agent or consultant of Contractor, any 

subcontractor or lower tier subcontractor, and any material supplier relating to any labor, 

material and/or equipment furnished, supplied or performed for, or on behalf of the Contractor or 

the project to which payment was made to Contractor for the work performed. 

 

 

 

By: 
 

 

 
 

 

(Name and Title) 
 

STATE OF RHODE ISLAND 

 

COUNTY OF    
 

Subscribed and sworn to before me on this  day of  , 2021. 
 

 

 
 

 

NOTARY PUBLIC 

My Commission Expires:    



FINAL RELEASE 

WHEREAS, the undersigned Contractor supplied labor, materials, equipment and/or 

services to the Owner,  , relative to improvements made to the 

property owned by  , which project was located at the street address of 

. 

NOW, THEREFORE, the undersigned for and in consideration of the final payment in 

the amount of $  , contingent upon the receipt of said payment, does hereby 

unconditionally and irrevocably waives and releases any and all actions, claims, demands, liens 

or other claims whatsoever against the Owner, the Project or the property whether arising at law, 

in equity or under the Mechanic’s Lien law in the State of Rhode Island, which Contractor has or 

may have against the Owner or the property on account of labor, materials, equipment and/or 

services furnished for use at the project as of the date of the execution of this document. 

The undersigned warrants that all costs for labor, materials, equipment and/or services 

incurred by Contractor or its employees, consultants, subcontractors, sub-subcontractors, 

suppliers and all tiers have been paid or will be paid out of these proceeds by the undersigned. 

The Contractor warrants that no obligations, legal, equitable, or otherwise will be owed to any 

person arising out of or from Contractor’s work on the project that will not be satisfied out of the 

full and final payment set forth above for all work, labor, materials, equipment and/or services 

performed by or furnished to Contractor on the project up to and inclusive of the date this 

document is executed. 



 

 

 
 

Contractor agrees to indemnify, defend and hold harmless the Owner from any claim, 

lien, damage, cost or expense brought by any employee, agent or consultant of Contractor, any 

subcontractor or lower tier subcontractor, and any material supplier relating to any labor, 

material and/or equipment furnished, supplied or performed for, or on behalf of the Contractor or 

the project to which payment was made to Contractor for the work performed. 

 

 
 

 

By: 
 

 

 
 

 

(Name and Title) 
 

STATE OF RHODE ISLAND 

 

COUNTY OF    
 

Subscribed and sworn to before me on this  day of  , 2023. 
 

 

 
 

 

NOTARY PUBLIC 

My Commission Expires:    



 

 

PARTIAL RELEASE 
 

WHEREAS, the undersigned subcontractor supplied labor, materials, equipment and/or 

services to the general contractor,  , relative to improvements made to the 

property owned by (Name of Owners), which project was located at a street address of 

  . 

 

NOW, THEREFORE, the undersigned for and in consideration of payment in the amount 

of $  , (for monies due Contractor through and including month/day/year) 

contingent upon the receipt of said payment, does hereby waive and release any and all actions, 

claims, demands, liens or bond claims against  , its surety, the project, the 

Owner and the property described herein whether arising at law, in equity or under the 

Mechanic’s Lien law in the State of Rhode Island, which subcontractor has or may have against 

  , its surety, the project and the property described herein  on account of 

labor, materials, equipment and/or services furnished for use at the project as of the date of the 

execution of this document. 

Upon presenting this signed waiver to  , the above payment will be 

issued to the subcontractor in accordance with the terms of the subcontract agreement. 

The undersigned warrants that all costs for labor, materials, equipment and/or services 

incurred by subcontractor or its employees, consultants, sub-subcontractors, suppliers and all 

tiers have been paid or will be paid out of these proceeds by the undersigned. The subcontractor 

warrants that no obligations, legal, equitable, or otherwise will be owed to any person arising out 

of or from subcontractor’s work on the project that will not be satisfied by the payment set forth 

above for all work, labor, materials, equipment and/or services performed by or furnished to 

subcontractor on the project up to and inclusive of the date this document is executed. 



 

 

 
 

Exempt from release are any retained amounts being withheld pursuant to the subcontract 

agreement on account of labor, materials, equipment and/or services furnished by subcontractor 

on the project. 

(Name of Subcontractor) 

By: 

 

 
 

(Name and Title) 
 

STATE OF RHODE ISLAND 

 

COUNTY OF    
 

Subscribed and sworn to before me on this  day of  , 2023. 
 

 

 
 

 

NOTARY PUBLIC 

My Commission Expires:    



 

 

FINAL RELEASE 
 

WHEREAS, the undersigned subcontractor supplied labor, materials, equipment and/or 

services to the general contractor,  _, relative to improvements made to the 

property owned by (Name of Owners), which project was located at a street address of 

  . 

 

NOW, THEREFORE, the undersigned for and in consideration of the final payment in 

the amount of $  , contingent upon the receipt of said payment, does hereby 

unconditionally and irrevocably waive and release any and all actions, claims, demands, liens or 

bond claims against   , its surety, the project, the Owner and the property 

described herein whether arising at law, in equity or under the Mechanic’s Lien law in the State 

of Rhode Island, which subcontractor has or may have against  , its surety, the 

project and the property described herein on account of labor, materials, equipment and/or 

services furnished for use at the project, whether known or unknown by the subcontractor as of 

the date of the execution of this document. 

Upon presenting this signed waiver to  , the above payment will be 

issued to the subcontractor in accordance with the terms of the subcontract agreement. 

The undersigned warrants that all costs for labor, materials, equipment and/or services 

incurred by subcontractor or its employees, consultants, sub-subcontractors, suppliers and all 

tiers have been paid or will be paid out of these proceeds by the undersigned. The subcontractor 

warrants that no obligations, legal, equitable, or otherwise will be owed to any person arising out 

of or from subcontractor’s work on the project that will not be satisfied out of the full and final 

payment set forth above for all work, labor, materials, equipment and/or services performed by 

or furnished to subcontractor on the project up to and inclusive of the date this document is 



 

 

executed. 

 

This final release does not extinguish and is subject to subcontractor’s warranty and 

contractual obligations set forth in its contract and/or agreement with (Name of Contractor). 

(Name of Subcontractor) 

By: 

 

 
 

(Name and Title) 
 

STATE OF RHODE ISLAND 

 

COUNTY OF    
 

Subscribed and sworn to before me on this  day of  , 2021. 
 

 

 
 

 

NOTARY PUBLIC 

My Commission Expires:    



Page 1 of 2 
CONTRACT BOND FOR COMPLETE PERFORMANCE AND FULL PAYMENT 

 

 

C  I  T  Y O  F 
 

CONTRACT BOND FOR 

          COMPLETE PERFORMANCE AND FULL PAYMENT           
P  R  O  V  I  D  E  N  C   E  , R  H  O  D  E I  S  L  A  N   D 

 

 

KNOW ALL MEN BY THESE PRESENTS, THAT,  of 
  hereinafter called the "Contractor," and     
AS SURETY are held and hereinafter called the "Surety," a corporation authorized to execute surety bonds 
under the laws of the State of Rhode Island, are held and firmly bounden unto the City of Providence, City 
of Providence Department of Public Works, and the Rhode Island Department of Transportation in the penal 
sum   _Dollars, ($  ) lawful money of the United States 
of America, to the payment of which sum, well and truly to be made the Contractor and the Surety herein 
firmly bind themselves and their respective heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 

 
 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, 
 

WHEREAS, the contractor did on the         day of         20          , enter into a written Contract for 

  in the sum of  ($.00). 
 

 
NOW, THEREFORE, if the Contractor, its executors, administrators or successors, shall in all things well 
and truly keep and perform the covenants, conditions and agreements in the Contract and in any alterations 
thereof made as therein provided, on its part to be kept and performed, at the time and in the manner 
therein specified, and in all respects according to their true intent and meaning, and shall indemnify and 
save harmless the City of Providence, City of Providence Department of Public Works, and the Rhode 
Island Department of Transportation, as therein stipulated, and shall also promptly pay for all such labor 
performed or furnished, (which as to equipment shall mean payment of the reasonable rental value, as 
determined by the City of Providence, City of Providence Department of Public Works, and the Rhode 
Island Department of Transportation, for its use during the period of its use), as shall be performed or 
furnished for and are promptly paid for, whether or not the labor is directly performed for or furnished to the 
Contractor or is even directly performed upon the work covered by the Contract, and whether or not the 
materials are furnished to the Contractor or become component parts of the work, and whether or not the 
equipment is furnished to the Contractor or even directly used upon the work; and shall also pay for all 
Wages, Workers' Compensation, Public Liability, Fire Insurance, Federal and State Unemployment, Social 
Security and Compensation Taxes; then this obligation shall become and be null and void; otherwise it shall 
abe and remain in full force and virtue. 

 
This Bond is subject to all such rights and powers of the City of Providence, City of Providence Department 
of Public Works, and the Rhode Island Department of Transportation and such other provisions as are set 
forth in the Contract and the Plans, Specifications and Proposal incorporated by reference in the Contract; 
and is subject also to all rights of the State and others which are set forth with respect to such a bond in 
RIGL §37-12-1 et. seq. and RIGL §37-13-14 and is subject to the provision that no extension of the time of 
performance of the Contract or delay in the completion of the work thereunder or any alterations thereof, 
made as therein provided, shall invalidate this Bond or release the liability of the Surety hereunder. 

 

 
IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their several 
seals this  day of  , 20        ,   the   name   and   corporate   seal  of  each 
corporate party being hereto affixed, and these presents signed by its undersigned representative, pursuant 
to authority of its governing body. 
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In presence of:   (Seal) 
 

(Individual Principal)       
(Business Address including Zip) 

 
(Title)     (Seal) 

(Partnership) 
 
 

 

 
 

 

(Business Address including Zip) 

 
By:    

 
Attest: 

 
 

  

(Corporate Principal) 
 
 

 

(Business Address including Zip) 

 
By:    

(Affix Corporate Seal) 
 
 

  

 
Attest: 

 
 

  

(Corporate Surety) 
 
 

By:    
(Affix Corporate Seal) 

 
Countersigned: 

 
by    

 

*Attorney-in-Fact, State of    
 

(*Power-of-attorney for person signing for surety company must be attached to bond.) 
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INCIDENTAL ITEMS 
 

The following items shall be considered incidental to the relevant work unless included separately for payment 
as noted in the specifications. 

 
Asphalt Emulsion Tack Coat 
Pre- and Post- Construction Survey 
Street Sweeping 
Temporary Traffic Control (Maintenance and Protection of Traffic, see specification below) 

 
Emergency Event Handling and Materials Testing items are inserted in the proposal as an authorized amount 
established by the Providence Department of Public Works (PDPW) which the payments shall be drawn.  
 
The Emergency Event Handling allowance will be reimbursed on a time and materials basis including 
overhead and profit.  Contractor to provide Owner a detailed cost estimate of work for review and approval by 
Owner. 

 
The cost of testing performed under the Materials Testing allowance will be marked up by the Contractor in 
accordance with the General Conditions, Section 5.10 - Changes in Work. The Contractor shall provide 
invoices with the proper supporting documents that provide a formal detailed cost estimate for approval by 
the Owner or as otherwise may be established in the unit cost where applicable. 

 
It will be the responsibility of the Contractor to retain the services of local police for traffic control and protection 
for this project. Police details will only be paid directly upon approval by the Resident Engineer/Project 
Manager. Failure to obtain approval will result in Contractor assumption of cost. If the Contractor fails to work 
after a police detail has been ordered, the Contractor will be invoiced for the failure to show. 

 
END OF SECTION  

 
ITEM 201.9901 REMOVE & DISPOSE FLEXIBLE PAVEMENT FROM RIGID BASE - 

MANUALLY 
 

DESCRIPTION: The work to be performed under this item shall consist of the manual removal and 
disposal of flexible pavement between and immediately adjacent to the existing road covers and railroad 
rails, as shown on the plans or as directed by the Engineer. All work shall conform to the Rhode Island 
Standard Specifications and as herein specified. 

 
CONSTRUCTION METHODS: Bituminous pavement shall be manually broken, removed, and disposed 
of, as shown on the plans or as directed by the Engineer. The Contractor shall be required to take care 
in removing the bituminous surface manually using hand tools and equipment as necessary so as not 
to damage the existing concrete base or rails designated to remain. Any damage to the concrete base 
as a result of carelessness shall be repaired by the Contractor at no additional expense to the City. Any 
portion or section of rail damaged beyond the limits of rail to be removed and disposed of as shown on 
the plans and resulting in a potential hazard or uneven final pavement surface shall be removed and 
disposed of at no additional cost to the City. All repairs or removal of rails shall meet the approval of the 
Engineer. 

 

METHOD OF MEASUREMENT: Item 201.9901 Remove & Dispose Flexible Pavement from Rigid Base 
- Manually shall not be measured for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
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ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor including but not limited to manual excavation, removal, disposal, backfill, and haulage, tools, 
materials, equipment, and incidentals required to finish the work as described in this Special Provision and 
elsewhere in the Contract Documents, complete and accepted by the Engineer. 

 
END OF SECTION 

 
 

ITEM 201.9902 REMOVE & DISPOSE EXISTING RAILROAD RAILS 
 

DESCRIPTION: The work to be performed under this item shall consist of complete removal and disposal of 
railroad rails, including ties and ballast if applicable, located within existing pavement limits as shown in the 
plans or as directed by the Engineer. All work shall conform to the Rhode Island Standard Specifications and 
as herein specified. 

 
CONSTRUCTION METHODS: Railroad rails located within the existing paved roadway areas, 
bituminous or concrete, shall be removed by sawcutting the existing pavement on either side of the rails 
to be removed, as shown on the plans. The existing pavement between the sawcuts shall be manually 
broken, removed, and disposed of. Exposed rails set in the existing road base shall then be removed, 
separated from ties if applicable, and legally disposed of. If encountered, railroad ties and ballast shall 
be considered contaminated with hazardous materials and legally disposed of in accordance with all 
federal, state, and local laws. Upon removal of the rails and any associated rail items, the remaining 
pavement voids shall be replaced with full depth pavement reconstruction. 

 
METHOD OF MEASUREMENT: Item 201.9902 Remove & Dispose Existing Railroad Rails shall not be 
measured for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

 

END OF SECTION 
 
 

ITEM 201.9903 REMOVE AND STOCKPILE STEEL ROAD PLATES 
 

DESCRIPTION: The work to be performed under this item shall consist of removing and stockpiling 
steel road plates as shown on the plans and as directed by the Engineer. 

CONSTRUCTION METHODS: The steel road plates shall be removed and stockpiled at the City of 
Providence Department of Public Works located at 700 Allens Avenue or as directed by the Engineer. 

The plates shall be delivered in their entirety and shall not be cut or reduced in size to accommodate 
transportation, handling, or delivery. 

 
METHOD OF MEASUREMENT:  Item  201.9903  Remove  and  Stockpile  Steel  Road  Plates  shall not be 
measured for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
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included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

 
END OF SECTION 

 

ITEM 401.9901 CLASS 12.5 HMA FOR MISCELLANEOUS WORK 
 

DESCRIPTION: This work to be performed under this item shall consist of furnishing and installing Class 12.5 
Hot Mix Asphalt for Miscellaneous Work. Miscellaneous work includes, but is not limited to, hand installation 
of HMA patching within the roadway or any other area not explicitly stated in these specifications and not 
included in the itemized bid list. The work under this item shall be in accordance with Section 401 of the Rhode 
Island Standard Specifications for Road and Bridge Construction, latest edition and including all revisions. 

 
FAILURE TO COMPLY: If the Engineer determines that the bituminous concrete surface course has not been 
completely constructed within 7 calendar days from the date of pavement excavation, a daily charge will be 
deducted from monies due the Contractor. 

 
The charge for this Contract will be $500.00 per day, per location that the Contractor is not in compliance with 
this specification. 

 
MATERIALS: Materials shall conform to Section 401 and M.03 of the Rhode Island Standard Specifications 
for Road and Bridge Construction, latest edition and including all revisions. Hot mix asphalt shall only be 
obtained from a RIDOT approved plant. 

 
CONSTRUCTION METHODS: Surfaces, concrete bases, and vertical faces of existing pavements, and 
concrete repairs in contact with the HMA shall be given a thin, even coating of tack coat. Care shall be taken 
to avoid splattering on surfaces that will not be in contact with the HMA. 

 
All vertical surfaces shall be adequately tacked, even if required to do so by hand, before paving operations. 
Any surfaces where tack coat has been over applied (i.e. utility castings, curbing, sidewalks, crosswalks, etc.) 
shall be completely cleaned and the excess removed by the Contractor, at no cost to the City. 

 
When a tack coat is required, the type, grade, and application methods shall conform to the applicable 
provisions of both Section M.03 and Section 403 of the Rhode Island Standard Specifications. 

 

In narrow areas where new asphalt is required, and placement cannot be accomplished using typical paving 
equipment, pavement shall be placed by hand and spread evenly. Compaction shall be by vibratory compactor 
or other light powered equipment. The newly compacted pavement shall match the grade of the existing 
surfaces adjacent to the area. 

 
METHOD OF MEASUREMENT: Item 401.9901 Class 12.5 HMA For Miscellaneous Work shall not be 
measured for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
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all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

No separate payment shall be made for the installation of asphalt emulsion tack coat, it shall be considered 
incidental. 

 
END OF SECTION 

 
 

ITEM 702.9901 COVERS AND FRAMES  
 

DESCRIPTION: The work to be performed under this item shall consist of furnishing and installing covers and 
supporting frames at various locations shown on the plans or as directed by the Engineer. The work shall 
conform to relevant requirements of Section 702 and M.04 of the Rhode Island Standard Specifications unless 
specified otherwise in this special provision. 

 
MATERIALS: The covers and frames shall be gray iron castings, carbon steel castings, or structural steel in 
accordance with section M.04.03.6 of the Rhode Island Standard Specifications. All structural steel shall be 
galvanized. 

 
All hardware shall be tamper-resistant and resistant to corrosion by water and salt. 

 
A minimum of five (5) sets of any specialized lifting or locking equipment shall be provided to the City of 
Providence. The City shall also be provided with all hold down anchors and two extra hold down anchors per 
cover section. 

 
Acceptable Frame and Cover systems are: 

a. Heavy Duty Trench System Neenah Foundry Company, Inc. 
b. Or approved equal 

 
SUBMITTALS: Submitted for the Engineer’s approval shall be Manufacturer’s literature including, but not 
limited to, catalog cuts, website, shop drawings, performance data, listing of at least 5 successful projects with 
storage and protection instructions, handling, and installation instructions, and material safety data sheets 
(MSDS) for all components. A list of projects shall include contact names and phone numbers of owners. 

 
The submitted shop drawings shall at minimum list the frame and cover size used at each location, materials, 
the method and details of anchoring the frames to the surrounding concrete, the detail and number of anchors 
securing the covers to the frames, and the number of covers that makes up each assembly. The shop drawing 
shall also provide the existing dimensions as determined by the Contractor’s field verification as well as 
proposed dimensions including the surrounding concrete, clearances to hardware of both concrete and the 
covers, cover clear spans, and any others necessary to check the shop drawings. 

 

CONSTRUCTION METHODS: The frames and covers shall be installed in accordance with Manufacturer 
instructions. The frames shall be cast into the concrete and shall be anchored to the concrete through the use 
of shear studs or other physical means to prevent differential movement between the frame and the concrete. 

 
The covers shall be physically anchored to the support frame with a minimum of four (4) restraining bolts for 
added security and to prevent differential movement between the cover and frame. The profile/head of the 
bolt shall be standard or match that of the standard that the City of Providence uses, the details of which will 
be provided upon award. 

 
Covers shall always remain bolted into their frames during shipping and installation until after the concrete 
has cured. Any adjustment to frame lengths or cover size shall be done by the manufacturer prior to shipping. 
Adjustments to frame length and cover sizes shall maintain the fully bolted/welded frame and minimum of four 
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bolts securing each cover piece to the frame. 
 

METHOD OF MEASUREMENT: Items 702.9901 Covers and Frames shall not be measured for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

 

END OF SECTION 
 

ITEM 707.9901 ADJUST FRAME AND GRATE, FRAME AND COVER, AND GATE BOX TO 
GRADE 

 

DESCRIPTION: The work to be performed under this item shall consist of utility structure adjustments 
included in site preparation for subsequent construction operations. This is not for items of work directly 
associated with the covers and frames (Items 702.9901 through 702.9905) including concrete work which are 
paid for separately. This item combines several standard RIDOT bid items of work required for the adjustment 
of various structures to grade as shown on the plans to the satisfaction of the Engineer, listed below: 

 
1. Code 707.1900 Adjust Frame and Cover to Grade 
2. Code 707.2000 Adjust Frame and Grate to Grade 
3. Code 713.8269 Adjust Water Gate Boxes to Grade 
4. Code 713.8300 Adjust Gas Gate Boxes to Grade 

 
MATERIALS: Materials shall be in conformance with the applicable sections of the Rhode Island Standard 
Specifications for Road and Bridge Construction, Amended March 2018, with all revisions. 

 
CONSTRUCTION METHODS: Construction shall be in accordance with the applicable sections of the Rhode 
Island Standard Specifications for Road and Bridge Construction, Amended March 2018, with all revisions. 

 
METHOD OF MEASUREMENT: Item 707.9901 Adjust Frame and Grate, Frame and Cover and Gate Box to 
Grade shall not be measured for payment. 

 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

 

END OF SECTION 
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ITEM 800.9901 REMOVE & REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE 
ITEM 800.9902 REMOVE & REPLACE CAST IRON ROAD COVERS – BRIDGE STREET 
ITEM 800.9903 REMOVE & REPLACE CAST IRON ROAD COVERS – SOUTH WATER STREET 
ITEM 800.9904 REMOVE & REPLACE CAST IRON ROAD COVERS – SOUTH MAIN STREET 

 
 

DESCRIPTION: The work under this item shall consist of the removal and replacement of the existing cast 
iron hurricane barrier road plate covers that are located within Allens Avenue, Bridge Street, South Water 
Street and South Main Street as indicated on the Contract Plans, specified herein and as directed by the 
Engineer. This work shall include, but not be limited to all removal, stockpiling and returning of existing plate 
covers to the city, pavement sawcutting, removal and disposal of existing asphalt, removal and disposal of 
existing railroad rail and ties, concrete sawcutting, removal and disposal of reinforced concrete, drilling and 
grouting of reinforcing, reinforcing, Structural Concrete Masonry Repairs (Form and Cast-in-Place), 
procurement and installation of new cast iron covers, all proposed pavement work and associated lane 
markings both temporary and permanent, any and all related site work and restoration, pre and post 
construction survey, and all temporary maintenance and protection of traffic and any and all related 
appurtenances. NOTE: All labor, materials and equipment, work, and any materials necessary to complete 
the repairs whether shown on the plans, described specifically in this special provision or not, shall be included 
in this item. 
 
FAILURE TO COMPLY FINAL RESTORATION: If the Engineer determines that the bituminous concrete 
surface course has not been overlayed within 7 calendar days from the date of pavement milling, a daily 
charge will be deducted from monies due the Contractor. 

 
The charge for this Contract will be $500.00 per day, per location that the Contractor is not in compliance with 
this specification. 

 
MATERIALS: Materials for this work shall conform to the Standard Specifications (Amended March 2018) 
with all supplements. 

 
CONSTRUCTION METHODS: Construction Methods for this work shall conform to the Standard 
Specifications (Amended March 2018) with all supplements. 

 
METHOD OF MEASUREMENT: This item will not be measured for payment. 

 
BASIS OF PAYMENT: Item code 800.9901 “REMOVE & REPLACE CAST IRON ROAD COVERS – ALLENS 
AVENUE, CODE 800.9902 - REMOVE & REPLACE CAST IRON ROAD COVERS – BRIDGE STREET, 
CODE 800.9903 - REMOVE & REPLACE CAST IRON ROAD COVERS – SOUTH WATER STREET, CODE 
800.9904 - REMOVE & REPLACE CAST IRON ROAD COVERS – SOUTH MAIN STREET will be paid for at 
the contract “Lump Sum” price as listed in the proposal. The price so stated shall constitute full and complete 
compensation for all labor, materials, tools, equipment, and all other incidentals required to complete the 
cover replacement as described above under “DESCRIPTION” and elsewhere in the Contract Documents, 
complete in place and accepted by the engineer. Payment for all labor, materials and equipment shown on 
the plans, specified in the Contract Documents, and required to complete the repairs and which are not 
specifically included for payment elsewhere in this Contract shall be considered incidental to the work 
performed under this item and shall be included in the Lump Sum bid price. Partial payments for this Lump 
Sum item will be made in accordance with Section 109 of the Standard Specifications (Amended March 
2018) with all supplements and as provided in these Special Provisions. 

END OF SECTION 
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ITEM 824.9901 TEMPORARY STEEL TRAFFIC PLATES 

 
 

DESCRIPTION: This item of work shall consist of furnishing and installing temporary roadway traffic plates 
secured to the roadway as required to perform the various rehabilitation work at the hurricane gate hardware 
roadway covers and frames. Temporary traffic plates are to be used to cover the roadway opening during the 
cover, frame, and supporting concrete replacement/reconstruction. This item of work shall also include all 
design, blocking, inserts, anchor bolts, movement of the plates as may be necessary, and associated 
maintenance to complete the work in accordance with these Special Provisions, subsequent removal and 
patching of any anchorage holes, and as detailed on the contract plans. 

 
MATERIALS: All materials shall conform to the following requirements: 

 
The steel plate shall meet the requirements of AASHTO Designation M270 
Grade 36. M270 Grade 50 is an acceptable alternative. 

 
CONSTRUCTION METHODS: The entire traffic plate including inserts shall be furnished and installed in a 
sequence consistent with the Contractor’s maintenance and protection of traffic plan. 

The traffic plates shall be detailed such that removal and placement of the plates before commencement and 
after completion of the work is performed expeditiously and in such a manner so as not to endanger the 
motoring public. 

The Contractor shall maintain the plates (including anchors) at all times, required for the duration of the work. 

The Contractor shall submit shop drawings and supporting calculations detailing the temporary traffic plate, 
including plate thickness, plate span, and any anchors and inserts, consistent with their proposed sequence 
of construction. The steel plate shall be detailed such that the head of any anchors are flush with the top of 
the temporary plate. The design of the traffic plates shall be capable of supporting a wheel load in accordance 
with the latest AASHTO standards. The shop drawings and calculations shall be prepared and stamped by a 
registered professional engineer registered in the state of Rhode Island. 

The entire traffic plate system shall be dismantled upon the completion of the work and any bolt holes in the 
deck repaired using an approved non-shrink grout to the satisfaction of the Engineer. The steel plates shall 
become the property of the Contractor. 

METHOD OF MEASUREMENT: Item 824.9901 Temporary Steel Traffic Plates shall not be measured for 
payment. 

BASIS OF PAYMENT: No separate payment will be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

 

ITEM 841.0100 PRE- AND POST- CONSTRUCTION SURVEYS 
 

Section 841 of the Rhode Island Standard Specifications for Road and Bridge Construction is modified to 
include the following: 

 



APPENDIX C: TECHNICAL SPECIFICATIONS 

841.01 DESCRIPTION: 
Additional items for which condition surveys shall be conducted include but shall not be limited to the following: 

 Existing roadway grades along the hurricane barrier gate swing path.
 Final roadway grades along the hurricane barrier gate swing path.

METHOD OF MEASUREMENT: Item 841.0100 Pre- and Post- Construction Surveys shall not be measured 
for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

Final payment shall only be considered upon completion of approved work, of which the Contractor shall 
demonstrate that the gates may be closed completely and function as intended. Upon completion of work, 
should the gates not close completely and/or function as intended to the satisfaction of the City, the Contractor 
shall be required to perform any work necessary to rectify the issue(s), at no cost to the City. 

END OF SECTION 

ITEM 901.9901 TEMPORARY IMPACT ATTENUATOR 

DESCRIPTION: The work to be performed under this item shall consist of furnishing, installing, and 
maintaining temporary impact attenuators in conformance with the Manufacturer’s specifications as well as 
removing, relocating, and resetting temporary impact attenuators and all accompanying hardware from their 
initial locations and subsequently installing said attenuator at new locations in conformance with the plans, as 
specified in the contract documents, and as directed by the Engineer. The impact attenuators shall conform 
to Section 916 of the Rhode Island Standard Specifications for Road and Bridge Construction (Amended 
March 2018), including all supplements and all revisions. 

MATERIALS: All materials used in the foundation and anchorage of temporary impact attenuators shall 
conform to Section 916 of the Rhode Island Standard Specifications for Road and Bridge Construction 
(Amended March 2018), including all supplements and all revisions and shall be in accordance with the 
Manufacturer’s recommendations. The temporary impact attenuators shall be any impact attenuators which 
meet the requirements of the 2016 Manual for Assessing Safety Hardware (MASH) and have been accepted 
by the Federal Highway Administration for use in the intended location(s). The temporary impact attenuators 
shall be designed for Test Level 3 (TL-3). The type of temporary impact attenuator selected shall have as 
small a footprint as possible while providing its intended function. Narrow Impact Attenuator (NIA) shall be a 
non-redirective and gating type attenuator designed to protect hazards equal to or less than two (2) feet in 
width. 

CONSTRUCTION METHODS: All temporary impact attenuators shall be installed in accordance with Section 
916 of the Rhode Island Standard Specifications for Road and Bridge Construction (Amended March 2018), 
including all supplements and all revisions and shall be in accordance with the Manufacturer’s 
recommendations. The Contractor shall furnish a Manufacturer’s installation manual to the Engineer prior to 
installing the unit(s). 
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The Contractor shall assign experienced tradesmen to provide the required technical assistance to personnel 
for removing and relocating the various components of the attenuators at the site. No separate payment shall 
be made for the removal and relocation of impact attenuators. 

METHOD OF MEASUREMENT: Item Code 901.9901 Temporary Impact Attenuator shall not be measured 
for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

END OF SECTION 

ITEM 926.9901 ANCHORED BARRIER FOR TRAFFIC CONTROL 

DESCRIPTION: The work to be performed under this item shall consist of furnishing and installing Anchored 
Barrier for Traffic Control (Limited Deflection Barrier) at locations shown on the plans, as specified in the 
Contract Documents, and as directed by the Engineer. The Limited Deflection Barrier shall meet the 
requirements of AASHTO Manual for Accessing Safety Hardware (MASH) and shall be accepted by the 
Federal Highway Administration. The Limited Deflection Barrier shall conform to Section 926 of the Rhode 
Island Standard Specifications for Road and Bridge Construction (Amended March 2018), including all 
supplements and all revisions. 

MATERIALS: All Limited Deflection Barrier shall conform to the performance requirements contained in the 
2016 edition of the Manual for Assessing Safety Hardware (MASH) and Section 926 of the Rhode Island 
Standard Specifications for Road and Bridge Construction (Amended March 2018), including all supplements 
and all revisions. The use of mixed barrier systems in a continuous run shall not be acceptable. RIDOT 
Standard 40.5.0 Precast Concrete Barrier for Temporary Traffic control SHALL no longer be used on 
RIDOT Projects. 

The Limited Deflection Barrier shall be designed for a Test Level 3 (TL-3). 

The table below provides the maximum deflection ranges for each of the types of barrier systems based on 
test results from the various manufacturers: 

System Type Free 
Standing 

Anchored – Pin 
Down (Asphalt) 

Anchored – Bolt 
Down (Concrete) 

Precast Concrete 
Barrier 1 65” 9” 6”

Steel Barrier2 67”3 26” 16”4 

• Dynamic deflection `provided for J-J Hooks F-Shape Concrete Barriers
• Dynamic deflection provided for SafeZone Steel Barriers
• Free standing steel barrier requires anchorage to the road surface (asphalt)
• Dynamic deflection at top of barrier provided for ZoneGuard Minimum Deflection Steel Barriers,

base of barrier dynamic deflection is 5”

Before installation, the Contractor shall submit a copy of the Manufacturer’s documents indicating satisfactory 
testing in accordance with the applicable MASH Test Level rating as listed above and/or its subsequent 
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revisions, and a copy of the approval by the FHWA for use of the impact attenuator as intended. 

No work shall commence under these items until all documents have been approved by the Engineer. 

CONSTRUCTION METHODS: All Limited Deflection Barrier shall conform to the requirements contained in 
the 2016 edition of the Manual for Assessing Safety Hardware (MASH) and Section 926 of the Rhode Island 
Standard Specifications for Road and Bridge Construction (Amended March 2018), including all supplements 
and all revisions. The Contractor shall submit documents for the chosen Limited Deflection Barrier system, 
including the FHWA test level approval level and any details for transitional areas to any existing barrier 
system, to the Engineer for approval. 

Limited Deflection Barrier shall be carefully removed from initial locations and transported to alternate 
locations where it shall be placed as shown on the plans, as specified in the Contract Documents, and as 
directed by the Engineer. No separate payment shall be made for the removal and relocation of Limited 
Deflection Barrier. 

METHOD OF MEASUREMENT: Item Code 926.9901 Anchored Barrier for Traffic Control shall not be 
measured for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

END OF SECTION 

ITEM 932.9901 FULL-DEPTH SAWCUT OF ASPHALT PAVEMENT ON CONCRETE BASE 

DESCRIPTION: The work to be performed under this item shall consist of sawcutting existing bituminous 
pavement at the required depths to concrete base at the locations indicated on the plans or as directed by the 
Engineer. The work under this item shall be in accordance with Section 932 of the Rhode Island Standard 
Specifications for Road and Bridge Construction, latest edition and as herein specified. 

CONSTRUCTION METHODS: The method of cutting shall be approved by the Engineer prior to the 
commencement of construction operations. The sections of existing pavement to be removed, including 
surface course, base course, or a combination thereof, shall be cut along the neat lines as indicated on the 
plans or as directed by the Engineer. A vertical cut of at least three (3) inches deep or to the depth of the 
concrete base surface shall be made along the designated lines. Jackhammering of sawcut lines shall not be 
accepted. The pavement to be removed shall then be chipped and removed. The edge of the cut joint shall 
be thoroughly cleaned by sweeping and blowing with compressed air. The clean edge shall then be protected 
by adequate measure until the new pavement is placed and matched thereto. 

Any existing pavement surface course, base course, or combination thereof, beyond the neat lines called for 
on the plans that is damaged or destroyed by the Contractor shall be fully replaced by the Contractor, with no 
additional compensation from the City. 

METHOD OF MEASUREMENT: Item 932.9901 Full Depth Sawcut of Asphalt Pavement on Concrete Base 
shall not be measured for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
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REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

END OF SECTION 

ITEM 999.0001 POLICE DETAILS 

DESCRIPTION: The work to be performed under this item shall consist of obtaining municipal or state 
uniformed police details as required, approved by the Providence Department of Public Works (PDPW) or 
their agent for the purpose of traffic and pedestrian control around work zones. 

CONSTRUCTION METHODS: The Contractor is responsible for requesting and/or scheduling police details. 
The Contractor shall obtain approval from the PDPW or their agent as to the number and time frame of police 
details required prior to scheduling. 

The PDPW will receive invoices for the police details associated with the project directly from the Police 
Department and will pay the Police Department directly. 

If the Contractor fails to show to the job site or perform work that does not require the presence of a detail 
officer when one was ordered, the Contractor shall be responsible to pay for the police detail at no additional 
expense to the City. 

METHOD OF MEASUREMENT: Item 999.0001 Police Details shall not be measured for payment. 

BASIS OF PAYMENT: Item 999.0001 Police Details shall be paid for directly by the City. The Contractor shall 
not be compensated for this item. 

END OF SECTION 

ITEM 999.9901 PROVIDENCE TRAFFIC ENGINEERING PERMITS 

DESCRIPTION: The work to be performed under this item shall consist of obtaining and paying the fees for 
the Providence Traffic Engineering permits required to post “No Parking” signs at work zones prior to the 
beginning of each workday, if applicable. 

CONSTRUCTION METHODS: The Contractor is responsible for the scheduling and payment of these permit 
fees as described on the Traffic Engineering website http://www.providenceri.gov/public-works/traffic-

engineering/. The Contractor shall obtain approval from the Providence Department of Public Works (PDPW) 
or their agent, as to the number of and period for posting “No Parking” signs prior to scheduling. 

METHOD OF MEASUREMENT: Item 999.9901 Traffic Engineering shall not be measured for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
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Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

END OF SECTION 

ITEM 999.9903 MAINTENANCE AND PROTECTION OF TRAFFIC 

DESCRIPTION: The work to be performed under this item shall consist of furnishing, erecting, removing, 
maintaining, storing, covering and uncovering, relocating and re-erecting, washing, adjusting, and/or repairing 
all temporary construction signs, sign mountings, portable barricades, traffic cones, barrels, barriers, 
delineators, changeable message boards, flashing arrow boards, truck mounted attenuator with truck 
mounted flashing arrow board, and other traffic warning devices when and where directed by the Engineer or 
as shown in the plans and Contract Documents. The work under this item shall conform to the requirements 
of Section 937 of the Rhode Island Standard Specifications for Road and Bridge Construction, latest edition, 
the Manual on Uniform Traffic Control Devices (MUTCD), latest edition, including all addenda, and as directed 
by the Engineer. 

FAILURE TO COMPLY: If, in the judgement of the Engineer, the Contractor fails to adequately and safely 
maintain traffic control devices along any portion of the project, or, if the Contractor fails to move and/or 
relocate traffic control devices to meet changes in traffic conditions, construction operations, or conditions 
affecting the safety of the public, the following liquidated damages and penalty will be assessed. 

a. For each day the Engineer determines that the Contractor has failed to comply with the provisions of
this Section, the daily charge of $500.00 per day will be deducted from monies then due the Contractor.

b. In addition, for any month that the Engineer determines that the Contractor has failed to comply with
the provisions of this Section, the monthly progress payment for said month shall be reduced by an
amount equal to the ratio of the number of days the Contractor was not in compliance with the provisions
of this Section to the total number of days in the month in question times said regular monthly progress
payment.

If emergency repair work has not been initiated within a 90-minute period, the sum of three (3) times the daily 
charge set forth will be deducted from monies then due the Contractor for each day until said repair work is 
undertaken. 

If emergency repair work is performed by a party other than the Contractor or one of its first-tier subcontractors, 
and if the other party is not compensated for its work within 60 days following completion of the repair work, 
the Engineer reserves the right to withhold monies then due the Contractor in order to provide payment to the 
other party. 

CONSTRUCTION METHODS: Maintenance and Protection of Traffic shall cover all work related to the 
furnishing, installation, maintenance, and movement of traffic protective devices on the project. The Contractor 
shall provide a sufficient number of signs and other warning devices as required by the nature of the work as 
determined by the MUTCD and the Engineer. Devices that do not meet or exceed MUTCD standards shall 
not be considered an acceptable means for temporarily controlling traffic. 

When, in the opinion of the Engineer, the sign or device may be so severely damaged as to warrant 
replacement, the Contractor shall provide a new replacement. 

The Contractor shall keep all signs, barricades, and other protective devices in proper position, clean, and 
legible at all times. Care shall be taken so that weeds, shrubbery, construction materials and equipment, and 
spoil are not allowed to obscure any sign, lights, or barricade. Signs that do not apply to existing conditions 
shall be removed or adjusted so that the legend is not visible to approaching traffic. All signs and markers 
shall indicate actual conditions existing and shall be moved, removed, or changed immediately, as conditions 
require. When construction is not in progress, all unnecessary signs shall be adequately covered. 

No work shall be undertaken until the Contractor has established construction signs and/or safety devices 
suitable for the proposed work. To that end, the Contractor shall not commence operations until they have 
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verified that semi-permanent signs (i.e. ‘Road Under Construction’) and/or daily signing, (i.e. ‘Detour’) have 
been appropriately established to the satisfaction of the Engineer. The Contractor shall be responsible for 
establishing supplemental signage, and/or safety devices, as deemed necessary in order to further provide 
for the safety of the pedestrian and the motoring public, as well as for affording the opportunity to move the 
construction process forward without interruption. Under this clause, the Contractor shall work closely with the 
Engineer in order to coordinate the signing activities in a timely and reasonable manner. Said devices shall 
conform to the Manual on Uniform Traffic Control Devices (MUTCD). Further, due to the nature of this work, 
the Contractor shall be required from time to time to erect, move, relocate, repair, and/or to remove at days 
end, any site sign in order to either expedite their work or to otherwise accommodate the safety and/or 
delineate the project zone and/or its active or inactive detour status and route line, and this work shall be done 
either at their discretion and/or at the request of the Engineer. Signs erected for detours shall be placed at 
each turn or point of decision along the entire detour to its terminus, in both directions. Non-compliance with 
any such request, as herein described, shall be grounds for the Engineer to halt work until such remedial 
measures have been taken, and any such loss of time by the Contractor shall be at their own expense. Any 
devices provided which are lost, stolen, destroyed, or deemed unacceptable while their use is required on the 
project shall be replaced without additional compensation. 

The work shall include all labor, equipment, materials, and incidentals necessary to complete the following: 

1. Fabricating, furnishing, erecting, maintaining, removing and relocating the traffic management
devices for the overall project during construction activities, complete and in place, as directed by the
Engineer.

2. Providing additional traffic management devices to provide clear and visible traffic control through the
project area, if required.

3. The Contractor shall be required to reposition the traffic control devices as many times as necessary
to ensure the safe passage of vehicular traffic and pedestrians. Supplemental signs and traffic control
devices directing traffic around and/or through the work zones shall be supplied as operations require
or as directed by the Engineer. Payment for these traffic control measures shall be included as part
of this item and no additional payment shall be made.

4. At a minimum, traffic control shall include the following:
a. Temporary Traffic Control Signs including detour signs as required.
b. Channelizing Devices including drum barricades and/or traffic cones.
c. Type III Barricades.
d. Temporary Barriers. 
e. Temporary Pedestrian Bypass. 
f. Changeable Message Signs.
g. Flashing Arrow Boards.
h. Truck Mounted Attenuator w/ Truck Mounted Flashing Arrow Board.

If traffic control devices are installed temporarily or permanently in a way that damages pavements, sidewalks, 
etc. whether called for on the plans or not, the Contractor shall restore the pavements and sidewalks to their 
original state satisfactory to the Engineer, at no additional cost to the City. 

METHOD OF MEASUREMENT: Item 999.9903 Maintenance and Protection of Traffic shall not be measured 
for payment. 

BASIS OF PAYMENT: No separate payment shall be made for this item. The costs for this work shall be 
included in the Lump Sum bid price for the respective repair items, Item Code 800.9901 "REMOVE & 
REPLACE CAST IRON ROAD COVERS – ALLENS AVENUE," CODE 800.9902 “REMOVE & REPLACE 
CAST IRON ROAD COVERS – BRIDGE STREET”, CODE 800.9903 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH WATER STREET”, and CODE 800.9904 “REMOVE & REPLACE CAST IRON 
ROAD COVERS – SOUTH MAIN STREET”. The costs shall constitute full and complete compensation for 
all labor, tools, materials, equipment, and incidentals required to finish the work as described in this Special 
Provision and elsewhere in the Contract Documents, complete and accepted by the Engineer. 

END OF SECTION 
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LEVEL 3 Project Name:

TRANSPORTATION RI Design Contract No(s):  

MANAGEMENT RI Construction Contract No(s):  

PLAN PTSID # 

Submission: Date:

Description:

*The information in this section is not intended to and shall not supersede the approved schedule and milestone/completion dates for the project.

Restrictions:

ROADWAY NAME or INTERSECTION

Allens Avenue (Route 1A)

Limits:

New Year’s Day (if on weekend, the State celebrates on the Monday after) -- No lane closures on 13:00 New Year’s Eve Day 

through 0:00 day after New Year’s (or the Monday if on a weekend)

Martin Luther King Day - No lane closures on the Holiday.

Presidents Day - No lane closures on the Holiday.

Easter Day - No lane closures on the Holiday.

Memorial Day - No lane closures from 13:00 Friday Before to 00:00 Tuesday after the Holiday.

Independence Day - No lane closures from 13:00 day before until 00:00 the day after the holiday.

Victory Day - No lane closures on the Holiday.

Labor Day - No lane closures from 13:00 day before until 00:00 the day after the holiday

Columbus Day - No lane closures on the holiday.

Veteran’s Day - No lane closures on the holiday.

Election Day (If its an Observed RI State Holiday) - No lane closures on the holiday.

Thanksgiving Day - No lane closures shall be performed by the contractor on Wednesday through Sunday of Thanksgiving Week. 

Work can resume at 00:00 on Monday after the Holiday weekend. 

Christmas Day - No lane closures from 13:00 on Christmas Eve through 0:00 day after Christmas

The work will take place along Allens Avenue (Route 1A) in the City of Providence, RI. Short-term and long-term travel lane 

restrictions are anticipated as well as restrictions to the bike lane and sidewalk. 

It is anticipated that the duration for the road cover repair work is four weeks (24/7) at each individual (travel lane) location. 

During this time Allens Avenue will be reduced from two (2) lanes in each direction to one (1) lane in each direction.

Holiday

Brief

Project

WORK ZONE LOCATIONS

General

Project

Schedule*:

General

Work

PROJECT INFORMATION

Fox Point Hurricane Barrier Road Cover Repairs

N/A

N/A

ADV 2/17/2023

The City of Providence is planning to repair the existing road cover plates and foundation associated with the Fox Point 

Hurricane Barrier along Allens Avenue approximately 800 feet south of Eddy Street. The existing road cover plates  are located in 

three (3) different travel lane locations along Allens Avenue. 

N/A

800' south Eddy Street

APPROX. LENGTH

1,600'

TO

800' north of Blackstone Street

FROM

TRAFFIC-RELATED WORK RESTRICTIONS

General See "Attachment A- General Restrictions" for minimum number of lanes and shoulders that shall remain open to traffic. 

Restrictions:

The work is anticipated to begin in the Summer of 2023 and end by the Fall of 2023. Due to significant lead times for material 

acquisition and criticality of the Hurricane Barrier, the contractor shall begin work upon receipt of the materials necessary to 

complete the road cover repairs. The anticipated duration of the work and associated lane restrictions is 4 weeks at each 

location.
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New Year’s Day (if on weekend, the State celebrates on the Monday after) -- No lane closures on 13:00 New Year’s Eve Day 

through 0:00 day after New Year’s (or the Monday if on a weekend)

Martin Luther King Day - No lane closures on the Holiday.

Presidents Day - No lane closures on the Holiday. 

Easter Day - No lane closures on the Holiday.

Memorial Day - No lane closures from 13:00 Friday Before to 00:00 Tuesday after the Holiday. 

Independence Day - No lane closures from 13:00 day before until 00:00 the day after the holiday.

Victory Day - No lane closures on the Holiday.

Labor Day - No lane closures from 13:00 day before until 00:00 the day after the holiday

Columbus Day - No lane closures on the holiday. 

Veteran’s Day - No lane closures on the holiday.

Election Day (If its an Observed RI State Holiday) - No lane closures on the holiday.

Thanksgiving Day - No lane closures shall be performed by the contractor on Wednesday through Sunday of Thanksgiving Week. 

Work can resume at 00:00 on Monday after the Holiday weekend. 

Christmas Day - No lane closures from 13:00 on Christmas Eve through 0:00 day after Christmas 
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TMP
Plan 

Set
TMP

Plan 

Set

X

X

X

X

X

X

Lane Closure - Limited Access

RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

1-Side Lane Shift - Two Lane Road

Lane Closure - Two Lane Road

Included in:

DESIGNER-DEVELOPED TTC PLANS

Changeable message signs (CMS)

RIDOT TMP Imp. Mngr. to send RIDOT notification form to RIDOT TMC min. 48 hrs. in advance of restrictions.

To be installed by contractor 2 weeks prior to the start of the work as shown on the plans.

RIDOT 511 traveler information system

Shoulder Closure - Limited Access

RIDOT TYPICAL TTC PLANS

MUTCD TA-30 (Interior Lane Closure on a Multi-Lane Street)

MUTCD TA-29 Crosswalk Closures and Pedestrian Detours

Lane Closure - Four Lane Road

Traffic Management Plan No. 2 - Allens Avenue Phase 1 (T2)

Traffic Management Plan No. 3 - Allens Avenue Phase 2 (T3)

Traffic Management Plan No. 1 - General Notes (T1)

These RIDOT- and/or Designer-Developed TTC Plans will be used during the work on this project

PUBLIC INFORMATION PLAN

These strategies will be used to provide information concerning the project to road users and the community

Mobile Operation

Work Beyond the Shoulder

Shoulder Closure - Two Lane Road

Double Lane Closure - Limited Access

Traffic Management Plan No. 4 - Allens Avenue Phase 3 (T4)

2-Side Lane Shift - Two Lane Road

Lane Shift - Limited Access

TRANSPORTATION OPERATIONS PLAN

RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

RIDOT travel advisories web site

SELECTED STRATEGIES

RIDOT travel advisories news releases

Included in:

TEMPORARY TRAFFIC CONTROL PLANS

RIDOT TMP Imp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.

RIDOT TMP Imp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.

These strategies will be used to provide improved transportation operations/safety within project work zones

SELECTED STRATEGIES
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Signature: Signature: Signature:

Date: Date: Date:

Initials Date Date Revision # Initials

If at any time (1) a deviation from any of the strategies included in the TMP (e.g., the use of an alternate construction sequence) is desired by one

or more members of the project implementation team, (2) field observations and/or data suggest that impacts to road users are or will be

unacceptable, or (3) one or more performance requirements established in the TMP are not being met in the field, the RIDOT TMP

Implementation Manager and/or Project Manager shall report the situation to his/her supervisor. The Project Manager will coordinate with the

Design Consultant of record and present the changes to the State Traffic Safety Engineer, Administrator of Project Management, the Chief

Engineer of Infrastructure, and/or other interested parties as appropriate and/or necessary to consider and determine whether revised alternate

strategies should be implemented in an effort to lessen the adverse safety and mobility impacts of the project. If any changes should be

implemented, the changes shall be documented in a revised version of the TMP. Any changes implemented can be removed at any time, at

RIDOTs discretion, if unexpected adverse impacts to traffic occur.

Robert Rocchio, P.E.Lori Fisette Steven W. Pristawa, P.E.

Date

TMP APPROVALS

All approvals must be obtained prior to start of work

If a deviation from any of the strategies included in the TMP is requested by the Contractor, the Contractor is responsible for preparing and

submitting to the RIDOT TMP Implementation Manager appropriate documentation (e.g., design calculations, analysis reports, Temporary Traffic

Control Plans, etc.) showing that the requested change(s) are (1) feasible and (2) expected to result in safety and mobility impacts that are no

more adverse than the impacts resulting from the strategies already included in the latest approved TMP. RIDOT will review and consider the

submittal(s) as described in the preceding paragraph and will determine whether the changes should be implemented. The Contractor shall

prepare and submit to the RIDOT TMP Implementation Manager a revised version of the latest approved TMP in both printed and electronic

(Microsoft® Excel) format that documents all of the proposed changes. Work to implement the changes shall not begin until the revised TMP is

approved.

PERFORMANCE MONITORING, CHANGES TO TMP, & CONTINGENCIES

CHIEF ENGINEER OF 

INFRASTRUCTURE

Other

Requirements:

Revision # InitialsRevision #

When unexpected events (e.g., crashes, inclement weather, unforeseen traffic demands, etc.) occur in a project work zone where one or more

lanes are closed, the RIDOT TMP Implementation Manager or his/her responsible designee should (1) determine whether or not the lane

closure(s) can/should be removed in order to improve traffic operations and/or minimize delays and (2) if deemed appropriate, take action to

remove the lane closure(s).

ADMINISTRATOR OF PROJECT 

MANAGEMENT (Acting)

STATE TRAFFIC SAFETY 

ENGINEER

The Contractor's TMP Implementation Manager is responsible for keeping the portion of the project being used by public traffic in a condition that

(1) safely and adequately accommodates such traffic and (2) is in accordance with the Traffic-Related Work Restrictions, the Temporary Traffic

Control Plans, and where appropriate, the other transportation management strategies identified above.

The RIDOT TMP Implementation Manager or his/her responsible designee should (1) inspect the project work zones for conformance with the

Temporary Traffic Control Plans, the ATSSA Quality Guidelines for Temporary Traffic Control Devices and Features, and where applicable, the

other transportation management strategies identified above and (2) document all work zone-related feedback and complaints that are received

from the public.
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Name: Name:

Title: Title:

Unit: Company/Unit:

Office Phone: Office Phone:

Mobile Phone: Mobile Phone:

E-Mail: E-Mail:

RIDOT Construction Manager CONTRACTOR

T.B.D. upon Contract Award

TMP IMPLEMENTATION MANAGERS
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SOUTH W

ATER STR

EET

BRIDGE 
STREET

SOUTH M

AIN STRE

ET

RAMP TO I-195 EAST

INDIA STREET

TOCKWOTTON STREET

I-195 EAST(ABOVE)

I-195 WEST(ABOVE)

RAMP TO I-195 EAST

DATE

DESCRIPTION

REV #

FOX POINT HURRICANE BARRIER

ROAD COVER REPAIRS

CITY OF PROVIDENCE, RI

2350 Post Road, Suite 100

Warwick, Rhode Island 02886

(401) 773-7880

CITY OF PROVIDENCE, RHODE ISLAND

IN THE CITY OF

PROVIDENCE COUNTY

FOX POINT HURRICANE BARRIER

PROVIDENCE

DEPARTMENT OF PUBLIC WORKS

           INDEX

SHEET NO.

DESCRIPTION

01 TITLE SHEET

02 PLAN SYMBOLS, LEGEND & NOTES

03 GENERAL PLAN 01 ALLENS AVENUE

04 GENERAL PLAN 02 EAST SIDE ROADWAYS

05 SECTIONS & ELEVATIONS 01 ALLENS AVENUE

06 SECTIONS & ELEVATIONS 02 EAST SIDE ROADWAYS

07 TYPICAL CONCRETE SURFACE REPAIR DETAILS

08 FRAME & COVER DETAILS

09 TRAFFIC MANAGEMENT PLAN NO. 1 GENERAL NOTES

10 TRAFFIC MANAGEMENT PLAN NO. 2  ALLENS AVE PHASE 1

11 TRAFFIC MANAGEMENT PLAN NO. 3 ALLENS AVE PHASE 2

12 TRAFFIC MANAGEMENT PLAN NO. 4 ALLENS AVE PHASE 3

13 TRAFFIC MANAGEMENT PLAN NO. 5 BRIDGE STREET

14 TRAFFIC MANAGEMENT PLAN NO. 6 SOUTH MAIN STREET

15 TRAFFIC MANAGEMENT PLAN NO. 7 SOUTH WATER STREET

ROAD COVER REPAIRS

100% SUBMISSION

FEBRUARY 17, 2023

HURRICANE  EVACUATION  ROUTE

THIS PROJECT INCLUDES WORK ON A DESIGNATED HURRICANE EVACUATION

AND DIVERSIONARY ROUTE AS FOLLOWS:

- ROUTE 1A (ALLENS AVENUE)

ADVERTISING SUBMISSION
MARCH 1, 2023



FOX POINT HURRICANE BARRIER

ROAD COVER REPAIRS

CITY OF PROVIDENCE, RI

JOB SPECIFIC LEGEND:

JOB SPECIFIC GENERAL NOTES:

PAVEMENT STRUCTURE

DEFINITIONS:

EXISTING NEW

UTILITY NOTES:

GENERAL NOTES:

MAINTENANCE AND PROTECTION OF TRAFFIC NOTES:

PLAN SYMBOLS, LEGEND &

NOTES

LEGEND

“ ”

”

”

”

¾”

CONCRETE NOTES:

RAILROAD RAIL NOTES:



A1A2

A3-aA4-a

A5A6

A4-b A3-b

14+00

ALLENS AVENUE

C
R

A
R

Y
 S

T
R

E
E

T

HENDERSON STREET

(COLLIER POINT PARK)
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FRAME & COVER DETAILS S4

FRAME AND COVER TABLE

STRUCT.

NUMBER

C1

(EXIST.)

C2

(EXIST.)

C3

(PROP.)
NEENAH

COVER TYPE*

A1, A5 2'-6" 2'-6" 2'-5" R-4999-LB

A2, A4-a & b, A6 2'-5 1/2" 4'-11 1/2" 2'-5" R-4999-KB

A3-a & b 3'-0" 6'-1 1/2" 2'-11" R-4999-MB

B1-a & b, SW1-a

& b, SM1-a & b
2'-6" 5'-0" 2'-5" R-4999-KB

B2, SW2, SW3 3'-10" 4'-8" 3'-11" R-4999-OB

CONCRETE CURB NOTES:

COVER NOTES
 

ITEMS FOR WHICH SHOP DRAWINGS/ SUBMITTALS ARE REQUIRED

DETAIL CURB REINFORCING PLAN
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