



Department of Planning and Development
Jorge O. Elorza, Mayor | Bonnie Nickerson AICP, Director

Department of Planning and Development

RFP: ENGINEERING OF GOTHAM GREENS-ATWELLS FIRE STATION SHARED USE PATH (#28904)

There is an error on Page 35 of the RFP. The text currently reads:

“Non-Responsive (0 pts): Project schedule is either not provided or does not fit within the schedule required for completion of the project by May 2019.”

The text should read:

“Non-Responsive (0 pts): Project schedule is either not provided or does not fit within the schedule required for completion of the project by November 2021.”

The anticipated completion date of the project is November 2021.

Addendum #1

Issue Date: March 26th, 2020