

### PROVIDENCE WATER

## DEMOLITION OF STRUCTURES AND SITE WORK AT TWO PROPERTIES IN FOSTER AND GLOCESTER, RI

### **ADDENDUM NO. 2**

The following supplemental information, as applicable, are hereby issued as Addendum No. 2 in connection with the RFP issued Supplement Information Demolition Of Structures And Site Work At Two Properties In Foster And Glocester, RI.

Should you have any questions, please do not hesitate to contact Rich Blodgett at 401-521-6300 ext. 7316

#### **ADDENDUM NO. 2**

### DEMOLITION OF STRUCTURES AND RELATED SITE WORK AT TWO RESIDNETIAL PROPERTIES IN FOSTER AND GLOCESTER, RI

OCTOBER 19, 2020

PREPARED BY:

Fuss and O'Neill, Inc. 317 Iron Horse Way Providence, RI 02908

PREPARED FOR: Providence Water Supply Board 125 Dupont Drive Providence, RI 02908

### NOTICE TO PROSPECTIVE BIDDERS

#### ADDENDUM NO. 2

Prospective Bidders and all concerned are hereby notified of the following amendments and interpretations to the Contract Documents of the DEMOLITION OF STRUCTURES AND RELATED SITE WORK AT TWO RESIDENTIAL PROPERTIES IN FOSTER AND GLOCESTER, RI, FOSTER AND GLOCESTER, RI. These amendments and interpretations shall be incorporated in and shall become an integral part of the Contract Documents. The number (No. 2) and date (10/19/2020) of this addendum must be entered into the space provided on the Proposal Form.

Bidders shall return the attached ACKNOWLEDGMENT OF ADDENDUM form as instructed on that form upon receipt of this addendum.

OCTOBER 19, 2020

### **GENERAL INFORMATION**

- 1. Bidders are advised of the following requirements/conditions applying to the work, which are to be incorporated into prepared bids. The items listed below do not include all items of discussion at the pre-bid meeting, nor any other critical and binding requirements under the Contract Documents, and are provided solely for the Contractor's convenience in referencing interpretations provided.
  - a. Changes were made to erosion control barriers and wattles on pages CE-101, CE-102, CE-103 and CE-104. Revised versions of these drawings are attached.
  - b. Coordination with the utility companies for disconnection is the contractor's responsibility. All disconnection fees will be paid for by the property owner.
  - c. It is requested that the contractor provides the lump sum price of loaming and seeding for the project.
  - d. The trailer in the woods in the Glocester property, shown in CP-104, is to be removed and disposed. A revised version of this drawing is attached.
  - e. The pump house on the Foster property, shown in CP-102, is to be demolished and disposed of. A revised version of this drawing is attached.
- 2. Bidder guestions received from Bidders:
  - a. How will we ensure that "prevailing wage" will be adhered to? The following sections from the bid package make reference to prevailing wage:
    - i. page 4, item 14
    - ii. page 36, item 8
    - iii. page 37, item 12

It will be the contractor's responsibility that prevailing wage requirements are adhered to and documented.

- b. A general question about bonds, financial assurance, etc. The following sections make reference to them:
  - iv. page 5, item 1.D
  - v. page 5, item 1.B
  - vi. page 5, item 7
  - vii. pages 29, 33, 36, 50-52, etc.

There is no bond required by bidders. Rather, bonding would be required by the awarded contractor in accordance with the Project specifications. Per the project manual, the Owner may conduct such investigations as Owner deems necessary to establish the responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or entities to perform the Work

# DEMOLITION OF STRUCTURES AND RELATED SITE WORK AT TWO RESIDENTIAL PROPERTIES IN FOSTER AND GLOCESTER, RI

ADDENDUM NO. 2 OCTOBER 19, 2020

in accordance with the Contract Documents. In accordance with Rhode Island General Law 37-13-14, bidders for public works/public building contracts in excess of \$50,000 shall furnish a performance bond, upon conditional award of the contract, at 100% of the contract price, conditioned upon faithful performance of the contract. A Labor and Materials Bond (Payment Bond), at full contract value, is required upon conditional award of the contract. All surety companies must be listed with The Department of the Treasury, Fiscal Services, Circular 570, (Latest Revision published by the Federal Register).

ISSUED BY:		Date: 10/19/20
	Engineer's Signature	

**END OF ADDENDUM NO. 2** 

DWG\P2003\272\E10\121 - 2 residence demo\Civil\Plan\20030272E10\_ERO01-FOSTER.dwg Layout: CE-101 Plotted: Wed, October 07, 2020 - 10:52 AM User: ajohnson | LAYER STATE: | Plotter: AUTOCAD PDF (GENERAL DOCUMENTATION).PC3 CTB File: FO.STB

VIDENCE WATER SUP IL EROSION AND SI NTROL PLAN NO. 1 48A HEMLOCK RC

PROFESSIONAL ENGINEER (CIVIL)

PROJ. No.: 20030272.E10
DATE: AUGUST 3, 2020

CE-101

PROJ. No.: 20030272.E10 DATE: AUGUST 3, 2020

CE-102

PROJ. No.: 20030272.E10
DATE: AUGUST 3, 2020 CE-103



PROJ. No.: 20030272.E10 DATE: AUGUST 3, 2020

CE-104

KEILL

PROJ. No.: 20030272.E10 DATE: AUGUST 3, 2020

REGISTERED PROFESSIONAL ENGINEER (CIVIL) HIII.

> PROJ. No.: 20030272.E10 DATE: AUGUST 3, 2020

CP-104