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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

REQUEST FOR PROPOSALS

Item Description: BOTANICAL CENTER EPOXY FLOORING

Date to be opened: 12/6/2021

Issuing Department: PARKS DEPARTMENT

QUESTIONS
e Please direct questions relative to the bidding process, how to fill out forms, and how to submit a bid
(Pages 1-8) to Purchasing Agent Patti Jordan.
o Phone: (401) 680-5264
o Email: pjordan@providenceri.gov
= Please use the subject line “RFP Question”

e Please direct questions relative to the Minority and Women’s Business Enterprise Program and the
corresponding forms (Pages 9-13) to the MBE/WBE Outreach Director for the City of Providence,
Grace Diaz

o Phone: (401) 680-5766
o Email: gdiaz@providenceri.gov
= Please use subject line “MBE WBE Forms”

e Please direct questions relative to the specifications outlined (beginning on page 14) to the issuing
department’s subject matter expert:

o Lee Ann Freitas — Director, Roger Williams Botanical Center
o LFreitas@providenceri.gov

o Ilya Iskhakov — Landscape Designer, Parks Dept.
401-680-7206
iiskhakov@providenceri.gov

Pre-bid Conference
A Non-Mandatory pre-bid conference will be held at the Roger Williams Botanical Center on
November 22, 2021 at 9AM.



mailto:pjordan@providenceri.gov
mailto:gdiaz@providenceri.gov
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

INSTRUCTIONS FOR SUBMISSION

Bids may be submitted up to 2:15 P.M. on the above meeting date at the Department of the City Clerk. Room
311, City Hall. 25 Dorrance Street, Providence. At 2:15 P.M. all bids will be publicly opened and read at the
Board of Contract Meeting in the City Council Chambers, on the 3™ floor of City Hall.

e Bidders must submit 2 copies of their bid in sealed envelopes or packages labeled with the captioned
Item Description and the City Department to which the RFP and bid are related. (On page 1)

e Communications to the Board of Contract and Supply that are not competitive sealed bids (i.e. product
information/samples) should have “NOT A BID” written on the envelope or wrapper.

¢ Only use form versions and templates included in this RFP. If you have an old version of a form do not
recycle it for use in this bid.

e The bid envelope and information relative to the bid must be addressed to:

Board of Contract and Supply

Department of the City Clerk — City Hall, Room 311
25 Dorrance Street

Providence, RI 02903

**PLEASE NOTE: This bid may include details regarding information that you will need to provide
(such as proof of licenses) to the issuing department before the formalization of an award.

This information is NOT requested to be provided in your initial bid by design.

All bids submitted to the City Clerk become public record. Failure to follow instructions could result in
information considered private being posted to the city’s Open Meetings Portal and made available as a
public record. The City has made a conscious effort to avoid the posting of sensitive information on the
City’s Open Meetings Portal, by requesting that such sensitive information be submitted to the issuing
department only at their request.




BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

BID PACKAGE CHECKLIST

Digital forms are available in the City of Providence Purchasing Department Office or online at
http://www.providenceri.gov/purchasing/how-to-submit-a-bid/

The bid package MUST include the following, in this order:

e Bid Form 1: Bidder's Blank as the cover page/ 1* page (see page 6 of this document)

e Bid Form 2: Certification of Bidder as 2" page (see page 7 of this document)

¢ Bid Form 3: Certificate Regarding Public Records (see page 8 of this document)

e Forms from the Minority and Women Business Enterprise Program: Based on Bidder Category. See
forms and instructions enclosed (pages 9-13) or on: hitps://www.providenceri.gov/purchasing/minority-
women-owned-business-mbewbe-procurement-program/

*Please note: MBE/WBE forms must be completed for EVERY bid submitted and must be inclusive of
ALL required signatures. Forms without all required signatures will be considered incomplete.

e Bidder’s Proposal/Packet: Formal response to the specifications outlined in this RFP, including pricing
information and details related to the good(s) or service(s) being provided. Please be mindful of
formatting responses as requested to ensure clarity.

e Financial Assurance, if requested (as indicated on page 5 of this document under “Bid Terms”)

All of the above listed documents are REQUIRED. (With the exception of financial assurances, which are
only required if specified on page 5.)

***Failure to meet specified deadlines, follow specific submission instructions, or enclose all required
documents with all applicable signatures will result in disqualification, or in an inability to appropriately
evaluate bids.


http://www.providenceri.gov/purchasing/how-to-submit-a-bid/
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

NOTICE TO VENDORS

1. The Board of Contract and Supply will make the award to the lowest qualified and responsible bidder.
In determining the lowest responsible bidder, cash discounts based on preferable payment terms will not be
considered.

3. Where prices are the same, the Board of Contract and Supply reserves the right to award to one bidder, or
to split the award.

4. No proposal will be accepted if the bid is made in collusion with any other bidder.

5. Bids may be submitted on an “equal in quality” basis. The City reserves the right to decide equality.
Bidders must indicate brand or the make being offered and submit detailed specifications if other than
brand requested.

6. A bidder who is an out-of-state corporation shall qualify or register to transact business in this State, in
accordance with the Rhode Island Business Corporation Act, RIGL Sec. 7-1.2-1401, et seq.

7. The Board of Contract and Supply reserves the right to reject any and all bids.

8. Competing bids may be viewed in person at the Department of the City Clerk, City Hall, Providence,
immediately upon the conclusion of the formal Board of Contract and Supply meeting during which the
bids were unsealed/opened. Bids may also be accessed electronically on the internet via the City’s Open
Meetings Portal.

9. As the City of Providence is exempt from the payment of Federal Excise Taxes and Rhode Island Sales
Tax, prices quoted are not to include these taxes.

10. In case of error in the extension of prices quoted, the unit price will govern.

11. The contractor will NOT be permitted to: a) assign or underlet the contract, or b) assign either legally or
equitably any monies or any claim thereto without the previous written consent of the City Purchasing
Director.

12. Delivery dates must be shown in the bid. If no delivery date is specified, it will be assumed that an
immediate delivery from stock will be made.

13. A certificate of insurance will normally be required of a successful vendor.

14. For many contracts involving construction, alteration and/or repair work, State law provisions concerning
payment of prevailing wage rates apply (RIGL Sec. 37-13-1 et seq.)

15. No goods should be delivered or work started without a Purchase Order.

16. Submit 2 copies of the bid to the City Clerk, unless the specification section of this document
indicates otherwise.

17. Bidder must certify that it does not unlawfully discriminate on the basis of race, color, national origin,

gender, gender identity or expression, sexual orientation and/or religion in its business and hiring practices
and that all of its employees are lawfully employed under all applicable federal, state and local laws, rules
and regulations. (See Bid Form 2.)


http://providenceri.iqm2.com/Citizens/Default.aspx
http://providenceri.iqm2.com/Citizens/Default.aspx
http://webserver.rilin.state.ri.us/Statutes/TITLE37/37-13/INDEX.HTM
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

BID TERMS

1.

Financial assurances may be required in order to be a successful bidder for Commodity or Construction
and Service contracts. If either of the first two checkboxes below is checked, the specified assurance
must accompany a bid, or the bid will not be considered by the Board of Contract and Supply. The
third checkbox indicates the lowest responsible bidder will be contacted and required to post a bond to
be awarded the contract.

a) [ ] A certified check for $ must be deposited with the City Clerk as a guarantee that the
Contract will be signed and delivered by the bidder.

b) [X] A bid bond in the amount of 5 per centum (%) of the proposed total price, must be deposited with
the City Clerk as a guarantee that the contract will be signed and delivered by the bidder; and the
amount of such bid bond shall be retained for the use of the City as liquidated damages in case of
default.

¢) [X] A performance and payment bond with a satisfactory surety company will be posted by the
bidder in a sum equal to one hundred per centum (100%) of the awarded contract.

d) [ ] No financial assurance is necessary for this item.

Awards will be made within sixty (60) days of bid opening. All bid prices will be considered firm,
unless qualified otherwise. Requests for price increases will not be honored.

Failure to deliver within the time quoted or failure to meet specifications may result in default in
accordance with the general specifications. It is agreed that deliveries and/or completion are subject to
strikes, lockouts, accidents and Acts of God.

The following entry applies only for COMMODITY BID TERMS:

4. Payment for partial delivery will not be allowed except when provided for in blanket or term contracts.
The following entries apply only for CONSTRUCTION AND SERVICE BID TERMS:

5. Only one shipping charge will be applied in the event of partial deliveries for blanket or term contracts.
6. Prior to commencing performance under the contract, the successful bidder shall attest to compliance

with the provisions of the Rhode Island Worker’s Compensation Act, RIGL 28-29-1, et seq. If exempt
from compliance, the successful bidder shall submit a sworn Affidavit by a corporate officer to that
effect, which shall accompany the signed contract.

Prior to commencing performance under the contract, the successful bidder shall, submit a certificate of
insurance, in a form and in an amount satisfactory to the City.



BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

BID FORM 1: Bidders Blank

1. Bids must meet the attached specifications.
Any exceptions or modifications must be
noted and fully explained.

2. Bidder’s responses must be in ink or typewritten, and
all blanks on the bid form should be completed.

The price or prices proposed should be stated both in WRITING and in FIGURES, and any proposal not so stated may be
rejected. Contracts exceeding twelve months must specify annual costs for each year.

Bids SHOULD BE TOTALED so that the final cost is clearly stated (unless submitting a unit price bid), however each
item should be priced individually. Do not group items. Awards may be made on the basis of fotal bid or by individual items.

5. All bids MUST BE SIGNED IN INK.

Name of Bidder (Firm or Individual):

Contact Name:

Business Address:

Business Phone #:

Contact Email Address:

Agrees to bid on (Write the “Item Description” here):

If the bidder’s company is based in a state other than Rhode Island, list name and contact information for a local agent for service of

process that is located within Rhode Island

Delivery Date (if applicable):

Name of Surety Company (if applicable):

Total Amount in Writing*:

Total Amount in Figures*:

* If you are submitting a unit price bid, please insert “Unit Price Bid”

Use additional pages if necessary for additional bidding details.

Signature of Representation

Title



BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

BID FORM 2: Certification of Bidder
(Non-Discrimination/Hiring)

Upon behalf of (Firm or Individual Bidding),
L (Name of Person Making Certification),
being its (Title or “Self”), hereby certify that:

1. Bidder does not unlawfully discriminate on the basis of race, color, national origin, gender, sexual
orientation and/or religion in its business and hiring practices.

2. All of Bidder’s employees have been hired in compliance with all applicable federal, state and local
laws, rules and regulations.

I affirm by signing below that I am duly authorized on behalf of Bidder, on
this day of 20

Signature of Representation

Printed Name



BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

BID FORM 3: Certificate Regarding Public Records

Upon behalf of (Firm or Individual Bidding),

L

(Name of Person Making Certification),

being its (Title or “Self”), hereby certify an

understanding that:

1.

All bids submitted in response to Requests for Proposals (RFP’s) and Requests for Qualification
(RFQ’s), documents contained within, and the details outlined on those documents become public
record upon receipt by the City Clerk’s office and opening at the corresponding Board of Contract
and Supply (BOCS) meeting.

The Purchasing Department and the issuing department for this RFP/RFQ have made a conscious
effort to request that sensitive/personal information be submitted directly to the issuing
department and only at request if verification of specific details is critical the evaluation of a
vendor’s bid.

The requested supplemental information may be crucial to evaluating bids. Failure to provide
such details may result in disqualification, or an inability to appropriately evaluate bids.

If sensitive information that has not been requested is enclosed or if a bidder opts to enclose the
defined supplemental information prior to the issuing department’s request in the bidding packet
submitted to the City Clerk, the City of Providence has no obligation to redact those details and
bears no liability associated with the information becoming public record.

The City of Providence observes a public and transparent bidding process. Information required in
the bidding packet may not be submitted directly to the issuing department at the discretion of the
bidder in order to protect other information, such as pricing terms, from becoming public. Bidders
who make such an attempt will be disqualified.

I affirm by signing below that I am duly authorized on behalf of Bidder, on

this

day of. 20

Signature of Representation

Printed Name



BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

WBE/MBE Form Instructions

The City of Providence actively seeks Minority and Women business enterprises to participate in bids to meet the City’s
procurement needs. Pursuant to the City of Providence Code of Ordinances, Chapter 21, Article II, Sec. 21-52 (Minority and
Women’s Business Enterprise) and Rhode Island General Laws (as amended), Chapter 31-14, et seq. (Minority Business
Enterprise), Minority Business Enterprise (MBE) and Women’s Business Enterprise (WBE) participation goals apply to contracts.

The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value.
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value.
The goal for combined MBE/WBE participation is 20% of the total bid value.

Only businesses certified with the State of Rhode Island as minority and/or women business enterprises are counted
towards the City’s goals. Eligible minority or women-owned businesses are encouraged to seek certification from the State
of Rhode Island Minority Business Enterprise Compliance Office at: http://odeo.ri.gov/offices/mbeco/

Note: MBE certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by
the City of Providence's MBE program.

Bid Requirements:

All Bidders: All bidders must complete and submit the MBE/WBE Participation Affidavit indicating whether or not they are a state-
certified MBE/WBE and acknowledging the City’s participation goals. Submission of this form is required with every bid. Your bid
will not be accepted without an affidavit.

Bidders who will be subcontracting: Bidders who will be subcontracting must submit the Subcontractor Disclosure Form as part of
their bid submission. All subcontractors, regardless of MBE/WBE status, must be listed on this form. Business NAICS codes can be
found at https://www.naics.com/search/. Awarded bidders are required to submit Subcontractor Utilization and Payment Reports
with each invoice.

Waiver Requests:

If the percentage of the total amount of the bid being awarded to MBE or WBE vendors is less than 20% (Box F on the
Subcontractor Disclosure Form) and the prime contractor is not a Rhode Island State-certified MBE or WBE, the Bidder must
complete the MBE/WBE Waiver Request Form for review. Waivers will be considered on a case by case basis.

No waiver will be granted unless the waiver request includes documentation that demonstrates that the Bidder has made good faith
efforts to achieve the City’s stated participation goals. Waivers must be reviewed and signed by the City of Providence’s
MBE/WBE Outreach Director, Grace Diaz, or her designee. Department Directors cannot recommend a bidder for award if this
form is applicable and absent. If the bid does not meet the participation goals of the City of Providence and a waiver is not filed
with the signature of the MBE/WBE Outreach Director or her designee, the bid will not be accepted.

Verifying MBE/WBE Certification

It is the responsibility of the bidder to confirm that every MBE/WBE named in a proposal and included in a contract is certified by the
Rhode Island Minority Business Enterprise Compliance office. The current MBE/WBE directory is available at the State of Rl MBE
Office, One Capitol Hill, 2nd Floor, Providence, RI, or online at http://odeo.ri.gov/offices/mbeco/mbe-wbe.php. You can also call
(401) 574-8670 to verify certification, expiration dates, and services that the MBE/WBE is certified to provide. Note: MBE
certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by the City of Providence's
MBE program.
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

Form Instructions:

Access all bid forms from http://www.providenceri.gov/oeo/ or http://www.providenceri.gov/purchasing/minority-women-owned-
business-mbewbe-procurement-program/. Download the forms as blank PDFs. Once saved on your computer, fill them out using
the Adobe program. The fillable PDFs must be completed in Adobe in order to be saved property. Google Chrome and similar
platforms do not allow for the forms to be saved as filled PDFs. Therefore, please download the blank forms to your computer, then
fill them out and save.

Assistance with Form Requirements

Examples of completed forms can be found on the City of Providence website at http://www.providenceri.gov/oeo/ or
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/.

Contract Requirements:

Prime contractors engaging subcontractors must submit the Subcontractor Utilization and Payment Report to the City
Department’s Fiscal Agent with every invoice and with request for final payment. This form is not submitted as a part of the initial
bid package.

For contracts with duration of less than 3 months, this form must be submitted along with the contractor's request for final payment.
The form must include all subcontractors utilized on the contract, both MBE/WBE and non- MBE/WBE, the total amount paid to
each subcontractor for the given period and to date. During the term of the contract, any unjustified failure to comply with the
MBE/WBE participation requirements is a material breach of contract.

Questions?
For more information or for assistance with MBE/WBE Forms, contact the City of Providence MBE/WBE Outreach Director,

Grace Diaz, at mbe-wbe@providenceri.com or (401) 680-5766.
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

MBE/WBE PARTICIPATION AFFIDAVIT
Item Discussion (as seen on RFP):

Prime Bidder:
Prime Bidder (Company) Phone Number:

Which one of the following describes your business’ status in terms of Minority and/or Woman-Owned Business Enterprise
certification with the State of Rhode Island? MBE WBE Neither MBE nor WBE

By initialing the following sections and signing the bottom of this document in my capacity as the contractor or an authorized
representative of contractor, I make this Affidavit:

It is the policy of the City of Providence that minority business enterprises (MBEs) and women business enterprises (WBEs) should
have the maximum opportunity to participate in procurements and projects as prime contractors and vendors. Pursuant to Sec. 21-52
of the Providence Code of Ordinances and Chapter 31-14 et seq. of the Rhode Island General Laws (as amended), MBE and WBE
participation goals apply to contracts.

The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value.
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value.
The goal for combined MBE/WBE participation is 20% of the total bid value.

I acknowledge the City of Providence’s goals of supporting MBE/WBE certified businesses. Initial

If awarded the contract, I understand that my company must submit to the Minority and Women’s Business Coordinator at the City of
Providence (MBE/WBE Office), copies of all executed agreements with the subcontractor(s) being utilized to achieve the participation
goals and other requirements of the RI General Laws. I understand that these documents must be submitted prior to the issuance
of a notice to proceed. Initial

I understand that, if awarded the contract, my firm must submit to the MBE/WBE Office canceled checks and reports
required by the MBE/WBE Office on a quarterly basis verifying payments to the subcontractors(s) utilized on the contract.
Initial

If I am awarded this contract and find that I am unable to utilize the subcontractor(s) identified in my Statement of Intent, I understand
that I must substitute another certified MBE and WBE firm(s) to meet the participation goals. I understand that I may not make a
substitution until I have obtained the written approval of the MBE/WBE Office.

Initial

If awarded this contract, I understand that authorized representatives of the City of Providence may examine the books,
records and files of my firm from time to time, to the extent that such material is relevant to a determination of whether my
firm is complying with the City’s MBE/WBE participation requirements.

Initial

I do solemnly declare and affirm under the penalty of perjury that the contents of the foregoing Affidavit are true and correct
to the best of my knowledge, information and belief.

Signature of Bidder Printed Name

Company Name Date
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND
SUBCONTRACTOR DISCLOSURE FORM

Fill out this form only if you WILL SUBCONTRACT with other parties. If you will not subcontract any portion of the

proposed bid, do not fill out this form.
Prime Bidder: Primary NAICS

Code:

Item Description (as seen on RFP):

Please list all Subcontractors below. Include the total dollar value that you propose to share with each subcontractor and
the dollar amount to be subcontracted. Please check off MBE and WBE where applicable. The directory of all state-

certified MBE/WBE firms is located at www.mbe.ri.gov. Business NAICS codes can be found at
https://www.naics.com/search/

Proposed Subcontractor MBE WBE | Primary Date of $ Value of Subcontract
NAICS Mobilization
Code
$
$
$
$
$
$
A. MBE SUBCONTRACTED AMOUNT: $
B. WBE SUBCONTRACTED AMOUNT: $
C. NON MBE WBE SUBCONTRACTED AMOUNT: $
D. DOLLAR AMOUNT OF WORK DONE BY THE PRIME CONTRACTOR: $
E. TOTAL AMOUNT OF BID (SUM OF A, B, C, & D): $

F. PERCENTAGE OF BID SUBCONTRACTED TO MBEs AND WBEs.
(Divide the sum of A and B by E and multiply result by 100).

%

Please read and initial the following statement acknowledging you understand. If the percentage of the total amount of the bid being
awarded to MBE or WBE vendors is less than 20% (Box F) and the prime contractor is NOT a Rhode Island State-certified MBE or
WBE, you must fill out the MBE/WBE WAIVER REQUEST FORM for consideration by City of Providence MBE/WBE

Outreach Director. Initial

Signature of Bidder Printed Name

12
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND
MBE/WBE Waiver Request Form
Fill out this form only if you are subcontracting and did not meet the 20% MBE/WBE participation goal.
State-certified MBE or WBE Prime Bidders are NOT REQUIRED to fill out this form.

Submit this form to the City of Providence MBE/WBE Outreach Director, Grace Diaz, at mbe-wbe@providenceri.gov, for review
prior to bid submission. This waiver applies only to the current bid which you are submitting to the City of Providence and does not
apply to other bids your company may submit in the future.

Prime Bidder:
Company Trade:
Item Discussion (as seen on RFP):

To receive a waiver, you must list the certified MBE and/or WBE companies you contacted, the name of the primary individual with
whom you interacted, and the reason the MBE/WBE company could not participate on this project.

MBE/WBE Company Individual’s Name Company Trade Why did you choose not to
Name work with this company?

I acknowledge the City of Providence’s goal of a combined MBE/WBE participation is 20% of the total bid value. I am requesting a
waiver of % MBE/WBE (20% minus the value of Box F on the Subcontractor Disclosure Form). If an opportunity is
identified to subcontract any task associated with the fulfillment of this contract, a good faith effort will be made to select MBE/WBE
certified businesses as partners.

Signature of Prime Contractor Printed Name Date Signed
Signature of City of Providence Printed Name of City of Providence Date Signed
MBE/WBE Outreach Director MBE/WBE Outreach Director
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

SUPPLEMENTAL INFORMATION

If the issuing department for this RFP determines that your firm’s bid is best suited to accommodate their need,
you will be asked to provide proof of the following prior to formalizing an award.

An inability to provide the outlined items at the request of the department may lead to the disqualification of
your bid.

This information is NOT requested to be provided in your initial bid that you will submit to the City Clerk’s
office by the “date to be opened” noted on page 1. This list only serves as a list of items that your firm should
be ready to provide on request.

All bids submitted to the City Clerk become public record. Failure to follow instructions could result in
information considered private being posted to the city’s Open Meetings Portal and made available as a
public record.

You must be able to provide:

¢ Business Tax ID will be requested after an award is approved by the Board of Contract and Supply.
e PROOF OF INSURANCE
e W-9 Form
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND
BID FORM 3: Supplemental Bid Form

To whom it may concern:

1. The undersigned, having familiarized (himself) (themselves) (itself) with the BOTANICAL CENTER EPOXY
FLOORING bid affecting the cost of work, and with the Contract Documents (which includes the Invitation for Bids, Instructions to
Bidders, Form of Bid Bond, Form of Agreements, form of Non-Collusive Affidavit, Addenda (if any), Drawings, Technical
Specification, Form of Surety Bond(s); as prepared by the Providence Parks Department, and on file in the office of the City Clerk 3™
Floor, City Hall, Providence, RI 02903, hereby proposes to furnish all supervision, technical personnel, labor, materials, machinery,
tools, equipment and services including utility and transportation services, and to perform such other required work for the
BOTANICAL CENTER EPOXY FLOORING and such other required and incidental work, complete, all in accordance with the
above listed documents and for the unit prices for work in-place for the following items and quantities.

2. In submitting this Bid, the bidder understands that the right is reserved by The Providence Parks Department to reject any and
all Bids, If written notice of acceptance of this Bid is mailed, telegraphed or delivered to the undersigned within (90) days after the
opening thereof, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to execute and deliver an Agreement in
the prescribed form and furnish the required bond within (10) days after the Agreement is presented to him/her for signature.

Herewith in accordance with the instructions to Bidders.

3. Attached hereto is an affidavit in proof that the undersigned has not colluded with any person in respect to this. Bid or any
bids for the Contractor for which this Bid is submitted. Also attached is a Statement of Bidder’s Qualifications.

4. Application unit prices are contained in the Agreement (established as the result of either a Unit Price Bid or a Supplemental
Schedule of Unit Prices), the City of Providence may order the Contractor to proceed with desired changes in the work, the value of
such changes to be determined by the measured quantities involved and the application unit prices specified in the Contract.

5. The City of Providence reserves the right to determine the lowest responsible Bidder based on past experience with the City
and/or recommendations by City and/or state agencies with an interest in this procurement. The City reserves the right to award the
project to the appropriate bidder in the best interest of the City of Providence.
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CITY OF PROVIDENCE, RHODE ISLAND

CERTIFICATION OF NON-SEGREGATED FACILITIES

The Bidder certifies that he/she does not maintain or provide for his/her employees any segregated facilities at any of his
establishments, and that he/she does not permit his/her employees to perform their services at any location, under his/her control,
where segregation facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal
Opportunity Clause in any contract resulting from acceptance of this Bid. As used in this certification, term “segregation facilities”
means any waiting rooms, work rooms, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and
other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation and housing facilities
provided for employee which are segregated by explicit directive or are in fact segregated on basis of race, color, religion, or national
origin, because of habit, local custom, or otherwise. The Bidder agrees that (except where he/she has obtained identical certification
from proposed subcontractors for specific time periods) he/she will obtain identical certification from proposed subcontractor prior to
the award of subcontracts exceeding $10,000.00 which are not exempt from provisions of the Equal Opportunity Clause, and that he
/she will retain such certifications in his/her files.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. & 1001.

DATE 520
Name of Bidder and Official Address: Name of Authorized Representative (Contact):
By
(Signature)
Title
E-Mail: Phone:
Bidder shall indicate, in space provided,
the earliest possible Project Start-up Date: ,20

ADDENDA: The undersigned acknowledges receipt of the following Addenda, if any, and has included the provisions thereof in this Bid (If
Any):

Addendum No. Date Addendum No. Date

,20 , 20

.20 ,20

Sub-Contractors (If Any):

Name: Scope of Work: MBE / WBE
Name: Scope of Work: MBE / WBE
Name: Scope of Work: MBE / WBE
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SUPPLEMENTAL BID FORM

BOTANICAL CENTER EPOXY FLOORING

BASE BID: Roger Williams Botanical Center is located inside 420 acres on the Historic Roger Williams Park at the intersection of
Cladrastic Ave and Floral Ave in Washington Park Neighborhood of Providence RI. The Providence Parks Department is seeking
qualified bidders to submit pricing for Broadcast Epoxy Flooring inside the Botanical Center Foyer. The scope of work for this project
shall include but not limited to: Remove and Dispose existing epoxy flooring to its underlining concrete surface. Furnish and Install
Sherwin-Williams ceramic carpet decorative broadcast epoxy application with clear urethane topcoat. Color to be determine by owner.
The awarded contractor shall provide necessary means to protection the limit of work from public access. Contractor shall be willing
to accommodate a working schedule that would be feasible around schedule events. Proposed work will include but not be limited to:
Remove & Dispose floor materials, Furnish and Install epoxy with clear top coating, interior work zone protection. (See Botanical
plan on Attachment A).

Add alternates include Remove and Replace stone thresholds on entrance doorways. Furnish and Install expansion joints where
transitional flooring meets concrete slap. In-leu of ceramic tile flooring Furnish and Install 1x3 porcelain tile flooring. This will be a
thin-set type of installation. Place aluminum reducer strips at entrances and doorways, Place colored grout to tile joints and grout
sealer.

In addition to stating the Total Base Bid, the bidder shall state Unit Prices for related work listed under each bid item which
represents the work items included in the Total Base Bid._ The Unit Prices are quoted for computing adjustments to the Base Bid prior
to Contract award, as well as during the course of construction, based upon extra work ordered by the City or for work
countermanded, reduced or omitted by the City in order to stay within the Project budget.

Base Bid Items and Unit prices are to be Completed prices to be added or deducted on the basis of quantities of work
involved, for each item in place in the unit indicated.

BASE BID: The Base Bid scope of work for this project shall include, but not be limited to the following: Remove & Dispose
existing epoxy flooring, Furnish and Install epoxy with clear top coating and interior work zone protection.

All Work Included in this Project Shall be Completed for the lump sum of:

Dollars
($ ), BASE BID
OWNER’S ALLOWANCE:
Five Thousand dollars Dollars
($ 5,000 ), ALLOWANCE
TOTAL BASE BID WITH ALLOWANCE:
Dollars

() ), TOTAL BASE BID

BIDDER:
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UNIT PRICES:

1. F&I Sherwin-Williams Ceramic Carpet #554 decorative broadcast complete — per Square Foot

SF $

price in writing
2. R&D existing epoxy flooring by large grinder or shot blasting complete - per Square Foot

SF $

price in writing

3. F&linterior work zone protection - per Lump Sum

LS $

price in writing

Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be

used to adjust the contract prior to or after award — in the best interest of the City of Providence.

BIDDER:
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CITY OF PROVIDENCE, RHODE ISLAND
BID DOCUMENTS:

The complete set of Bid Documents consists of the Bid Form, Technical Specifications, Minority Participation Forms, and
the following Drawings:

DRAWINGS:
e L-1 COVER SHEET
o L-2 CONSTRUCTION PLAN
e L-3 BROADCAST EPOXY SPECIFICATION SHEET

TECHNICAL SPECIFICATION:

e 010000 GENERAL REQUIREMENTS
o 024119 SELECTIVE DEMOLITION
e 096723 RESINOUS FLORRING

ADDITIONAL INFORMATION REQUIRED WITH BID:

e Qualifications to Perform Work — See Form Below for Information Required
e  Minority Participation Forms — 10% MBE / 10 % WBE Goal on this Project
e Addenda (If Any) - Must Be Acknowledged on Bid Form

e  Product Information for Items Submitted as ‘Or Equal’ to Specified Materials

PROVISIONS OF THIS PROJECT:

e Upon the Issuance of the Award from the Board of Contract — the City shall issue a Contract to be executed by the
City and the vendor incorporating the bid specifications. All Provisions of the Specifications are binding.

e  Any Permits Required by the City of Providence and/or State of Rhode Island Shall be Obtained by the Vendor —
Permit Fees by the City of Providence Shall be Waived — the State ADA Fee Must be Paid

e The Davis Bacon Act Applies (HUD Projects) — Prevailing Wages Must Be Paid for On Site Hours — On-Site
Interviews will be Conducted During the Project — Employees Shall be Advised of the Prevailing Wage Rates Prior
to Mobilization on Site

e  Certified payrolls Must be Submitted With Pay Requests Including Monthly Utilizations Form

e Performance and Payment Bonds (If Required) Must be Submitted within 10 Days of Award or Bid Bond Will be
Forfeited

e An Insurance Certificate Shall be Submitted to the City Within 10 Days of Award

e A Copy of the Vendors Contractor’s License Must be Submitted within 10 Days of Award

e  All On-Site Personnel Shall be Licensed (If Required) and Shall have Proof of All Licenses Required by the State of
Rhode Island to Perform the Work Required

e Pay Requests Must be Submitted on Approved AIA Billing Documents (City will Provide if Needed)

e  All Subcontractors Shall be Listed on the Bid Form — All Insurance & Payroll Requirements Apply

o General Contractor Shall be the Insurance Certificate Holder and the City Shall be Named as ‘Additionally
Insured” with Respect to Liability Insurance
e A Submittal Log Must be Submitted within 10 Days of Award
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CLOSE OUT DOCUMENTS:

e  Prior to Final Payment the Vendor Shall Provide the Following:

o

o O O O

QUALIFICATIONS:

Copies of Permits Signed off and Approved (If Any)

Operating Manuals and Warranties Shall Be Transferred and/or Delivered
Full and Completed As-Built Drawings Shall be Submitted for Approval
Training Shall be Provided to City Personnel (If Required)

Certification by Manufactures Representative (If Required)

Qualifications will be evaluated on the basis of similar project experience for:

Completion of at least 3 similar projects within the past five years.

Size and dollar value of similar completed projects.

Contractor’s performance with similar projects. (references will be checked)
Relevant experience of individuals assigned to the project.

apoow

Questions regarding this bid package shall be submitted via e-mail to Patti Jordan at pjordan@providenceri.gov
and llya Iskhakov, Landscape Designer, at iiskhakov@providenceri.gov , no later than five (5) working days
before the bid opening date.

llya Iskhakov is the project contact and can be reached at 401-680-7206.
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BOARD OF CONTRACT AND SUPPLY
CITY OF PROVIDENCE, RHODE ISLAND

TECHNICAL SPECIFICATIONS

This project qualifies for prevailing wages per the Prevailing Wages Statute or the Davis Bacon Act (HUD).
Certified payrolls will need to be submitted to the owner for all hours worked on site for this project.

The Wage Decision for this project shall be as recorded on the Bid Date and is available on the RI
Department of Labor website.

Federal Labor Standards
U.S. Department of Housing & Urban Development

Applicability

The Project of Program to which the Construction work covered by this contract pertains is being assisted by the United
States of America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the
provisions applicable to such Federal assistance.

A.1. (i) Minimum Wages. All laborers and mechanics employed or working up on the site of the work (or under the United
States Housing Act of 1937 or under the Housing Act of 1949 in the construction of development of the project) will be
paid unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act
(29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of
payment computed at rates not less than those contained in the wage determination of the Secretary of labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between
the contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for bona fide fringe
benefits under Section 1(b)(2) of the Davis-Bacon Act on behalf of laborers of mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the
particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification or
work actually performed, without regard to skill, excepts as provided in 29 CFR Part 5.5 (a)(4). Laborers or mechanics
performing work in more than one classification may be compensated at the rate specified for each classification for the
time actually worked therein: Provided, that the employer’s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classification and wage rates
conformed under 29 CFT part 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen
by the workers.

(i) (@) Any class of laborers or mechanics which is not listed in the wage determination and which is to be
employed under the contact shall be classified in conformance with the wage determination. HUD shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage
determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a relationship to the wage rates contained in
the wage determination.

(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and HUD or its designee on the classification and wage rate (including the amount designated for fringe
benefits where appropriate), a report of the action taken shall be sent by HUD or its designee to the Administrator of the
Wage and Hour Division, Employment Standards Administration, U.S. Department of labor, Washington, D.C. 20210. The
Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action
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within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of Management and Budget under OMB control number 1215-0140.)

(c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives,
and HUD or its designee do not agree on the proposed classification and wage rate (including the amount designated for
fringe benefits, where appropriate), HUD or its designee shall refer the questions, including the views of all interested
parties and the recommendation of HUD or its designee to the Administrator for determination. The Administrator, or an
authorized representative, will issue a determination within 30 days of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of
Management and Budget under OMB Control Number 1215-0140.)

(d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(b) or (c) of
this paragraph, shall be paid to all workers performing work in the classification under this contract from the first day on
which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as
part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe
benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. (Approved
by the Office of Management and Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized representative
of the Department of Labor withhold or cause to be withhold from the contractor under this contract or any other Federal
contract with the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor so much that the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees and helpers, employed by the
contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee or helper, employed or working on the site of the work (or under the
United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), all
or part of the wages required by the contract. HUD or its designee may, after written notice to the contractor, sponsor,
applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased. HUD or its designee may, after written notice to the contractor,
disburse such amounts withheld for and on account of the contractor or subcontractor to the respective employees to
whom they are due. The comptroller General shall make such disbursements in the case of direct Davis-Bacon Act
contracts.

3. (i) Payrolls and basic records. Payrolls and basic record relating thereto shall be maintained by the contractor during
the course of the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of
the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the construction or
development of the project). Such records shall contain the name, address, and social security number of each such
worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for
bona fide fringe benefits or cash equivalents thereof of the types described in Section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of labor has
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonable
anticipated in providing benefits under a plan or program described in Section 1(b)(2)(B) or the Davis-Bacon Act, the
contractor shall maintain records which show that the commitment to provide such benefits ins enforceable, that the plan
or program is financially responsible, and that the plan or program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship and certification of trainee programs, the registration of the apprentices and trainees, and
the ratios and wage rates prescribed in the applicable programs. (Approved by the Office of Management and Budget
under OMB Control Numbers 1215-0140 and 1215-0017.)
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(i) (@) The contractor shall submit weekly for each in which any contract work is performed a copy of all payrolls
to HUD or its designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will
submit the payrolls to the applicant, sponsor or owner, as the case may be, for transmission to HUD or its designee. The
payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR
Part 5.5(a)(3)(i). This information may be submitted in any form desired. Optional Form WH-34 is available for this
purpose and may be purchases from the Superintendent of Documents (Federal Stock Number 029-005-00014-1),
Government Printing Office, Washington, Dc 20402. The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. (Approved by the Office of Management and Budget under OMB Control Number 1215-
0149.)
(b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or his or
her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:
(1) That the payroll for the payroll period contains the information required to be maintained under 20 CFR Part 5.5
(a)(3)(i) and that such information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions
as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less that the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(c) The weekly submission of a property executed certification set forth on the reverse side of Optional Form WH-347
shall satisfy the requirement for submission of the “Statement of Compliance” required by paragraph AA.3. (ii)(b) of this
section.

(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal
prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code. (iii) The
contractor of subcontractor shall make the records required under paragraph A.3. (i) of this section available for
inspection, copying, or transcription by authorized representatives of HUD or its designee or the Department of Labor, and
shall permit such representatives to interview employees during working hours on the job. If the contractor or
subcontractor fails to submit the required records or to make them available, HUD or its designee may, after written notice
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action pursuant to 29 CFR Part 5.12.

4. (i) Apprentices and Trainees. Apprentices. Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed
in his or her first 90 days of probationary employment as an apprentice in such an apprentice program, who is not
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a State
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The allowable
ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to
the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice
wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the
applicable wage rate on the age determination for the work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman’s hourly rate) specified in the contractor’s or subcontractor’s registered
program shall be observed. Every apprentice must be paid at not less than the rate specified in the registered program
for the apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of
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fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination. In the even the Bureau of Apprenticeship and Training, or a State Apprenticeship Agency recognized by
the Bureau, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less that the
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a program
which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and
Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration. Every trainee must be paid not less than the rate
specified in the approved program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly
rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division
determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed.
In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an
acceptable program is approved.

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity requirement of Executive Order 11246, s amended, and 29 CFR Part
30.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR Part 3,
which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor will insert in any subcontract the clauses contained in 29 CFR
5.5(a)(1) through (10) and such other clauses as HUD or its designee may by appropriate instructions require, and also a
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for the compliance by any subcontractor or lower tier subcontractor with all contract clauses in 29 CFR Part
5.5

7. Contracts termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of
the contract, and for debarment as a contractor as provided in 29 CFR 5.12

8. Compliance with Davis-Bacon and Related Act Requirements. All ruling and interpretations of the Davis-Bacon and
Related Act contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of
Labor, or the employees or their representatives.

10. (i) Certification of Eligibility. By entering in to this contract, the contractor certifies that neither it (nor he or she) nor
any person or firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government
contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR part 24.

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act of 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24.

(iii) The penalty to making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally,
U.S. Criminal Code, Section 1010, Title 18, U.S.C., “Federal Housing Administration transaction”, provides in part:
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“Whoever, for the purpose of ...influencing in any way the action of such Administration...makes, utter of publishes any
statement, knowing the same to be false...shall be fined not more than $5,000 or imprisoned not more than two years, or
both.”

11. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to whom the wage, salary, or other
labor standards provisions of this Contract are applicable shall be discharged or in any other manner discriminated
against by the Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to
be instituted any proceeding or has testified or is about to testify in any proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act. As used in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may
require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in
any workweek in which he or she is employed on such work to work | excess of forty hours | such workweek unless
such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay
for all hours worked in excess of forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in
subparagraph (1) or this paragraph, the contractor and any subcontractor responsible therefore shall be liable for the
unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in case of work
done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause set forth in subparagraph (1) of this paragraph, in the sum
of $25 for each calendar day on which such individual was required or permitted to work in excess of forty hours
without payment of the overtime wages required by the clause set forth in subparagraph (1) of this paragraph.

(3) Withholding for unpaid wages for liquidated damages. HUD or its designees shall upon its own action or upon
written request of an authorized representative of the Department of Labor withhold of cause to be withheld form any
moneys payable on account of work performed by the contractor or subcontractor under any such contract or nay other
Federal contract with the same prime contract, or any other Federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime contractor such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidates damages as
provided in the clause set forth in subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
subparagraph (1) through (4) of this paragraph and also a clause requiring the subcontractors to include these clauses in
any lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in subparagraphs (1) through (4) of this paragraph.

C. Health and Safety
(1) No laborer or mechanic shall be required to work in surrounding or under working conditions which are unsanitary,

hazardous, or dangerous to his health and safety as determined under construction safety and health standards

promulgated by the Secretary of Labor by regulation.

(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part
1926 (formerly Part 1518) and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours
and Safety Standards Act (Public Law 91-54, 83 Stat. 96).

(3) The Contractor shall include the provisions of this Article in every subcontract so that such provisions will be
binding on each subcontractor. The Contractor shall take such action with respect to any subcontract as the Secretary of
Housing and Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions.

Questions regarding this bid shall be sent via e-mail to llya Iskhakov at iiskhakov@providenceri.gov. Questions and
responses will be sent to all bidders.
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10/27/21, 11:22 AM SAM.gov
"General Decision Number: RI20210001 10/15/2021
Superseded General Decision Number: RI20200001
State: Rhode Island

Construction Types: Building, Heavy (Heavy and Marine) and
Highway

Counties: Rhode Island Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments
up to and including 4 stories) HEAVY, HIGHWAY AND MARINE
CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
01/01/2021
01/22/2021
03/05/2021
04/09/2021
04/23/2021
06/18/2021
07/30/2021
09/10/2021
09/17/2021
10/15/2021

VWCoONOOTUVDWNEO

ASBEQOO6-006 12/01/2019
Rates Fringes

HAZARDOUS MATERIAL HANDLER
(Includes preparation,
wetting, stripping, removal
scrapping, vacuuming, bagging
& disposing of all insulation
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materials, whether they
contain asbestos or not, from
mechanical systems).............. $ 36.60 22.40

ASBEQ006-008 09/01/2021

Rates Fringes
Asbestos Worker/Insulator
Includes application of
all insulating materials,
protective coverings,
coatings & finishes to all
types of mechanical systems.$ 45.00 32.89
BOIL0©29-001 01/01/2021
Rates Fringes
BOILERMAKER. .. ..o, $ 45.87 29.02
BRRIQ003-001 06/01/2020
Rates Fringes
Bricklayer, Stonemason,
Pointer, Caulker & Cleaner....... $ 42.55 28.02
BRRI00O3-002 03/01/2020
Rates Fringes
Marble Setter, Terrazzo
Worker & Tile Setter............. $ 40.78 28.92
BRRI00O3-003 03/01/2020
Rates Fringes
Marble, Tile & Terrazzo
Finisher......ooiviiiiiinnnenn, $ 34.10 27.88
CARPO330-001 01/01/2021
Rates Fringes
CARPENTER (Includes Soft
Floor Layer)...oeeeeeeeeonenenonans $ 39.72 28.66
Diver Tender.......ccvveeivnnnenns $ 40.72 28.66
DIVER. . vt iiiiinnetnnnnenonnnenns $ 51.47 28.66
Piledriver...o.oeee e eeneennennns $ 39.72 28.66
WELDER. .t i ittt ittt iiiieaennns $ 40.72 28.66

FOOTNOTES:

When not diving or tending the diver, the diver and diver
tender shall receive the piledriver rate. Diver tenders
shall receive $1.00 per hour above the pile driver rate
when tending the diver.

Work on free-standing stacks, concrete silos & public utility
electrical power houses, which are over 35 ft. in height

when constructed: $.50 per hour additional.

Work on exterior concrete shear wall gang forms, 45 ft. or

https://alpha.sam.gov/wage-determination/R120210001/9
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more above ground elevation or on setback: $.50 per hour
additional.

The designated piledriver, known as the ""
hour additional.

monkey"": $1.00 per

Rates Fringes
MILLWRIGHT ... it viiiiinininnnnnnns $ 39.07 29.15
‘ELEcoo9o-062 @6/02/2021

Rates Fringes
ELECTRICIAN. ...t vviiiinnnneennnn $ 43.61 54.71%
Teledata System Installer........ $ 32.71 12.57%+14.93

FOOTNOTES:

Work of a hazardous nature, or where the work height is 30
ft. or more from the floor, except when working
OSHA-approved lifts: 20% per hour additional.

Work in tunnels below ground level in combined sewer outfall:
20% per hour additional.

ELEV0039-001 01/01/2021

Rates Fringes
ELEVATOR MECHANIC.........ccvvvn $ 55.03 35.825+A+B
FOOTNOTES:

A. PAID HOLIDAYS: New Years Day; Memorial Day; Independence
Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
after Thanksgiving Day; and Christmas Day.

B. Employer contributes 8% basic hourly rate for 5 years or
more of service of 6% basic hourly rate for 6 months to 5
years of service as vacation pay credit.

ENGI0057-001 12/01/2020

Rates Fringes

Operating Engineer: (power

plants, sewer treatment

plants, pumping stations,

tunnels, caissons, piers,

docks, bridges, wind

turbines, subterranean &

other marine and heavy

construction work)
GROUP 1......0ciiiiiiinnnnn. $ 42.55 27.70+a
GROUP 2......ciiviiiiiennnn. $ 40.55 27.70+a
GROUP 3..... .. ittt $ 36.17 27.70+a
GROUP 4... .. ciiiiiiiinnnnnn. $ 33.32 27.70+a
GROUP 5....cciiiiiiiiinnnne. $ 39.60 27.70+a
GROUP 6...vvvviiinnnnnnnnnnn $ 30.40 27.70+a
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GROUP 7. .., $ 24.40 27.70+a
GROUP 8....civviviiininnn.. $ 36.25 27.70+a
GROUP 9.....civiiiiiinnnnnnn $ 40.17 27.70+a

a. BOOM LENGTHS, INCLUDING JIBS:

150 feet and over + $ 2.00
180 feet and over + $ 3.00
210 feet and over + $ 4.00
240 feet and over + $ 5.00
270 feet and over + $ 7.00
300 feet and over + $ 8.00
350 feet and over + $ 9.00
400 feet and over + $10.00

a. PAID HOLIDAYS:
New Year's Day, President's Day, Memorial Day, July Fourth,
Victory Day, Labor Day, Columbus Day, Veterans Day,
Thanksgiving Day, Christmas Day. a: Any employee who works
3 days in the week in which a holiday falls shall be paid
for the holiday.

a. FOOTNOTES:
Hazmat work: $2.00 per hour additional.
Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1: Cranes, lighters, boom trucks and derricks

GROUP 2: Digging machine, Ross Carrier, locomotive, hoist,
elevator, bidwell-type machine, shot & water blasting
machine, paver, spreader, graders, front end loader (3 yds.
and over), vibratory hammer & vacuum truck, roadheaders,
forklifts, economobile type equipment, tunnel boring
machines, concrete pump and on site concrete plants.

GROUP 3: Oilers on cranes.

GROUP 4: Oiler on crawler backhoe.
GROUP 5: Bulldozer, bobcats, skid steer loader, tractor,
scraper, combination loader backhoe, roller, front end
loader (less than 3 yds.), street and mobile-powered
sweeper (3-yd. capacity), 8-ft. sweeper minimum 65 HP).

GROUP 6: Well-point installation crew.

GROUP 7: Utility Engineers and Signal Persons
GROUP 8: Heater, concrete mixer, stone crusher, welding
machine, generator and light plant, gas and electric driven

pump and air compressor.

GROUP 9: Boat & tug operator.

ENGIQGO57-002 11/01/2020
Rates Fringes
Power Equipment Operator

(highway construction
projects; water and sewerline
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projects which are incidental
to highway construction
projects; and bridge projects
that do not span water)

GROUP 1........cciiiiiiinnnn $ 35.70 27.70+a
GROUP 2....ciiiiiiiininnnns $ 30.40 27.70+a
GROUP 3....iiiiiiiiiiinnnns $ 24.40 27.70+a
GROUP 4......cvvviiiiinnn.. $ 30.98 27.70+a
GROUP 5......ciiiiiiiiann., $ 34.68 27.70+a
GROUP 6....cvvvvviiininnn.. $ 34.30 27.70+a
GROUP 7...ciiiiiiiiinnnnnns $ 29.95 27.70+a
GROUP 8......ciiiviiiinnnnn $ 31.33 27.70+a
GROUP 9......cciiiiiiiennn $ 33.28 27.70+a

a. FOOTNOTE: a. Any employee who works three days in the week
in which a holiday falls shall be paid for the holiday.

a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
Day, July Fourth, Victory Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day & Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP 1: Digging machine, crane, piledriver, lighter,
locomotive, derrick, hoist, boom truck, John Henry's,
directional drilling machine, cold planer, reclaimer,
paver, spreader, grader, front end loader (3 yds. and
over), vacuum truck, test boring machine operator, veemere
saw, water blaster, hydro-demolition robot, forklift,
economobile, Ross Carrier, concrete pump operator and boats

GROUP 2: Well point installation crew

GROUP 3: Utlity engineers and signal persons

GROUP 4: Oiler on cranes

GROUP 5: Combination loader backhoe, front end loader (less
than 3 yds.), forklift, bulldozers & scrapers and boats

GROUP 6: Roller,skid steer loaders, street sweeper

GROUP 7: Gas and electric drive heater, concrete mixer, light
plant, welding machine, pump & compressor

GROUP 8: Stone crusher

GROUP 9: Mechanic & welder

ENGIQGO57-003 12/01/2020

BUILDING CONSTRUCTION

Rates Fringes
Power Equipment Operator
GROUP 1......cciiviininnnnnn $ 41.82 27.70+a
GROUP 2......ciiiiiiinnnnn. $ 39.82 27.70+a
GROUP 3.....iiiiiiiiiinnn. $ 39.60 27.70+a
GROUP 4.......cciiiivinn. $ 35.60 27.70+a
GROUP 5.......ciiiiiiiinnns $ 32.75 27.70+a
GROUP 6....cvviiiineinnnnnnn $ 38.90 27.70+a
GROUP 7. .iiiiiniiiiinnnnnnn $ 38.47 27.70+a
GROUP 8......ciiviiiinnnnnn $ 35.79 27.70+a

https://alpha.sam.gov/wage-determination/R120210001/9
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a.BOOM LENTHS, INCLUDING JIBS:
150 ft. and over: + $ 2.00
180 ft. and over: + $ 3.00
210 ft. and over: + $ 4.00
240 ft. and over: + $ 5.00
270 ft. and over: + $ 7.00
300 ft. and over: + $ 8.00
350 ft. and over: + $ 9.00
400 ft. and over: + $10.00

a.

a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
Day, July Fourth, Victory Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day & Christmas Day. a: Any
employee who works 3 days in the week in which a holiday
falls shall be paid for the holiday.

FOOTNOTE: Hazmat work: $2.00 per hour additional.
Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

G

G

G

G

Rates Fringes
TRONWORKER. . v v v v i iii i e i iiine e $ 38.21 30.58
LAB00271-001 ©5/30/2021
BUILDING CONSTRUCTION
Rates Fringes
LABORER
GROUP 1.....ccviiiiiinnnnnnn $ 33.55 26.15
GROUP 2.....ciiiiiiiinnnnnnn $ 33.80 26.15

ROUP 1: Cranes, lighters, boom trucks and derricks.

GROUP 2: Digging machine, Ross carrier, locomotive, hoist,
elevator, bidwell-type machine, shot & water blasting
machine, paver, spreader, front end loader (3 yds. and
over), vibratory hammer and vacuum truck

GROUP 3: Telehandler equipment, forklift, concrete pump &
on-site concrete plant

ROUP 4: Fireman & oiler on cranes

ROUP 5: Oiler on crawler backhoe

GROUP 6: Bulldozer,skid steer loaders,bobcats, tractor,
grader, scraper,combination loader backhoe, roller, front
end loader (less than 3 yds.), street and mobile powered
sweeper (3 yds. capacity), 8-ft. sweeper (minimum 65 hp)
ROUP 7: Well point installation crew

GROUP 8: Heater, concrete mixer, stone crusher, welding

machine, generator for light plant, gas and electric driven
pump & air compressor

https://alpha.sam.gov/wage-determination/R120210001/9
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GROUP 3.....iiiiiiiiiiienn., $ 34.30 26.15
GROUP 4......cvvviiiiinnn.. $ 34.55 26.15
GROUP 5.....ciiiiiiiiiinnnn, $ 35.55 26.15

LABORERS CLASSIFICATIONS

GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement
Finisher Tender, Scaffold Erector, Wrecking Laborer,
Asbestos Removal [Non-Mechanical Systems]

GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer,
Demolition Burner, Chain Saw Operator, Fence & Guard Rail
Erector, Setter of Metal Forms for Roadways, Mortar Mixer,
Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone
Spreader, Pneumatic Tool Operator, Wagon Drill Operator,
Tree Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder
Operator

GROUP 3: Pre-Cast Floor & Roof Plank Erectors

GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered
Drill, Block Paver, Rammer, Curb Setter, Powderman & Blaster

GROUP 5: Toxic Waste Remover

LAB00271-002 ©5/30/2021

HEAVY AND HIGHWAY CONSTRUCTION

Rates Fringes
LABORER

COMPRESSED AIR

Group 1...vvuernnnnennnnnnn $ 53.45 24.15
GrOUP 2.t iivnernnnnennnnnns $ 50.98 24.15
GrOUP 3.iiiinerennnennnnnns $ 40.50 24.15
FREE AIR

Group 1...vvueiinnnnnnnnnns $ 44.05 24,15
GPrOUP 2. iitenenennenennnnns $ 43.05 24.15
GrOUP 3.t ivvnrinnennnnnanns $ 40.50 24.15
LABORER

Group 1...vveeeennnennnnnnn $ 33.55 24.15
GrOUP 2.t iivnernnnnennnnnns $ 33.80 24.15
GrOUP 3.iiiinerennnennnnnns $ 34.55 24.15
GroUp 4. v viininnnnennnnnns $ 27.05 24.15
GrOUP 5.viiinrinnnnnnnnenss $ 35.55 24,15
OPEN AIR CAISSON,
UNDERPINNING WORK AND

BORING CREW

Bottom Man........cevveennn. $ 39.55 24.15
Top Man & Laborer.......... $ 38.60 24.15
TEST BORING

Driller....coieeeeeeennnnnnn $ 40.00 24.15
Laborer....ccoviiiiiiiin.. $ 38.60 24.15

LABORER CLASSIFICATIONS

GROUP 1: Laborer; Carpenter tender; Cement finisher tender;
Wrecking laborer; Asbestos removers [non-mechanical
systems]; Plant laborer; Driller in quarries

GROUP 2: Adzeperson; Asphalt raker; Barcotype jumping
tamper; Chain saw operators; Concrete and power buggy
operator; Concrete saw operator; Demolition burner; Fence

https://alpha.sam.gov/wage-determination/R120210001/9
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and guard rail erector; Highway stone spreader; Laser beam
operator; Mechanical grinder operator; Mason tender; Mortar
mixer; Pneumatic tool operator; Riprap and dry stonewall
builder; Scaffold erector; Setter of metal forms for
roadways; Wagon drill operator; Wood chipper operator;
Pipelayer; Pipe trench bracer

GROUP 3: Air track drill operator; Hydraulic and similar
powered drills; Brick paver; Block paver; Rammer and curb
setter; Powderperson and blaster

GROUP 4: Flagger & signaler
GROUP 5: Toxic waste remover
LABORER - COMPRESSED AIR CLASSIFICATIONS

GROUP 1: Mucking machine operator, tunnel laborer, brake
person, track person, miner, grout person, lock tender,
gauge tender, miner: motor person & all others in
compressed air

GROUP 2: Change house attendant, powder watchperson, top
person on iron

GROUP 3: Hazardous waste work within the ""HOT"" zone

LABORER - FREE AIR CLASSIFICATIONS

GROUP 1: Grout person - pumps, brake person, track person,
form mover & stripper (wood & steel), shaft laborer,
laborer topside, outside motorperson, miner, conveyor
operator, miner welder, heading motorperson, erecting
operator, mucking machine operator, nozzle person,
rodperson, safety miner, shaft & tunnel, steel & rodperson,
mole nipper, concrete worker, form erector (wood, steel and
all accessories), cement finisher (this type of work only),
top signal person, bottom person (when heading is 50' from
shaft), burner, shield operator and TBM operator

GROUP 2: Change house attendant, powder watchperson

GROUP 3: Hazardous waste work within the ""HOT"" zone

PAINGO11-005 06/01/2021

Rates Fringes
PAINTER
Brush and Roller............ $ 36.42 22.90
Epoxy, Tanks, Towers,
Swing Stage & Structural
Steel....ovviiiiiiiiin, $ 38.42 22.90
Spray, Sand & Water
Blasting....covvviennennnns $ 39.42 22.90
=T oY =] o $ 37.17 22.90
Wall Coverer....oeeeeeeennns $ 36.92 22.90
PAIN@GO11-006 06/01/2021
Rates Fringes
GLAZIER. .t v vii it enttonennnnnnnns $ 39.98 22.90
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FOOTNOTES:
SWING STAGE: $1.00 per hour additional.

PAID HOLIDAYS: Labor Day & Christmas Day.

Rates Fringes
Painter (Bridge Work)........... $ 54.00 22.90
‘PAINe@3s-o68 @6/e1/2611
Rates Fringes
Sign Painter......... ..o i, $ 24.79 13.72
‘PLaseeso-oe1 @6/03/2e19
BUILDING CONSTRUCTION
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 36.00 27.15

FOOTNOTE: Cement Mason: Work on free swinging scaffolds under
3 planks width and which is 20 or more feet above ground
and any offset structure: $.30 per hour additional.

PLAS@040-002 07/01/2019

HEAVY AND HIGHWAY CONSTRUCTION

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 32.85 22.20
PLASow4-003 €7/61/2009
Rates Fringes
PLASTERER. ... vviiiiiiiiiins $ 37.55 27.50
‘PLUMees1-062 08/30/2621
Rates Fringes
Plumbers and Pipefitters......... $ 46.49 31.40
‘ROOFe@33-oe4 @6/01/2621
Rates Fringes
ROOFER. ¢ vttt iiiiiiiiiiiiinnnennns $ 39.40 29.06
SPRIOG69-001 @4/1/2021
Rates Fringes
SPRINKLER FITTER.......ccvvvuununn. $ 47.55 26.60
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SHEE@@17-002 12/01/2020

Rates Fringes
Sheet Metal Worker............... $ 38.58 36.73
TEAMO251-001 ©5/01/2019
HEAVY AND HIGHWAY CONSTRUCTION
Rates Fringes
TRUCK DRIVER
GROUP 1........000iiiiinnnn $ 27.96 26.8525+A+B+C
GROUP 2......cciviiiinnnnnn $ 27.61 26.8525+A+B+C
GROUP 3......iiiiiiiinnnnnn $ 27.66 26.8525+A+B+C
GROUP 4......iiiiiiiinnnnnn $ 27.71 26.8525+A+B+C
GROUP 5.....c.iiiiiiiinnnnnn $ 27.81 26.8525+A+B+C
GROUP 6.....cciiiiiiinnnnnns $ 28.21 26.8525+A+B+C
GROUP 7....ciiiiiiiiiiennnn. $ 28.41 26.8525+A+B+C
GROUP 8......ciiiiiiiennnn. $ 27.91 26.8525+A+B+C
GROUP 9.......ciiiiiiiennnn $ 28.16 26.8525+A+B+C
GROUP 10.......cvvvvvvnnnnn. $ 27.96 26.8525+A+B+C

FOOTNOTES:

A. Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day and Christmas Day, plus
Presidents' Day, Columbus Day, Veteran's Day & V-J Day,
providing the employee has worked at least one day in the
calendar week in which the holiday falls.

B. Employee who has been on the payroll for 1 year or more
but less than 5 years and has worked 150 Days during the
last year of employment shall receive 1 week's paid
vacation; 5 to 10 years - 2 weeks' paid vacation; 10 or
more years - 3 week's paid vacation.
C. Employees on the seniority list shall be paid a one
hundred dollar ($100.00) bonus for every four hundred (400)
hours worked, up to a maximum of five hundred dollars
($500.00)
All drivers working on a defined hazard material job site
shall be paid a premium of $2.0@ per hour over applicable
rate.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Pick-up trucks, station wagons, & panel trucks

GROUP 2: Two-axle on low beds

GROUP 3: Two-axle dump truck

GROUP 4: Three-axle dump truck

GROUP 5: Four- and five-axle equipment

GROUP 6: Low-bed or boom trailer.

GROUP 7: Trailers when used on a double hook up (pulling 2
trailers)

GROUP 8: Special earth-moving equipment, under 35 tons
https://alpha.sam.gov/wage-determination/R120210001/9 10/13
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GROUP 9: Special earth-moving equipment, 35 tons or over

GROUP 10: Tractor trailer

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
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changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
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Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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Botanical Center Epoxy Flooring

REQUIREMENTS

Providence Parks Department P SECTION 010000 - GENERAL

SECTION 010000 - GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

A.

A.

All work done under this Contract shall also be in conformance with the Drawings and these
Supplemental Technical Specifications.

SCOPE OF WORK

1. The general summary of work to be done under this contract consists of, but shall not be
limited, to the following as shown in the Contract Documents:

WORK COVERED BY CONTRACT DOCUMENTS

The Contractor shall execute the scope of work indicated on Plans and Specifications to
enhance the use and operations of the site as shown within the project limits.

Work shall be as specifically indicated, shown or described in the Drawings, Technical
Specifications, and other Contract Documents.

PROJECT INFORMATION

1. OWNER
a. City of Providence Parks Department Roger Williams Park Dalrymple Boathouse,
1000 Elmwood Avenue, Providence, RI 02905, Telephone: 401.680.7200
b. Superintendent of Parks: Wendy Nilsson
2. OWNER’S REPRESENTATIVE
a. Ilya Iskhakov, Landscape Designer/Project Manger, iiskhakov(@providenceri.gov,
401-680-7206

PROJECT LOCATION

Roger Williams Park Botanical Center, 1000 Elmwood Avenue, Providence, RI 02905

PART 2 - PRODUCTS

2.1

A.

CONTRACTOR USE OF PREMISES

The Contractor’s use of premises shall be within the limits shown on the Drawings and as
defined in the Standard Form of Agreement, for the performance of the Work.

1. The Contractor shall maintain vehicular access and utility service to the abutting
properties at all times throughout the course of the construction.
2. The Contractor shall assume full responsibility for security of all materials and equipment

on the site, including those of the subcontractors.
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Botanical Center Epoxy Flooring REQUIREMENTS
3. If directed by the Owner’s Representative, the Contractor shall relocate or move any

stored items that interfere with operations of the Owner.
4, The Contractor may elect to obtain (at no cost to the Owner) additional storage or work

2.2

23

24

2.5

areas off-site if needed to perform the work.

OWNER OCCUPANCY REQUIREMENTS

The Owner (City) anticipates that site inclusive of all on-site amenities beyond the Limit of
Work will remain open throughout the course of construction.

Contractor shall provide the Owner’s Representative with a written plan describing the
sequences and durations anticipated for the execution of the Work.

MOBILIZATION, SITE PREPARATION, & DEMOLITION
THE WORK SPECIFIED IN THIS SECTION INCLUDES:

Mobilization of all personnel and equipment;

Preparing the construction site for construction operations;

Materials to be removed and legally disposed of off site.

When applicable, verifying and utilizing survey control points as shown on the Drawings
Protecting existing site features to remain, such as fences, trees, shrubs and grassed areas
outside the limit of work.

Protecting underground and overhead utilities and other existing facilities from damage.
Where applicable, provisions for site access and of traffic control.

At cessation of site improvement operations: Site clean-up

De-mobilization of all personnel and equipment.

kW=

Lo

CONSTRUCTION STAGING/STOCKPILE AREAS

Staging areas within the Park is permitted as shown on the Plans with the prior consent of and
coordination with the Owner.

Restoration of the site to pre-existing condition shall be the sole responsibility of the Contractor.

MATERIALS AND EQUIPMENT:
Materials to be Removed and Stockpiled.

1. Materials directed to be removed and stockpiled shall be removed, transported to and
stacked in a location directed by the Owner’s Representative. All materials shall be neatly
stacked as directed.

2. If the Owner’s Representative determines that any part of the materials identified to be
stockpiled are unsuitable for re use on the site or by the Owner elsewhere, such materials
shall be evaluated for legal disposal by Owner's Representative and Contractor.

Signs: Conform to requirements of Temporary Facilities and Controls.
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C.

2.6

2.7

2.8

2.9

Temporary Site Protection: Temporary chain-link fence, if so desired shall be furnished,
installed and maintained at no additional cost to the Owner. At the completion of all work at the
site, the Contractor shall remove all temporary fencing and restore the site to its original
condition at no additional cost to the Owner.

TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES

Make arrangements with the Owner's Representative for storage of materials and equipment in
designated locations at the construction site. If staged on site, materials shall be secured from
vandalism and or theft.

Plastic construction fence or snow fencing if installed shall be maintained in good condition.
Provide barricades, barrels, fencing and/or other barriers around excavations and trenches as
required for safety. Upon completion, temporary fencing shall be removed and the affected area
restored existing condition.

SITE MAINTENANCE
Control dust from Contractor operations in accordance with specified dust control measures.

Maintain the Site during construction in a manner that will not obstruct use on neighborhood
streets. Proceed with the work in an orderly manner, maintaining the construction site free of
debris and unnecessary equipment or materials.

Legally dispose of all debris, rubbish, hazardous materials, oil, and grease in accordance with
local ordinances.

Maintain safety and security of the construction site and any stockpiled or staged materials or
equipment if left on site.

TRAFFIC CONTROL

For all of his operations, the Contractor shall provide appropriate traffic control in accordance
with, TEMPORARY FACILITIES AND CONTROLS. The purposes of the traffic control are
1) to ensure that operations in the project area are performed in a safe and orderly manner, and
2) to minimize the impact of truck and equipment traffic and noise on adjacent homes near the
project area. The Contractor shall be responsible for obtaining any and all required permits and
approvals.

Police Detalils, if required by the City, shall be paid directly to and coordinated with Providence
Public Safety by the Owner.

DEMOBILIZATION

Contractor shall be responsible for site security and safety at all times. Upon substantial

completion of the work, Contractor shall remove all excess materials, equipment, construction
debris, temporary facilities and construction measures (fencing, signs, barriers, etc.) from the
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B.

project area, and shall leave the site in suitable condition for full occupancy and use by the
Owner. The sedimentation and erosion controls installed as part of the Work may not
necessarily be removed at this time (see below).

The Owner’s Representative shall be the sole judge of whether the site has been suitably
cleaned.

PART 3 - EXECUTION

3.1

3.2

33

A.

B.

C.

D.

A.

A.

GENERAL REQUIREMENTS

The construction site entrance shall be as indicated on the plans. The Owner will provide access
to any locked gate. Any tracked debris from the site present on adjacent roadways shall be
removed and the roads swept daily to remove any excess mud, dirt, or rock originating from the
site. Trucks hauling material shall be covered and equipped with gates that prevent material
from falling out. If present, catch basins within 100 feet of site entry and exit locations shall be
protected with inlet sediment control devices and maintained for the duration of the work.

Identify, clearly mark and protect all survey monuments, temporary bench marks as well as any
adjacent contractors’ work and facilities (if applicable). Repair or replacement shall be at
Contractor’s sole expense if damaged by Contractor.

Protect existing culverts, sewers, and all other utilities including gas, telecommunications,
electricity, and water. Repair or replace at Contractor’s sole expense if damaged by Contractor.

Utilize or install drum or sawhorse barricades or backfill all open excavations, holes, trenches,
and depressions occurring at construction sites or occurring as part of this work.

CHANGE ORDER PROCEDURE
DESCRIPTION

1. The Contractor shall comply with this procedure in the process of giving notification of
change and preparing and submitting a proposal for adjustment due to a desired,
perceived, or actual change in the work. Changes in the work, or period of performance
of the work, may be directed in writing by the Owner's Representative or may be
requested by the Contractor. In either case, payment for work accomplished under a
modification may not be made until a formal contract modification, incorporating the
change into the contract, has been issued and executed. Therefore, it is incumbent upon
the Contractor to comply fully with this procedure and to expedite the resolution of
changes.

CHANGE SUBMITTALS

When requested, the Contractor shall submit the following to the Owner's Representative in
accordance with the Submittals procedures described in these specifications:
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34

3.5

1. Proposal cover letter on Contractor's letterhead;

2. Detailed price proposal;

3. Drawings or other explanatory data; and

4. Time extension statement with justification if any time extension is requested.
COMPLIANCE

The Contractor shall take such measures as needed to assure familiarity and compliance by its
staff with these procedures. If change proposals are incomplete, unclear, or ambiguous or are
not supported by adequate documentation, the data will be returned and the Contractor shall
resubmit or supplement the proposal as requested by the Owner’s Representative. Delay
resulting from the Contractor's noncompliance with this procedure shall not in itself constitute
the basis for an extension in the time of performance under the contract.

PROCESSING CHANGES INITIATED BY THE OWNER’S REPRESENTATIVE

The Owner’s Representative will initiate changes only in writing. The Owner will sign any
Request for Proposal (RFP). This will establish an Extra Work Order (EWO) number, by which
the change will be identified until such time as it may be incorporated into the contract by
formal Change Order (CO).

The Contractor may or may not be authorized to proceed with the changed work pending
resolution of changes in the contract price or time of performance. If the work described in the
RFP becomes critical to the timely performance of the Contractor's work, a written request for a
Notice to Proceed must be forwarded to the Owner immediately. The Owner will issue any
Notice to Proceed. This unilateral modification to the contract may be subject to further
negotiation regarding price and time for completion.

Payment for changed work, covered by an authorized modification, will not be made until a
notice to proceed covering the changed work has been executed.

The Contractor shall prepare and submit its proposal for change to include at a minimum:

1. A cover letter referencing the EWO number and citing the attachments, if any, which
constitute the Contractor's total proposal.

2. A detailed price proposal showing labor, construction equipment, and material quantities
and prices at the lowest practical level of each element of the work.

3. Any drawings, sketches, catalog cuts, samples, certifications, or other data required to be
submitted by the Owner’s Representative that is required to fully document

4. A statement of the proposed change in the time of completion of the contract, together
with all required justification for such a change.

5. A statement to the effect that there is "no change in price and/or time of completion of the

work under this contract as a result of this proposed change”, if that is the case.
The Owner may accept the Contractor's proposal without negotiation. Alternatively, upon

receipt of a proposal which is satisfactory in form, the Owner’s Representative may require
negotiation with the Contractor to arrive at a fair and equitable change in the contract price and
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3.6

3.7

3.8

time of completion. Upon agreement, a contract modification will be issued by the Owner for
Contractor's execution.

PROCESSING CHANGES INITIATED BY THE CONTRACTOR

Should the Contractor feel that a change to the work under the contract, or to the contract itself,
is necessary or desirable, it shall propose such a change to the Owner’s Representative. This
proposed change shall include a clear and concise description of the proposed change, along
with that information cited in above.

Within a reasonable time, the Owner’s Representative will review the Contractor's proposal and
determine if the proposed change is in the Owner's best interest. If so, Contractor will be
advised of this and a an EWO number will be assigned to Contractor's proposal.

EXECUTING CHANGED WORK

The Contractor is cautioned not to proceed with the work described in a proposed change until it
is authorized to do so in writing by the Owner’s Representative.

TERMINATIONS AND DELAYS

Termination of Contract: If the Contractor or any of his/her subcontractors refuses or fails to
prosecute the work with such diligence as will insure its completion within the time specified in
these Contract Documents, or as modified, as provided for in these Contract Drawings, or
violates any other Provisions of this Contract, the Local Public Agency, Local Public Agency,
City, by written notice to the Contractor, may terminate the Contractor’s right to proceed with
the Work. Upon such termination, the City of Providence may take over the work and prosecute
the same to completion, by contract or otherwise, and the Contractor and his/her sureties shall
be liable to the City of Providence for any additional cost incurred by the City of Providence in
its completion of the work and they shall also be liable to the City of Providence for liquidated
damages for any delay in the completion of the work as provided below. work and they shall
also be liable to the City of Providence for liquidated damages for any delay work. in the
completion of the work as provided below. work. If the Contractor’s right to proceed is so
terminated, the Local Public Agency Local Public Agency City may take possession of and
utilize in completing the work such materials, tools, equipment, and plants as may be on the site
of the work and necessary thereof. Project work must commence 30 days after award of
Contract or as mutually agreed upon by the Contractor and the Owner. The Contractor is
required to submit a Work Schedule including all items included in the scope of work. The
Work Schedule shall mirror the Schedule of Values which should be in chronological order.
Both items are identified in the standard Pre-Bid and Pre-Construction Meeting Minutes as
required. The work shall be continuous and the Contractor shall staff the project appropriately
to meet the agreed upon work schedule. De- Mobilization from the project, prior to completion,
must be agreed upon in writing by the Owner.
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3.9

A.

3.10

A.

INSPECTION OF WORK

DESCRIPTION

1.

Work included in this Section consists of periodic observation of construction of the
project. The Contractor's work shall be monitored periodically by the Owner’s
Representative
The Owner’s Representative presence on site or construction observation work is
inspectional in nature and will not include supervision or direction of the actual work of
the contractor.
In no event will the Owner’s Representative be responsible or liable for the contractor’s
use or administration of personnel, machinery, staging, or other temporary or
precautionary construction, safety precautions or procedures, or for compliance by the
contractor with the provisions, terms, or specifications of the contract. Observation
services provided by the Owner’s Representative are solely for the benefit of the Owner.
The Contractor shall keep the Owner’s Representative informed concerning the work
status and projected work schedule through regular communications.
The Contractor shall not cover any work related to the required field visits until one of
the following occurs:
a. The Contractor is authorized by the Owner’s Representative to proceed after the
field visit.
b. The field wvisit is re-scheduled by the Owner’s Representative to a later
construction event
c. The field visit is waived in writing by the Owner’s Representative
The Contractor shall request a Final Inspection seven calendar days in advance of the
planned completion date. After review of the Notice of Completion, the Owner’s
Representative may reject the Notice for cause or schedule the Final Inspection. The
Owner’s Representative will perform its Final Inspection on all phases of the work and
develop a comprehensive punch list, which will be provided to the Contractor.
The Final Inspection will be scheduled when the punch list items discovered during the
Final Inspection have been corrected. If discovered, the Owner’s Representative may add
new items to the punch list at this inspection.
The Contractor is advised that the Owner’s Representative will not accept the work until
the Owner’s Representative determines Substantial Completion has been achieved.
Therefore, to minimize its risk, the Contractor should schedule its work to be
substantially complete in time to allow the Final Inspection and punch list work to occur
in advance of the Project Close Out Date. Due to the construction time period and the
anticipated weather conditions, substantially complete will be defined as the completion
of construction for all item and the temporary stabilization of all disturbed areas,
excluding planting and final seeding. Planting and final seeding is to occur during the
time periods specified..
Nothing in this Section shall be construed to limit the Owner’s Representative right to
inspect the work at any time.

CONSTRUCTION SCHEDULES

DESCRIPTION

010000 - 7



Providence Parks Department P SECTION 010000 - GENERAL

Botanical Center Epoxy Flooring REQUIREMENTS
1. Work included in this Section consists of preparation, submittal, and updating of the
project.
CONSTRUCTION SCHEDULE

3.11

3.12

3.13

Submit the following to the Owner’s Representative in accordance with the Submittals Section.
Submittals are for the record or approval as indicated.

1. The proposed construction schedule shall be submitted for approval within five (5)
calendar days after receipt of Notice to Proceed.

2. Submit contract Weekly Summary Reports to the Owner’s Representative for the record
at weekly site meeting at request by the Owner.

3. Submit construction progress schedule including a two week look ahead as back up to

progress invoices.

The construction schedule shall show all work activities for completion of the work to be
performed under this contract and will reflect Contractor's general sequential approach to the
work. The construction schedule will be in a bar chart format. The minimum level of detail
(number of activities) shall include the activities described in the Schedule of Values and the
Scope of the Work. The construction schedule shall demonstrate completion of all work within
the period of performance of the contract in a reasonable and achievable manner.

PERIODIC SCHEDULE UPDATES

The Contractor shall support monthly payment requests with an approved construction schedule
marked to indicate progress. Submit updated schedule as necessary.

When in the opinion of the Owner’s Representative changes in the work occur that significantly
affect the schedule, the Contractor shall submit a revised construction schedule for approval.
The revised construction schedule shall be submitted within 10 calendar days after it is
requested by the Owner’s Representative The current approved construction schedule shall be
used as a baseline for progress reporting.

Acts of God: Claims for additional compensation for ‘Acts of God” will be reviewed by the
Owner. It is the Contractor’s responsibility to secure the work site daily and failure to provide
adequate provisions to do so may result in repairs to the site at the Contractor’s expense.
Documented ‘Acts of God’ such as the state issuing a ‘State of Emergency’ may result in the
Owner’s authorization to proceed repair funded by the Owner. No work shall proceed without
written authorization by the Owner.

SUBMITTAL PROCEDURES

DESCRIPTION

1. This Specification Section covers the preparation and submission of all work plans,
drawings, samples, manufacturer's literature and brochures, installation instructions, and

operation and maintenance manuals as specified herein and in the various sections of
these Specifications.
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3.14

2. A Submittal Schedule shall be submitted for approval within five (5) calendar days after
receipt of Notice to Proceed.

DRAWINGS

The term "drawings" as used herein includes ‘Shop Drawings’ as required for fabrication,
erection and installation, layout, and setting of proposed improvements; lists or schedules of
materials and catalogues and brochures; performance and test data; and all other drawings and
descriptive data pertaining to materials and methods of construction as may be required to show
that the materials, equipment, or systems and the positions thereof conform to the requirements
of the Contract Documents.

Where specified and if so directed by the Owner’s Representative provide shop drawings that
are accompanied by design computations.

Sheet sizes of drawings shall not exceed 24 in. by 36 in. The title block on all drawings shall
bear the name of the Owner, the name of the project, and the project location.

The Contractor's drawings shall be submitted electronically in PDF format to the Owner’s
Representative for review and approval.

The Contractor shall maintain a complete set of construction drawings at the jobsite, clearly
marked to reflect as-built conditions. Upon completion of the work, the Contractor shall submit
these Record Drawings to the Owner’s Representative.

The Owner’s Representative will review drawings and schedules only for conformance with the
design of the Project and for compliance with the Contract Documents and Contract Drawings.
The Contractor shall make any and all updates and corrections required by the Owner’s
Representative

Drawings shall be reviewed and returned within ten (10) working days of receipt of drawings at
jobsite. Drawings and all supporting data, catalogs, or similar information shall be prepared by
the Contractor or his suppliers and subcontractors but shall be submitted as instruments of the
Contractor.

The Owner’s Representative review of drawings will be of a general nature and shall not relieve
the Contractor from responsibility for errors and omissions of any sort, for deviations from
Drawings or Specifications, or for conflict with the work of others that may result from such
deviations. The Owner’s Representative review of drawings will not relieve the Contractor of
responsibility to complete the work in accordance with the requirements of the Contract
Documents.

After Notice of Award, the Contractor shall submit a Submittal Schedule to the Owner’s
Representative. The Contractor's schedule shall be brought up to date from time to time to show
the latest changes, omissions, and additions. The Schedule will be based on the Contractor's
Construction Schedule and will show when the Contractor will submit the drawings and when
he/she expects them to be returned so that construction activities shown on the Construction
Schedule are not interrupted. There will be a minimum of three weeks between these two
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3.15

3.16

3.17

activities. Specific methods and routines for handling drawing reviews shall be established in
advance within the general framework of the Contract Documents.

Work for which the Contractor's submittals are required shall not be started until the submittals
have been reviewed and accepted in writing by the Owner or Landscape Architect. Owner or
Landscape Architect. Owner or Landscape Architect. Owner or Landscape Architect. Owner's
Representative. Any revision by the Contractor of a previously accepted submittal must be
accepted in writing by the Owner’s Representative before implementation.

SAMPLES

The Contractor shall, at his or her expense, furnish the Owner’s Representative with samples of
the various materials as specified in these Specification and Drawings. Samples shall be
delivered to the office of the Owner’s Representative at the Contractor’s expense.

PRODUCT DATA

The Contractor shall submit to the Owner’s Representative all required Material Safety Data
Sheets (MSDS) and all Product Data Sheets and any other relevant product information for all
items identified in the Technical Specifications and Drawings. All data shall be furnished by the
Contractor in accordance with the approved schedule.

SUBMITTAL LOG
1. Contractor to provided the following information:
a. An 1.D. number for each item
b. Specification Section, Paragraph Number and Line Item Number (ie. 321313/ 1.3/
A)
c. Item Name
d. Description of the Item
e. Date Submitted
f. Status: Approved / Approved As Noted / Rejected
g. Sub-Contractor (If any) providing the material
h. Comments

QUALITY CONTROL DESCRIPTION

This Section provides the requirements for Contract quality control (QC) pertaining to the
Work, including:

1. QC of products and workmanship;

2. Manufacturer's instructions; and
3. Manufacturer's certificates and field services.
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3.18

A.

3.19

3.20

3.21

3.22

3.23

WORKMANSHIP

The Contractor shall comply with industry standards of the region, except when more restrictive
tolerances or specified requirements indicate more rigid standards or more precise
workmanship.

The Contractor shall provide suitably-qualified personnel to produce work of specified quality.

The Contractor shall secure products in place with positive anchorage devices designed and
sized to withstand stresses, vibration, and racking.

The Contractor shall provide materials to match approved samples.

MANUFACTURER'S INSTRUCTIONS

The Contractor shall require compliance with instructions in full detail, including each step in
sequence. Should instructions conflict with the Contract Documents, the Contractor shall
request clarification from the Owner’s Representative before proceeding.

MANUFACTURER'S CERTIFICATES

When required in individual Specifications sections, the Contractor shall submit manufacturer's
certificates, in duplicate, certifying that products meet or exceed specified requirements.
TESTING LABORATORY SERVICES (NIC)

Not Utilized in this Contract

(Modify as Required)

MANUFACTURER'S FIELD SERVICES

When required by the manufacturer or Owner’s Representative, the Contractor shall have the
manufacturer provide a qualified representative to observe field conditions, conditions of
surfaces and installation, and quality of workmanship as applicable and to make written report
of observations and recommendations to the Owner’s Representative

AUTHORITY OF OWNER’S REPRESENTATIVE
The Owner’s Representative will decide all questions that may arise as to the quality and
acceptability of materials furnished. All questions that may arise as to the interpretation of the

Contract Drawing and Specifications shall be determined by the Owner’s Representative.

The Owner and Owner’s Representative shall not be responsible for the Contractor's means,
methods, techniques, sequences, or procedures of construction or the safety precautions and
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3.24

3.25

3.26

programs incident thereto, and the Owner’s Representative will not be responsible for the
Contractor's failure to perform the work in accordance with the Contract Documents.

The Owner’s Representative will not be responsible for the acts or omissions of the Contractor
or any subcontractors, of the agents or employees of any Contractor or subcontractor, or of any
other persons at the site or otherwise performing any of the work.

COORDINATION OF DRAWINGS AND SPECIFICATIONS

The Contractor shall take no advantage of any apparent error or omission in the Contract
Drawings or Specifications. In the event the Contractor discovers such a discrepancy, error or
omission, he shall immediately notify the Owner’s Representative. After review and
consultation with the Owner’s Representative the Owner’s Representative will issue
clarifications, provide interpretations and make such corrections as may be deemed necessary
for the Contractor to proceed with fulfilling the intent of the Contract Drawings and
Specifications.

When general reference is made on the Contract Drawings or within the Specifications to any
cited Standard Specifications, it shall refer to the current edition of such Specifications or the
latest revision thereof or interim Specifications adopted and in effect on the date of Effective
Date of Agreement. In the event of a conflict between the Contract Drawings and the
specifications, the Owner’s Representative shall be notified to provide a clarification to the
Contractor.

COOPERATION WITH UTILITIES

The Contractor will notify all utility companies, all pipeline owners, or other parties affected
and endeavor to have all necessary adjustments of the public or private utility fixtures,
pipelines, and other appurtenances within or adjacent to the limits of construction made as soon
as practical.

Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas
valve boxes, light standards, cableways, signals, and all other utility appurtenances within the
limits of the proposed construction which are to be crossed, relocated or adjusted are to be
moved by the Contractor or its designated agents, except as otherwise noted on the Contract
Drawings. In the case of utility lines, the Contractor shall coordinate with the respective utilities
for their removal and relocation.

Attention is directed to the possible existence of underground facilities not known to the
Owner’s Representative or in a location different from that which is shown on the Contract
Drawings. The Contractor shall take steps to ascertain the exact location of all underground
facilities prior to doing work that may damage such facilities or interfere with their service.

INDEPENDENT TESTING AND INSPECTION (NIC)

Not Applicable under this Contract
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3.27

A.

3.28

3.29

3.30

3.31

REQUIREMENTS

The requirements for sampling and testing or inspection are specified in the Specifications and

Drawings. The Contractor shall maintain a complete and up-to-date file of all quality control

documentation at the jobsite.

MATERIAL AND EQUIPMENT

DESCRIPTION

1. This Specification Section includes the requirements for the transportation, handling,
storage, and protection of materials and equipment as specified herein and in the various
Sections of these Specifications. This Section also addresses the procedure for
Contractor-proposed product substitutions.

MANUFACTURER REQUIREMENTS

In general, the Contractor shall receive, handle, and store materials and equipment in

accordance with manufacturer's recommendations and in a manner which will protect such

items from damage or deterioration.

GENERAL

Products include the material, equipment, and systems used on this Project. Comply with the

Specifications, Drawings and referenced standards as minimum requirements.

TRANSPORTATION AND HANDLING

The Contractor shall receive, handle, and store materials and equipment supplied by him/her in

a manner that will protect such items from damage or deterioration in accordance with

procedures provided by product manufacturers and the Owner.

Promptly inspect the shipments to assure that the products comply with requirements, the

quantities are correct, and the products are undamaged.

STORAGE AND PROTECTION

Materials and equipment shall be stored off the ground on blocking or pallets and shall be
covered for protection from vandalism and weather damage.

Materials and equipment shall be stored, tested, and cleaned prior to use, in accordance with the
Specification and all specific manufacturers’ requirements. Damaged or nonconforming items

shall be removed immediately to a separated storage area for expeditious removal from site.

The Contractor shall provide a secure outside storage area in the vicinity of the site.
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3.32

A.

3.33

3.34

SUBSTITUTIONS

Substitutions will be considered only when a product becomes unavailable due to no fault of the
Contractor or when deemed appropriate by the Owner’s Representative

Document each request with complete data substantiating the compliance of the proposed
substitution with the Contract Documents.

The requested substation proposed constitutes a representation that the Contractor:

1. Has investigated the proposed product and determined that it meets or exceeds, in all
respects, the specified product.

2. Will provide the same warranty for substitution as for the specified product.

3. Will coordinate installation and make other changes which may be required for the Work
to be complete in all respects.

4. Waives claims for additional costs which may subsequently become apparent.

Substitutions will be considered when they are indicated or implied on shop drawings or
product data submittals without separate written request, or when acceptance will require
substantial revision of the Contract Documents.

The Owner’s Representative will determine acceptability of the proposed substitution, and will
notify the Contractor of acceptance or rejection in writing within a reasonable time. Only one
request for the substitution will be considered for each product. When substitution is not
accepted, the Contractor shall provide the specified product.

REJECTED MATERIALS AND DEFECTIVE WORK

Materials furnished by the Contractor and rejected by the Owner’s Representative as unsuitable
or not in conformity with the specifications shall forthwith be removed from the job-site and
work area by the Contractor, and shall not be made use of elsewhere in the work.

Any errors, defects, or omissions in the execution of work or in the materials furnished by the
Contractor, even though they may have been passed or overlooked or have appeared after the
completion of the work, discovered at any time before the final payment is made hereunder,
shall be forthwith rectified and made good by and at the expense of the Contractor and in a
manner satisfactory to the Owner or Owner’s Representative.

The Contractor shall reimburse the Owner for any expense, losses or damages incurred in

consequence of any defect error, omission or act of the Contractor or his employees, as
determined by the Owner’s Representative, occurring previous to the final payment.

PROJECT CLOSEOUT
DESCRIPTION

1. This Section specifies administrative and procedural requirements for the project closeout
including, but not limited to:
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3.35

a. Project record document (As-Built drawings) submittal. Maintain a clean,
undamaged set of blue or black line white-prints of Contract Drawings and Shop
Drawings. Mark the set to show the actual installation where the installation varies
substantially from the Work as originally shown. Mark whichever drawing is most
capable of showing conditions fully and accurately; where Shop Drawings are
used, record a cross-reference at the corresponding location on the Contract
Drawings. Give particular attention to concealed elements that would be difficult
to measure and record at a later date.

b. Organize record drawing sheets into manageable sets, bind with durable paper
cover sheets, and print suitable titles, dates and other identification on the cover of
each set. Upon completion of work, submit record drawings to the Owner’s

Representative.
2. Record Specifications
a. Maintain one complete copy of the Project Manual, including addenda. Mark these
documents to show substantial variations in actual Work performed in comparison
with the Specifications and modifications. Give particular attention to
substitutions, selection of options and similar information on elements that are
concealed or cannot otherwise be readily discerned later by direct observation.
Note related record drawing information and Product Data. Upon completion of
the Work, submit record Specifications.
3. Test Results
a. Not Applicable this project
4. REMOVAL OF PROTECTION
a. Remove temporary protection and facilities installed for protection of the Work
during construction. Fencing and erosion and sediment control measures and best
management practices can be removed after permanent measures have been
established.
WARRANTIES
DESCRIPTION
1. This Section specifies general administration and procedural requirements for warranties
and bonds required by the Contract Documents, including manufacturers’ standard
warranties on products and special warranties.
a. Refer to the General Conditions for terms of the Contractor’s special warranty of
workmanship and materials;
b. General closeout requirements are included in Section “Project Closeout”; and
c. Specific requirements for warranties for the Work and products and installations
that are specified to be warranted are included in the specifications and Drawings.
2. Disclaimers and Limitations
a. Manufacturer’s disclaimers and limitations on product warranties do not relieve the
Contractor of the warranty on the Work that incorporates the products, nor does it
relieve suppliers, manufacturers, and subcontractors required to countersign special
warranties with the Contractor.
DEFINITIONS
1. Standard Warranties
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a. Standard product warranties are pre-printed written warranties published by
individual manufacturers for particular products and are specifically endorsed by
the manufacturer to the Owner.

2. Special Warranties

a. Special warranties are written required by or incorporated in the Contract
Documents, either to extend time limits provided by standard warranties or to
provide greater rights for the Owner.

C.  WARRANTY REQUIREMENTS

1. Related Damages and Losses
a. When correcting warranted Work that has failed, remove and replace other Work
that has been damaged as a result of such failure or that must be removed and
replaced to provide access for corrections of warranted Work.
2. Reinstatement of Warranty
a. When Work covered by a warranty has failed and been corrected by replacement
or rebuilding, reinstate the warranty by written endorsement. The reinstated
warranty shall be equal to the original warranty with an equitable adjustment for

depreciation.
3. Replacement Cost
a. Upon determination that Work covered by a warranty has failed, replace or rebuild

the Work to an acceptable condition complying with requirements of Contract
Documents. The Contractor is responsible for the cost of replacing or rebuilding
defective Work regardless of whether the Owner’s Representative has benefited
from use of the Work through a portion of its anticipated useful service life.
4. Owner’s Recourse
a. Written warranties made to the Owner are in addition to implied warranties, and
shall not limit the duties, obligations, rights and remedies otherwise available
under the law, nor shall warranty periods be interpreted as limitations on time in
which the Owner can enforce such other duties, obligations, rights and remedies.
5. Rejection of Warranties
a. The Owner’s Representative reserves the right to reject warranties and to limit
selections to products with warranties not in conflict with requirements of the
Contract Documents. The Owner’s Representative reserves the right to refuse to
accept Work for the Project where a special warranty, certification, or similar
commitment is required on such Work or part of the Work, until evidence is
presented that entities required to counter sign such commitments are willing to do
SO.
b. All warranties shall be submitted to the Owner in accordance with conditions of
the Contract and the Submittals.

D.  WARRANTY PERIOD

1. All warranties required by the Contract documents shall commence on the date of Final
Acceptance.
2. Warranty period is one (1) year from date of Final Acceptance unless otherwise specified.

END OF SECTION 010000
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SECTION 024119 - SELECTIVE DEMOLITION
PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A.  Drawings and general provisions of the Contract, including General Requirements, apply to this
Section.
1.2 SUMMARY
A.  Section Includes:

1. Demolition and removal of selected site elements.

1.3 DEFINITIONS
A.  Remove: Detach items from existing construction and legally dispose of them off-site.

B.  Existing to Remain: Leave existing items that are not to be removed and that are not otherwise
indicated to be salvaged or reinstalled.

C. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle
methods and equipment to prevent damage to the item and surfaces; disposing of items unless
indicated to be salvaged or reinstalled.

1.4 MATERIALS OWNERSHIP

A.  Unless otherwise indicated, demolition waste becomes property of Contractor.

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones
and their contents, commemorative plaques and tablets, and other items of interest or value to

Owner that may be uncovered during demolition remain the property of Owner.

1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

1.5 PRE-CONSTRUCTION MEETINGS

A.  Predemolition Conference: Conduct conference at Project siteRoger Williams Park Botanical
Center, 1000 ElImwood Avenue, Providence, RI 02905..

1. Inspect and discuss condition of construction to be selectively demolished.
2. Review structural load limitations of existing structures.
024119 -1
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3. Review and finalize selective demolition schedule and verify availability of materials,
demolition personnel, equipment, and facilities needed to make progress and avoid
delays.
4. Review requirements of work performed by other trades that rely on substrates exposed
by selective demolition operations.
5. Review areas where existing construction is to remain and requires protection.
1.6 INFORMATIONAL SUBMITTALS

1.7

Proposed Protection Measures: Submit report, including Drawings, that indicates the measures
proposed for protecting individuals and property , for environmental protection , for dust control
and , for noise control. Indicate proposed locations and construction of barriers.

Schedule of Selective Demolition Activities: Indicate the following:

L. Detailed sequence of selective demolition and removal work, with starting and ending
dates for each activity. Ensure Owner's on-site uses are uninterrupted.

Interruption of utility services. Indicate how long utility services will be interrupted.
Coordination for shutoff, capping, and continuation of utility services.

Use of elevator and stairs.

Coordination of Owner's continuing use and occupancy of portions of existing building
site and of Owner's partial occupancy and use of completed Work.

nbkhwn

Predemolition Photographs or Video: Show existing conditions of adjoining construction,
including finish surfaces, that might be misconstrued as damage caused by demolition
operations. Comply with Section 013233 "Photographic Documentation." Submit before Work
begins.

Warranties: Documentation indicating that existing warranties are still in effect after completion
of selective demolition.
FIELD CONDITIONS
Owner will occupy portions of the building and site immediately adjacent to selective
demolition area. Conduct selective demolition so Owner's operations and use will not be

disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

1. Before selective demolition, Owner will remove the items specifically indicated on the
drawings

Notify Owner's Representative of discrepancies between existing conditions and Drawings
before proceeding with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.
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1. Hazardous materials will be removed by Owner before start of the Work.
2. If suspected hazardous materials are encountered, do not disturb; immediately notify
Architect and Owner. Hazardous materials will be removed by Owner under a separate
contract.

1.8

1.9

Hazardous Materials: Present in buildings and structures to be selectively demolished. A report
on the presence of hazardous materials is on file for review and use. Examine report to become
aware of locations where hazardous materials are present.

1. Hazardous material remediation is specified elsewhere in the Contract Documents.

2. Do not disturb hazardous materials or items suspected of containing hazardous materials
except under procedures specified elsewhere in the Contract Documents.

3. Owner will provide material safety data sheets for suspected hazardous materials that are

known to be present in buildings and structures to be selectively demolished because of
building operations or processes performed there.

Historic Areas: Demolition and hauling equipment and other materials shall be of sizes that
clear surfaces within historic spaces, areas, rooms, and openings, including temporary
protection

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials and using approved contractors so
as not to void existing warranties. Notify warrantor before proceeding.

Notify Owner on completion of selective demolition, and obtain documentation verifying that

existing system has been inspected and warranty remains in effect. Submit documentation at
Project closeout.

COORDINATION

Arrange selective demolition schedule so as not to interfere with Owner's operations and use.
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PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A.  Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

B.  Standards: Comply with ASSE A10.6 and NFPA 241.
PART 3 - EXECUTION

3.1 EXAMINATION

A.  Review Project Record Documents of existing construction or other existing condition and
hazardous material information provided by Owner. Owner does not guarantee that existing
conditions are same as those indicated in Project Record Documents.

1. Meet with Owner's Representative to identify local utilities prior to mobilization.

B.  Survey of Existing Conditions: Record existing conditions by use of preconstruction
photographs. measured drawings .

1. Comply with requirements specified in Section 013233 "Photographic Documentation."

2. Inventory and record the condition of items to be removed and salvaged. Provide
photographs or video of conditions that might be misconstrued as damage caused by
salvage operations. Notify Owner of damaged items.

3. Before selective demolition or removal of existing building elements that will be
reproduced or duplicated in final Work, make permanent record of measurements,
materials, and construction details required to make exact reproduction.

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

A.  Existing Services/Systems to Remain: Maintain services/systems indicated to remain and
protect them against damage.

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify,
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas
to be selectively demolished.

1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
2. Arrange to shut off utilities with utility companies.
3. If services/systems are required to be removed, relocated, or abandoned, provide

temporary services/systems that bypass area of selective demolition and that maintain
continuity of services/systems to other parts of the building.
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3.3 PROTECTION

A.  Temporary Protection: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and
to and from occupied portions of the building.
2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are

exposed during selective demolition operations.

Cover and protect furniture, furnishings, and equipment that have not been removed.

4, Comply with requirements for temporary enclosures, dust control, heating, and cooling
specified in Section 015000 "Temporary Facilities and Controls."

(98]

B.  Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as
required to preserve stability and prevent movement, settlement, or collapse of construction and
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of
construction being demolished.

1. Strengthen or add new supports when required during progress of selective demolition.

C.  Remove temporary barricades and protections where hazards no longer exist.

34 SELECTIVE DEMOLITION, GENERAL

A.  General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping. Temporarily cover openings to remain.

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.
3. Do not use cutting torches until work area is cleared of flammable materials. At

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden
space before starting flame-cutting operations. Maintain portable fire-suppression devices
during flame-cutting operations.

4. Maintain adequate ventilation when using cutting torches.
5. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and
promptly dispose of off-site.
6. Dispose of demolished items and materials promptly and legally off site.
B.  Site Access and Temporary Controls: Conduct selective demolition and debris-removal

operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.
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C.

3.5

3.6

3.7

Work in Historic Areas: Selective demolition may be performed only in areas of Project that are
not designated as historic. In historic spaces, areas, and rooms, or on historic surfaces, the terms
"demolish" or "remove" shall mean historic "removal" or "dismantling."

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Owner's Representative, items may be removed
to a suitable, protected storage location during selective demolition and reinstalled in their
original locations after selective demolition operations are complete.

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

Resilient Floor Coverings: Remove floor coverings and adhesive according to recommendations
in RFCI's "Recommended Work Practices for the Removal of Resilient Floor Coverings." Do
not use methods requiring solvent-based adhesive strippers.

Concrete surfaces shall be abrasive blasted to remove all surface contaminants and laitance. The
prepared concrete shall have a surface profile equal to CSP4-6.

DISPOSAL OF DEMOLISHED MATERIALS

Remove demolition waste materials from Project site and dispose of legally.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

3. Remove debris from elevated portions of building by chute, hoist, or other device that

will convey debris to grade level in a controlled descent.

Burning: Do not burn demolished materials.

CLEANING

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 024119
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(THE)

SECTION 096723 - RESINOUS FLOORING

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

1.6

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Requirements, apply to this
Section.

SUMMARY

Section includes resinous flooring systems.

PREINSTALLATION MEETINGS

Preinstallation Conference: Conduct conference at Roger Williams Botanical Center, 1000
Elmwood Avenue, Providence, R1 02905 .

ACTION SUBMITTALS

Product Data: For each type of product. Include manufacturer's technical data, application
instructions, and recommendations for each resinous flooring component required.

Samples for Initial Selection: For each type of exposed finish required.

Samples for Verification: For each resinous flooring system required, 6 inches square, applied
to a rigid backing by Installer for this Project.

INFORMATIONAL SUBMITTALS

Installer Certificates: Signed by manufacturer certifying that installers comply with specified
requirements.

Material Certificates: For each resinous flooring component, from manufacturer.

Material Test Reports: For each resinous flooring system, by a qualified testing agency.

CLOSEOUT SUBMITTALS

Maintenance Data: For resinous flooring to include in maintenance manuals.
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1.7

A.

B.

1.8

A.

1.9

A.

B.

C.

(THE)
QUALITY ASSURANCE

Installer Qualifications: An authorized representative who is trained and approved by
manufacturer.

Engage an installer who is certified in writing by resinous flooring manufacturer as qualified to
apply resinous flooring systems indicated.

DELIVERY, STORAGE, AND HANDLING

Deliver materials in original packages and containers, with seals unbroken, bearing
manufacturer's labels indicating brand name and directions for storage and mixing with other
components.

FIELD CONDITIONS

Environmental Limitations: Comply with resinous flooring manufacturer's written instructions
for substrate temperature, ambient temperature, moisture, ventilation, and other conditions

affecting resinous flooring application.

Lighting: Provide permanent lighting or, if permanent lighting is not in place, simulate
permanent lighting conditions during resinous flooring application.

Close spaces to traffic during resinous flooring application and for 24 hours after application
unless manufacturer recommends a longer period.

PART 2 - PRODUCTS

2.1

A.

B.

C.

2.2

A.

PERORMANCE REQUIREMENTS

VOC Content of Liquid-Applied Flooring Components: Not more than 100 g/L when calculated
according to 40 CFR 59, Subpart D (EPA Method 24).

Low-Emitting Materials: Flooring system shall comply with the testing and product
requirements of the California Department of Public Health's (formerly, the California
Department of Health Services') "Standard Method for the Testing and Evaluation of Volatile
Organic Chemical Emissions from Indoor Sources Using Environmental Chambers."

Flammability: Self-extinguishing according to ASTM D 635.

MANUFACTURERS
Source Limitations: Obtain primary resinous flooring materials, including primers, resins,

hardening agents, grouting coats, and topcoats, from single source from single manufacturer.
Obtain secondary materials, including patching and fill material, joint sealant, and repair
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(THE)
materials, of type and from manufacturer recommended in writing by manufacturer of primary
materials.

RESINOUS FLOORING

Resinous Flooring System: Abrasion-, impact-, and chemical-resistant, aggregate-filled, and
resin-based monolithic floor surfacing designed to produce a seamless floor.

1. Basis-of-Design Product: Subject to compliance with requirements. Provide General
Polymers, The Sherwin-Williams Company; Ceramic Carpet #554 Decorative Broadcast
or approved equal.

System Characteristics:

1. Color and Pattern: Per Owner's Representative.

2. Wearing Surface: Manufacturer's standard wearing surface .

3. Overall System Thickness: 1/8 inch .

4. Federal Agency Approvals: USDA FDA approved for food-processing environments.

Primer: Type recommended by resinous flooring manufacturer for substrate and resinous
flooring system indicated.

1. Manufacturers: Subject to compliance with requirements, provide products by:
a. Sherwin-Williams or an approved equal.

Waterproofing Membrane: Type recommended by resinous flooring manufacturer for substrate
and resinous flooring system indicated.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Sherwin-Williams or an approved equal .

Reinforcing Membrane: Flexible resin formulation that is recommended by resinous flooring
manufacturer for substrate and resinous flooring system indicated and that inhibits substrate
cracks from reflecting through resinous flooring.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Sherwin-Williams or an approved equal..

Patching and Fill Material: Resinous product of or approved by resinous flooring manufacturer
and recommended by manufacturer for application indicated.

Body Coats:

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Sherwin-Williams or an approved equal .

2. Resin: Epoxy .
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H.

L

J.

(THE)

3. Number of Coats: Three (3): (1) Primer, (2) First Broadcast, (3) Second Broadcast..

4, Thickness of Coats: Primer: 5-8 mils WFT; First Broadcast: 20 mils WFT; Second
Broadcast: 20 mils WFT .

5. Aggregates: Manufacturer's standard .

Grout Coat:

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Sherwin-Williams or an approved equal .

2. Resin: Epoxy .

3. Thickness of Coat: 16 mils WFT..

Topcoats: Sealing or finish coats.

1.

nhkwd

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Sherwin-Williams or an approved equal .

Resin: Epoxy .

Number of Coats: One .

Thickness of Coats: 1/8 inch 200 SF/Gallon .

Finish: Matte .

System Physical Properties: Provide resinous flooring system with the following minimum
physical property requirements when tested according to test methods indicated:

1.
2.
3.
4.

5.

Tensile Strength: 1,500 psi minimum according to ASTM C 307.

Flexural Modulus of Elasticity: 6,000 psi minimum according to ASTM C 580.

Impact Resistance: No chipping, cracking, or delamination and not more than 1/16-inch
permanent indentation according to MIL-D-3134J.

Resistance to Elevated Temperature: No slip or flow of more than 1/16 inch according to
MIL-D-3134].

Hardness: 40 , Shore D according to ASTM D 2240.

PART 3 - EXECUTION

3.1

A.

B.

PREPARATION

Prepare and clean substrates according to resinous flooring manufacturer's written instructions
for substrate indicated. Provide clean, dry substrate for resinous flooring application.

Concrete Substrates: Provide sound concrete surfaces free of laitance, glaze, efflorescence,
curing compounds, form-release agents, dust, dirt, grease, oil, and other contaminants
incompatible with resinous flooring.

L.

Roughen concrete substrates as follows:
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3.2

(THE)

a. Shot-blast surfaces with an apparatus that abrades the concrete surface, contains
the dispensed shot within the apparatus, and recirculates the shot by vacuum
pickup.

b. Comply with ASTM C 811 requirements unless manufacturer's written instructions
are more stringent.

2. Repair damaged and deteriorated concrete according to resinous flooring manufacturer's

written instructions.

3. Alkalinity and Adhesion Testing: Verify that concrete substrates have pH within
acceptable range. Perform tests recommended by manufacturer. Proceed with application
only after substrates pass testing.

Patching and Filling: Use patching and fill material to fill holes and depressions in substrates
according to manufacturer's written instructions.

1. Control Joint Treatment: Treat control joints and other nonmoving substrate cracks to
prevent cracks from reflecting through resinous flooring according to manufacturer's
written instructions.

Resinous Materials: Mix components and prepare materials according to resinous flooring

manufacturer's written instructions.

APPLICATION

Apply components of resinous flooring system according to manufacturer's written instructions
to produce a uniform, monolithic wearing surface of thickness indicated.

1. Coordinate application of components to provide optimum adhesion of resinous flooring
system to substrate, and optimum intercoat adhesion.

2. Cure resinous flooring components according to manufacturer's written instructions.
Prevent contamination during application and curing processes.

3. Expansion and Isolation Joint Treatment: At substrate expansion and isolation joints,

comply with resinous flooring manufacturer's written instructions.
Primer: Apply primer over prepared substrate at manufacturer's recommended spreading rate.
Reinforcing Membrane: Apply reinforcing membrane to substrate cracks .
Troweled or Screeded Body Coats: Apply troweled or screeded body coats in thickness
indicated for flooring system. Hand or power trowel and grout to fill voids. When body coats

are cured, remove trowel marks and roughness using method recommended by manufacturer.

Grout Coat: Apply grout coat, of type recommended by resinous flooring manufacturer, to fill
voids in surface of final body coat.

Topcoats: Apply topcoats in number indicated for flooring system and at spreading rates
recommended in writing by manufacturer and to produce wearing surface indicated.
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3.3 FIELD QUALITY CONTROL

A.  Material Sampling: Owner may, at any time and any number of times during resinous flooring
application, require material samples for testing for compliance with requirements.

1. Owner will engage an independent testing agency to take samples of materials being
used. Material samples will be taken, identified, sealed, and certified in presence of
Contractor.

2. Testing agency will test samples for compliance with requirements, using applicable

referenced testing procedures or, if not referenced, using testing procedures listed in
manufacturer's product data.

3. If test results show applied materials do not comply with specified requirements, pay for
testing, remove noncomplying materials, prepare surfaces coated with unacceptable
materials, and reapply flooring materials to comply with requirements.

B.  Core Sampling: At the direction of Owner and at locations designated by Owner, take one core
sample per 1000 sq. ft. of resinous flooring, or portion of, to verify thickness. For each sample
that fails to comply with requirements, take two additional samples. Repair damage caused by
coring. Correct deficiencies in installed flooring as indicated by testing.

34 PROTECTION
A.  Protect resinous flooring from damage and wear during the remainder of construction period.

Use protective methods and materials, including temporary covering, recommended in writing
by resinous flooring manufacturer.

END OF SECTION 096723
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GENERAL CONSTRUCTION NOTES SHEET SCHEDULE

B BASE INFORMATION OBTAINED FROM GOOGLE EARTH, GIS, (AND XYZ SURVEY, IF 1. THE CONTRACTOR SHALL REGULARLY INSPECT THE PERIMETER OF THE PROPERTY TO SHEET # NAME
APPLICABLE) ALL EXISTING CONDITIONS ARE TO BE CONSIDERED APPROXIMATE. NO REGISTERED CLEAN UP AND REMOVE ANY LOOSE CONSTRUCTION DEBRIS BEFORE IT LEAVES THE SITE. ALL
SURVEY WAS OBTAINED FOR THE PRODUCTION OF THE EXISTING CONDITIONS PLAN. DEMOLITION DEBRIS SHALL BE PROMPTLY REMOVED FROM THE SITE TO AN APPROVED DUMP L~ COVER SHEET
SITE. ALL TRUCKS LEAVING THE SITE SHALL BE COVERED. L2 SITE CONSTRUCTION PLAN

2. ANY ERRORS OR DISCREPANCIES ON THE DRAWINGS, SHOFP DRAWINGS, AND DETAILS
ARE TO BE BROUGHT TO THE ATTENTION OF THE OWNER'S REPRESENTATIVE BEFORE THE WORK
HAS COMMENCED.

3. THE CONTRACTOR 1S RESPONSIBLE FOR FIELD VERIFICATION OF ALL LOCATIONS AND
DIMENSIONS. DISCREPANCIES BETWEEN LAYOUT DIMENSIONS ON PLANS AND ACTUAL
MEASUREMENTS IN FIELD ARE TO BE REFPORTED TO THE OWNER'S REPRESENTATIVE BEFORE
CONSTRUCTION BEGINS.

4. THE CONTRACTOR SHALL NOTIFY THE OWNER'S REPRESENTATIVE PRIOR TO DEMOLITION
OR INSTALLATION OF ANY PORTION OF THE SITE WORK .

5. THE CONTRACTOR SHALL STAKE OUT ALL LAYOUTS OF PROPOSED WORK FOR APPROVAL
BY THE OWNER'S REPRESENTATIVE PRIOR TO COMMENCING WORK.

G. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ESTABLISHING AND MAINTAINING ALL
CONTROL POINTS AND BENCHMARKS DURING CONSTRUCTION INCLUDING BENCHMARK
LOCATIONS AND ELEVATIONS AT CRITICAL AREAS. THE LOCATION OF ALL CONTROL POINTS AND
BENCHMARKS SHALL BE COORDINATED WITH THE OWNER'S REPRESENTATIVE.

7. UNLESS OTHERWISE SPECIFIED ON THE PLANS AND DETAILS/SPECIFICATIONS, ALL SITE
CONSTRUCTION MATERIALS AND METHODOLOGIES ARE TO CONFORM TO THE MOST RECENT
VERSION OF THE RHODE ISLAND DEPARTMENT OF TRANSPORTATION STANDARD
SPECIFICATIONS (THE RHODE ISLAND DEPARTMENT OF TRANSPORTATION STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION 2015 EDITION).

5. CONSTRUCTION SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE LAWS AND
REGULATIONS REGARDING NOISE, VIBRATION, DUST, SEDIMENTATION CONTAINMENT, AND
TRENCH WORK.

9. THE CONTRACTOR SHALL RESTORE ALL SURFACES EQUAL TO THEIR ORIGINAL CONDITION
AFTER CONSTRUCTION 1S COMPLETE. AREAS NOT DISTURBED BY CONSTRUCTION SHALL BE
LEFT NATURAL. THE CONTRACTOR SHALL TAKE CARE TO PREVENT DAMAGE TO SHRUBS, TREES,
AND OTHER LANDSCAFING OR NATURAL FEATURES, WHEREAS THE PLANS DO NOT SHOW ALL
LANDSCAPING FEATURES. EXISTING CONDITIONS MUST BE VERIFIED BY THE CONTRACTOR IN
ADVANCE OF THE WORK.

1 O. ALL UNPAVED AREAS DISTURBED BY THE WORK SHALL HAVE A MINIMUM OF 4-INCHES
OF LOAM INSTALLED AND SEEDED WITH GRASS SEED AS SHOWN ON THE PLAN AND/OR
DIRECTED BY THE LANDSCAFPE ARCHITECT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
WATERING ANY LOAM AND SEEDED AREAS UNTIL LAWN GROWTH 1S ESTABLISHED AND
APPROVED BY THE LANDSCAFPE ARCHITECT AND/OR OWNER'S REPRESENTATIVE.

L-3

| 2. CONCRETE TRUCKS SHALL NOT BE WASHED ONSITE. ANY CEMENT OR CONCRETE DEBRIS

LEFT IN THE DISTURBED AREA SHALL BE REMOVED BY HAND AT THE CONTRACTOR'S EXPENSE.

| 3. IF ANY DEVIATION OR ALTERATION OF THE WORK PROPOSED ON THESE DRAWINGS 1S
REQUIRED, THE CONTRACTOR IS TO IMMEDIATELY CONTACT AND COORDINATE WITH THE
LANDSCAPE ARCHITECT AND THE OWNER'S REPRESENTATIVE.

| 4. AT THE END OF CONSTRUCTION, THE CONTRACTOR SHALL REMOVE ALL CONSTRUCTION
DEBRIS AND SURPLUS MATERIAL FROM THE SITE. A THOROUGH INSPECTION OF THE WORK
PERIMETER IS TO BE MADE AND ALL DISCARDED MATERIALS, BLOWN OR WATER CARRIED
DEBRIS, SHALL BE COLLECTED AND REMOVED FROM THE SITE.

I5. THE CONTRACTOR 1S RESPONSIBLE FOR SECURING THE SITE FOR THE SAFETY OF THE
GENERAL PUBLIC AND TO PROTECT PROPERTY AGAINST VANDALISM AND THEFT.

| 6. THE CONTRACTOR MUST OBTAIN ALL REQUIRED CITY, STATE AND FEDERAL PERMITS.

7. THE PROVIDENCE PARKS DEPARTMENT ASSUMES NO RESPONSIBILITY IF THE WORK 1S
NOT INSTALLED AS PER THE PLANS OR IF FIELD CHANGES ARE MADE WITHOUT THE KNOWLEDGE
AND APPROVAL OF THE OWNER'S REPRESENTATIVE.

| . THE PROVIDENCE PARKS DEPARTMENT ASSUMES NO RESPONSIBILITY IF THE WORK 1S
NOT INSTALLED AS PER THE PLANS OR IF FIELD CHANGES ARE MADE WITHOUT THE KNOWLEDGE
AND APPROVAL OF THE OWNER'S REPRESENTATIVE.

BROADCAST EFPOXY SPEC SHEET
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EPOXY FLOORING NOTES

PROVIDENCE

| . THE CONTRACTOR SHALL DEMOLISH AND DISPOSE OF EXISTING EPOXY FLOORING. CONCRETE SURFACES PARKS DEPARTMENT
SHALL BE ABRASIVE BLASTED TO REMOVE ALL SURFACE CONTAMINANTS AND LAITANCE. THE PREPARED OALRYMPLE BOATHOUSE
CONCRETE SHALL HAVE A SURFACE PROFILE EQUAL TO CSP4-6. COCER WILLIAMS PARK.
2. THE CONTRACTOR SHALL INSPECT THE CONDITION OF THE CONCRETE FOR BUG HOLES, VOIDS, FINS PROVIDENCE, RI 02905
AND OTHER. IMPERFECTIONS. PROTRUSIONS SHALL BE GROUND SMOOTH WHILE THE VOIDS SHALL BE
FILLED WITH A SYSTEM COMPATIBLE FILLER.
COPYRIGHT (C) CITY OF
3. THE CONTRACTOR SHALL INSTALL SHERWIN WILLIAMS (OR APPROVED EQUAL) DOUBLE BROADCAST PROVIDENCE PARKS
EPOXY FLOORING, WITH OVERALL THICKNESS OF £ INCH, MINIMUM. WHERE NEW EPOXY FLOORING MEETS DEP/;’ETS“QEU%AZ%ZR‘,G“TS
EXISTING FLOORING, THE THICKNESS SHALL BE MET AT GRADE. :
NO PART OF THIS DOCUMENT MAY BE
4. ALL WORK TO BE COORDINATED WITH DIRECTOR OF BOTANICAL CENTER. REPRODUCED, STORED IN A RETRIEVAL
SYSTEM OR TRANSMITTED IN ANY FORM OR
BY ANY MEANS, ELECTRONIC, MECHANICAL,
PHOTOCOPYING, RECORDING OR OTHERWISE
WITHOUT THE PRIOR WRITTEN PERMISSION
OF THE CITY OF PROVIDENCE PARKS
DEPARTMENT. ANY MODIFICATIONS TO THIS
DOCUMENT WITHOUT THE WRITTEN
PERMISSION OF THE CITY OF PROVIDENCE
PARKS DEPARTMENT SHALL RENDER IT
INVALID AND UNUSABLE.
REVISION
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SYSTEM INFORMATION

SHERWIN
WILLIAMS.

Ceramic Carpet™ #554
Decorative Broadcast

General Polymers CERAMIC CARPET #554 combines EPO-FLEX® crack isolation system with colored quartz aggregate

to provide the toughness and flexibility of EPO-FLEX with the beauty and durability of quartz broadcast flooring. Flexibility is

achieved without the use of plasticizers or other additives which can separate or migrate as the system ages. This means
that the product remains flexible and continues to function for many years.

/Topcoat
e — Grout Coat

n d , il
1/8" System P T D Second Broadcast
First Broadcast
Primer
Advantages Typical Physical Properties
¢ Bridges hairline cracks, thereby aiding in suppres-
sion of cracks reflecting through the system due to Color Pre-Blended Standard Colors
substrate movement Custom Color Blends Available
e |imitless color options
« Durable, Slip resistant Hardness, @ 24 hours Shore D
¢ Waterproof 40
e Pedestrian traffic bearing ASTM D 2240
e Chemical and stain resistant
Tensile Strength 1,500 psi
ASTM C 307
Uses
e Food & beverage manufacturing areas Flexural Strength 6,000 psi
* Restaurants and commercial kitchens ASTM C 580
e Clean rooms and pharmaceuticals i o
e Locker rooms and restrooms Elongation 85%
* Animal research and cagewash areas ASTM D 412
* Animal care and holding areas ) )
e Decks and balconies Adhesion 300 psi
e Promenade decks and ramps ACI 503R concrete failure
¢ | oading docks and hospital patient loading o o
areas Flammability Self-Extinguishing
over concrete
Thermal Cycling No Cracking
ASTM C 884
(24 hours, -21°C to 25°C)

Disclaimer

Theinformation and recommendations set forthin this document are based
upon tests conducted by or on behalf of The Sherwin-Williams Company.
Suchinformationandrecommendationssetforthhereinaresubjecttochange
and pertain to the product(s) offered at the time of publication. Published
technical data and instructions are subject to change without notice.

Consult www.generalpolymers.com to obtain the most recent Product
Data information and Application instructions.

Warranty

The Sherwin-Wiliams Company warrants our products to be free of
manufacturing defects in accord with applicable Sherwin-Williams
quality control procedures. Liability for products proven defective,
if any, is limited to replacement of the defective product or the refund
of the purchase price paid for the defective product as determined by
Sherwin-Williams, NO OTHER WARRANTY OR GUARANTEE OF ANY
KIND IS MADE BY SHERWIN-WILLIAMS, EXPRESSED OR IMPLIED,
STATUTORY, BY OPERATION OF LAW OR OTHERWISE, INCLUDING
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE.

To learn more, visit us at

www.sherwin-williams.com/protective
or call 1-800-524-5979
to have a representative contact you.

WiLLIAMS.

©2014 The Sherwin-Wiliams Company
Protective & Marine Coatings 09/14

Installation

General Polymers materials shall only be installed by approved contractors.
The following information is to be used as a guideline for the installation of the
CERAMIC CARPET #554 SYSTEM. Contact the Technical Service Department

for assistance prior to application.

Surface Preparation — General

General Polymers systems can be applied to a variety of substrates, if the
substrate is properly prepared. Preparation of surfaces other than concrete will
depend on the type of substrate, such as wood, concrete block, quarry tile,
etc. Should there be any questions regarding a specific substrate or condition,
please contact the Technical Service Department prior to starting the project.
Refer to Surface Preparation (Form G-1).

Application Information

Surface Preparation — Concrete

Concrete surfaces shall be abrasive blasted to remove all surface contaminants
and laitance. The prepared concrete shall have a surface profile equal to CSP4-
6. Refer to Form G-1.

After initial preparation has occurred, inspect the concrete for bug holes, voids,
fins and other imperfections. Protrusions shall be ground smooth while voids
shall be filled with a system compatible filler. For recommmendations, consult the
Technical Service Department.

Temperature

Throughout the application process, substrate temperature should be 50°F
- 90°F. Substrate temperature must be at least 5°F above the dew point.
Applications on concrete substrate should occur while temperature is falling to
lessen offgassing. The material should not be applied in direct sunlight, if possible.

MATERIAL MIX RATIO Ll St PACKAGING
<50 g/L Primer 3579 2:1 250 sq. ft. / gal 3 or 15 gals
<50 g/L 3554 3.75:1 80-100 sq. ft. / gal 4.75 gals
0 1st Broadcast 5900F To Excess 5 lbs / sq. ft. 50 Ib. bag
<50 g/L 3554 3.75:1 | 80-100 sg. ft. / unit 4.75 gals
0 2nd Broadcast 5900F To Excess 5 lbs/ sq. ft. 50 Ib. bag
<100 g/L Grout Coat 3745 2:1 100 sq. ft. / gal 1,50r 15 gals
<100 g/L Seal Coat 3745 2:1 200 sq. ft. / gal 1,50r 15 gals

Different optional seal coats - Consult individual Technical Data Sheet for mixing and application instructions.

4409 WB Polyurethane Satin

Primer
Mixng and Application

1. Add 2 parts 3579 A (resin) to 1 part 3579 B (hardener) by
volume. Mix with low speed drill and Jiffy mixer for three minutes and
until uniform.  To insure proper system cure and performance, strictly
follow mix ratio recommendations.

2. 3579 may be applied via spray, roller or brush. Apply 5-8 mils,
evenly, with no puddles. Coverage will vary depending upon porosity
of the substrate and surface texture.

3. Wait until primer is tacky (usually 1 hour minimum), before applying

the base coat. If primer is not going to be topped within open time,
broadcast silica sand into resin lightly but uniformly and allow to cure
overnight.

Wearcourse (First / Second Broadcast)
Mixng and Application

1. Add 3.75 parts 3554A (resin) to 1 part 3554B (hardener) by vol-
ume. Mix with low speed drill and Jiffy mixer for three minutes and
until uniform.

2. Immediately pour the mixed material onto the substrate and pull
out using a 1/4” or 1/8” v-notched squeegee to yield 20 mils WFT.

COLOR CARD

e General Polymers®

SHERWIN

WILLIAMS. Ceram|C Carpetm

330 Blue Stone* 332 Charcoal

336 Mt Sage

B . TS &
339 Pearl Gray 340 Riverstone

s e SRR
333 Garden Path 334 Glacier*

338 Onyx

L

341 Sahara* 342 Wheatfield*

This reproduction approximates the actual color. Factors such as the type of product, degree of gloss, texture, size and shape of area, lighting, heat or method of application may cause color variance. Blends are based on Estes'
colors — substituting other manufacturers’ colors may not be representative. Contact your Sherwin-Williams representative for details. © 2016 The Sherwin-Williams Company

*Proprietary Color

Readings must be taken continuously during application with a wet
mil gauge to verify material is being applied at the proper thickness.
Material cures slower at lower temperatures.

3. Broadcast 5900F Colored Quartz Aggregate to excess into wet ma-
terial so no wet material is visible. Granules should be broadcast within
one (1) hour of liquid application to ensure they are properly seated.

4. Allow to cure for 24 hours, sweep off excess granules with a clean,
stiff bristled broom. Clean granules can be saved for second broad-
cast. Allimperfections such as high spots should be smoothed before
application of second broadcast coat

5. Apply second broadcast using the same techniques in Steps 1
through 4.

6. Allow to cure for 24 hours.

NOTE: 5900F Granule distribution is critical to the success of the
application. The floors finished appearance depends on the manner
in which the granules have been applied. In grass seed like fashion,
allow the granules to fall after being thrown upward and out. DO NOT
THROW DOWNWARD AT A SHARP ANGLE USING FORCE.

Grout Coat
Mixng and Application

1. Add 2 parts 3745A (resin) to 1 part 3745B (hardener) by volume.
Mix with low speed drill and Jiffy mixer for three minutes and until uni-
form. To insure proper system cure and performance, strictly follow
mix ratio recommendations.

2. Apply 3745 using flat trowel or 1/4” or 1/8” v-notched trowel and
backroll with a 1/4” nap roller. Apply at a spread rate of 100 sq. ft.
per gallon to yield 16 mils WFT, evenly, with no puddles making sure
of uniform coverage. Take care not to puddle materials and insure
even coverage.

3. Allow to cure 24 hours minimum before applying seal coat.

Note: Epoxy materials will appear to be cure and “dry to touch” prior
to full chemical cross linking. Allow epoxy to cure for 2-3 days prior to
exposure to water or other chemicals for best performance.

Seal Coat
Mixng and Application

1. Add 2 parts 3745A (resin) to 1 part 3745B (hardener) by volume.
Mix with low speed drill and Jiffy mixer for three minutes and until uni-
form. To insure proper system cure and performance, strictly follow
mix ratio recommendations.

2. Apply 3745 using a flat trowel or flat squeegee and backroll with
a 1/4” nap roller at 200 square foot per gallon evenly with no puddles
making sure of uniform coverage. Take care not to puddle materials
and insure even coverage.

3. Allow to cure 24 hours minimum before opening to traffic.

Note: Epoxy materials will appear to be cure and “dry to touch” prior
to full chemical cross linking. Allow epoxy to cure for 2-3 days prior to
exposure to water or other chemicals for best performance.

Different optional seal coats - Consult individual Technical Data
Sheet for mixing and application instructions.

4409 WB Polyurethane Satin

Cleanup

Clean up mixing and application equipment immediately after use.
Use toluene or xylene. Observe all fire and health precautions when

handling or storing solvents.

Safety

Refer to the MSDS sheet before use. All applicable federal, state, local
and particular plant safety guidelines must be followed during the
handling and installation and cure of these materials.

Safe and proper disposal of excess materials shall be done in
accordance with applicable federal, state, and local codes.

Material Storage
Store materials in a temperature controlled environment (50°F - 90°F)
and out of direct sunlight.

Keep resins, hardeners, and solvents separated from each other and
away from sources of ignition.

Maintenance

Occasional inspection of the installed material and spot repair can
prolong system life. For specific information, contact the Technical
Service Department.

Shipping

e Destinations East of the Rocky Mountains are shipped F.O.B.
Cincinnati, Ohio.

e Destinations West of the Rocky Mountains are shipped F.O.B.
Victorville, California.

For specific information relating to international shipments, contact
your local sales representative.

COLOR CARD

b General Polymers®

SHERWIN

WiLLIAMS. Ceram |C CarpetTM

Standard Colors

310 Bramble

314 Forest Green 315 Gray Fox

318 Salt & Pepper 319 Sandpoint

313 Flintrock

317 Pumpkin Spice

320 Taco Red 321 Tropical Blue

This reproduction approximates the actual color. Factors such as the type of product, degree of gloss, texture, size and shape of area, lighting, heat or method of application may cause color variance. Blends are based on Estes’
colors — substituting other manufacturers’ colors may not be representative. Contact your Sherwin-Williams representative for details. © 2016 The Sherwin-Williams Company

www.sherwin-williams.com/protective
For more information call: 1-800-524-5979 1100095 5/16
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	PART 1 -  GENERAL
	1.1 All work done under this Contract shall also be in conformance with the Drawings and these Supplemental Technical Specifications.
	A. SCOPE OF WORK
	1. The general summary of work to be done under this contract consists of, but shall not be limited, to the following as shown in the Contract Documents:

	B. WORK COVERED BY CONTRACT DOCUMENTS
	C. The Contractor shall execute the scope of work indicated on Plans and Specifications to enhance the use and operations of the site as shown within the project limits.
	D. Work shall be as specifically indicated, shown or described in the Drawings, Technical Specifications, and other Contract Documents.
	E. PROJECT INFORMATION
	1. OWNER
	a. City of Providence Parks Department Roger Williams Park Dalrymple Boathouse, 1000 Elmwood Avenue, Providence, RI 02905, Telephone: 401.680.7200
	b. Superintendent of Parks: Wendy Nilsson

	2. OWNER’S REPRESENTATIVE
	a. Ilya Iskhakov, Landscape Designer/Project Manger, iiskhakov@providenceri.gov, 401-680-7206



	1.2 PROJECT LOCATION
	A. Roger Williams Park Botanical Center, 1000 Elmwood Avenue, Providence, RI 02905


	PART 2 -  PRODUCTS
	2.1 CONTRACTOR USE OF PREMISES
	A. The Contractor’s use of premises shall be within the limits shown on the Drawings and as defined in the Standard Form of Agreement, for the performance of the Work.
	1. The Contractor shall maintain vehicular access and utility service to the abutting properties at all times throughout the course of the construction.
	2. The Contractor shall assume full responsibility for security of all materials and equipment on the site, including those of the subcontractors.
	3. If directed by the Owner’s Representative, the Contractor shall relocate or move any stored items that interfere with operations of the Owner.
	4. The Contractor may elect to obtain (at no cost to the Owner) additional storage or work areas off-site if needed to perform the work.


	2.2 OWNER OCCUPANCY REQUIREMENTS
	A. The Owner (City) anticipates that site inclusive of all on-site amenities beyond the Limit of Work will remain open throughout the course of construction.
	B. Contractor shall provide the Owner’s Representative with a written plan describing the sequences and durations anticipated for the execution of the Work.

	2.3 MOBILIZATION, SITE PREPARATION, & DEMOLITION
	A. THE WORK SPECIFIED IN THIS SECTION INCLUDES:
	1. Mobilization of all personnel and equipment;
	2. Preparing the construction site for construction operations;
	3. Materials to be removed and legally disposed of off site.
	4. When applicable, verifying and utilizing survey control points as shown on the Drawings
	5. Protecting existing site features to remain, such as fences, trees, shrubs and grassed areas outside the limit of work.
	6. Protecting underground and overhead utilities and other existing facilities from damage.
	7. Where applicable, provisions for site access and of traffic control.
	8. At cessation of site improvement operations: Site clean-up
	9. De-mobilization of all personnel and equipment.


	2.4 CONSTRUCTION STAGING/STOCKPILE AREAS
	A. Staging areas within the Park is permitted as shown on the Plans with the prior consent of and coordination with the Owner.
	B. Restoration of the site to pre-existing condition shall be the sole responsibility of the Contractor.

	2.5 MATERIALS AND EQUIPMENT:
	A. Materials to be Removed and Stockpiled.
	1. Materials directed to be removed and stockpiled shall be removed, transported to and stacked in a location directed by the Owner’s Representative. All materials shall be neatly stacked as directed.
	2. If the Owner’s Representative determines that any part of the materials identified to be stockpiled are unsuitable for re use on the site or by the Owner elsewhere, such materials shall be evaluated for legal disposal by Owner's Representative and ...

	B. Signs: Conform to requirements of Temporary Facilities and Controls.
	C. Temporary Site Protection: Temporary chain-link fence, if so desired shall be furnished, installed and maintained at no additional cost to the Owner. At the completion of all work at the site, the Contractor shall remove all temporary fencing and r...

	2.6 TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES
	A. Make arrangements with the Owner's Representative for storage of materials and equipment in designated locations at the construction site. If staged on site, materials shall be secured from vandalism and or theft.
	B. Plastic construction fence or snow fencing if installed shall be maintained in good condition. Provide barricades, barrels, fencing and/or other barriers around excavations and trenches as required for safety. Upon completion, temporary fencing sha...

	2.7 SITE MAINTENANCE
	A. Control dust from Contractor operations in accordance with specified dust control measures.
	B. Maintain the Site during construction in a manner that will not obstruct use on neighborhood streets. Proceed with the work in an orderly manner, maintaining the construction site free of debris and unnecessary equipment or materials.
	C. Legally dispose of all debris, rubbish, hazardous materials, oil, and grease in accordance with local ordinances.
	D. Maintain safety and security of the construction site and any stockpiled or staged materials or equipment if left on site.

	2.8 TRAFFIC CONTROL
	A. For all of his operations, the Contractor shall provide appropriate traffic control in accordance with, TEMPORARY FACILITIES AND CONTROLS. The purposes of the traffic control are 1) to ensure that operations in the project area are performed in a s...
	B. Police Details, if required by the City, shall be paid directly to and coordinated with Providence Public Safety by the Owner.

	2.9 DEMOBILIZATION
	A. Contractor shall be responsible for site security and safety at all times. Upon substantial completion of the work, Contractor shall remove all excess materials, equipment, construction debris, temporary facilities and construction measures (fencin...
	B. The Owner’s Representative shall be the sole judge of whether the site has been suitably cleaned.


	PART 3 -  EXECUTION
	3.1 GENERAL REQUIREMENTS
	A. The construction site entrance shall be as indicated on the plans. The Owner will provide access to any locked gate. Any tracked debris from the site present on adjacent roadways shall be removed and the roads swept daily to remove any excess mud, ...
	B. Identify, clearly mark and protect all survey monuments, temporary bench marks as well as any adjacent contractors’ work and facilities (if applicable). Repair or replacement shall be at Contractor’s sole expense if damaged by Contractor.
	C. Protect existing culverts, sewers, and all other utilities including gas, telecommunications, electricity, and water. Repair or replace at Contractor’s sole expense if damaged by Contractor.
	D. Utilize or install drum or sawhorse barricades or backfill all open excavations, holes, trenches, and depressions occurring at construction sites or occurring as part of this work.

	3.2 CHANGE ORDER PROCEDURE
	A. DESCRIPTION
	1. The Contractor shall comply with this procedure in the process of giving notification of change and preparing and submitting a proposal for adjustment due to a desired, perceived, or actual change in the work. Changes in the work, or period of perf...


	3.3 CHANGE SUBMITTALS
	A. When requested, the Contractor shall submit the following to the Owner's Representative in accordance with the Submittals procedures described in these specifications:
	1. Proposal cover letter on Contractor's letterhead;
	2. Detailed price proposal;
	3. Drawings or other explanatory data; and
	4. Time extension statement with justification if any time extension is requested.


	3.4 COMPLIANCE
	A. The Contractor shall take such measures as needed to assure familiarity and compliance by its staff with these procedures. If change proposals are incomplete, unclear, or ambiguous or are not supported by adequate documentation, the data will be re...

	3.5 PROCESSING CHANGES INITIATED BY THE OWNER’S REPRESENTATIVE
	A. The Owner’s Representative will initiate changes only in writing. The Owner will sign any Request for Proposal (RFP). This will establish an Extra Work Order (EWO) number, by which the change will be identified until such time as it may be incorpor...
	B. The Contractor may or may not be authorized to proceed with the changed work pending resolution of changes in the contract price or time of performance. If the work described in the RFP becomes critical to the timely performance of the Contractor's...
	C. Payment for changed work, covered by an authorized modification, will not be made until a notice to proceed covering the changed work has been executed.
	D. The Contractor shall prepare and submit its proposal for change to include at a minimum:
	1. A cover letter referencing the EWO number and citing the attachments, if any, which constitute the Contractor's total proposal.
	2. A detailed price proposal showing labor, construction equipment, and material quantities and prices at the lowest practical level of each element of the work.
	3. Any drawings, sketches, catalog cuts, samples, certifications, or other data required to be submitted by the Owner’s Representative that is required to fully document
	4. A statement of the proposed change in the time of completion of the contract, together with all required justification for such a change.
	5. A statement to the effect that there is "no change in price and/or time of completion of the work under this contract as a result of this proposed change”, if that is the case.

	E. The Owner may accept the Contractor's proposal without negotiation. Alternatively, upon receipt of a proposal which is satisfactory in form, the Owner’s Representative may require negotiation with the Contractor to arrive at a fair and equitable ch...

	3.6 PROCESSING CHANGES INITIATED BY THE CONTRACTOR
	A. Should the Contractor feel that a change to the work under the contract, or to the contract itself, is necessary or desirable, it shall propose such a change to the Owner’s Representative. This proposed change shall include a clear and concise desc...
	B. Within a reasonable time, the Owner’s Representative will review the Contractor's proposal and determine if the proposed change is in the Owner's best interest. If so, Contractor will be advised of this and a an EWO number will be assigned to Contr...

	3.7 EXECUTING CHANGED WORK
	A. The Contractor is cautioned not to proceed with the work described in a proposed change until it is authorized to do so in writing by the Owner’s Representative.

	3.8 TERMINATIONS AND DELAYS
	A. Termination of Contract: If the Contractor or any of his/her subcontractors refuses or fails to prosecute the work with such diligence as will insure its completion within the time specified in these Contract Documents, or as modified, as provided ...

	3.9 INSPECTION OF WORK
	A. DESCRIPTION
	1. Work included in this Section consists of periodic observation of construction of the project. The Contractor's work shall be monitored periodically by the Owner’s Representative
	2. The Owner’s Representative presence on site or construction observation work is inspectional in nature and will not include supervision or direction of the actual work of the contractor.
	3. In no event will the Owner’s Representative be responsible or liable for the contractor’s use or administration of personnel, machinery, staging, or other temporary or precautionary construction, safety precautions or procedures, or for compliance ...
	4. The Contractor shall keep the Owner’s Representative informed concerning the work status and projected work schedule through regular communications.
	5. The Contractor shall not cover any work related to the required field visits until one of the following occurs:
	a. The Contractor is authorized by the Owner’s Representative to proceed after the field visit.
	b. The field visit is re-scheduled by the Owner’s Representative to a later construction event
	c. The field visit is waived in writing by the Owner’s Representative

	6. The Contractor shall request a Final Inspection seven calendar days in advance of the planned completion date. After review of the Notice of Completion, the Owner’s Representative may reject the Notice for cause or schedule the Final Inspection. Th...
	7. The Final Inspection will be scheduled when the punch list items discovered during the Final Inspection have been corrected. If discovered, the Owner’s Representative may add new items to the punch list at this inspection.
	8. The Contractor is advised that the Owner’s Representative will not accept the work until the Owner’s Representative determines Substantial Completion has been achieved. Therefore, to minimize its risk, the Contractor should schedule its work to be ...
	9. Nothing in this Section shall be construed to limit the Owner’s Representative right to inspect the work at any time.


	3.10 CONSTRUCTION SCHEDULES
	A. DESCRIPTION
	1. Work included in this Section consists of preparation, submittal, and updating of the project.


	3.11 CONSTRUCTION SCHEDULE
	A. Submit the following to the Owner’s Representative in accordance with the Submittals Section. Submittals are for the record or approval as indicated.
	1. The proposed construction schedule shall be submitted for approval within five (5) calendar days after receipt of Notice to Proceed.
	2. Submit contract Weekly Summary Reports to the Owner’s Representative for the record at weekly site meeting at request by the Owner.
	3. Submit construction progress schedule including a two week look ahead as back up to progress invoices.

	B. The construction schedule shall show all work activities for completion of the work to be performed under this contract and will reflect Contractor's general sequential approach to the work. The construction schedule will be in a bar chart format. ...

	3.12 PERIODIC SCHEDULE UPDATES
	A. The Contractor shall support monthly payment requests with an approved construction schedule marked to indicate progress. Submit updated schedule as necessary.
	B. When in the opinion of the Owner’s Representative changes in the work occur that significantly affect the schedule, the Contractor shall submit a revised construction schedule for approval. The revised construction schedule shall be submitted withi...
	C.  Acts of God: Claims for additional compensation for ‘Acts of God’ will be reviewed by the Owner. It is the Contractor’s responsibility to secure the work site daily and failure to provide adequate provisions to do so may result in repairs to the s...

	3.13 SUBMITTAL PROCEDURES
	A. DESCRIPTION
	1. This Specification Section covers the preparation and submission of all work plans, drawings, samples, manufacturer's literature and brochures, installation instructions, and operation and maintenance manuals as specified herein and in the various ...
	2. A Submittal Schedule shall be submitted for approval within five (5) calendar days after receipt of Notice to Proceed.


	3.14 DRAWINGS
	A. The term "drawings" as used herein includes ‘Shop Drawings’ as required for fabrication, erection and installation, layout, and setting of proposed improvements; lists or schedules of materials and catalogues and brochures; performance and test dat...
	B. Where specified and if so directed by the Owner’s Representative provide shop drawings that are accompanied by design computations.
	C. Sheet sizes of drawings shall not exceed 24 in. by 36 in. The title block on all drawings shall bear the name of the Owner, the name of the project, and the project location.
	D. The Contractor's drawings shall be submitted electronically in PDF format to the Owner’s Representative for review and approval.
	E. The Contractor shall maintain a complete set of construction drawings at the jobsite, clearly marked to reflect as-built conditions. Upon completion of the work, the Contractor shall submit these Record Drawings to the Owner’s Representative.
	F. The Owner’s Representative will review drawings and schedules only for conformance with the design of the Project and for compliance with the Contract Documents and Contract Drawings. The Contractor shall make any and all updates and corrections re...
	G. Drawings shall be reviewed and returned within ten (10) working days of receipt of drawings at jobsite. Drawings and all supporting data, catalogs, or similar information shall be prepared by the Contractor or his suppliers and subcontractors but s...
	H. The Owner’s Representative review of drawings will be of a general nature and shall not relieve the Contractor from responsibility for errors and omissions of any sort, for deviations from Drawings or Specifications, or for conflict with the work o...
	I. After Notice of Award, the Contractor shall submit a Submittal Schedule to the Owner’s Representative. The Contractor's schedule shall be brought up to date from time to time to show the latest changes, omissions, and additions. The Schedule will b...
	J. Work for which the Contractor's submittals are required shall not be started until the submittals have been reviewed and accepted in writing by the Owner or Landscape Architect. Owner or Landscape Architect. Owner or Landscape Architect. Owner or L...

	3.15 SAMPLES
	A. The Contractor shall, at his or her expense, furnish the Owner’s Representative with samples of the various materials as specified in these Specification and Drawings. Samples shall be delivered to the office of the Owner’s Representative at the Co...

	3.16 PRODUCT DATA
	A. The Contractor shall submit to the Owner’s Representative all required Material Safety Data Sheets (MSDS) and all Product Data Sheets and any other relevant product information for all items identified in the Technical Specifications and Drawings. ...
	B. SUBMITTAL LOG
	1. Contractor to provided the following information:
	a. An I.D. number for each item
	b. Specification Section, Paragraph Number and Line Item Number (ie. 321313 / 1.3 / A)
	c. Item Name
	d. Description of the Item
	e. Date Submitted
	f. Status: Approved / Approved As Noted / Rejected
	g. Sub-Contractor (If any) providing the material
	h. Comments



	3.17 QUALITY CONTROL DESCRIPTION
	A. This Section provides the requirements for Contract quality control (QC) pertaining to the Work, including:
	1. QC of products and workmanship;
	2. Manufacturer's instructions; and
	3. Manufacturer's certificates and field services.


	3.18 WORKMANSHIP
	A. The Contractor shall comply with industry standards of the region, except when more restrictive tolerances or specified requirements indicate more rigid standards or more precise workmanship.
	B. The Contractor shall provide suitably-qualified personnel to produce work of specified quality.
	C. The Contractor shall secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, and racking.
	D. The Contractor shall provide materials to match approved samples.

	3.19 MANUFACTURER'S INSTRUCTIONS
	A. The Contractor shall require compliance with instructions in full detail, including each step in sequence. Should instructions conflict with the Contract Documents, the Contractor shall request clarification from the Owner’s Representative before p...

	3.20 MANUFACTURER'S CERTIFICATES
	A. When required in individual Specifications sections, the Contractor shall submit manufacturer's certificates, in duplicate, certifying that products meet or exceed specified requirements.

	3.21 TESTING LABORATORY SERVICES (NIC)
	A. Not Utilized in this Contract
	B. (Modify as Required)

	3.22 MANUFACTURER'S FIELD SERVICES
	A. When required by the manufacturer or Owner’s Representative, the Contractor shall have the manufacturer provide a qualified representative to observe field conditions, conditions of surfaces and installation, and quality of workmanship as applicabl...

	3.23 AUTHORITY OF OWNER’S REPRESENTATIVE
	A. The Owner’s Representative will decide all questions that may arise as to the quality and acceptability of materials furnished. All questions that may arise as to the interpretation of the Contract Drawing and Specifications shall be determined by ...
	B. The Owner and Owner’s Representative shall not be responsible for the Contractor's means, methods, techniques, sequences, or procedures of construction or the safety precautions and programs incident thereto, and the Owner’s Representative will not...
	C. The Owner’s Representative will not be responsible for the acts or omissions of the Contractor or any subcontractors, of the agents or employees of any Contractor or subcontractor, or of any other persons at the site or otherwise performing any of ...

	3.24 COORDINATION OF DRAWINGS AND SPECIFICATIONS
	A. The Contractor shall take no advantage of any apparent error or omission in the Contract Drawings or Specifications. In the event the Contractor discovers such a discrepancy, error or omission, he shall immediately notify the Owner’s Representative...
	B. When general reference is made on the Contract Drawings or within the Specifications to any cited Standard Specifications, it shall refer to the current edition of such Specifications or the latest revision thereof or interim Specifications adopted...

	3.25 COOPERATION WITH UTILITIES
	A. The Contractor will notify all utility companies, all pipeline owners, or other parties affected and endeavor to have all necessary adjustments of the public or private utility fixtures, pipelines, and other appurtenances within or adjacent to the ...
	B. Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas valve boxes, light standards, cableways, signals, and all other utility appurtenances within the limits of the proposed construction which are to be c...
	C. Attention is directed to the possible existence of underground facilities not known to the Owner’s Representative or in a location different from that which is shown on the Contract Drawings. The Contractor shall take steps to ascertain the exact l...

	3.26 INDEPENDENT TESTING AND INSPECTION (NIC)
	A. Not Applicable under this Contract

	3.27 REQUIREMENTS
	A. The requirements for sampling and testing or inspection are specified in the Specifications and Drawings. The Contractor shall maintain a complete and up-to-date file of all quality control documentation at the jobsite.

	3.28 MATERIAL AND EQUIPMENT
	A. DESCRIPTION
	1. This Specification Section includes the requirements for the transportation, handling, storage, and protection of materials and equipment as specified herein and in the various Sections of these Specifications. This Section also addresses the proce...


	3.29 MANUFACTURER REQUIREMENTS
	A. In general, the Contractor shall receive, handle, and store materials and equipment in accordance with manufacturer's recommendations and in a manner which will protect such items from damage or deterioration.
	B. GENERAL
	C. Products include the material, equipment, and systems used on this Project. Comply with the Specifications, Drawings and referenced standards as minimum requirements.

	3.30 TRANSPORTATION AND HANDLING
	A. The Contractor shall receive, handle, and store materials and equipment supplied by him/her in a manner that will protect such items from damage or deterioration in accordance with procedures provided by product manufacturers and the Owner.
	B. Promptly inspect the shipments to assure that the products comply with requirements, the quantities are correct, and the products are undamaged.

	3.31 STORAGE AND PROTECTION
	A. Materials and equipment shall be stored off the ground on blocking or pallets and shall be covered for protection from vandalism and weather damage.
	B. Materials and equipment shall be stored, tested, and cleaned prior to use, in accordance with the Specification and all specific manufacturers’ requirements. Damaged or nonconforming items shall be removed immediately to a separated storage area fo...
	C. The Contractor shall provide a secure outside storage area in the vicinity of the site.

	3.32 SUBSTITUTIONS
	A. Substitutions will be considered only when a product becomes unavailable due to no fault of the Contractor or when deemed appropriate by the Owner’s Representative
	B. Document each request with complete data substantiating the compliance of the proposed substitution with the Contract Documents.
	C. The requested substation proposed constitutes a representation that the Contractor:
	1. Has investigated the proposed product and determined that it meets or exceeds, in all respects, the specified product.
	2. Will provide the same warranty for substitution as for the specified product.
	3. Will coordinate installation and make other changes which may be required for the Work to be complete in all respects.
	4. Waives claims for additional costs which may subsequently become apparent.

	D. Substitutions will be considered when they are indicated or implied on shop drawings or product data submittals without separate written request, or when acceptance will require substantial revision of the Contract Documents.
	E. The Owner’s Representative will determine acceptability of the proposed substitution, and will notify the Contractor of acceptance or rejection in writing within a reasonable time. Only one request for the substitution will be considered for each p...

	3.33 REJECTED MATERIALS AND DEFECTIVE WORK
	A. Materials furnished by the Contractor and rejected by the Owner’s Representative as unsuitable or not in conformity with the specifications shall forthwith be removed from the job-site and work area by the Contractor, and shall not be made use of e...
	B. Any errors, defects, or omissions in the execution of work or in the materials furnished by the Contractor, even though they may have been passed or overlooked or have appeared after the completion of the work, discovered at any time before the fin...
	C. The Contractor shall reimburse the Owner for any expense, losses or damages incurred in consequence of any defect error, omission or act of the Contractor or his employees, as determined by the Owner’s Representative, occurring previous to the fina...

	3.34 PROJECT CLOSEOUT
	A. DESCRIPTION
	1. This Section specifies administrative and procedural requirements for the project closeout including, but not limited to:
	a. Project record document (As-Built drawings) submittal. Maintain a clean, undamaged set of blue or black line white-prints of Contract Drawings and Shop Drawings. Mark the set to show the actual installation where the installation varies substantial...
	b. Organize record drawing sheets into manageable sets, bind with durable paper cover sheets, and print suitable titles, dates and other identification on the cover of each set. Upon completion of work, submit record drawings to the Owner’s Representa...

	2. Record Specifications
	a. Maintain one complete copy of the Project Manual, including addenda. Mark these documents to show substantial variations in actual Work performed in comparison with the Specifications and modifications. Give particular attention to substitutions, s...

	3. Test Results
	a. Not Applicable this project

	4. REMOVAL OF PROTECTION
	a. Remove temporary protection and facilities installed for protection of the Work during construction. Fencing and erosion and sediment control measures and best management practices can be removed after permanent measures have been established.



	3.35 WARRANTIES
	A. DESCRIPTION
	1. This Section specifies general administration and procedural requirements for warranties and bonds required by the Contract Documents, including manufacturers’ standard warranties on products and special warranties.
	a. Refer to the General Conditions for terms of the Contractor’s special warranty of workmanship and materials;
	b. General closeout requirements are included in Section “Project Closeout”; and
	c. Specific requirements for warranties for the Work and products and installations that are specified to be warranted are included in the specifications and Drawings.

	2. Disclaimers and Limitations
	a. Manufacturer’s disclaimers and limitations on product warranties do not relieve the Contractor of the warranty on the Work that incorporates the products, nor does it relieve suppliers, manufacturers, and subcontractors required to countersign spec...


	B. DEFINITIONS
	1. Standard Warranties
	a. Standard product warranties are pre-printed written warranties published by individual manufacturers for particular products and are specifically endorsed by the manufacturer to the Owner.

	2. Special Warranties
	a. Special warranties are written required by or incorporated in the Contract Documents, either to extend time limits provided by standard warranties or to provide greater rights for the Owner.


	C. WARRANTY REQUIREMENTS
	1. Related Damages and Losses
	a. When correcting warranted Work that has failed, remove and replace other Work that has been damaged as a result of such failure or that must be removed and replaced to provide access for corrections of warranted Work.

	2. Reinstatement of Warranty
	a. When Work covered by a warranty has failed and been corrected by replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated warranty shall be equal to the original warranty with an equitable adjustment for depreciation.

	3. Replacement Cost
	a. Upon determination that Work covered by a warranty has failed, replace or rebuild the Work to an acceptable condition complying with requirements of Contract Documents. The Contractor is responsible for the cost of replacing or rebuilding defective...

	4. Owner’s Recourse
	a. Written warranties made to the Owner are in addition to implied warranties, and shall not limit the duties, obligations, rights and remedies otherwise available under the law, nor shall warranty periods be interpreted as limitations on time in whic...

	5. Rejection of Warranties
	a. The Owner’s Representative reserves the right to reject warranties and to limit selections to products with warranties not in conflict with requirements of the Contract Documents. The Owner’s Representative reserves the right to refuse to accept Wo...
	b. All warranties shall be submitted to the Owner in accordance with conditions of the Contract and the Submittals.


	D. WARRANTY PERIOD
	1. All warranties required by the Contract documents shall commence on the date of Final Acceptance.
	2. Warranty period is one (1) year from date of Final Acceptance unless otherwise specified.



	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Requirements, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected site elements.


	1.3 DEFINITIONS
	A. Remove: Detach items from existing construction and legally dispose of them off-site.
	B. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise indicated to be salvaged or reinstalled.
	C. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.
	B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, and other items of interest or value to Owner that may be uncovered during demolition remain th...
	1. Carefully salvage in a manner to prevent damage and promptly return to Owner.


	1.5 PRE-CONSTRUCTION MEETINGS
	A. Predemolition Conference: Conduct conference at Project siteRoger Williams Park Botanical Center, 1000 Elmwood Avenue, Providence, RI 02905..
	1. Inspect and discuss condition of construction to be selectively demolished.
	2. Review structural load limitations of existing structures.
	3. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review requirements of work performed by other trades that rely on substrates exposed by selective demolition operations.
	5. Review areas where existing construction is to remain and requires protection.


	1.6 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed for protecting individuals and property , for environmental protection , for dust control and , for noise control. Indicate proposed locations and...
	B. Schedule of Selective Demolition Activities: Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity. Ensure Owner's on-site uses are uninterrupted.
	2. Interruption of utility services. Indicate how long utility services will be interrupted.
	3. Coordination for shutoff, capping, and continuation of utility services.
	4. Use of elevator and stairs.
	5. Coordination of Owner's continuing use and occupancy of portions of existing building site and of Owner's partial occupancy and use of completed Work.

	C. Predemolition Photographs or Video: Show existing conditions of adjoining construction, including finish surfaces, that might be misconstrued as damage caused by demolition operations. Comply with Section 013233 "Photographic Documentation." Submit...
	D. Warranties: Documentation indicating that existing warranties are still in effect after completion of selective demolition.

	1.7 FIELD CONDITIONS
	A. Owner will occupy portions of the building and site immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations and use will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	1. Before selective demolition, Owner will remove the items specifically indicated on the drawings

	C. Notify Owner's Representative of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. Hazardous materials will be removed by Owner before start of the Work.
	2. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Hazardous materials will be removed by Owner under a separate contract.

	E. Hazardous Materials: Present in buildings and structures to be selectively demolished. A report on the presence of hazardous materials is on file for review and use. Examine report to become aware of locations where hazardous materials are present.
	1. Hazardous material remediation is specified elsewhere in the Contract Documents.
	2. Do not disturb hazardous materials or items suspected of containing hazardous materials except under procedures specified elsewhere in the Contract Documents.
	3. Owner will provide material safety data sheets for suspected hazardous materials that are known to be present in buildings and structures to be selectively demolished because of building operations or processes performed there.

	F. Historic Areas: Demolition and hauling equipment and other materials shall be of sizes that clear surfaces within historic spaces, areas, rooms, and openings, including temporary protection
	G. Storage or sale of removed items or materials on-site is not permitted.
	H. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.


	1.8 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials and using approved contractors so as not to void existing warranties. Notify warrantor before p...
	B. Notify Owner on completion of selective demolition, and obtain documentation verifying that existing system has been inspected and warranty remains in effect. Submit documentation at Project closeout.

	1.9 COORDINATION
	A. Arrange selective demolition schedule so as not to interfere with Owner's operations and use.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with ASSE A10.6 and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Review Project Record Documents of existing construction or other existing condition and hazardous material information provided by Owner. Owner does not guarantee that existing conditions are same as those indicated in Project Record Documents.
	1. Meet with Owner's Representative to identify local utilities prior to mobilization.

	B. Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs. measured drawings .
	1. Comply with requirements specified in Section 013233 "Photographic Documentation."
	2. Inventory and record the condition of items to be removed and salvaged. Provide photographs or video of conditions that might be misconstrued as damage caused by salvage operations. Notify Owner of damaged items.
	3. Before selective demolition or removal of existing building elements that will be reproduced or duplicated in final Work, make permanent record of measurements, materials, and construction details required to make exact reproduction.


	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect them against damage.
	B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
	2. Arrange to shut off utilities with utility companies.
	3. If services/systems are required to be removed, relocated, or abandoned, provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to other parts of the building.


	3.3 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of the building.
	2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
	3. Cover and protect furniture, furnishings, and equipment that have not been removed.
	4. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified in Section 015000 "Temporary Facilities and Controls."

	B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontro...
	1. Strengthen or add new supports when required during progress of selective demolition.

	C. Remove temporary barricades and protections where hazards no longer exist.

	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction. Use hand tools or small power tools designed for sawing or grinding, not hamm...
	2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	3. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations. Maintain portable fire-suppr...
	4. Maintain adequate ventilation when using cutting torches.
	5. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	6. Dispose of demolished items and materials promptly and legally off site.

	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	C. Work in Historic Areas: Selective demolition may be performed only in areas of Project that are not designated as historic. In historic spaces, areas, and rooms, or on historic surfaces, the terms "demolish" or "remove" shall mean historic "removal...
	D. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Owner's Representative, items may be removed to a suitable, protected storage location during selective dem...

	3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Resilient Floor Coverings: Remove floor coverings and adhesive according to recommendations in RFCI's "Recommended Work Practices for the Removal of Resilient Floor Coverings."  Do not use methods requiring solvent-based adhesive strippers.
	B. Concrete surfaces shall be abrasive blasted to remove all surface contaminants and laitance. The prepared concrete shall have a surface profile equal to CSP4-6.

	3.6 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site and dispose of legally.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	B. Burning: Do not burn demolished materials.

	3.7 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Requirements, apply to this Section.

	1.2 SUMMARY
	A. Section includes resinous flooring systems.

	1.3 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Roger Williams Botanical Center, 1000 Elmwood Avenue, Providence, RI 02905 .

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include manufacturer's technical data, application instructions, and recommendations for each resinous flooring component required.
	B. Samples for Initial Selection: For each type of exposed finish required.
	C. Samples for Verification: For each resinous flooring system required, 6 inches square, applied to a rigid backing by Installer for this Project.

	1.5 INFORMATIONAL SUBMITTALS
	A. Installer Certificates: Signed by manufacturer certifying that installers comply with specified requirements.
	B. Material Certificates: For each resinous flooring component, from manufacturer.
	C. Material Test Reports: For each resinous flooring system, by a qualified testing agency.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For resinous flooring to include in maintenance manuals.

	1.7 QUALITY ASSURANCE
	A. Installer Qualifications: An authorized representative who is trained and approved by manufacturer.
	B. Engage an installer who is certified in writing by resinous flooring manufacturer as qualified to apply resinous flooring systems indicated.

	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Deliver materials in original packages and containers, with seals unbroken, bearing manufacturer's labels indicating brand name and directions for storage and mixing with other components.

	1.9 FIELD CONDITIONS
	A. Environmental Limitations: Comply with resinous flooring manufacturer's written instructions for substrate temperature, ambient temperature, moisture, ventilation, and other conditions affecting resinous flooring application.
	B. Lighting: Provide permanent lighting or, if permanent lighting is not in place, simulate permanent lighting conditions during resinous flooring application.
	C. Close spaces to traffic during resinous flooring application and for 24 hours after application unless manufacturer recommends a longer period.


	PART 2 -  PRODUCTS
	2.1 PERORMANCE REQUIREMENTS
	A. VOC Content of Liquid-Applied Flooring Components: Not more than 100 g/L when calculated according to 40 CFR 59, Subpart D (EPA Method 24).
	B. Low-Emitting Materials: Flooring system shall comply with the testing and product requirements of the California Department of Public Health's (formerly, the California Department of Health Services') "Standard Method for the Testing and Evaluation...
	C. Flammability: Self-extinguishing according to ASTM D 635.

	2.2 MANUFACTURERS
	A. Source Limitations: Obtain primary resinous flooring materials, including primers, resins, hardening agents, grouting coats, and topcoats, from single source from single manufacturer. Obtain secondary materials, including patching and fill material...

	2.3 RESINOUS FLOORING
	A. Resinous Flooring System: Abrasion-, impact-, and chemical-resistant, aggregate-filled, and resin-based monolithic floor surfacing designed to produce a seamless floor.
	1. Basis-of-Design Product: Subject to compliance with requirements. Provide General Polymers, The Sherwin-Williams Company; Ceramic Carpet #554 Decorative Broadcast or approved equal.

	B. System Characteristics:
	1. Color and Pattern: Per Owner's Representative.
	2. Wearing Surface: Manufacturer's standard wearing surface .
	3. Overall System Thickness: 1/8 inch .
	4. Federal Agency Approvals: USDA FDA approved for food-processing environments.

	C. Primer: Type recommended by resinous flooring manufacturer for substrate and resinous flooring system indicated.
	1. Manufacturers: Subject to compliance with requirements, provide products by:
	a. Sherwin-Williams or an approved equal.


	D. Waterproofing Membrane: Type recommended by resinous flooring manufacturer for substrate and resinous flooring system indicated.
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a.  Sherwin-Williams or an approved equal .


	E. Reinforcing Membrane: Flexible resin formulation that is recommended by resinous flooring manufacturer for substrate and resinous flooring system indicated and that inhibits substrate cracks from reflecting through resinous flooring.
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a. Sherwin-Williams or an approved equal..


	F. Patching and Fill Material: Resinous product of or approved by resinous flooring manufacturer and recommended by manufacturer for application indicated.
	G. Body Coats:
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a.  Sherwin-Williams or an approved equal .

	2. Resin: Epoxy .
	3. Number of Coats: Three (3): (1) Primer, (2) First Broadcast, (3) Second Broadcast..
	4. Thickness of Coats: Primer: 5-8 mils WFT; First Broadcast: 20 mils WFT; Second Broadcast: 20 mils WFT .
	5. Aggregates: Manufacturer's standard .

	H. Grout Coat:
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a.  Sherwin-Williams or an approved equal .

	2. Resin: Epoxy .
	3. Thickness of Coat: 16 mils WFT..

	I. Topcoats: Sealing or finish coats.
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a.  Sherwin-Williams or an approved equal .

	2. Resin: Epoxy .
	3. Number of Coats: One .
	4. Thickness of Coats: 1/8 inch 200 SF/Gallon .
	5. Finish: Matte .

	J. System Physical Properties: Provide resinous flooring system with the following minimum physical property requirements when tested according to test methods indicated:
	1. Tensile Strength: 1,500 psi minimum according to ASTM C 307.
	2. Flexural Modulus of Elasticity: 6,000 psi minimum according to ASTM C 580.
	3. Impact Resistance: No chipping, cracking, or delamination and not more than 1/16-inch permanent indentation according to MIL-D-3134J.
	4. Resistance to Elevated Temperature: No slip or flow of more than 1/16 inch according to MIL-D-3134J.
	5. Hardness: 40 , Shore D according to ASTM D 2240.



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Prepare and clean substrates according to resinous flooring manufacturer's written instructions for substrate indicated. Provide clean, dry substrate for resinous flooring application.
	B. Concrete Substrates: Provide sound concrete surfaces free of laitance, glaze, efflorescence, curing compounds, form-release agents, dust, dirt, grease, oil, and other contaminants incompatible with resinous flooring.
	1. Roughen concrete substrates as follows:
	a. Shot-blast surfaces with an apparatus that abrades the concrete surface, contains the dispensed shot within the apparatus, and recirculates the shot by vacuum pickup.
	b. Comply with ASTM C 811 requirements unless manufacturer's written instructions are more stringent.

	2. Repair damaged and deteriorated concrete according to resinous flooring manufacturer's written instructions.
	3. Alkalinity and Adhesion Testing: Verify that concrete substrates have pH within acceptable range. Perform tests recommended by manufacturer. Proceed with application only after substrates pass testing.

	C. Patching and Filling: Use patching and fill material to fill holes and depressions in substrates according to manufacturer's written instructions.
	1. Control Joint Treatment: Treat control joints and other nonmoving substrate cracks to prevent cracks from reflecting through resinous flooring according to manufacturer's written instructions.

	D. Resinous Materials: Mix components and prepare materials according to resinous flooring manufacturer's written instructions.

	3.2 APPLICATION
	A. Apply components of resinous flooring system according to manufacturer's written instructions to produce a uniform, monolithic wearing surface of thickness indicated.
	1. Coordinate application of components to provide optimum adhesion of resinous flooring system to substrate, and optimum intercoat adhesion.
	2. Cure resinous flooring components according to manufacturer's written instructions. Prevent contamination during application and curing processes.
	3. Expansion and Isolation Joint Treatment: At substrate expansion and isolation joints, comply with resinous flooring manufacturer's written instructions.

	B. Primer: Apply primer over prepared substrate at manufacturer's recommended spreading rate.
	C. Reinforcing Membrane: Apply reinforcing membrane to substrate cracks .
	D. Troweled or Screeded Body Coats: Apply troweled or screeded body coats in thickness indicated for flooring system. Hand or power trowel and grout to fill voids. When body coats are cured, remove trowel marks and roughness using method recommended b...
	E. Grout Coat: Apply grout coat, of type recommended by resinous flooring manufacturer, to fill voids in surface of final body coat.
	F. Topcoats: Apply topcoats in number indicated for flooring system and at spreading rates recommended in writing by manufacturer and to produce wearing surface indicated.

	3.3 FIELD QUALITY CONTROL
	A. Material Sampling: Owner may, at any time and any number of times during resinous flooring application, require material samples for testing for compliance with requirements.
	1. Owner will engage an independent testing agency to take samples of materials being used. Material samples will be taken, identified, sealed, and certified in presence of Contractor.
	2. Testing agency will test samples for compliance with requirements, using applicable referenced testing procedures or, if not referenced, using testing procedures listed in manufacturer's product data.
	3. If test results show applied materials do not comply with specified requirements, pay for testing, remove noncomplying materials, prepare surfaces coated with unacceptable materials, and reapply flooring materials to comply with requirements.

	B. Core Sampling: At the direction of Owner and at locations designated by Owner, take one core sample per 1000 sq. ft. of resinous flooring, or portion of, to verify thickness. For each sample that fails to comply with requirements, take two addition...

	3.4 PROTECTION
	A. Protect resinous flooring from damage and wear during the remainder of construction period. Use protective methods and materials, including temporary covering, recommended in writing by resinous flooring manufacturer.





