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REQUEST FOR PROPOSALS 
Item Description: BOTANICAL CENTER EPOXY FLOORING 

Date to be opened: December 20, 2021

Issuing Department: PARKS DEPARTMENT 

QUESTIONS 
• Please direct questions relative to the bidding process, how to fill out forms, and how to submit a bid

(Pages 1-8) to Purchasing Agent Patti Jordan.
o Phone: (401) 680-5264
o Email: pjordan@providenceri.gov

 Please use the subject line “RFP Question”
• Please direct questions relative to the Minority and Women’s Business Enterprise Program and the

corresponding forms (Pages 9-13) to the MBE/WBE Outreach Director for the City of Providence,
Grace Diaz

o Phone: (401) 680-5766
o Email: gdiaz@providenceri.gov

 Please use subject line “MBE WBE Forms”
• Please direct questions relative to the specifications outlined (beginning on page 14) to the issuing

department’s subject matter expert:
o Lee Ann Freitas – Director, Roger Williams Botanical Center
o LFreitas@providenceri.gov

o Ilya Iskhakov – Landscape Designer, Parks Dept.
o 401-680-7206
o iiskhakov@providenceri.gov

Pre-bid Conference 
A Non-Mandatory pre-bid conference will be held at the Roger Williams Botanical Center on 
November 22, 2021 at 9AM. 

mailto:pjordan@providenceri.gov
mailto:gdiaz@providenceri.gov
mailto:LFreitas@providenceri.gov
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INSTRUCTIONS FOR SUBMISSION 
 
Bids may be submitted up to 2:15 P.M. on the above meeting date at the Department of the City Clerk. Room 
311, City Hall. 25 Dorrance Street, Providence. At 2:15 P.M. all bids will be publicly opened and read at the 
Board of Contract Meeting in the City Council Chambers, on the 3rd floor of City Hall. 
 

• Bidders must submit 2 copies of their bid in sealed envelopes or packages labeled with the captioned 
Item Description and the City Department to which the RFP and bid are related. (On page 1)  

• Communications to the Board of Contract and Supply that are not competitive sealed bids (i.e. product 
information/samples) should have “NOT A BID” written on the envelope or wrapper. 

• Only use form versions and templates included in this RFP. If you have an old version of a form do not 
recycle it for use in this bid. 

• The bid envelope and information relative to the bid must be addressed to: 
 

Board of Contract and Supply 
Department of the City Clerk – City Hall, Room 311 
25 Dorrance Street 
Providence, RI 02903 
 

 
**PLEASE NOTE: This bid may include details regarding information that you will need to provide 
(such as proof of licenses) to the issuing department before the formalization of an award.  
 
This information is NOT requested to be provided in your initial bid by design.  
 
All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record. The City has made a conscious effort to avoid the posting of sensitive information on the 
City’s Open Meetings Portal, by requesting that such sensitive information be submitted to the issuing 
department only at their request.  
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BID PACKAGE CHECKLIST  
Digital forms are available in the City of Providence Purchasing Department Office or online at 
http://www.providenceri.gov/purchasing/how-to-submit-a-bid/ 

The bid package MUST include the following, in this order: 

• Bid Form 1: Bidder's Blank as the cover page/ 1st page (see page 6 of this document) 
• Bid Form 2: Certification of Bidder as 2nd page (see page 7 of this document) 
• Bid Form 3: Certificate Regarding Public Records (see page 8 of this document)  
• Forms from the Minority and Women Business Enterprise Program: Based on Bidder Category. See 

forms and instructions enclosed (pages 9-13) or on: https://www.providenceri.gov/purchasing/minority-
women-owned-business-mbewbe-procurement-program/ 

*Please note: MBE/WBE forms must be completed for EVERY bid submitted and must be inclusive of 
ALL required signatures. Forms without all required signatures will be considered incomplete. 

• Bidder’s Proposal/Packet: Formal response to the specifications outlined in this RFP, including pricing 
information and details related to the good(s) or service(s) being provided. Please be mindful of 
formatting responses as requested to ensure clarity. 

• Financial Assurance, if requested (as indicated on page 5 of this document under “Bid Terms”) 
 
All of the above listed documents are REQUIRED. (With the exception of financial assurances, which are 
only required if specified on page 5.) 
 
***Failure to meet specified deadlines, follow specific submission instructions, or enclose all required 
documents with all applicable signatures will result in disqualification, or in an inability to appropriately 
evaluate bids. 

http://www.providenceri.gov/purchasing/how-to-submit-a-bid/
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
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NOTICE TO VENDORS 
 

1. The Board of Contract and Supply will make the award to the lowest qualified and responsible bidder.  
2. In determining the lowest responsible bidder, cash discounts based on preferable payment terms will not be 

considered.  
3. Where prices are the same, the Board of Contract and Supply reserves the right to award to one bidder, or 

to split the award. 
4. No proposal will be accepted if the bid is made in collusion with any other bidder.  
5. Bids may be submitted on an “equal in quality” basis. The City reserves the right to decide equality. 

Bidders must indicate brand or the make being offered and submit detailed specifications if other than 
brand requested. 

6. A bidder who is an out-of-state corporation shall qualify or register to transact business in this State, in 
accordance with the Rhode Island Business Corporation Act, RIGL Sec. 7-1.2-1401, et seq. 

7. The Board of Contract and Supply reserves the right to reject any and all bids. 
8. Competing bids may be viewed in person at the Department of the City Clerk, City Hall, Providence, 

immediately upon the conclusion of the formal Board of Contract and Supply meeting during which the 
bids were unsealed/opened. Bids may also be accessed electronically on the internet via the City’s Open 
Meetings Portal.  

9. As the City of Providence is exempt from the payment of Federal Excise Taxes and Rhode Island Sales 
Tax, prices quoted are not to include these taxes. 

10. In case of error in the extension of prices quoted, the unit price will govern. 
11. The contractor will NOT be permitted to: a) assign or underlet the contract, or b) assign either legally or 

equitably any monies or any claim thereto without the previous written consent of the City Purchasing 
Director. 

12. Delivery dates must be shown in the bid. If no delivery date is specified, it will be assumed that an 
immediate delivery from stock will be made.  

13. A certificate of insurance will normally be required of a successful vendor. 
14. For many contracts involving construction, alteration and/or repair work, State law provisions concerning 

payment of prevailing wage rates apply (RIGL Sec. 37-13-1 et seq.) 
15. No goods should be delivered or work started without a Purchase Order. 
16. Submit 2 copies of the bid to the City Clerk, unless the specification section of this document 

indicates otherwise. 
17. Bidder must certify that it does not unlawfully discriminate on the basis of race, color, national origin, 

gender, gender identity or expression, sexual orientation and/or religion in its business and hiring practices 
and that all of its employees are lawfully employed under all applicable federal, state and local laws, rules 
and regulations. (See Bid Form 2.)  

http://providenceri.iqm2.com/Citizens/Default.aspx
http://providenceri.iqm2.com/Citizens/Default.aspx
http://webserver.rilin.state.ri.us/Statutes/TITLE37/37-13/INDEX.HTM
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BID TERMS 

 
1. Financial assurances may be required in order to be a successful bidder for Commodity or Construction 

and Service contracts. If either of the first two checkboxes below is checked, the specified assurance 
must accompany a bid, or the bid will not be considered by the Board of Contract and Supply. The 
third checkbox indicates the lowest responsible bidder will be contacted and required to post a bond to 
be awarded the contract.   
 
a)  A certified check for $      must be deposited with the City Clerk as a guarantee that the 

Contract will be signed and delivered by the bidder. 
 

b)  A bid bond in the amount of 5 per centum (%) of the proposed total price, must be deposited with 
the City Clerk as a guarantee that the contract will be signed and delivered by the bidder; and the 
amount of such bid bond shall be retained for the use of the City as liquidated damages in case of 
default. 

 
c)  A performance and payment bond with a satisfactory surety company will be posted by the 

bidder in a sum equal to one hundred per centum (100%) of the awarded contract. 
 

d)  No financial assurance is necessary for this item. 
 

2. Awards will be made within sixty (60) days of bid opening. All bid prices will be considered firm, 
unless qualified otherwise. Requests for price increases will not be honored. 

3. Failure to deliver within the time quoted or failure to meet specifications may result in default in 
accordance with the general specifications. It is agreed that deliveries and/or completion are subject to 
strikes, lockouts, accidents and Acts of God. 

The following entry applies only for COMMODITY BID TERMS: 
 
4. Payment for partial delivery will not be allowed except when provided for in blanket or term contracts. 

The following entries apply only for CONSTRUCTION AND SERVICE BID TERMS: 
 

5. Only one shipping charge will be applied in the event of partial deliveries for blanket or term contracts. 
6. Prior to commencing performance under the contract, the successful bidder shall attest to compliance 

with the provisions of the Rhode Island Worker’s Compensation Act, RIGL 28-29-1, et seq.  If exempt 
from compliance, the successful bidder shall submit a sworn Affidavit by a corporate officer to that 
effect, which shall accompany the signed contract. 

7. Prior to commencing performance under the contract, the successful bidder shall, submit a certificate of 
insurance, in a form and in an amount satisfactory to the City. 
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BID FORM 1: Bidders Blank 
 

1. Bids must meet the attached specifications. 
Any exceptions or modifications must be 
noted and fully explained. 

 

2. Bidder’s responses must be in ink or typewritten, and 
all blanks on the bid form should be completed. 

 
3. The price or prices proposed should be stated both in WRITING and in FIGURES, and any proposal not so stated may be 

rejected. Contracts exceeding twelve months must specify annual costs for each year. 
 

4. Bids SHOULD BE TOTALED so that the final cost is clearly stated (unless submitting a unit price bid), however each 
item should be priced individually. Do not group items. Awards may be made on the basis of total bid or by individual items. 
 

5. All bids MUST BE SIGNED IN INK.  
 

Name of Bidder (Firm or Individual):  ___________________________________________________________________  

Contact Name: _______________________________________________________________________________ 

Business Address: ____________________________________________________________________________ 

Business Phone #:  ____________________________________________________________________________ 

Contact Email Address: _______________________________________________________________________ 

Agrees to bid on (Write the “Item Description” here):  _______________________________________________________________ 

If the bidder’s company is based in a state other than Rhode Island, list name and contact information for a local agent for service of 

process that is located within Rhode Island _______________________________________________________________ 

Delivery Date (if applicable): _________________________________________________________________________ 

Name of Surety Company (if applicable): _______________________________________________________________ 

Total Amount in Writing*: ________________________________________________________________________________ 

Total Amount in Figures*: ________________________________________________________________________________ 

* If you are submitting a unit price bid, please insert “Unit Price Bid” 

Use additional pages if necessary for additional bidding details.  

 

_________________________________________________ 

Signature of Representation 

 

________________________________________________ 

Title 
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BID FORM 2: Certification of Bidder 
(Non-Discrimination/Hiring) 
 

Upon behalf of_____________________________________________  (Firm or Individual Bidding), 
 
I,                          (Name of Person Making Certification), 
 
being its            (Title or “Self”), hereby certify that: 
 
 
 
1. Bidder does not unlawfully discriminate on the basis of race, color, national origin, gender, sexual 

orientation and/or religion in its business and hiring practices. 
2. All of Bidder’s employees have been hired in compliance with all applicable federal, state and local 

laws, rules and regulations. 
 
 
 
I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20 . 
 

_________________________________________________ 

Signature of Representation 

 

________________________________________________ 

Printed Name 
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BID FORM 3: Certificate Regarding Public Records  
 

Upon behalf of______________________________________________ (Firm or Individual Bidding), 

I,                          (Name of Person Making Certification), 

being its            (Title or “Self”), hereby certify an 

understanding that: 

1. All bids submitted in response to Requests for Proposals (RFP’s) and Requests for Qualification 
(RFQ’s), documents contained within, and the details outlined on those documents become public 
record upon receipt by the City Clerk’s office and opening at the corresponding Board of Contract 
and Supply (BOCS) meeting. 

2. The Purchasing Department and the issuing department for this RFP/RFQ have made a conscious 
effort to request that sensitive/personal information be submitted directly to the issuing 
department and only at request if verification of specific details is critical the evaluation of a 
vendor’s bid. 

3. The requested supplemental information may be crucial to evaluating bids. Failure to provide 
such details may result in disqualification, or an inability to appropriately evaluate bids.  

4. If sensitive information that has not been requested is enclosed or if a bidder opts to enclose the 
defined supplemental information prior to the issuing department’s request in the bidding packet 
submitted to the City Clerk, the City of Providence has no obligation to redact those details and 
bears no liability associated with the information becoming public record.  

5. The City of Providence observes a public and transparent bidding process. Information required in 
the bidding packet may not be submitted directly to the issuing department at the discretion of the 
bidder in order to protect other information, such as pricing terms, from becoming public. Bidders 
who make such an attempt will be disqualified. 

 
I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20 . 

 
_________________________________________________ 

Signature of Representation 

 

________________________________________________ 

Printed Name 
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WBE/MBE Form Instructions 

The City of Providence actively seeks Minority and Women business enterprises to participate in bids to meet the City’s 
procurement needs. Pursuant to the City of Providence Code of Ordinances, Chapter 21, Article II, Sec. 21-52 (Minority and 
Women’s Business Enterprise) and Rhode Island General Laws (as amended), Chapter 31-14, et seq. (Minority Business 
Enterprise), Minority Business Enterprise (MBE) and Women’s Business Enterprise (WBE) participation goals apply to contracts. 
  

The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value. 
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value. 

The goal for combined MBE/WBE participation is 20% of the total bid value. 
 

Only businesses certified with the State of Rhode Island as minority and/or women business enterprises are counted 
towards the City’s goals. Eligible minority or women-owned businesses are encouraged to seek certification from the State 
of Rhode Island Minority Business Enterprise Compliance Office at: http://odeo.ri.gov/offices/mbeco/ 
 
Note: MBE certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by 
the City of Providence's MBE program. 
 
Bid Requirements: 
 
All Bidders:  All bidders must complete and submit the MBE/WBE Participation Affidavit indicating whether or not they are a state-
certified MBE/WBE and acknowledging the City’s participation goals. Submission of this form is required with every bid. Your bid 
will not be accepted without an affidavit.  
 
Bidders who will be subcontracting: Bidders who will be subcontracting must submit the Subcontractor Disclosure Form as part of 
their bid submission. All subcontractors, regardless of MBE/WBE status, must be listed on this form. Business NAICS codes can be 
found at https://www.naics.com/search/.  Awarded bidders are required to submit Subcontractor Utilization and Payment Reports 
with each invoice.  

Waiver Requests: 
If the percentage of the total amount of the bid being awarded to MBE or WBE vendors is less than 20% (Box F on the 
Subcontractor Disclosure Form) and the prime contractor is not a Rhode Island State-certified MBE or WBE, the Bidder must 
complete the MBE/WBE Waiver Request Form for review. Waivers will be considered on a case by case basis.  
No waiver will be granted unless the waiver request includes documentation that demonstrates that the Bidder has made good faith 
efforts to achieve the City’s stated participation goals. Waivers must be reviewed and signed by the City of Providence’s 
MBE/WBE Outreach Director, Grace Diaz, or her designee. Department Directors cannot recommend a bidder for award if this 
form is applicable and absent.  If the bid does not meet the participation goals of the City of Providence and a waiver is not filed 
with the signature of the MBE/WBE Outreach Director or her designee, the bid will not be accepted.  
 
Verifying MBE/WBE Certification 
It is the responsibility of the bidder to confirm that every MBE/WBE named in a proposal and included in a contract is certified by the 
Rhode Island Minority Business Enterprise Compliance office. The current MBE/WBE directory is available at the State of RI MBE 
Office, One Capitol Hill, 2nd Floor, Providence, RI, or online at http://odeo.ri.gov/offices/mbeco/mbe-wbe.php. You can also call 
(401) 574-8670 to verify certification, expiration dates, and services that the MBE/WBE is certified to provide. Note: MBE 
certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by the City of Providence's 
MBE program.  
 
 

https://www.naics.com/search/
http://www.mbe.ri.gov/
http://www.mbe.ri.gov/
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Form Instructions: 
Access all bid forms from http://www.providenceri.gov/oeo/ or http://www.providenceri.gov/purchasing/minority-women-owned-
business-mbewbe-procurement-program/. Download the forms as blank PDFs. Once saved on your computer, fill them out using 
the Adobe program. The fillable PDFs must be completed in Adobe in order to be saved property. Google Chrome and similar 
platforms do not allow for the forms to be saved as filled PDFs. Therefore, please download the blank forms to your computer, then 
fill them out and save. 
 
Assistance with Form Requirements 
Examples of completed forms can be found on the City of Providence website at http://www.providenceri.gov/oeo/ or 
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/.  
 
Contract Requirements: 
Prime contractors engaging subcontractors must submit the Subcontractor Utilization and Payment Report to the City 
Department’s Fiscal Agent with every invoice and with request for final payment. This form is not submitted as a part of the initial 
bid package. 
For contracts with duration of less than 3 months, this form must be submitted along with the contractor's request for final payment. 
The form must include all subcontractors utilized on the contract, both MBE/WBE and non- MBE/WBE, the total amount paid to 
each subcontractor for the given period and to date. During the term of the contract, any unjustified failure to comply with the 
MBE/WBE participation requirements is a material breach of contract.   
  
Questions? 
For more information or for assistance with MBE/WBE Forms, contact the City of Providence MBE/WBE Outreach Director, 
Grace Diaz, at mbe-wbe@providenceri.com or (401) 680-5766.  

http://www.providenceri.gov/oeo/
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
http://www.providenceri.gov/oeo/
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
mailto:mbe-wbe@providenceri.com
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MBE/WBE PARTICIPATION AFFIDAVIT 
Item Discussion (as seen on RFP): 
_________________________________________________________________________________________________
_________________________________________________________________________________________________
_________________________________________________________________________________________________ 
Prime Bidder: _____________________________________________ 
Prime Bidder (Company) Phone Number:_________________________________ 
 
Which one of the following describes your business’ status in terms of Minority and/or Woman-Owned Business Enterprise 
certification with the State of Rhode Island?    _____MBE _____WBE _____Neither MBE nor WBE  
 
By initialing the following sections and signing the bottom of this document in my capacity as the contractor or an authorized 
representative of contractor, I make this Affidavit: 
It is the policy of the City of Providence that minority business enterprises (MBEs) and women business enterprises (WBEs) should 
have the maximum opportunity to participate in procurements and projects as prime contractors and vendors. Pursuant to Sec. 21-52 
of the Providence Code of Ordinances and Chapter 31-14 et seq. of the Rhode Island General Laws (as amended), MBE and WBE 
participation goals apply to contracts. 

 
The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value. 
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value. 

The goal for combined MBE/WBE participation is 20% of the total bid value. 
 
I acknowledge the City of Providence’s goals of supporting MBE/WBE certified businesses. Initial ___________ 
If awarded the contract, I understand that my company must submit to the Minority and Women’s Business Coordinator at the City of 
Providence (MBE/WBE Office), copies of all executed agreements with the subcontractor(s) being utilized to achieve the participation 
goals and other requirements of the RI General Laws.  I understand that these documents must be submitted prior to the issuance 
of a notice to proceed. Initial ___________ 
 
I understand that, if awarded the contract, my firm must submit to the MBE/WBE Office canceled checks and reports 
required by the MBE/WBE Office on a quarterly basis verifying payments to the subcontractors(s) utilized on the contract. 
 Initial ___________ 
 
If I am awarded this contract and find that I am unable to utilize the subcontractor(s) identified in my Statement of Intent, I understand 
that I must substitute another certified MBE and WBE firm(s) to meet the participation goals.  I understand that I may not make a 
substitution until I have obtained the written approval of the MBE/WBE Office.   
Initial ___________ 
If awarded this contract, I understand that authorized representatives of the City of Providence may examine the books, 
records and files of my firm from time to time, to the extent that such material is relevant to a determination of whether my 
firm is complying with the City’s MBE/WBE participation requirements.  
Initial ___________ 
I do solemnly declare and affirm under the penalty of perjury that the contents of the foregoing Affidavit are true and correct 
to the best of my knowledge, information and belief. 
 
________________________________________  ________________________________________ 
Signature of Bidder     Printed Name 
 
________________________________________  ____________________ 
Company Name      Date 
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SUBCONTRACTOR DISCLOSURE FORM 
Fill out this form only if you WILL SUBCONTRACT with other parties. If you will not subcontract any portion of the 
proposed bid, do not fill out this form. 
Prime Bidder: _______________________________________ Primary NAICS____________________________________ 
Code:____________________________________ 

Item Description (as seen on RFP):________________________________________________________________________ 
____________________________________________________________________________________________________ 

 

Please list all Subcontractors below. Include the total dollar value that you propose to share with each subcontractor and 
the dollar amount to be subcontracted. Please check off MBE and WBE where applicable. The directory of all state-
certified MBE/WBE firms is located at www.mbe.ri.gov. Business NAICS codes can be found at 
https://www.naics.com/search/ 

Proposed Subcontractor MBE WBE Primary 
NAICS 
Code 

Date of 
Mobilization 

$ Value of Subcontract  

     $ 

     $ 

     $ 

     $ 

     $ 

     $ 

A. MBE SUBCONTRACTED AMOUNT: $ 

B. WBE SUBCONTRACTED AMOUNT:  $ 

C. NON MBE WBE SUBCONTRACTED AMOUNT: $ 

D. DOLLAR AMOUNT OF WORK DONE BY THE PRIME CONTRACTOR: $ 

E. TOTAL AMOUNT OF BID (SUM OF A, B, C, & D): $   

F. PERCENTAGE OF BID SUBCONTRACTED TO MBEs AND WBEs. 
(Divide the sum of A and B by E and multiply result by 100). 

 
 

% 

Please read and initial the following statement acknowledging you understand. If the percentage of the total amount of the bid being 
awarded to MBE or WBE vendors is less than 20% (Box F) and the prime contractor is NOT a Rhode Island State-certified MBE or 
WBE, you must fill out the MBE/WBE WAIVER REQUEST FORM for consideration by City of Providence MBE/WBE 
Outreach Director. Initial    
 
________________________________________  ________________________________________ 
Signature of Bidder     Printed Name 

http://www.mbe.ri.gov/
https://www.naics.com/search/
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MBE/WBE Waiver Request Form 
Fill out this form only if you are subcontracting and did not meet the 20% MBE/WBE participation goal.  
State-certified MBE or WBE Prime Bidders are NOT REQUIRED to fill out this form. 
 
Submit this form to the City of Providence MBE/WBE Outreach Director, Grace Diaz, at mbe-wbe@providenceri.gov, for review 
prior to bid submission. This waiver applies only to the current bid which you are submitting to the City of Providence and does not 
apply to other bids your company may submit in the future.  
 
Prime Bidder: __________________________________________________    
Company Trade: __________________________________________________                                                                                        
Item Discussion (as seen on RFP):  
_________________________________________________________________________________________________________ 
 
To receive a waiver, you must list the certified MBE and/or WBE companies you contacted, the name of the primary individual with 
whom you interacted, and the reason the MBE/WBE company could not participate on this project. 

MBE/WBE Company 
Name 

Individual’s Name Company Trade Why did you choose not to 
work with this company? 

    
 
 

    
 
 

    
 
 

    
 
 

    
 
 

    
 
 

I acknowledge the City of Providence’s goal of a combined MBE/WBE participation is 20% of the total bid value. I am requesting a 
waiver of _______ % MBE/WBE (20% minus the value of Box F on the Subcontractor Disclosure Form). If an opportunity is 
identified to subcontract any task associated with the fulfillment of this contract, a good faith effort will be made to select MBE/WBE 
certified businesses as partners.  
 
_________________________________  _________________________________ ____________________ 
Signature of Prime Contractor   Printed Name    Date Signed 
 
_________________________________  _________________________________ ____________________ 
Signature of City of Providence                   Printed Name of City of Providence  Date Signed 
MBE/WBE Outreach Director                        MBE/WBE Outreach Director  
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SUPPLEMENTAL INFORMATION 
 
If the issuing department for this RFP determines that your firm’s bid is best suited to accommodate their need, 
you will be asked to provide proof of the following prior to formalizing an award. 
 
An inability to provide the outlined items at the request of the department may lead to the disqualification of 
your bid.   
 
This information is NOT requested to be provided in your initial bid that you will submit to the City Clerk’s 
office by the “date to be opened” noted on page 1. This list only serves as a list of items that your firm should 
be ready to provide on request. 
 
All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record.  
 
You must be able to provide: 
 

• Business Tax ID will be requested after an award is approved by the Board of Contract and Supply. 
• PROOF OF INSURANCE 
• W-9 Form 
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BID FORM 3: Supplemental Bid Form 

 
To whom it may concern: 
 

1. The undersigned, having familiarized (himself) (themselves) (itself) with the BOTANICAL CENTER EPOXY 
FLOORING bid affecting the cost of work, and with the Contract Documents (which includes the Invitation for Bids, Instructions to 
Bidders, Form of Bid Bond, Form of Agreements, form of Non-Collusive Affidavit, Addenda (if any), Drawings, Technical 
Specification, Form of Surety Bond(s); as prepared by the Providence Parks Department, and on file in the office of the City Clerk 3rd 
Floor, City Hall, Providence, RI 02903, hereby proposes to furnish all supervision, technical personnel, labor, materials, machinery, 
tools, equipment and services including utility and transportation services, and to perform such other required work for the 
BOTANICAL CENTER EPOXY FLOORING and such other required and incidental work, complete, all in accordance with the 
above listed documents and for the unit prices for work in-place for the following items and quantities.   
 

2. In submitting this Bid, the bidder understands that the right is reserved by The Providence Parks Department to reject any and 
all Bids, If written notice of acceptance of this Bid is mailed, telegraphed or delivered to the undersigned  within (90) days after the 
opening thereof, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to execute and deliver an Agreement in 
the prescribed form and furnish the required bond within (10) days after the Agreement is presented to him/her for signature.  
 
Herewith in accordance with the instructions to Bidders. 
 
3. Attached hereto is an affidavit in proof that the undersigned has not colluded with any person in respect to this. Bid or any 
bids for the Contractor for which this Bid is submitted. Also attached is a Statement of Bidder’s Qualifications. 
 
4. Application unit prices are contained in the Agreement (established as the result of either a Unit Price Bid or a Supplemental 
Schedule of Unit Prices), the City of Providence may order the Contractor to proceed with desired changes in the work, the value of 
such changes to be determined by the measured quantities involved and the application unit prices specified in the Contract. 
 
5.  The City of Providence reserves the right to determine the lowest responsible Bidder based on past experience with the City 
and/or recommendations by City and/or state agencies with an interest in this procurement.  The City reserves the right to award the 
project to the appropriate bidder in the best interest of the City of Providence. 
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CERTIFICATION OF NON-SEGREGATED FACILITIES 
 
 

The Bidder certifies that he/she does not maintain or provide for his/her employees any segregated facilities at any of his 
establishments, and that he/she does not permit his/her employees to perform their services at any location, under his/her control, 
where segregation facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal 
Opportunity Clause in any contract resulting from acceptance of this Bid. As used in this certification, term “segregation facilities” 
means any waiting rooms, work rooms, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and 
other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation and housing facilities 
provided for employee which are segregated by explicit directive or are in fact segregated on basis of race, color, religion, or national 
origin, because of habit, local custom, or otherwise. The Bidder agrees that (except where he/she has obtained identical certification 
from proposed subcontractors for specific time periods) he/she will obtain identical certification from proposed subcontractor prior to 
the award of subcontracts exceeding $10,000.00 which are not exempt from provisions of the Equal Opportunity Clause, and that he 
/she will retain such certifications in his/her files. 
 
NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. & 1001.   
 
DATE ________________________________, 20___ 
 
Name of Bidder and Official Address:   Name of Authorized Representative (Contact): 
 
_____________________________________________  ______________________________________________ 
 
_____________________________________________  By ___________________________________________ 
         (Signature) 
_____________________________________________  Title __________________________________________ 
 
E-Mail: ______________________________________  Phone: ________________________________________ 
 
Bidder shall indicate, in space provided,  
the earliest possible Project Start-up Date:__________________________________________________, 20 _____ 
 
 
ADDENDA: The undersigned acknowledges receipt of the following Addenda, if any, and has included the provisions thereof in this Bid (If 
Any): 
 
 
Addendum No.  Date     Addendum No.                  Date 
 
 
_____________ _______________, 20 _____   _____________ _______________, 20 _____ 
 
 
_____________ _______________, 20 _____   _____________ _______________, 20 _____ 
 
 
Sub-Contractors (If Any): 
 
Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 

 
Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 
 
Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 
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SUPPLEMENTAL BID FORM 
 

BOTANICAL CENTER EPOXY FLOORING  
 

BASE BID:  Roger Williams Botanical Center is located inside 420 acres on the Historic Roger Williams Park at the intersection of 
Cladrastic Ave and Floral Ave in Washington Park Neighborhood of Providence RI. The Providence Parks Department is seeking 
qualified bidders to submit pricing for Broadcast Epoxy Flooring inside the Botanical Center Foyer. The scope of work for this project 
shall include but not limited to: Remove and Dispose existing epoxy flooring to its underlining concrete surface. Furnish and Install 
Sherwin-Williams ceramic carpet decorative broadcast epoxy application with clear urethane topcoat. Color to be determine by owner. 
The awarded contractor shall provide necessary means to protection the limit of work from public access. Contractor shall be willing 
to accommodate a working schedule that would be feasible around schedule events. Proposed work will include but not be limited to: 
Remove & Dispose floor materials, Furnish and Install epoxy with clear top coating, interior work zone protection. (See Botanical 
plan on Attachment A).  
 
Add alternates include Remove and Replace stone thresholds on entrance doorways. Furnish and Install expansion joints where 
transitional flooring meets concrete slap. In-leu of ceramic tile flooring Furnish and Install 1x3 porcelain tile flooring. This will be a 
thin-set type of installation. Place aluminum reducer strips at entrances and doorways, Place colored grout to tile joints and grout 
sealer.      

In addition to stating the Total Base Bid, the bidder shall state Unit Prices for related work listed under each bid item which 
represents the work items included in the Total Base Bid.  The Unit Prices are quoted for computing adjustments to the Base Bid prior 
to Contract award, as well as during the course of construction, based upon extra work ordered by the City or for work 
countermanded, reduced or omitted by the City in order to stay within the Project budget.  
 
 Base Bid Items and Unit prices are to be Completed prices to be added or deducted on the basis of quantities of work 
involved, for each item in place in the unit indicated.  
 
BASE BID:  The Base Bid scope of work for this project shall include, but not be limited to the following: Remove & Dispose 
existing epoxy flooring, Furnish and Install epoxy with clear top coating and interior work zone protection.   
 
All Work Included in this Project Shall be Completed for the lump sum of:  
 
 
_____________________________________________________________________________________________________________________________________________Dollars 
 
($_____________________________________),  BASE BID  
 
 
OWNER’S ALLOWANCE:  
 
___________________________________________ Five Thousand dollars_______________________________________________________________________Dollars 
 
($_______5,000______________________________), ALLOWANCE   
 
 
TOTAL BASE BID WITH ALLOWANCE:  
 
_____________________________________________________________________________________________________________________________________________Dollars 
 
 
($_____________________________________),  TOTAL BASE BID  
 

BIDDER: _______________________________ 
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UNIT PRICES: 

 
1. F&I Sherwin-Williams Ceramic Carpet #554 decorative broadcast complete – per Square Foot  

 
_______________________________________________ SF  $_____________________ 
price in writing 
 

2. R&D existing epoxy flooring by large grinder or shot blasting complete - per Square Foot  
 
_______________________________________________ SF  $_____________________ 
price in writing 
 
 

3. F&I interior work zone protection - per Lump Sum  
 
_______________________________________________ LS  $_____________________ 
price in writing 
 

 
Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be 

used to adjust the contract prior to or after award – in the best interest of the City of Providence. 
 
 
        BIDDER: _______________________________ 
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BID DOCUMENTS: 
 

The complete set of Bid Documents consists of the Bid Form, Technical Specifications, Minority Participation Forms, and 
the following Drawings: 
 
DRAWINGS:  

• L-1   COVER SHEET 
• L-2  CONSTRUCTION PLAN 
• L-3  BROADCAST EPOXY SPECIFICATION SHEET 

 
TECHNICAL SPECIFICATION: 

• 010000  GENERAL REQUIREMENTS 
• 024119  SELECTIVE DEMOLITION 
• 096723  RESINOUS FLORRING 

 
 
ADDITIONAL INFORMATION REQUIRED WITH BID: 

 
• Qualifications to Perform Work – See Form Below for Information Required 
• Minority Participation Forms – 10% MBE / 10 % WBE Goal on this Project 
• Addenda (If Any) - Must Be Acknowledged on Bid Form 
• Product Information for Items Submitted as ‘Or Equal’ to Specified Materials 

 
PROVISIONS OF THIS PROJECT: 
 

• Upon the Issuance of the Award from the Board of Contract – the City shall issue a Contract to be executed by the 
City and the vendor incorporating the bid specifications.  All Provisions of the Specifications are binding. 

• Any Permits Required by the City of Providence and/or State of Rhode Island Shall be Obtained by the Vendor – 
Permit Fees by the City of Providence Shall be Waived – the State ADA Fee Must be Paid 

• The Davis Bacon Act Applies (HUD Projects) – Prevailing Wages Must Be Paid for On Site Hours – On-Site 
Interviews will be Conducted During the Project – Employees Shall be Advised of the Prevailing Wage Rates Prior 
to Mobilization on Site 

• Certified payrolls Must be Submitted With Pay Requests Including Monthly Utilizations Form 
• Performance and Payment Bonds (If Required) Must be Submitted within 10 Days of Award or Bid Bond Will be 

Forfeited 
• An Insurance Certificate Shall be Submitted to the City Within 10 Days of Award 
• A Copy of the Vendors Contractor’s License Must be Submitted within 10 Days of Award 
• All On-Site Personnel Shall be Licensed (If Required) and Shall have Proof of All Licenses Required by the State of 

Rhode Island to Perform the Work Required 
• Pay Requests Must be Submitted on Approved AIA Billing Documents (City will Provide if Needed) 
• All Subcontractors Shall be Listed on the Bid Form – All Insurance & Payroll Requirements Apply 

o General Contractor Shall be the Insurance Certificate Holder and the City Shall be Named as ‘Additionally 
Insured’ with Respect to Liability Insurance 

• A Submittal Log Must be Submitted within 10 Days of Award 
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CLOSE OUT DOCUMENTS: 
 

• Prior to Final Payment the Vendor Shall Provide the Following: 
o Copies of Permits Signed off and Approved (If Any) 
o Operating Manuals and Warranties Shall Be Transferred and/or Delivered 
o Full and Completed As-Built Drawings Shall be Submitted for Approval 
o Training Shall be Provided to City Personnel (If Required) 
o Certification by Manufactures Representative (If Required) 

 
QUALIFICATIONS: 
 
            Qualifications will be evaluated on the basis of similar project experience for: 
  
 a. Completion of at least 3 similar projects within the past five years.  
 b. Size and dollar value of similar completed projects.  
 c. Contractor’s performance with similar projects. (references will be checked) 
 d.. Relevant experience of individuals assigned to the project. 
 

Questions regarding this bid package shall be submitted via e-mail to Patti Jordan at pjordan@providenceri.gov 
and Ilya Iskhakov, Landscape Designer, at iiskhakov@providenceri.gov , no later than five (5) working days 
before the bid opening date. 
 
Ilya Iskhakov is the project contact and can be reached at 401-680-7206. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:pjordan@providenceri.gov
mailto:iiskhakov@providenceri.gov
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TECHNICAL SPECIFICATIONS 
 

This project qualifies for prevailing wages per the Prevailing Wages Statute or the Davis Bacon Act (HUD).  
Certified payrolls will need to be submitted to the owner for all hours worked on site for this project. 
The Wage Decision for this project shall be as recorded on the Bid Date and is available on the RI 
Department of Labor website. 

 
Federal Labor Standards 
U.S. Department of Housing & Urban Development 
 
Applicability 
 
The Project of Program to which the Construction work covered by this contract pertains is being assisted by the United 
States of America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the 
provisions applicable to such Federal assistance. 
A.1. (i) Minimum Wages.  All laborers and mechanics employed or working up on the site of the work (or under the United 
States Housing Act of 1937 or under the Housing Act of 1949 in the construction of development of the project) will be 
paid unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act 
(29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of 
payment computed at rates not less than those contained in the wage determination of the Secretary of labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between 
the contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under Section 1(b)(2) of the Davis-Bacon Act on behalf of laborers of mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs 
incurred for more than weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the 
particular weekly period, are deemed to be constructively made or incurred during such weekly period.  Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification or 
work actually performed, without regard to skill, excepts as provided in 29 CFR Part 5.5 (a)(4).  Laborers or mechanics 
performing work in more than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein: Provided, that the employer’s payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional classification and wage rates 
conformed under 29 CFT part 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen 
by the workers. 

(ii) (a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be 
employed under the contact shall be classified in conformance with the wage determination.  HUD shall approve an 
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met: 
     (1) The work to be performed by the classification requested is not performed by a classification in the wage 
determination; and 
     (2) The classification is utilized in the area by the construction industry; and 
     (3) The proposed wage rate, including any bona fide fringe benefits, bears a relationship to the wage rates contained in 
the wage determination. 
     (b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and HUD or its designee on the classification and wage rate (including the amount designated for fringe 
benefits where appropriate), a report of the action taken shall be sent by HUD or its designee to the Administrator of the 
Wage and Hour Division, Employment Standards Administration, U.S. Department of labor, Washington, D.C. 20210.  The 
Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action 
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within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day period that 
additional time is necessary. (Approved by the Office of Management and Budget under OMB control number 1215-0140.) 
     (c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, 
and HUD or its designee do not agree on the proposed classification and wage rate (including the amount designated for 
fringe benefits, where appropriate), HUD or its designee shall refer the questions, including the views of all interested 
parties and the recommendation of HUD or its designee to the Administrator for determination.  The Administrator, or an 
authorized representative, will issue a determination within 30 days of receipt and so advise HUD or its designee or will 
notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of 
Management and Budget under OMB Control Number 1215-0140.) 
     (d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(b) or (c) of 
this paragraph, shall be paid to all workers performing work in the classification under this contract from the first day on 
which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as 
part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe 
benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the 
contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.  (Approved 
by the Office of Management and Budget under OMB Control Number 1215-0140.) 
    2. Withholding.  HUD or its designee shall upon its own action or upon written request of an authorized representative 
of the Department of Labor withhold or cause to be withhold from the contractor under this contract or any other Federal 
contract with the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor so much that the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee or helper, employed or working on the site of the work (or under the 
United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), all 
or part of the wages required by the contract.  HUD or its designee may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased.  HUD or its designee may, after written notice to the contractor, 
disburse such amounts withheld for and on account of the contractor or subcontractor to the respective employees to 
whom they are due.  The comptroller General shall make such disbursements in the case of direct Davis-Bacon Act 
contracts. 
   3. (i) Payrolls and basic records.  Payrolls and basic record relating thereto shall be maintained by the contractor during 
the course of the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of 
the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the construction or 
development of the project).  Such records shall contain the name, address, and social security number of each such 
worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for 
bona fide fringe benefits or cash equivalents thereof of the types described in Section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid.  Whenever the Secretary of labor has 
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonable 
anticipated in providing benefits under a plan or program described in Section 1(b)(2)(B) or the Davis-Bacon Act, the 
contractor shall maintain records which show that the commitment to provide such benefits ins enforceable, that the plan 
or program is financially responsible, and that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits.  
Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship and certification of trainee programs, the registration of the apprentices and trainees, and 
the ratios and wage rates prescribed in the applicable programs. (Approved by the Office of Management and Budget 
under OMB Control Numbers 1215-0140 and 1215-0017.) 
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(ii) (a) The contractor shall submit weekly for each in which any contract work is performed a copy of all payrolls 
to HUD or its designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will 
submit the payrolls to the applicant, sponsor or owner, as the case may be, for transmission to HUD or its designee.  The 
payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR 
Part 5.5(a)(3)(i).  This information may be submitted in any form desired.  Optional Form WH-34 is available for this 
purpose and may be purchases from the Superintendent of Documents (Federal Stock Number 029-005-00014-1), 
Government Printing Office, Washington, Dc 20402.  The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. (Approved by the Office of Management and Budget under OMB Control Number 1215-
0149.) 
     (b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or his or 
her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be maintained under 20 CFR Part 5.5 
(a)(3)(i) and that such information is correct and complete; 

 (2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions 
as set forth in 29 CFR Part 3; 
 (3) That each laborer or mechanic has been paid not less that the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
     (c) The weekly submission of a property executed certification set forth on the reverse side of Optional Form WH-347 
shall satisfy the requirement for submission of the “Statement of Compliance” required by paragraph AA.3. (ii)(b) of this 
section. 
     (d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal 
prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.   (iii) The 
contractor of subcontractor shall make the records required under paragraph A.3. (i) of this section available for 
inspection, copying, or transcription by authorized representatives of HUD or its designee or the Department of Labor, and 
shall permit such representatives to interview employees during working hours on the job.  If the contractor or 
subcontractor fails to submit the required records or to make them available, HUD or its designee may, after written notice 
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds.  Furthermore, failure to submit the required records upon request or to 
make such records available may be grounds for debarment action pursuant to 29 CFR Part 5.12. 
   4. (i) Apprentices and Trainees.  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of 
Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed 
in his or her first 90 days of probationary employment as an apprentice in such an apprentice program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a State 
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice.  The allowable 
ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to 
the contractor as to the entire work force under the registered program.  Any worker listed on a payroll at an apprentice 
wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed.  In addition, any apprentice performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate on the age determination for the work actually performed.  Where a contractor is performing 
construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman’s hourly rate) specified in the contractor’s or subcontractor’s registered 
program shall be observed.  Every apprentice must be paid at not less than the rate specified in the registered program 
for the apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable 
wage determination.  Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program.  If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of 
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fringe benefits listed on the wage determination for the applicable classification.  If the Administrator determines that a 
different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 
determination.  In the even the Bureau of Apprenticeship and Training, or a State Apprenticeship Agency recognized by 
the Bureau, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 (ii) Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less that the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a program 
which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and 
Training Administration.  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the 
plan approved by the Employment and Training Administration.  Every trainee must be paid not less than the rate 
specified in the approved program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly 
rate specified in the applicable wage determination.  Trainees shall be paid fringe benefits in accordance with the 
provisions of the trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division 
determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for apprentices.  Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed.  In addition, any trainee performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed.  
In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an 
acceptable program is approved. 
 (iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity requirement of Executive Order 11246, s amended, and 29 CFR Part 
30. 
   5. Compliance with Copeland Act requirements.  The contractor shall comply with the requirements of 29 CFR Part 3, 
which are incorporated by reference in this contract. 
   6. Subcontracts.  The contractor or subcontractor will insert in any subcontract the clauses contained in 29 CFR 
5.5(a)(1) through (10) and such other clauses as HUD or its designee may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these clauses in any lower tier subcontracts.  The prime contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all contract clauses in 29 CFR Part 
5.5 
   7. Contracts termination; debarment.  A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of 
the contract, and for debarment as a contractor as provided in 29 CFR 5.12 
   8. Compliance with Davis-Bacon and Related Act Requirements.  All ruling and interpretations of the Davis-Bacon and 
Related Act contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract. 
   9. Disputes concerning labor standards.  Disputes arising out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract.  Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7.  Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of 
Labor, or the employees or their representatives. 
   10. (i) Certification of Eligibility.  By entering in to this contract, the contractor certifies that neither it (nor he or she) nor 
any person or firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government 
contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or 
participate in HUD programs pursuant to 24 CFR part 24. 
 (ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of Section 3(a) of the Davis-Bacon Act of 29 CFR 5.12(a)(1) or to be awarded HUD contracts or 
participate in HUD programs pursuant to 24 CFR Part 24. 
 (iii) The penalty to making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.  Additionally, 
U.S. Criminal Code, Section 1010, Title 18, U.S.C., “Federal Housing Administration transaction”, provides in part: 
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“Whoever, for the purpose of …influencing in any way the action of such Administration…makes, utter of publishes any 
statement, knowing the same to be false…shall be fined not more than $5,000 or imprisoned not more than two years, or 
both.” 
   11. Complaints, Proceedings, or Testimony by Employees.  No laborer or mechanic to whom the wage, salary, or other 
labor standards provisions of this Contract are applicable shall be discharged or in any other manner discriminated 
against by the Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to 
be instituted any proceeding or has testified or is about to testify in any proceeding under or relating to the labor standards 
applicable under this Contract to his employer. 
     B. Contract Work Hours and Safety Standards Act.  As used in this paragraph, the terms “laborers” and “mechanics” 
include watchmen and guards. 

(1) Overtime requirements.  No contractor or subcontractor contracting for any part of the contract work which may 
require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in 
any workweek in which he or she is employed on such work to work I excess of forty hours I such workweek unless 
such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay 
for all hours worked in excess of forty hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of the clause set forth in 
subparagraph (1) or this paragraph, the contractor and any subcontractor responsible therefore shall be liable for the 
unpaid wages.  In addition, such contractor and subcontractor shall be liable to the United States (in case of work 
done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated 
damages.  Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in subparagraph (1) of this paragraph, in the sum 
of $25 for each calendar day on which such individual was required or permitted to work in excess of forty hours 
without payment of the overtime wages required by the clause set forth in subparagraph (1) of this paragraph. 

 (3) Withholding for unpaid wages for liquidated damages.  HUD or its designees shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold of cause to be withheld form any 
moneys payable on account of work performed by the contractor or subcontractor under any such contract or nay other 
Federal contract with the same prime contract, or any other Federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime contractor such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidates damages as 
provided in the clause set forth in subparagraph (2) of this paragraph. 
 (4) Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
subparagraph (1) through (4) of this paragraph and also a clause requiring the subcontractors to include these clauses in 
any lower tier subcontracts.  The prime contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in subparagraphs (1) through (4) of this paragraph. 

C. Health and Safety 
(1) No laborer or mechanic shall be required to work in surrounding or under working conditions which are unsanitary, 

hazardous, or dangerous to his health and safety as determined under construction safety and health standards 

promulgated by the Secretary of Labor by regulation. 

 (2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 
1926 (formerly Part 1518) and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours 
and Safety Standards Act (Public Law 91-54, 83 Stat. 96). 
 (3) The Contractor shall include the provisions of this Article in every subcontract so that such provisions will be 
binding on each subcontractor.  The Contractor shall take such action with respect to any subcontract as the Secretary of 
Housing and Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions. 
   
Questions regarding this bid shall be sent via e-mail to Ilya Iskhakov at iiskhakov@providenceri.gov.  Questions and 
responses will be sent to all bidders. 

mailto:iiskhakov@providenceri.gov
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          "General Decision Number: RI20210001 10/15/2021 

Superseded General Decision Number: RI20200001 

State: Rhode Island 

Construction Types: Building, Heavy (Heavy and Marine) and  
Highway 

Counties: Rhode Island Statewide. 

BUILDING CONSTRUCTION PROJECTS (does not include residential 
construction consisting of single family homes and apartments 
up to and including 4 stories)  HEAVY, HIGHWAY AND MARINE 
CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.95 for calendar year 2021 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.95 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2021.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/01/2021 
          1              01/22/2021 
          2              03/05/2021 
          3              04/09/2021 
          4              04/23/2021 
          5              06/18/2021 
          6              07/30/2021 
          7              09/10/2021 
          8              09/17/2021 
          9              10/15/2021 

 ASBE0006-006 12/01/2019 

                                  Rates          Fringes 

HAZARDOUS MATERIAL HANDLER    
(Includes preparation,    
wetting, stripping, removal    
scrapping, vacuuming, bagging    
& disposing of all insulation    
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materials, whether they    
contain asbestos or not, from    
mechanical systems)..............$ 36.60            22.40 
---------------------------------------------------------------- 
 ASBE0006-008 09/01/2021 

                                  Rates          Fringes 

Asbestos Worker/Insulator   
     Includes application of  
     all insulating materials,  
     protective coverings,  
     coatings & finishes to all  
     types of mechanical systems.$ 45.00            32.89 
---------------------------------------------------------------- 
 BOIL0029-001 01/01/2021 

                                  Rates          Fringes 

BOILERMAKER......................$ 45.87            29.02 
---------------------------------------------------------------- 
 BRRI0003-001 06/01/2020 

                                  Rates          Fringes 

Bricklayer, Stonemason,    
Pointer, Caulker & Cleaner.......$ 42.55            28.02 
---------------------------------------------------------------- 
 BRRI0003-002 03/01/2020 

                                  Rates          Fringes 

Marble Setter, Terrazzo    
Worker & Tile Setter.............$ 40.78            28.92 
---------------------------------------------------------------- 
 BRRI0003-003 03/01/2020 

                                  Rates          Fringes 

Marble, Tile & Terrazzo    
Finisher.........................$ 34.10            27.88 
---------------------------------------------------------------- 
 CARP0330-001 01/01/2021 

                                  Rates          Fringes 

CARPENTER (Includes Soft    
Floor Layer).....................$ 39.72            28.66 
Diver Tender.....................$ 40.72            28.66 
DIVER............................$ 51.47            28.66 
Piledriver.......................$ 39.72            28.66 
WELDER...........................$ 40.72            28.66 

FOOTNOTES:    

  When not diving or tending the diver, the diver and diver 
  tender shall receive the piledriver rate. Diver tenders 
  shall receive $1.00 per hour above the pile driver rate 
  when tending the diver. 

  Work on free-standing stacks, concrete silos & public utility 
  electrical power houses, which are over 35 ft. in height 
  when constructed: $.50 per hour additional. 

  Work on exterior concrete shear wall gang forms, 45 ft. or 
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  more above ground elevation or on setback: $.50 per hour 
  additional. 

  The designated piledriver, known as the ""monkey"": $1.00 per 
  hour additional. 

---------------------------------------------------------------- 
 CARP1121-002 01/06/2020 

                                  Rates          Fringes 

MILLWRIGHT.......................$ 39.07            29.15 
---------------------------------------------------------------- 
 ELEC0099-002 06/02/2021 

                                  Rates          Fringes 

ELECTRICIAN......................$ 43.61           54.71% 
Teledata System Installer........$ 32.71     12.57%+14.93 

FOOTNOTES:    

  Work of a hazardous nature, or where the work height is 30 
  ft. or more from the floor, except when working 
  OSHA-approved lifts: 20% per hour additional. 

  Work in tunnels below ground level in combined sewer outfall: 
  20% per hour additional. 

---------------------------------------------------------------- 
 ELEV0039-001 01/01/2021 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 55.03       35.825+A+B 

FOOTNOTES:   

  A. PAID HOLIDAYS: New Years Day; Memorial Day; Independence 
  Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday 
  after Thanksgiving Day; and Christmas Day. 

  B. Employer contributes 8% basic hourly rate for 5 years or 
  more of service of 6% basic hourly rate for 6 months to 5 
  years of service as vacation pay credit. 

---------------------------------------------------------------- 
 ENGI0057-001 12/01/2020 

                                  Rates          Fringes 

Operating Engineer: (power    
plants, sewer treatment    
plants, pumping stations,    
tunnels, caissons, piers,    
docks, bridges, wind    
turbines, subterranean &    
other marine and heavy    
construction work)   
     GROUP 1.....................$ 42.55          27.70+a 
     GROUP 2.....................$ 40.55          27.70+a 
     GROUP 3.....................$ 36.17          27.70+a 
     GROUP 4.....................$ 33.32          27.70+a 
     GROUP 5.....................$ 39.60          27.70+a 
     GROUP 6.....................$ 30.40          27.70+a 
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     GROUP 7.....................$ 24.40          27.70+a 
     GROUP 8.....................$ 36.25          27.70+a 
     GROUP 9.....................$ 40.17          27.70+a 

a. BOOM LENGTHS, INCLUDING JIBS: 

150 feet and over + $ 2.00 
180 feet and over + $ 3.00 
210 feet and over + $ 4.00 
240 feet and over + $ 5.00 
270 feet and over + $ 7.00 
300 feet and over + $ 8.00 
350 feet and over + $ 9.00 
400 feet and over + $10.00 

a. PAID HOLIDAYS: 
  New Year's Day, President's Day, Memorial Day, July Fourth, 
  Victory Day, Labor Day, Columbus Day, Veterans Day, 
  Thanksgiving Day, Christmas Day. a: Any employee who works 
  3 days in the week in which a holiday falls shall be paid 
  for the holiday. 

a. FOOTNOTES: 
Hazmat work: $2.00 per hour additional. 
Tunnel/Shaft work: $5.00 per hour additional. 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

GROUP 1: Cranes, lighters, boom trucks and derricks 
  
  GROUP 2: Digging machine, Ross Carrier, locomotive, hoist, 
  elevator, bidwell-type machine, shot & water blasting 
  machine, paver, spreader, graders, front end loader (3 yds. 
  and over), vibratory hammer & vacuum truck, roadheaders, 
  forklifts, economobile type equipment, tunnel boring 
  machines, concrete pump and on site concrete plants. 

GROUP 3: Oilers on cranes. 

GROUP 4: Oiler on crawler backhoe.  

  GROUP 5: Bulldozer, bobcats, skid steer loader, tractor, 
  scraper, combination loader backhoe, roller, front end 
  loader (less than 3 yds.), street and mobile-powered 
  sweeper (3-yd. capacity), 8-ft. sweeper minimum 65 HP). 

GROUP 6: Well-point installation crew.   

GROUP 7: Utility Engineers and Signal Persons 

  GROUP 8: Heater, concrete mixer, stone crusher, welding 
  machine, generator and light plant, gas and electric driven 
  pump and air compressor. 

GROUP 9: Boat & tug operator. 

---------------------------------------------------------------- 
 ENGI0057-002 11/01/2020 

                                  Rates          Fringes 

Power Equipment Operator    
(highway construction    
projects; water and sewerline    
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projects which are incidental    
to highway construction    
projects; and bridge projects    
that do not span water)   
     GROUP  1....................$ 35.70          27.70+a 
     GROUP  2....................$ 30.40          27.70+a 
     GROUP  3....................$ 24.40          27.70+a 
     GROUP  4....................$ 30.98          27.70+a 
     GROUP  5....................$ 34.68          27.70+a 
     GROUP  6....................$ 34.30          27.70+a 
     GROUP  7....................$ 29.95          27.70+a 
     GROUP  8....................$ 31.33          27.70+a 
     GROUP  9....................$ 33.28          27.70+a 

  a. FOOTNOTE: a. Any employee who works three days in the week 
  in which a holiday falls shall be paid for the holiday. 

  a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial 
  Day, July Fourth, Victory Day, Labor Day, Columbus Day, 
  Veterans Day, Thanksgiving Day & Christmas Day. 

POWER EQUIPMENT OPERATOR CLASSIFICATIONS   

  GROUP 1: Digging machine, crane, piledriver, lighter, 
  locomotive, derrick, hoist, boom truck, John Henry's, 
  directional drilling machine, cold planer, reclaimer, 
  paver, spreader, grader, front end loader (3 yds. and 
  over), vacuum truck, test boring machine operator, veemere 
  saw, water blaster, hydro-demolition robot, forklift, 
  economobile, Ross Carrier, concrete pump operator and boats 

GROUP 2: Well point installation crew   

GROUP 3: Utlity engineers and signal persons 

GROUP 4: Oiler on cranes  

  GROUP 5: Combination loader backhoe, front end loader (less 
  than 3 yds.), forklift,  bulldozers & scrapers and boats 

GROUP 6: Roller,skid steer loaders, street sweeper   

  GROUP 7: Gas and electric drive heater, concrete mixer, light 
  plant, welding machine, pump & compressor 

GROUP 8: Stone crusher   

GROUP 9: Mechanic & welder 

---------------------------------------------------------------- 
 ENGI0057-003 12/01/2020 

BUILDING CONSTRUCTION 

                                  Rates          Fringes 

Power Equipment Operator   
     GROUP  1....................$ 41.82          27.70+a 
     GROUP  2....................$ 39.82          27.70+a 
     GROUP  3....................$ 39.60          27.70+a 
     GROUP  4....................$ 35.60          27.70+a 
     GROUP  5....................$ 32.75          27.70+a 
     GROUP  6....................$ 38.90          27.70+a 
     GROUP  7....................$ 38.47          27.70+a 
     GROUP  8....................$ 35.79          27.70+a 
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a.BOOM LENTHS, INCLUDING JIBS: 

150 ft. and over: + $ 2.00 
180 ft. and over: + $ 3.00 
210 ft. and over: + $ 4.00 
240 ft. and over: + $ 5.00 
270 ft. and over: + $ 7.00 
300 ft. and over: + $ 8.00 
350 ft. and over: + $ 9.00   
400 ft. and over: + $10.00 
      
  a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial 
  Day, July Fourth, Victory Day, Labor Day, Columbus Day, 
  Veterans Day, Thanksgiving Day & Christmas Day. a: Any 
  employee who works 3 days in the week in which a holiday 
  falls shall be paid for the holiday. 

a.  FOOTNOTE: Hazmat work: $2.00 per hour additional.  
     Tunnel/Shaft work: $5.00 per hour additional. 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

GROUP 1: Cranes, lighters, boom trucks and derricks. 
  
  GROUP 2: Digging machine, Ross carrier, locomotive, hoist, 
  elevator, bidwell-type machine, shot & water blasting 
  machine, paver, spreader, front end loader (3 yds. and 
  over), vibratory hammer and vacuum truck 

  GROUP 3: Telehandler equipment, forklift, concrete pump & 
  on-site concrete plant 

GROUP 4: Fireman & oiler on cranes   

GROUP 5: Oiler on crawler backhoe   

  GROUP 6: Bulldozer,skid steer loaders,bobcats, tractor, 
  grader, scraper,combination loader backhoe, roller, front 
  end loader (less than 3 yds.), street and mobile powered 
  sweeper (3 yds. capacity), 8-ft. sweeper (minimum 65 hp) 

GROUP 7: Well point installation crew   

  GROUP 8: Heater, concrete mixer, stone crusher, welding 
  machine, generator for light plant, gas and electric driven 
  pump & air compressor 

---------------------------------------------------------------- 
 IRON0037-001 09/16/2021 

                                  Rates          Fringes 

IRONWORKER.......................$ 38.21            30.58 
---------------------------------------------------------------- 
 LABO0271-001 05/30/2021 

BUILDING CONSTRUCTION 

                                  Rates          Fringes 

LABORER   
     GROUP 1.....................$ 33.55            26.15 
     GROUP 2.....................$ 33.80            26.15 
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     GROUP 3.....................$ 34.30            26.15 
     GROUP 4.....................$ 34.55            26.15 
     GROUP 5.....................$ 35.55            26.15 

LABORERS CLASSIFICATIONS   

  GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement 
  Finisher Tender, Scaffold Erector, Wrecking Laborer, 
  Asbestos Removal [Non-Mechanical Systems] 

  GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer, 
  Demolition Burner, Chain Saw Operator, Fence & Guard Rail 
  Erector, Setter of Metal Forms for Roadways, Mortar Mixer, 
  Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone 
  Spreader, Pneumatic Tool Operator, Wagon Drill Operator, 
  Tree Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder 
  Operator 

GROUP 3: Pre-Cast Floor & Roof Plank Erectors  

  GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered 
  Drill, Block Paver, Rammer, Curb Setter, Powderman & Blaster 

GROUP 5: Toxic Waste Remover 

---------------------------------------------------------------- 
 LABO0271-002 05/30/2021 

HEAVY AND HIGHWAY CONSTRUCTION 

                                  Rates          Fringes 

LABORER   
     COMPRESSED AIR 
      Group 1....................$ 53.45            24.15 
      Group 2....................$ 50.98            24.15 
      Group 3....................$ 40.50            24.15 
     FREE AIR 
      Group 1....................$ 44.05            24.15 
      Group 2....................$ 43.05            24.15 
      Group 3....................$ 40.50            24.15 
     LABORER 
      Group 1....................$ 33.55            24.15 
      Group 2....................$ 33.80            24.15 
      Group 3....................$ 34.55            24.15 
      Group 4....................$ 27.05            24.15 
      Group 5....................$ 35.55            24.15 
     OPEN AIR CAISSON,  
     UNDERPINNING WORK AND  
     BORING CREW 
      Bottom Man.................$ 39.55            24.15 
      Top Man & Laborer..........$ 38.60            24.15 
     TEST BORING 
      Driller....................$ 40.00            24.15 
      Laborer....................$ 38.60            24.15 

LABORER CLASSIFICATIONS   

  GROUP 1:  Laborer; Carpenter tender; Cement finisher tender; 
  Wrecking laborer; Asbestos removers [non-mechanical 
  systems]; Plant laborer; Driller in quarries 

  GROUP 2:  Adzeperson; Asphalt raker; Barcotype jumping 
  tamper; Chain saw operators; Concrete and power buggy 
  operator; Concrete saw operator; Demolition burner; Fence 
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  and guard rail erector; Highway stone spreader; Laser beam 
  operator; Mechanical grinder operator; Mason tender; Mortar 
  mixer; Pneumatic tool operator; Riprap and dry stonewall 
  builder; Scaffold erector; Setter of metal forms for 
  roadways; Wagon drill operator; Wood chipper operator; 
  Pipelayer; Pipe trench bracer 

  GROUP 3:  Air track drill operator; Hydraulic and similar 
  powered drills; Brick paver; Block paver; Rammer and curb 
  setter; Powderperson and blaster

GROUP 4:  Flagger & signaler   

GROUP 5:  Toxic waste remover               

LABORER - COMPRESSED AIR CLASSIFICATIONS   

  GROUP 1: Mucking machine operator, tunnel laborer, brake 
  person, track person, miner, grout person, lock tender, 
  gauge tender, miner: motor person & all others in 
  compressed air 

  GROUP 2: Change house attendant, powder watchperson, top 
  person on iron 

  GROUP 3: Hazardous waste work within the ""HOT"" zone 
   

LABORER - FREE AIR CLASSIFICATIONS   

  GROUP 1: Grout person - pumps, brake person, track person, 
  form mover & stripper (wood & steel), shaft laborer, 
  laborer topside, outside motorperson, miner, conveyor 
  operator, miner welder, heading motorperson, erecting 
  operator, mucking machine operator, nozzle person, 
  rodperson, safety miner, shaft & tunnel, steel & rodperson, 
  mole nipper, concrete worker, form erector (wood, steel and 
  all accessories), cement finisher (this type of work only), 
  top signal person, bottom person (when heading is 50' from 
  shaft), burner, shield operator and TBM operator 

GROUP 2: Change house attendant, powder watchperson   

GROUP 3: Hazardous waste work within the ""HOT"" zone 

---------------------------------------------------------------- 
 PAIN0011-005 06/01/2021 

                                  Rates          Fringes 

PAINTER   
     Brush and Roller............$ 36.42            22.90 
     Epoxy, Tanks, Towers,  
     Swing Stage & Structural  
     Steel.......................$ 38.42            22.90 
     Spray, Sand & Water  
     Blasting....................$ 39.42            22.90 
     Taper.......................$ 37.17            22.90 
     Wall Coverer................$ 36.92            22.90 
---------------------------------------------------------------- 
 PAIN0011-006 06/01/2021 

                                  Rates          Fringes 

GLAZIER..........................$ 39.98            22.90 
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FOOTNOTES:    

SWING STAGE: $1.00 per hour additional.    

PAID HOLIDAYS: Labor Day & Christmas Day. 

---------------------------------------------------------------- 
 PAIN0011-011 06/01/2021 

                                  Rates          Fringes 

 Painter (Bridge Work)...........$ 54.00            22.90 
---------------------------------------------------------------- 
 PAIN0035-008 06/01/2011 

                                  Rates          Fringes 

Sign Painter.....................$ 24.79            13.72 
---------------------------------------------------------------- 
 PLAS0040-001 06/03/2019 

BUILDING CONSTRUCTION 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 36.00            27.15 

  FOOTNOTE: Cement Mason: Work on free swinging scaffolds under 
  3 planks width and which is 20 or more feet above ground 
  and any offset structure: $.30 per hour additional. 

---------------------------------------------------------------- 
 PLAS0040-002 07/01/2019 

HEAVY AND HIGHWAY CONSTRUCTION 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 32.85            22.20 
---------------------------------------------------------------- 
 PLAS0040-003 07/01/2019 

                                  Rates          Fringes 

PLASTERER........................$ 37.55            27.50 
---------------------------------------------------------------- 
 PLUM0051-002 08/30/2021 

                                  Rates          Fringes 

Plumbers and Pipefitters.........$ 46.49            31.40 
---------------------------------------------------------------- 
 ROOF0033-004 06/01/2021 

                                  Rates          Fringes 

ROOFER...........................$ 39.40            29.06 
---------------------------------------------------------------- 
 SFRI0669-001 04/01/2021 

                                  Rates          Fringes 

SPRINKLER FITTER.................$ 47.55            26.60 
---------------------------------------------------------------- 
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 SHEE0017-002 12/01/2020 

                                  Rates          Fringes 

Sheet Metal Worker...............$ 38.58            36.73 
---------------------------------------------------------------- 
 TEAM0251-001 05/01/2019 

HEAVY AND HIGHWAY CONSTRUCTION 

                                  Rates          Fringes 

TRUCK DRIVER   
     GROUP  1....................$ 27.96    26.8525+A+B+C 
     GROUP  2....................$ 27.61    26.8525+A+B+C 
     GROUP  3....................$ 27.66    26.8525+A+B+C 
     GROUP  4....................$ 27.71    26.8525+A+B+C 
     GROUP  5....................$ 27.81    26.8525+A+B+C 
     GROUP  6....................$ 28.21    26.8525+A+B+C 
     GROUP  7....................$ 28.41    26.8525+A+B+C 
     GROUP  8....................$ 27.91    26.8525+A+B+C 
     GROUP  9....................$ 28.16    26.8525+A+B+C 
     GROUP 10....................$ 27.96    26.8525+A+B+C 

FOOTNOTES:   

  A. Paid Holidays: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Thanksgiving Day and Christmas Day, plus 
  Presidents' Day, Columbus Day, Veteran's Day & V-J Day, 
  providing the employee has worked at least one day in the 
  calendar week in which the holiday falls. 

  B. Employee who has been on the payroll for 1 year or more 
  but less than 5 years and has worked 150 Days during the 
  last year of employment shall receive 1 week's paid 
  vacation; 5 to 10 years - 2 weeks' paid vacation; 10 or 
  more years - 3 week's paid vacation. 

  C. Employees on the seniority list shall be paid a one 
  hundred dollar ($100.00) bonus for every four hundred (400) 
  hours worked, up to a maximum of five hundred dollars 
  ($500.00) 

  All drivers working on a defined hazard material job site 
  shall be paid a premium of $2.00 per hour over applicable 
  rate. 

TRUCK DRIVER CLASSIFICATIONS   

GROUP 1:  Pick-up trucks, station wagons, & panel trucks  

GROUP 2: Two-axle on low beds  

GROUP 3: Two-axle dump truck  

GROUP 4: Three-axle dump truck  

GROUP 5: Four- and five-axle equipment  

GROUP 6: Low-bed or boom trailer. 

  GROUP 7: Trailers when used on a double hook up (pulling 2 
  trailers) 

GROUP 8: Special earth-moving equipment, under 35 tons  
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GROUP 9: Special earth-moving equipment, 35 tons or over  

GROUP 10: Tractor trailer 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 
  

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
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changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

  

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
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Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION"
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SECTION 010000 - GENERAL REQUIREMENTS 

PART 1 - GENERAL  

1.1 All work done under this Contract shall also be in conformance with the Drawings and these 
Supplemental Technical Specifications. 

A. SCOPE OF WORK 

1. The general summary of work to be done under this contract consists of, but shall not be 
limited, to the following as shown in the Contract Documents: 

B. WORK COVERED BY CONTRACT DOCUMENTS 

C. The Contractor shall execute the scope of work indicated on Plans and Specifications to 
enhance the use and operations of the site as shown within the project limits. 

D. Work shall be as specifically indicated, shown or described in the Drawings, Technical 
Specifications, and other Contract Documents. 

E. PROJECT INFORMATION 

1. OWNER 
a. City of Providence Parks Department Roger Williams Park Dalrymple Boathouse, 

1000 Elmwood Avenue, Providence, RI 02905, Telephone: 401.680.7200 
b. Superintendent of Parks: Wendy Nilsson 

2. OWNER’S REPRESENTATIVE 
a. Ilya Iskhakov, Landscape Designer/Project Manger, iiskhakov@providenceri.gov, 

401-680-7206 

1.2 PROJECT LOCATION 

A. Roger Williams Park Botanical Center, 1000 Elmwood Avenue, Providence, RI 02905 

PART 2 - PRODUCTS  

2.1 CONTRACTOR USE OF PREMISES 

A. The Contractor’s use of premises shall be within the limits shown on the Drawings and as 
defined in the Standard Form of Agreement, for the performance of the Work. 

1. The Contractor shall maintain vehicular access and utility service to the abutting 
properties at all times throughout the course of the construction. 

2. The Contractor shall assume full responsibility for security of all materials and equipment 
on the site, including those of the subcontractors. 
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3. If directed by the Owner’s Representative, the Contractor shall relocate or move any 
stored items that interfere with operations of the Owner. 

4. The Contractor may elect to obtain (at no cost to the Owner) additional storage or work 
areas off-site if needed to perform the work. 

2.2 OWNER OCCUPANCY REQUIREMENTS 

A. The Owner (City) anticipates that site inclusive of all on-site amenities beyond the Limit of 
Work will remain open throughout the course of construction. 

B. Contractor shall provide the Owner’s Representative with a written plan describing the 
sequences and durations anticipated for the execution of the Work. 

2.3 MOBILIZATION, SITE PREPARATION, & DEMOLITION 

A. THE WORK SPECIFIED IN THIS SECTION INCLUDES: 

1. Mobilization of all personnel and equipment; 
2. Preparing the construction site for construction operations; 
3. Materials to be removed and legally disposed of off site. 
4. When applicable, verifying and utilizing survey control points as shown on the Drawings 
5. Protecting existing site features to remain, such as fences, trees, shrubs and grassed areas 

outside the limit of work. 
6. Protecting underground and overhead utilities and other existing facilities from damage. 
7. Where applicable, provisions for site access and of traffic control. 
8. At cessation of site improvement operations: Site clean-up 
9. De-mobilization of all personnel and equipment. 

2.4 CONSTRUCTION STAGING/STOCKPILE AREAS 

A. Staging areas within the Park is permitted as shown on the Plans with the prior consent of and 
coordination with the Owner. 

B. Restoration of the site to pre-existing condition shall be the sole responsibility of the Contractor. 

2.5 MATERIALS AND EQUIPMENT: 

A. Materials to be Removed and Stockpiled. 

1. Materials directed to be removed and stockpiled shall be removed, transported to and 
stacked in a location directed by the Owner’s Representative. All materials shall be neatly 
stacked as directed. 

2. If the Owner’s Representative determines that any part of the materials identified to be 
stockpiled are unsuitable for re use on the site or by the Owner elsewhere, such materials 
shall be evaluated for legal disposal by Owner's Representative and Contractor. 

B. Signs: Conform to requirements of Temporary Facilities and Controls. 
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C. Temporary Site Protection: Temporary chain-link fence, if so desired shall be furnished, 
installed and maintained at no additional cost to the Owner. At the completion of all work at the 
site, the Contractor shall remove all temporary fencing and restore the site to its original 
condition at no additional cost to the Owner. 

2.6 TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES 

A. Make arrangements with the Owner's Representative for storage of materials and equipment in 
designated locations at the construction site. If staged on site, materials shall be secured from 
vandalism and or theft. 

B. Plastic construction fence or snow fencing if installed shall be maintained in good condition. 
Provide barricades, barrels, fencing and/or other barriers around excavations and trenches as 
required for safety. Upon completion, temporary fencing shall be removed and the affected area 
restored existing condition. 

2.7 SITE MAINTENANCE 

A. Control dust from Contractor operations in accordance with specified dust control measures. 

B. Maintain the Site during construction in a manner that will not obstruct use on neighborhood 
streets. Proceed with the work in an orderly manner, maintaining the construction site free of 
debris and unnecessary equipment or materials. 

C. Legally dispose of all debris, rubbish, hazardous materials, oil, and grease in accordance with 
local ordinances.  

D. Maintain safety and security of the construction site and any stockpiled or staged materials or 
equipment if left on site. 

2.8 TRAFFIC CONTROL 

A. For all of his operations, the Contractor shall provide appropriate traffic control in accordance 
with, TEMPORARY FACILITIES AND CONTROLS. The purposes of the traffic control are 
1) to ensure that operations in the project area are performed in a safe and orderly manner, and 
2) to minimize the impact of truck and equipment traffic and noise on adjacent homes near the 
project area. The Contractor shall be responsible for obtaining any and all required permits and 
approvals. 

B. Police Details, if required by the City, shall be paid directly to and coordinated with Providence 
Public Safety by the Owner. 

2.9 DEMOBILIZATION 

A. Contractor shall be responsible for site security and safety at all times. Upon substantial 
completion of the work, Contractor shall remove all excess materials, equipment, construction 
debris, temporary facilities and construction measures (fencing, signs, barriers, etc.) from the 
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project area, and shall leave the site in suitable condition for full occupancy and use by the 
Owner. The sedimentation and erosion controls installed as part of the Work may not 
necessarily be removed at this time (see below). 

B. The Owner’s Representative shall be the sole judge of whether the site has been suitably 
cleaned. 

PART 3 - EXECUTION  

3.1 GENERAL REQUIREMENTS 

A. The construction site entrance shall be as indicated on the plans. The Owner will provide access 
to any locked gate. Any tracked debris from the site present on adjacent roadways shall be 
removed and the roads swept daily to remove any excess mud, dirt, or rock originating from the 
site. Trucks hauling material shall be covered and equipped with gates that prevent material 
from falling out. If present, catch basins within 100 feet of site entry and exit locations shall be 
protected with inlet sediment control devices and maintained for the duration of the work. 

B. Identify, clearly mark and protect all survey monuments, temporary bench marks as well as any 
adjacent contractors’ work and facilities (if applicable). Repair or replacement shall be at 
Contractor’s sole expense if damaged by Contractor. 

C. Protect existing culverts, sewers, and all other utilities including gas, telecommunications, 
electricity, and water. Repair or replace at Contractor’s sole expense if damaged by Contractor. 

D. Utilize or install drum or sawhorse barricades or backfill all open excavations, holes, trenches, 
and depressions occurring at construction sites or occurring as part of this work. 

3.2 CHANGE ORDER PROCEDURE 

A. DESCRIPTION 

1. The Contractor shall comply with this procedure in the process of giving notification of 
change and preparing and submitting a proposal for adjustment due to a desired, 
perceived, or actual change in the work. Changes in the work, or period of performance 
of the work, may be directed in writing by the Owner's Representative or may be 
requested by the Contractor. In either case, payment for work accomplished under a 
modification may not be made until a formal contract modification, incorporating the 
change into the contract, has been issued and executed. Therefore, it is incumbent upon 
the Contractor to comply fully with this procedure and to expedite the resolution of 
changes. 

3.3 CHANGE SUBMITTALS 

A. When requested, the Contractor shall submit the following to the Owner's Representative in 
accordance with the Submittals procedures described in these specifications: 
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1. Proposal cover letter on Contractor's letterhead; 
2. Detailed price proposal; 
3. Drawings or other explanatory data; and 
4. Time extension statement with justification if any time extension is requested. 

3.4 COMPLIANCE 

A. The Contractor shall take such measures as needed to assure familiarity and compliance by its 
staff with these procedures. If change proposals are incomplete, unclear, or ambiguous or are 
not supported by adequate documentation, the data will be returned and the Contractor shall 
resubmit or supplement the proposal as requested by the Owner’s Representative. Delay 
resulting from the Contractor's noncompliance with this procedure shall not in itself constitute 
the basis for an extension in the time of performance under the contract. 

3.5 PROCESSING CHANGES INITIATED BY THE OWNER’S REPRESENTATIVE 

A. The Owner’s Representative will initiate changes only in writing. The Owner will sign any 
Request for Proposal (RFP). This will establish an Extra Work Order (EWO) number, by which 
the change will be identified until such time as it may be incorporated into the contract by 
formal Change Order (CO). 

B. The Contractor may or may not be authorized to proceed with the changed work pending 
resolution of changes in the contract price or time of performance. If the work described in the 
RFP becomes critical to the timely performance of the Contractor's work, a written request for a 
Notice to Proceed must be forwarded to the Owner immediately. The Owner will issue any 
Notice to Proceed. This unilateral modification to the contract may be subject to further 
negotiation regarding price and time for completion. 

C. Payment for changed work, covered by an authorized modification, will not be made until a 
notice to proceed covering the changed work has been executed. 

D. The Contractor shall prepare and submit its proposal for change to include at a minimum: 

1. A cover letter referencing the EWO number and citing the attachments, if any, which 
constitute the Contractor's total proposal. 

2. A detailed price proposal showing labor, construction equipment, and material quantities 
and prices at the lowest practical level of each element of the work. 

3. Any drawings, sketches, catalog cuts, samples, certifications, or other data required to be 
submitted by the Owner’s Representative that is required to fully document 

4. A statement of the proposed change in the time of completion of the contract, together 
with all required justification for such a change. 

5. A statement to the effect that there is "no change in price and/or time of completion of the 
work under this contract as a result of this proposed change”, if that is the case. 

E. The Owner may accept the Contractor's proposal without negotiation. Alternatively, upon 
receipt of a proposal which is satisfactory in form, the Owner’s Representative may require 
negotiation with the Contractor to arrive at a fair and equitable change in the contract price and 
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time of completion. Upon agreement, a contract modification will be issued by the Owner for 
Contractor's execution. 

3.6 PROCESSING CHANGES INITIATED BY THE CONTRACTOR 

A. Should the Contractor feel that a change to the work under the contract, or to the contract itself, 
is necessary or desirable, it shall propose such a change to the Owner’s Representative. This 
proposed change shall include a clear and concise description of the proposed change, along 
with that information cited in above. 

B. Within a reasonable time, the Owner’s Representative will review the Contractor's proposal and 
determine if the proposed change is in the Owner's best interest. If so, Contractor will be 
advised of this and a an EWO number will be assigned to Contractor's proposal. 

3.7 EXECUTING CHANGED WORK 

A. The Contractor is cautioned not to proceed with the work described in a proposed change until it 
is authorized to do so in writing by the Owner’s Representative. 

3.8 TERMINATIONS AND DELAYS 

A. Termination of Contract: If the Contractor or any of his/her subcontractors refuses or fails to 
prosecute the work with such diligence as will insure its completion within the time specified in 
these Contract Documents, or as modified, as provided for in these Contract Drawings, or 
violates any other Provisions of this Contract, the Local Public Agency, Local Public Agency, 
City, by written notice to the Contractor, may terminate the Contractor’s right to proceed with 
the Work. Upon such termination, the City of Providence may take over the work and prosecute 
the same to completion, by contract or otherwise, and the Contractor and his/her sureties shall 
be liable to the City of Providence for any additional cost incurred by the City of Providence in 
its completion of the work and they shall also be liable to the City of Providence for liquidated 
damages for any delay in the completion of the work as provided below. work and they shall 
also be liable to the City of Providence for liquidated damages for any delay work. in the 
completion of the work as provided below. work. If the Contractor’s right to proceed is so 
terminated, the Local Public Agency Local Public Agency City may take possession of and 
utilize in completing the work such materials, tools, equipment, and plants as may be on the site 
of the work and necessary thereof. Project work must commence 30 days after award of 
Contract or as mutually agreed upon by the Contractor and the Owner. The Contractor is 
required to submit a Work Schedule including all items included in the scope of work. The 
Work Schedule shall mirror the Schedule of Values which should be in chronological order. 
Both items are identified in the standard Pre-Bid and Pre-Construction Meeting Minutes as 
required. The work shall be continuous and the Contractor shall staff the project appropriately 
to meet the agreed upon work schedule. De- Mobilization from the project, prior to completion, 
must be agreed upon in writing by the Owner. 



Providence Parks Department 
Botanical Center Epoxy Flooring 

 

SECTION 010000 - GENERAL 
REQUIREMENTS 

 

 010000 - 7  

3.9 INSPECTION OF WORK 

A. DESCRIPTION 

1. Work included in this Section consists of periodic observation of construction of the 
project. The Contractor's work shall be monitored periodically by the Owner’s 
Representative 

2. The Owner’s Representative presence on site or construction observation work is 
inspectional in nature and will not include supervision or direction of the actual work of 
the contractor. 

3. In no event will the Owner’s Representative be responsible or liable for the contractor’s 
use or administration of personnel, machinery, staging, or other temporary or 
precautionary construction, safety precautions or procedures, or for compliance by the 
contractor with the provisions, terms, or specifications of the contract. Observation 
services provided by the Owner’s Representative are solely for the benefit of the Owner. 

4. The Contractor shall keep the Owner’s Representative informed concerning the work 
status and projected work schedule through regular communications. 

5. The Contractor shall not cover any work related to the required field visits until one of 
the following occurs: 
a. The Contractor is authorized by the Owner’s Representative to proceed after the 

field visit. 
b. The field visit is re-scheduled by the Owner’s Representative to a later 

construction event 
c. The field visit is waived in writing by the Owner’s Representative 

6. The Contractor shall request a Final Inspection seven calendar days in advance of the 
planned completion date. After review of the Notice of Completion, the Owner’s 
Representative may reject the Notice for cause or schedule the Final Inspection. The 
Owner’s Representative will perform its Final Inspection on all phases of the work and 
develop a comprehensive punch list, which will be provided to the Contractor. 

7. The Final Inspection will be scheduled when the punch list items discovered during the 
Final Inspection have been corrected. If discovered, the Owner’s Representative may add 
new items to the punch list at this inspection. 

8. The Contractor is advised that the Owner’s Representative will not accept the work until 
the Owner’s Representative determines Substantial Completion has been achieved. 
Therefore, to minimize its risk, the Contractor should schedule its work to be 
substantially complete in time to allow the Final Inspection and punch list work to occur 
in advance of the Project Close Out Date. Due to the construction time period and the 
anticipated weather conditions, substantially complete will be defined as the completion 
of construction for all item and the temporary stabilization of all disturbed areas, 
excluding planting and final seeding. Planting and final seeding is to occur during the 
time periods specified.. 

9. Nothing in this Section shall be construed to limit the Owner’s Representative right to 
inspect the work at any time. 

3.10 CONSTRUCTION SCHEDULES 

A. DESCRIPTION 
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1. Work included in this Section consists of preparation, submittal, and updating of the 
project. 

3.11 CONSTRUCTION SCHEDULE 

A. Submit the following to the Owner’s Representative in accordance with the Submittals Section. 
Submittals are for the record or approval as indicated. 

1. The proposed construction schedule shall be submitted for approval within five (5) 
calendar days after receipt of Notice to Proceed. 

2. Submit contract Weekly Summary Reports to the Owner’s Representative for the record 
at weekly site meeting at request by the Owner. 

3. Submit construction progress schedule including a two week look ahead as back up to 
progress invoices. 

B. The construction schedule shall show all work activities for completion of the work to be 
performed under this contract and will reflect Contractor's general sequential approach to the 
work. The construction schedule will be in a bar chart format. The minimum level of detail 
(number of activities) shall include the activities described in the Schedule of Values and the 
Scope of the Work. The construction schedule shall demonstrate completion of all work within 
the period of performance of the contract in a reasonable and achievable manner. 

3.12 PERIODIC SCHEDULE UPDATES 

A. The Contractor shall support monthly payment requests with an approved construction schedule 
marked to indicate progress. Submit updated schedule as necessary. 

B. When in the opinion of the Owner’s Representative changes in the work occur that significantly 
affect the schedule, the Contractor shall submit a revised construction schedule for approval. 
The revised construction schedule shall be submitted within 10 calendar days after it is 
requested by the Owner’s Representative The current approved construction schedule shall be 
used as a baseline for progress reporting. 

C.  Acts of God: Claims for additional compensation for ‘Acts of God’ will be reviewed by the 
Owner. It is the Contractor’s responsibility to secure the work site daily and failure to provide 
adequate provisions to do so may result in repairs to the site at the Contractor’s expense. 
Documented ‘Acts of God’ such as the state issuing a ‘State of Emergency’ may result in the 
Owner’s authorization to proceed repair funded by the Owner. No work shall proceed without 
written authorization by the Owner. 

3.13 SUBMITTAL PROCEDURES 

A. DESCRIPTION 

1. This Specification Section covers the preparation and submission of all work plans, 
drawings, samples, manufacturer's literature and brochures, installation instructions, and 
operation and maintenance manuals as specified herein and in the various sections of 
these Specifications. 
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2. A Submittal Schedule shall be submitted for approval within five (5) calendar days after 
receipt of Notice to Proceed. 

3.14 DRAWINGS 

A. The term "drawings" as used herein includes ‘Shop Drawings’ as required for fabrication, 
erection and installation, layout, and setting of proposed improvements; lists or schedules of 
materials and catalogues and brochures; performance and test data; and all other drawings and 
descriptive data pertaining to materials and methods of construction as may be required to show 
that the materials, equipment, or systems and the positions thereof conform to the requirements 
of the Contract Documents. 

B. Where specified and if so directed by the Owner’s Representative provide shop drawings that 
are accompanied by design computations. 

C. Sheet sizes of drawings shall not exceed 24 in. by 36 in. The title block on all drawings shall 
bear the name of the Owner, the name of the project, and the project location. 

D. The Contractor's drawings shall be submitted electronically in PDF format to the Owner’s 
Representative for review and approval. 

E. The Contractor shall maintain a complete set of construction drawings at the jobsite, clearly 
marked to reflect as-built conditions. Upon completion of the work, the Contractor shall submit 
these Record Drawings to the Owner’s Representative. 

F. The Owner’s Representative will review drawings and schedules only for conformance with the 
design of the Project and for compliance with the Contract Documents and Contract Drawings. 
The Contractor shall make any and all updates and corrections required by the Owner’s 
Representative 

G. Drawings shall be reviewed and returned within ten (10) working days of receipt of drawings at 
jobsite. Drawings and all supporting data, catalogs, or similar information shall be prepared by 
the Contractor or his suppliers and subcontractors but shall be submitted as instruments of the 
Contractor. 

H. The Owner’s Representative review of drawings will be of a general nature and shall not relieve 
the Contractor from responsibility for errors and omissions of any sort, for deviations from 
Drawings or Specifications, or for conflict with the work of others that may result from such 
deviations. The Owner’s Representative review of drawings will not relieve the Contractor of 
responsibility to complete the work in accordance with the requirements of the Contract 
Documents. 

I. After Notice of Award, the Contractor shall submit a Submittal Schedule to the Owner’s 
Representative. The Contractor's schedule shall be brought up to date from time to time to show 
the latest changes, omissions, and additions. The Schedule will be based on the Contractor's 
Construction Schedule and will show when the Contractor will submit the drawings and when 
he/she expects them to be returned so that construction activities shown on the Construction 
Schedule are not interrupted. There will be a minimum of three weeks between these two 
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activities. Specific methods and routines for handling drawing reviews shall be established in 
advance within the general framework of the Contract Documents. 

J. Work for which the Contractor's submittals are required shall not be started until the submittals 
have been reviewed and accepted in writing by the Owner or Landscape Architect. Owner or 
Landscape Architect. Owner or Landscape Architect. Owner or Landscape Architect. Owner's 
Representative. Any revision by the Contractor of a previously accepted submittal must be 
accepted in writing by the Owner’s Representative before implementation. 

3.15 SAMPLES 

A. The Contractor shall, at his or her expense, furnish the Owner’s Representative with samples of 
the various materials as specified in these Specification and Drawings. Samples shall be 
delivered to the office of the Owner’s Representative at the Contractor’s expense. 

3.16 PRODUCT DATA 

A. The Contractor shall submit to the Owner’s Representative all required Material Safety Data 
Sheets (MSDS) and all Product Data Sheets and any other relevant product information for all 
items identified in the Technical Specifications and Drawings. All data shall be furnished by the 
Contractor in accordance with the approved schedule. 

B. SUBMITTAL LOG 

1. Contractor to provided the following information:  
a. An I.D. number for each item 
b. Specification Section, Paragraph Number and Line Item Number (ie. 321313 / 1.3 / 

A) 
c. Item Name 
d. Description of the Item 
e. Date Submitted 
f. Status: Approved / Approved As Noted / Rejected 
g. Sub-Contractor (If any) providing the material 
h. Comments 

3.17 QUALITY CONTROL DESCRIPTION 

A. This Section provides the requirements for Contract quality control (QC) pertaining to the 
Work, including: 

1. QC of products and workmanship; 
2. Manufacturer's instructions; and 
3. Manufacturer's certificates and field services. 
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3.18 WORKMANSHIP 

A. The Contractor shall comply with industry standards of the region, except when more restrictive 
tolerances or specified requirements indicate more rigid standards or more precise 
workmanship. 

B. The Contractor shall provide suitably-qualified personnel to produce work of specified quality. 

C. The Contractor shall secure products in place with positive anchorage devices designed and 
sized to withstand stresses, vibration, and racking. 

D. The Contractor shall provide materials to match approved samples. 

3.19 MANUFACTURER'S INSTRUCTIONS 

A. The Contractor shall require compliance with instructions in full detail, including each step in 
sequence. Should instructions conflict with the Contract Documents, the Contractor shall 
request clarification from the Owner’s Representative before proceeding. 

3.20 MANUFACTURER'S CERTIFICATES 

A. When required in individual Specifications sections, the Contractor shall submit manufacturer's 
certificates, in duplicate, certifying that products meet or exceed specified requirements. 

3.21 TESTING LABORATORY SERVICES (NIC) 

A. Not Utilized in this Contract 

B. (Modify as Required)  

3.22 MANUFACTURER'S FIELD SERVICES 

A. When required by the manufacturer or Owner’s Representative, the Contractor shall have the 
manufacturer provide a qualified representative to observe field conditions, conditions of 
surfaces and installation, and quality of workmanship as applicable and to make written report 
of observations and recommendations to the Owner’s Representative 

3.23 AUTHORITY OF OWNER’S REPRESENTATIVE 

A. The Owner’s Representative will decide all questions that may arise as to the quality and 
acceptability of materials furnished. All questions that may arise as to the interpretation of the 
Contract Drawing and Specifications shall be determined by the Owner’s Representative. 

B. The Owner and Owner’s Representative shall not be responsible for the Contractor's means, 
methods, techniques, sequences, or procedures of construction or the safety precautions and 
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programs incident thereto, and the Owner’s Representative will not be responsible for the 
Contractor's failure to perform the work in accordance with the Contract Documents. 

C. The Owner’s Representative will not be responsible for the acts or omissions of the Contractor 
or any subcontractors, of the agents or employees of any Contractor or subcontractor, or of any 
other persons at the site or otherwise performing any of the work. 

3.24 COORDINATION OF DRAWINGS AND SPECIFICATIONS 

A. The Contractor shall take no advantage of any apparent error or omission in the Contract 
Drawings or Specifications. In the event the Contractor discovers such a discrepancy, error or 
omission, he shall immediately notify the Owner’s Representative. After review and 
consultation with the Owner’s Representative the Owner’s Representative will issue 
clarifications, provide interpretations and make such corrections as may be deemed necessary 
for the Contractor to proceed with fulfilling the intent of the Contract Drawings and 
Specifications. 

B. When general reference is made on the Contract Drawings or within the Specifications to any 
cited Standard Specifications, it shall refer to the current edition of such Specifications or the 
latest revision thereof or interim Specifications adopted and in effect on the date of Effective 
Date of Agreement. In the event of a conflict between the Contract Drawings and the 
specifications, the Owner’s Representative shall be notified to provide a clarification to the 
Contractor. 

3.25 COOPERATION WITH UTILITIES 

A. The Contractor will notify all utility companies, all pipeline owners, or other parties affected 
and endeavor to have all necessary adjustments of the public or private utility fixtures, 
pipelines, and other appurtenances within or adjacent to the limits of construction made as soon 
as practical. 

B. Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas 
valve boxes, light standards, cableways, signals, and all other utility appurtenances within the 
limits of the proposed construction which are to be crossed, relocated or adjusted are to be 
moved by the Contractor or its designated agents, except as otherwise noted on the Contract 
Drawings. In the case of utility lines, the Contractor shall coordinate with the respective utilities 
for their removal and relocation. 

C. Attention is directed to the possible existence of underground facilities not known to the 
Owner’s Representative or in a location different from that which is shown on the Contract 
Drawings. The Contractor shall take steps to ascertain the exact location of all underground 
facilities prior to doing work that may damage such facilities or interfere with their service. 

3.26 INDEPENDENT TESTING AND INSPECTION (NIC) 

A. Not Applicable under this Contract 
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3.27 REQUIREMENTS 

A. The requirements for sampling and testing or inspection are specified in the Specifications and 
Drawings. The Contractor shall maintain a complete and up-to-date file of all quality control 
documentation at the jobsite. 

3.28 MATERIAL AND EQUIPMENT 

A. DESCRIPTION 

1. This Specification Section includes the requirements for the transportation, handling, 
storage, and protection of materials and equipment as specified herein and in the various 
Sections of these Specifications. This Section also addresses the procedure for 
Contractor-proposed product substitutions. 

3.29 MANUFACTURER REQUIREMENTS 

A. In general, the Contractor shall receive, handle, and store materials and equipment in 
accordance with manufacturer's recommendations and in a manner which will protect such 
items from damage or deterioration. 

B. GENERAL 

C. Products include the material, equipment, and systems used on this Project. Comply with the 
Specifications, Drawings and referenced standards as minimum requirements. 

3.30 TRANSPORTATION AND HANDLING 

A. The Contractor shall receive, handle, and store materials and equipment supplied by him/her in 
a manner that will protect such items from damage or deterioration in accordance with 
procedures provided by product manufacturers and the Owner. 

B. Promptly inspect the shipments to assure that the products comply with requirements, the 
quantities are correct, and the products are undamaged. 

3.31 STORAGE AND PROTECTION 

A. Materials and equipment shall be stored off the ground on blocking or pallets and shall be 
covered for protection from vandalism and weather damage. 

B. Materials and equipment shall be stored, tested, and cleaned prior to use, in accordance with the 
Specification and all specific manufacturers’ requirements. Damaged or nonconforming items 
shall be removed immediately to a separated storage area for expeditious removal from site. 

C. The Contractor shall provide a secure outside storage area in the vicinity of the site. 
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3.32 SUBSTITUTIONS 

A. Substitutions will be considered only when a product becomes unavailable due to no fault of the 
Contractor or when deemed appropriate by the Owner’s Representative 

B. Document each request with complete data substantiating the compliance of the proposed 
substitution with the Contract Documents. 

C. The requested substation proposed constitutes a representation that the Contractor: 

1. Has investigated the proposed product and determined that it meets or exceeds, in all 
respects, the specified product. 

2. Will provide the same warranty for substitution as for the specified product. 
3. Will coordinate installation and make other changes which may be required for the Work 

to be complete in all respects. 
4. Waives claims for additional costs which may subsequently become apparent. 

D. Substitutions will be considered when they are indicated or implied on shop drawings or 
product data submittals without separate written request, or when acceptance will require 
substantial revision of the Contract Documents. 

E. The Owner’s Representative will determine acceptability of the proposed substitution, and will 
notify the Contractor of acceptance or rejection in writing within a reasonable time. Only one 
request for the substitution will be considered for each product. When substitution is not 
accepted, the Contractor shall provide the specified product. 

3.33 REJECTED MATERIALS AND DEFECTIVE WORK 

A. Materials furnished by the Contractor and rejected by the Owner’s Representative as unsuitable 
or not in conformity with the specifications shall forthwith be removed from the job-site and 
work area by the Contractor, and shall not be made use of elsewhere in the work. 

B. Any errors, defects, or omissions in the execution of work or in the materials furnished by the 
Contractor, even though they may have been passed or overlooked or have appeared after the 
completion of the work, discovered at any time before the final payment is made hereunder, 
shall be forthwith rectified and made good by and at the expense of the Contractor and in a 
manner satisfactory to the Owner or Owner’s Representative. 

C. The Contractor shall reimburse the Owner for any expense, losses or damages incurred in 
consequence of any defect error, omission or act of the Contractor or his employees, as 
determined by the Owner’s Representative, occurring previous to the final payment. 

3.34 PROJECT CLOSEOUT 

A. DESCRIPTION 

1. This Section specifies administrative and procedural requirements for the project closeout 
including, but not limited to: 
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a. Project record document (As-Built drawings) submittal. Maintain a clean, 
undamaged set of blue or black line white-prints of Contract Drawings and Shop 
Drawings. Mark the set to show the actual installation where the installation varies 
substantially from the Work as originally shown. Mark whichever drawing is most 
capable of showing conditions fully and accurately; where Shop Drawings are 
used, record a cross-reference at the corresponding location on the Contract 
Drawings. Give particular attention to concealed elements that would be difficult 
to measure and record at a later date. 

b. Organize record drawing sheets into manageable sets, bind with durable paper 
cover sheets, and print suitable titles, dates and other identification on the cover of 
each set. Upon completion of work, submit record drawings to the Owner’s 
Representative. 

2. Record Specifications 
a. Maintain one complete copy of the Project Manual, including addenda. Mark these 

documents to show substantial variations in actual Work performed in comparison 
with the Specifications and modifications. Give particular attention to 
substitutions, selection of options and similar information on elements that are 
concealed or cannot otherwise be readily discerned later by direct observation. 
Note related record drawing information and Product Data. Upon completion of 
the Work, submit record Specifications. 

3. Test Results 
a. Not Applicable this project 

4. REMOVAL OF PROTECTION 
a. Remove temporary protection and facilities installed for protection of the Work 

during construction. Fencing and erosion and sediment control measures and best 
management practices can be removed after permanent measures have been 
established. 

3.35 WARRANTIES 

A. DESCRIPTION 

1. This Section specifies general administration and procedural requirements for warranties 
and bonds required by the Contract Documents, including manufacturers’ standard 
warranties on products and special warranties. 
a. Refer to the General Conditions for terms of the Contractor’s special warranty of 

workmanship and materials; 
b. General closeout requirements are included in Section “Project Closeout”; and 
c. Specific requirements for warranties for the Work and products and installations 

that are specified to be warranted are included in the specifications and Drawings. 
2. Disclaimers and Limitations 

a. Manufacturer’s disclaimers and limitations on product warranties do not relieve the 
Contractor of the warranty on the Work that incorporates the products, nor does it 
relieve suppliers, manufacturers, and subcontractors required to countersign special 
warranties with the Contractor. 

B. DEFINITIONS 

1. Standard Warranties 
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a. Standard product warranties are pre-printed written warranties published by 
individual manufacturers for particular products and are specifically endorsed by 
the manufacturer to the Owner. 

2. Special Warranties 
a. Special warranties are written required by or incorporated in the Contract 

Documents, either to extend time limits provided by standard warranties or to 
provide greater rights for the Owner. 

C. WARRANTY REQUIREMENTS 

1. Related Damages and Losses 
a. When correcting warranted Work that has failed, remove and replace other Work 

that has been damaged as a result of such failure or that must be removed and 
replaced to provide access for corrections of warranted Work. 

2. Reinstatement of Warranty 
a. When Work covered by a warranty has failed and been corrected by replacement 

or rebuilding, reinstate the warranty by written endorsement. The reinstated 
warranty shall be equal to the original warranty with an equitable adjustment for 
depreciation. 

3. Replacement Cost 
a. Upon determination that Work covered by a warranty has failed, replace or rebuild 

the Work to an acceptable condition complying with requirements of Contract 
Documents. The Contractor is responsible for the cost of replacing or rebuilding 
defective Work regardless of whether the Owner’s Representative has benefited 
from use of the Work through a portion of its anticipated useful service life. 

4. Owner’s Recourse 
a. Written warranties made to the Owner are in addition to implied warranties, and 

shall not limit the duties, obligations, rights and remedies otherwise available 
under the law, nor shall warranty periods be interpreted as limitations on time in 
which the Owner can enforce such other duties, obligations, rights and remedies. 

5. Rejection of Warranties 
a. The Owner’s Representative reserves the right to reject warranties and to limit 

selections to products with warranties not in conflict with requirements of the 
Contract Documents. The Owner’s Representative reserves the right to refuse to 
accept Work for the Project where a special warranty, certification, or similar 
commitment is required on such Work or part of the Work, until evidence is 
presented that entities required to counter sign such commitments are willing to do 
so. 

b. All warranties shall be submitted to the Owner in accordance with conditions of 
the Contract and the Submittals. 

D. WARRANTY PERIOD 

1. All warranties required by the Contract documents shall commence on the date of Final 
Acceptance. 

2. Warranty period is one (1) year from date of Final Acceptance unless otherwise specified. 

END OF SECTION 010000
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Requirements, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected site elements. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and legally dispose of them off-site. 

B. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise 
indicated to be salvaged or reinstalled. 

C. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 
methods and equipment to prevent damage to the item and surfaces; disposing of items unless 
indicated to be salvaged or reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.5 PRE-CONSTRUCTION MEETINGS 

A. Predemolition Conference: Conduct conference at Project siteRoger Williams Park Botanical 
Center, 1000 Elmwood Avenue, Providence, RI 02905.. 

1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review structural load limitations of existing structures. 
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3. Review and finalize selective demolition schedule and verify availability of materials, 
demolition personnel, equipment, and facilities needed to make progress and avoid 
delays. 

4. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolition operations. 

5. Review areas where existing construction is to remain and requires protection. 

1.6 INFORMATIONAL SUBMITTALS 

A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 
proposed for protecting individuals and property , for environmental protection , for dust control 
and , for noise control. Indicate proposed locations and construction of barriers. 

B. Schedule of Selective Demolition Activities: Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and ending 
dates for each activity. Ensure Owner's on-site uses are uninterrupted. 

2. Interruption of utility services. Indicate how long utility services will be interrupted. 
3. Coordination for shutoff, capping, and continuation of utility services. 
4. Use of elevator and stairs. 
5. Coordination of Owner's continuing use and occupancy of portions of existing building 

site and of Owner's partial occupancy and use of completed Work. 

C. Predemolition Photographs or Video: Show existing conditions of adjoining construction, 
including finish surfaces, that might be misconstrued as damage caused by demolition 
operations. Comply with Section 013233 "Photographic Documentation." Submit before Work 
begins. 

D. Warranties: Documentation indicating that existing warranties are still in effect after completion 
of selective demolition. 

1.7 FIELD CONDITIONS 

A. Owner will occupy portions of the building and site immediately adjacent to selective 
demolition area. Conduct selective demolition so Owner's operations and use will not be 
disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

1. Before selective demolition, Owner will remove the items specifically indicated on the 
drawings 

C. Notify Owner's Representative of discrepancies between existing conditions and Drawings 
before proceeding with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 
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1. Hazardous materials will be removed by Owner before start of the Work. 
2. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner. Hazardous materials will be removed by Owner under a separate 
contract. 

E. Hazardous Materials: Present in buildings and structures to be selectively demolished. A report 
on the presence of hazardous materials is on file for review and use. Examine report to become 
aware of locations where hazardous materials are present. 

1. Hazardous material remediation is specified elsewhere in the Contract Documents. 
2. Do not disturb hazardous materials or items suspected of containing hazardous materials 

except under procedures specified elsewhere in the Contract Documents. 
3. Owner will provide material safety data sheets for suspected hazardous materials that are 

known to be present in buildings and structures to be selectively demolished because of 
building operations or processes performed there. 

F. Historic Areas: Demolition and hauling equipment and other materials shall be of sizes that 
clear surfaces within historic spaces, areas, rooms, and openings, including temporary 
protection  

G. Storage or sale of removed items or materials on-site is not permitted. 

H. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

1.8 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials and using approved contractors so 
as not to void existing warranties. Notify warrantor before proceeding.  

B. Notify Owner on completion of selective demolition, and obtain documentation verifying that 
existing system has been inspected and warranty remains in effect. Submit documentation at 
Project closeout. 

1.9 COORDINATION 

A. Arrange selective demolition schedule so as not to interfere with Owner's operations and use. 
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PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Review Project Record Documents of existing construction or other existing condition and 
hazardous material information provided by Owner. Owner does not guarantee that existing 
conditions are same as those indicated in Project Record Documents. 

1. Meet with Owner's Representative to identify local utilities prior to mobilization. 

B. Survey of Existing Conditions: Record existing conditions by use of preconstruction 
photographs. measured drawings . 

1. Comply with requirements specified in Section 013233 "Photographic Documentation." 
2. Inventory and record the condition of items to be removed and salvaged. Provide 

photographs or video of conditions that might be misconstrued as damage caused by 
salvage operations. Notify Owner of damaged items. 

3. Before selective demolition or removal of existing building elements that will be 
reproduced or duplicated in final Work, make permanent record of measurements, 
materials, and construction details required to make exact reproduction. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas 
to be selectively demolished. 

1. Owner will arrange to shut off indicated services/systems when requested by Contractor. 
2. Arrange to shut off utilities with utility companies. 
3. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other parts of the building. 
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3.3 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition area and 
to and from occupied portions of the building. 

2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations. 

3. Cover and protect furniture, furnishings, and equipment that have not been removed. 
4. Comply with requirements for temporary enclosures, dust control, heating, and cooling 

specified in Section 015000 "Temporary Facilities and Controls." 

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of construction and 
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 
construction being demolished. 

1. Strengthen or add new supports when required during progress of selective demolition. 

C. Remove temporary barricades and protections where hazards no longer exist. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 
cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials. At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations. Maintain portable fire-suppression devices 
during flame-cutting operations. 

4. Maintain adequate ventilation when using cutting torches. 
5. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 
6. Dispose of demolished items and materials promptly and legally off site.  

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 
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C. Work in Historic Areas: Selective demolition may be performed only in areas of Project that are 
not designated as historic. In historic spaces, areas, and rooms, or on historic surfaces, the terms 
"demolish" or "remove" shall mean historic "removal" or "dismantling."  

D. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Owner's Representative, items may be removed 
to a suitable, protected storage location during selective demolition and reinstalled in their 
original locations after selective demolition operations are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Resilient Floor Coverings: Remove floor coverings and adhesive according to recommendations 
in RFCI's "Recommended Work Practices for the Removal of Resilient Floor Coverings."  Do 
not use methods requiring solvent-based adhesive strippers. 

B. Concrete surfaces shall be abrasive blasted to remove all surface contaminants and laitance. The 
prepared concrete shall have a surface profile equal to CSP4-6. 

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of legally.  

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 

B. Burning: Do not burn demolished materials. 

3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 024119
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SECTION 096723 - RESINOUS FLOORING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Requirements, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes resinous flooring systems. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Roger Williams Botanical Center, 1000 
Elmwood Avenue, Providence, RI 02905 . 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. Include manufacturer's technical data, application 
instructions, and recommendations for each resinous flooring component required. 

B. Samples for Initial Selection: For each type of exposed finish required. 

C. Samples for Verification: For each resinous flooring system required, 6 inches square, applied 
to a rigid backing by Installer for this Project. 

1.5 INFORMATIONAL SUBMITTALS 

A. Installer Certificates: Signed by manufacturer certifying that installers comply with specified 
requirements. 

B. Material Certificates: For each resinous flooring component, from manufacturer. 

C. Material Test Reports: For each resinous flooring system, by a qualified testing agency. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For resinous flooring to include in maintenance manuals. 
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1.7 QUALITY ASSURANCE 

A. Installer Qualifications: An authorized representative who is trained and approved by 
manufacturer. 

B. Engage an installer who is certified in writing by resinous flooring manufacturer as qualified to 
apply resinous flooring systems indicated. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials in original packages and containers, with seals unbroken, bearing 
manufacturer's labels indicating brand name and directions for storage and mixing with other 
components. 

1.9 FIELD CONDITIONS 

A. Environmental Limitations: Comply with resinous flooring manufacturer's written instructions 
for substrate temperature, ambient temperature, moisture, ventilation, and other conditions 
affecting resinous flooring application. 

B. Lighting: Provide permanent lighting or, if permanent lighting is not in place, simulate 
permanent lighting conditions during resinous flooring application. 

C. Close spaces to traffic during resinous flooring application and for 24 hours after application 
unless manufacturer recommends a longer period. 

PART 2 - PRODUCTS 

2.1 PERORMANCE REQUIREMENTS 

A. VOC Content of Liquid-Applied Flooring Components: Not more than 100 g/L when calculated 
according to 40 CFR 59, Subpart D (EPA Method 24). 

B. Low-Emitting Materials: Flooring system shall comply with the testing and product 
requirements of the California Department of Public Health's (formerly, the California 
Department of Health Services') "Standard Method for the Testing and Evaluation of Volatile 
Organic Chemical Emissions from Indoor Sources Using Environmental Chambers." 

C. Flammability: Self-extinguishing according to ASTM D 635. 

2.2 MANUFACTURERS 

A. Source Limitations: Obtain primary resinous flooring materials, including primers, resins, 
hardening agents, grouting coats, and topcoats, from single source from single manufacturer. 
Obtain secondary materials, including patching and fill material, joint sealant, and repair 
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materials, of type and from manufacturer recommended in writing by manufacturer of primary 
materials. 

2.3 RESINOUS FLOORING  

A. Resinous Flooring System: Abrasion-, impact-, and chemical-resistant, aggregate-filled, and 
resin-based monolithic floor surfacing designed to produce a seamless floor. 

1. Basis-of-Design Product: Subject to compliance with requirements. Provide General 
Polymers, The Sherwin-Williams Company; Ceramic Carpet #554 Decorative Broadcast 
or approved equal. 

B. System Characteristics: 

1. Color and Pattern: Per Owner's Representative. 
2. Wearing Surface: Manufacturer's standard wearing surface . 
3. Overall System Thickness: 1/8 inch . 
4. Federal Agency Approvals: USDA FDA approved for food-processing environments. 

C. Primer: Type recommended by resinous flooring manufacturer for substrate and resinous 
flooring system indicated. 

1. Manufacturers: Subject to compliance with requirements, provide products by: 
a. Sherwin-Williams or an approved equal. 

D. Waterproofing Membrane: Type recommended by resinous flooring manufacturer for substrate 
and resinous flooring system indicated. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a.  Sherwin-Williams or an approved equal . 

E. Reinforcing Membrane: Flexible resin formulation that is recommended by resinous flooring 
manufacturer for substrate and resinous flooring system indicated and that inhibits substrate 
cracks from reflecting through resinous flooring. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a. Sherwin-Williams or an approved equal.. 

F. Patching and Fill Material: Resinous product of or approved by resinous flooring manufacturer 
and recommended by manufacturer for application indicated. 

G. Body Coats: 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a.  Sherwin-Williams or an approved equal . 

2. Resin: Epoxy . 
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3. Number of Coats: Three (3): (1) Primer, (2) First Broadcast, (3) Second Broadcast.. 
4. Thickness of Coats: Primer: 5-8 mils WFT; First Broadcast: 20 mils WFT; Second 

Broadcast: 20 mils WFT . 
5. Aggregates: Manufacturer's standard . 

H. Grout Coat: 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a.  Sherwin-Williams or an approved equal . 

2. Resin: Epoxy . 
3. Thickness of Coat: 16 mils WFT.. 

I. Topcoats: Sealing or finish coats. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a.  Sherwin-Williams or an approved equal . 

2. Resin: Epoxy . 
3. Number of Coats: One . 
4. Thickness of Coats: 1/8 inch 200 SF/Gallon . 
5. Finish: Matte . 

J. System Physical Properties: Provide resinous flooring system with the following minimum 
physical property requirements when tested according to test methods indicated: 

1. Tensile Strength: 1,500 psi minimum according to ASTM C 307. 
2. Flexural Modulus of Elasticity: 6,000 psi minimum according to ASTM C 580. 
3. Impact Resistance: No chipping, cracking, or delamination and not more than 1/16-inch 

permanent indentation according to MIL-D-3134J. 
4. Resistance to Elevated Temperature: No slip or flow of more than 1/16 inch according to 

MIL-D-3134J. 
5. Hardness: 40 , Shore D according to ASTM D 2240. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Prepare and clean substrates according to resinous flooring manufacturer's written instructions 
for substrate indicated. Provide clean, dry substrate for resinous flooring application. 

B. Concrete Substrates: Provide sound concrete surfaces free of laitance, glaze, efflorescence, 
curing compounds, form-release agents, dust, dirt, grease, oil, and other contaminants 
incompatible with resinous flooring. 

1. Roughen concrete substrates as follows: 
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a. Shot-blast surfaces with an apparatus that abrades the concrete surface, contains 
the dispensed shot within the apparatus, and recirculates the shot by vacuum 
pickup. 

b. Comply with ASTM C 811 requirements unless manufacturer's written instructions 
are more stringent. 

2. Repair damaged and deteriorated concrete according to resinous flooring manufacturer's 
written instructions. 

3. Alkalinity and Adhesion Testing: Verify that concrete substrates have pH within 
acceptable range. Perform tests recommended by manufacturer. Proceed with application 
only after substrates pass testing. 

C. Patching and Filling: Use patching and fill material to fill holes and depressions in substrates 
according to manufacturer's written instructions. 

1. Control Joint Treatment: Treat control joints and other nonmoving substrate cracks to 
prevent cracks from reflecting through resinous flooring according to manufacturer's 
written instructions. 

D. Resinous Materials: Mix components and prepare materials according to resinous flooring 
manufacturer's written instructions. 

3.2 APPLICATION 

A. Apply components of resinous flooring system according to manufacturer's written instructions 
to produce a uniform, monolithic wearing surface of thickness indicated. 

1. Coordinate application of components to provide optimum adhesion of resinous flooring 
system to substrate, and optimum intercoat adhesion. 

2. Cure resinous flooring components according to manufacturer's written instructions. 
Prevent contamination during application and curing processes. 

3. Expansion and Isolation Joint Treatment: At substrate expansion and isolation joints, 
comply with resinous flooring manufacturer's written instructions. 

B. Primer: Apply primer over prepared substrate at manufacturer's recommended spreading rate. 

C. Reinforcing Membrane: Apply reinforcing membrane to substrate cracks . 

D. Troweled or Screeded Body Coats: Apply troweled or screeded body coats in thickness 
indicated for flooring system. Hand or power trowel and grout to fill voids. When body coats 
are cured, remove trowel marks and roughness using method recommended by manufacturer. 

E. Grout Coat: Apply grout coat, of type recommended by resinous flooring manufacturer, to fill 
voids in surface of final body coat. 

F. Topcoats: Apply topcoats in number indicated for flooring system and at spreading rates 
recommended in writing by manufacturer and to produce wearing surface indicated. 
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3.3 FIELD QUALITY CONTROL 

A. Material Sampling: Owner may, at any time and any number of times during resinous flooring 
application, require material samples for testing for compliance with requirements. 

1. Owner will engage an independent testing agency to take samples of materials being 
used. Material samples will be taken, identified, sealed, and certified in presence of 
Contractor. 

2. Testing agency will test samples for compliance with requirements, using applicable 
referenced testing procedures or, if not referenced, using testing procedures listed in 
manufacturer's product data. 

3. If test results show applied materials do not comply with specified requirements, pay for 
testing, remove noncomplying materials, prepare surfaces coated with unacceptable 
materials, and reapply flooring materials to comply with requirements. 

B. Core Sampling: At the direction of Owner and at locations designated by Owner, take one core 
sample per 1000 sq. ft. of resinous flooring, or portion of, to verify thickness. For each sample 
that fails to comply with requirements, take two additional samples. Repair damage caused by 
coring. Correct deficiencies in installed flooring as indicated by testing. 

3.4 PROTECTION 

A. Protect resinous flooring from damage and wear during the remainder of construction period. 
Use protective methods and materials, including temporary covering, recommended in writing 
by resinous flooring manufacturer. 

END OF SECTION 096723 
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1. BASE INFORMATION OBTAINED FROM GOOGLE EARTH, GIS, (AND XYZ SURVEY, IF
APPLICABLE) ALL EXISTING CONDITIONS ARE TO BE CONSIDERED APPROXIMATE. NO REGISTERED
SURVEY WAS OBTAINED FOR THE PRODUCTION OF THE EXISTING CONDITIONS PLAN.

2. ANY ERRORS OR DISCREPANCIES ON THE DRAWINGS, SHOP DRAWINGS, AND DETAILS
ARE TO BE BROUGHT TO THE ATTENTION OF THE OWNER'S REPRESENTATIVE BEFORE THE WORK
HAS COMMENCED.

3. THE CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFICATION OF ALL LOCATIONS AND
DIMENSIONS.  DISCREPANCIES BETWEEN LAYOUT DIMENSIONS ON PLANS AND ACTUAL
MEASUREMENTS IN FIELD ARE TO BE REPORTED TO THE OWNER'S REPRESENTATIVE BEFORE
CONSTRUCTION BEGINS.

4. THE CONTRACTOR SHALL NOTIFY THE OWNER'S REPRESENTATIVE PRIOR TO DEMOLITION
OR INSTALLATION OF ANY  PORTION OF THE SITE WORK .

5. THE CONTRACTOR SHALL STAKE OUT ALL LAYOUTS OF PROPOSED WORK FOR APPROVAL
BY THE OWNER'S REPRESENTATIVE PRIOR TO COMMENCING WORK.

6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ESTABLISHING AND MAINTAINING ALL
CONTROL POINTS AND BENCHMARKS DURING CONSTRUCTION INCLUDING BENCHMARK
LOCATIONS AND ELEVATIONS AT CRITICAL AREAS.  THE LOCATION OF ALL CONTROL POINTS AND
BENCHMARKS SHALL BE COORDINATED WITH THE OWNER'S REPRESENTATIVE.

7. UNLESS OTHERWISE SPECIFIED ON THE PLANS AND DETAILS/SPECIFICATIONS, ALL SITE
CONSTRUCTION MATERIALS AND METHODOLOGIES ARE TO CONFORM TO THE MOST RECENT
VERSION OF THE RHODE ISLAND DEPARTMENT OF TRANSPORTATION STANDARD
SPECIFICATIONS (THE RHODE ISLAND DEPARTMENT OF TRANSPORTATION STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION 2015 EDITION).

8. CONSTRUCTION SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE LAWS AND
REGULATIONS REGARDING NOISE, VIBRATION, DUST, SEDIMENTATION CONTAINMENT, AND
TRENCH WORK.

9. THE CONTRACTOR SHALL RESTORE ALL SURFACES EQUAL TO THEIR ORIGINAL CONDITION
AFTER CONSTRUCTION IS COMPLETE.  AREAS NOT DISTURBED BY CONSTRUCTION SHALL BE
LEFT NATURAL.  THE CONTRACTOR SHALL TAKE CARE TO PREVENT DAMAGE TO SHRUBS, TREES,
AND OTHER LANDSCAPING OR NATURAL FEATURES, WHEREAS THE PLANS DO NOT SHOW ALL
LANDSCAPING FEATURES. EXISTING CONDITIONS MUST BE VERIFIED BY THE CONTRACTOR IN
ADVANCE OF THE WORK.

10. ALL UNPAVED AREAS DISTURBED BY THE WORK SHALL HAVE A MINIMUM OF 4-INCHES
OF LOAM INSTALLED AND SEEDED WITH GRASS SEED AS SHOWN ON THE PLAN AND/OR
DIRECTED BY THE LANDSCAPE ARCHITECT.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR
WATERING ANY LOAM AND SEEDED AREAS UNTIL LAWN GROWTH IS ESTABLISHED AND
APPROVED BY THE LANDSCAPE ARCHITECT AND/OR OWNER'S REPRESENTATIVE.

11. THE CONTRACTOR SHALL REGULARLY INSPECT THE PERIMETER OF THE PROPERTY TO
CLEAN UP AND REMOVE ANY LOOSE CONSTRUCTION DEBRIS BEFORE IT LEAVES THE SITE.  ALL
DEMOLITION DEBRIS SHALL BE PROMPTLY REMOVED FROM THE SITE TO AN APPROVED DUMP
SITE.  ALL TRUCKS LEAVING THE SITE SHALL BE COVERED.

12. CONCRETE TRUCKS SHALL NOT BE WASHED ONSITE.  ANY CEMENT OR CONCRETE DEBRIS
LEFT IN THE DISTURBED AREA SHALL BE REMOVED BY HAND AT THE CONTRACTOR'S EXPENSE.

13. IF ANY DEVIATION OR ALTERATION OF THE WORK PROPOSED ON THESE DRAWINGS IS
REQUIRED, THE CONTRACTOR IS TO IMMEDIATELY CONTACT AND COORDINATE WITH THE
LANDSCAPE ARCHITECT AND THE OWNER'S REPRESENTATIVE.

14. AT THE END OF CONSTRUCTION, THE CONTRACTOR SHALL REMOVE ALL CONSTRUCTION
DEBRIS AND SURPLUS MATERIAL FROM THE SITE.  A THOROUGH INSPECTION OF THE WORK
PERIMETER IS TO BE MADE AND ALL DISCARDED MATERIALS, BLOWN OR WATER CARRIED
DEBRIS, SHALL BE COLLECTED AND REMOVED FROM THE SITE.

15. THE CONTRACTOR IS RESPONSIBLE FOR SECURING THE SITE FOR THE SAFETY OF THE
GENERAL PUBLIC AND TO PROTECT PROPERTY AGAINST VANDALISM AND THEFT.

16. THE CONTRACTOR MUST OBTAIN ALL REQUIRED CITY, STATE AND FEDERAL PERMITS.

17. THE PROVIDENCE PARKS DEPARTMENT ASSUMES NO RESPONSIBILITY IF THE WORK IS
NOT INSTALLED AS PER THE PLANS OR IF FIELD CHANGES ARE MADE WITHOUT THE KNOWLEDGE
AND APPROVAL OF THE OWNER'S REPRESENTATIVE.

18. THE PROVIDENCE PARKS DEPARTMENT ASSUMES NO RESPONSIBILITY IF THE WORK IS
NOT INSTALLED AS PER THE PLANS OR IF FIELD CHANGES ARE MADE WITHOUT THE KNOWLEDGE
AND APPROVAL OF THE OWNER'S REPRESENTATIVE.
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EPOXY FLOORING NOTES
1. THE CONTRACTOR SHALL DEMOLISH AND DISPOSE OF EXISTING EPOXY FLOORING. CONCRETE SURFACES

SHALL BE ABRASIVE BLASTED TO REMOVE ALL SURFACE CONTAMINANTS AND LAITANCE. THE PREPARED
CONCRETE SHALL HAVE A SURFACE PROFILE EQUAL TO CSP4-6.

2. THE CONTRACTOR SHALL INSPECT THE CONDITION OF THE CONCRETE FOR BUG HOLES, VOIDS, FINS
AND OTHER IMPERFECTIONS. PROTRUSIONS SHALL BE GROUND SMOOTH WHILE THE VOIDS SHALL BE
FILLED WITH A SYSTEM COMPATIBLE FILLER.

3. THE CONTRACTOR SHALL INSTALL SHERWIN WILLIAMS  (OR APPROVED EQUAL) DOUBLE BROADCAST
EPOXY FLOORING, WITH OVERALL THICKNESS OF 18 INCH, MINIMUM. WHERE NEW EPOXY FLOORING MEETS
EXISTING FLOORING, THE THICKNESS SHALL BE MET AT GRADE.

4. ALL WORK TO BE COORDINATED WITH DIRECTOR OF BOTANICAL CENTER.
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	PART 1 -  GENERAL
	1.1 All work done under this Contract shall also be in conformance with the Drawings and these Supplemental Technical Specifications.
	A. SCOPE OF WORK
	1. The general summary of work to be done under this contract consists of, but shall not be limited, to the following as shown in the Contract Documents:

	B. WORK COVERED BY CONTRACT DOCUMENTS
	C. The Contractor shall execute the scope of work indicated on Plans and Specifications to enhance the use and operations of the site as shown within the project limits.
	D. Work shall be as specifically indicated, shown or described in the Drawings, Technical Specifications, and other Contract Documents.
	E. PROJECT INFORMATION
	1. OWNER
	a. City of Providence Parks Department Roger Williams Park Dalrymple Boathouse, 1000 Elmwood Avenue, Providence, RI 02905, Telephone: 401.680.7200
	b. Superintendent of Parks: Wendy Nilsson

	2. OWNER’S REPRESENTATIVE
	a. Ilya Iskhakov, Landscape Designer/Project Manger, iiskhakov@providenceri.gov, 401-680-7206



	1.2 PROJECT LOCATION
	A. Roger Williams Park Botanical Center, 1000 Elmwood Avenue, Providence, RI 02905


	PART 2 -  PRODUCTS
	2.1 CONTRACTOR USE OF PREMISES
	A. The Contractor’s use of premises shall be within the limits shown on the Drawings and as defined in the Standard Form of Agreement, for the performance of the Work.
	1. The Contractor shall maintain vehicular access and utility service to the abutting properties at all times throughout the course of the construction.
	2. The Contractor shall assume full responsibility for security of all materials and equipment on the site, including those of the subcontractors.
	3. If directed by the Owner’s Representative, the Contractor shall relocate or move any stored items that interfere with operations of the Owner.
	4. The Contractor may elect to obtain (at no cost to the Owner) additional storage or work areas off-site if needed to perform the work.


	2.2 OWNER OCCUPANCY REQUIREMENTS
	A. The Owner (City) anticipates that site inclusive of all on-site amenities beyond the Limit of Work will remain open throughout the course of construction.
	B. Contractor shall provide the Owner’s Representative with a written plan describing the sequences and durations anticipated for the execution of the Work.

	2.3 MOBILIZATION, SITE PREPARATION, & DEMOLITION
	A. THE WORK SPECIFIED IN THIS SECTION INCLUDES:
	1. Mobilization of all personnel and equipment;
	2. Preparing the construction site for construction operations;
	3. Materials to be removed and legally disposed of off site.
	4. When applicable, verifying and utilizing survey control points as shown on the Drawings
	5. Protecting existing site features to remain, such as fences, trees, shrubs and grassed areas outside the limit of work.
	6. Protecting underground and overhead utilities and other existing facilities from damage.
	7. Where applicable, provisions for site access and of traffic control.
	8. At cessation of site improvement operations: Site clean-up
	9. De-mobilization of all personnel and equipment.


	2.4 CONSTRUCTION STAGING/STOCKPILE AREAS
	A. Staging areas within the Park is permitted as shown on the Plans with the prior consent of and coordination with the Owner.
	B. Restoration of the site to pre-existing condition shall be the sole responsibility of the Contractor.

	2.5 MATERIALS AND EQUIPMENT:
	A. Materials to be Removed and Stockpiled.
	1. Materials directed to be removed and stockpiled shall be removed, transported to and stacked in a location directed by the Owner’s Representative. All materials shall be neatly stacked as directed.
	2. If the Owner’s Representative determines that any part of the materials identified to be stockpiled are unsuitable for re use on the site or by the Owner elsewhere, such materials shall be evaluated for legal disposal by Owner's Representative and ...

	B. Signs: Conform to requirements of Temporary Facilities and Controls.
	C. Temporary Site Protection: Temporary chain-link fence, if so desired shall be furnished, installed and maintained at no additional cost to the Owner. At the completion of all work at the site, the Contractor shall remove all temporary fencing and r...

	2.6 TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES
	A. Make arrangements with the Owner's Representative for storage of materials and equipment in designated locations at the construction site. If staged on site, materials shall be secured from vandalism and or theft.
	B. Plastic construction fence or snow fencing if installed shall be maintained in good condition. Provide barricades, barrels, fencing and/or other barriers around excavations and trenches as required for safety. Upon completion, temporary fencing sha...

	2.7 SITE MAINTENANCE
	A. Control dust from Contractor operations in accordance with specified dust control measures.
	B. Maintain the Site during construction in a manner that will not obstruct use on neighborhood streets. Proceed with the work in an orderly manner, maintaining the construction site free of debris and unnecessary equipment or materials.
	C. Legally dispose of all debris, rubbish, hazardous materials, oil, and grease in accordance with local ordinances.
	D. Maintain safety and security of the construction site and any stockpiled or staged materials or equipment if left on site.

	2.8 TRAFFIC CONTROL
	A. For all of his operations, the Contractor shall provide appropriate traffic control in accordance with, TEMPORARY FACILITIES AND CONTROLS. The purposes of the traffic control are 1) to ensure that operations in the project area are performed in a s...
	B. Police Details, if required by the City, shall be paid directly to and coordinated with Providence Public Safety by the Owner.

	2.9 DEMOBILIZATION
	A. Contractor shall be responsible for site security and safety at all times. Upon substantial completion of the work, Contractor shall remove all excess materials, equipment, construction debris, temporary facilities and construction measures (fencin...
	B. The Owner’s Representative shall be the sole judge of whether the site has been suitably cleaned.


	PART 3 -  EXECUTION
	3.1 GENERAL REQUIREMENTS
	A. The construction site entrance shall be as indicated on the plans. The Owner will provide access to any locked gate. Any tracked debris from the site present on adjacent roadways shall be removed and the roads swept daily to remove any excess mud, ...
	B. Identify, clearly mark and protect all survey monuments, temporary bench marks as well as any adjacent contractors’ work and facilities (if applicable). Repair or replacement shall be at Contractor’s sole expense if damaged by Contractor.
	C. Protect existing culverts, sewers, and all other utilities including gas, telecommunications, electricity, and water. Repair or replace at Contractor’s sole expense if damaged by Contractor.
	D. Utilize or install drum or sawhorse barricades or backfill all open excavations, holes, trenches, and depressions occurring at construction sites or occurring as part of this work.

	3.2 CHANGE ORDER PROCEDURE
	A. DESCRIPTION
	1. The Contractor shall comply with this procedure in the process of giving notification of change and preparing and submitting a proposal for adjustment due to a desired, perceived, or actual change in the work. Changes in the work, or period of perf...


	3.3 CHANGE SUBMITTALS
	A. When requested, the Contractor shall submit the following to the Owner's Representative in accordance with the Submittals procedures described in these specifications:
	1. Proposal cover letter on Contractor's letterhead;
	2. Detailed price proposal;
	3. Drawings or other explanatory data; and
	4. Time extension statement with justification if any time extension is requested.


	3.4 COMPLIANCE
	A. The Contractor shall take such measures as needed to assure familiarity and compliance by its staff with these procedures. If change proposals are incomplete, unclear, or ambiguous or are not supported by adequate documentation, the data will be re...

	3.5 PROCESSING CHANGES INITIATED BY THE OWNER’S REPRESENTATIVE
	A. The Owner’s Representative will initiate changes only in writing. The Owner will sign any Request for Proposal (RFP). This will establish an Extra Work Order (EWO) number, by which the change will be identified until such time as it may be incorpor...
	B. The Contractor may or may not be authorized to proceed with the changed work pending resolution of changes in the contract price or time of performance. If the work described in the RFP becomes critical to the timely performance of the Contractor's...
	C. Payment for changed work, covered by an authorized modification, will not be made until a notice to proceed covering the changed work has been executed.
	D. The Contractor shall prepare and submit its proposal for change to include at a minimum:
	1. A cover letter referencing the EWO number and citing the attachments, if any, which constitute the Contractor's total proposal.
	2. A detailed price proposal showing labor, construction equipment, and material quantities and prices at the lowest practical level of each element of the work.
	3. Any drawings, sketches, catalog cuts, samples, certifications, or other data required to be submitted by the Owner’s Representative that is required to fully document
	4. A statement of the proposed change in the time of completion of the contract, together with all required justification for such a change.
	5. A statement to the effect that there is "no change in price and/or time of completion of the work under this contract as a result of this proposed change”, if that is the case.

	E. The Owner may accept the Contractor's proposal without negotiation. Alternatively, upon receipt of a proposal which is satisfactory in form, the Owner’s Representative may require negotiation with the Contractor to arrive at a fair and equitable ch...

	3.6 PROCESSING CHANGES INITIATED BY THE CONTRACTOR
	A. Should the Contractor feel that a change to the work under the contract, or to the contract itself, is necessary or desirable, it shall propose such a change to the Owner’s Representative. This proposed change shall include a clear and concise desc...
	B. Within a reasonable time, the Owner’s Representative will review the Contractor's proposal and determine if the proposed change is in the Owner's best interest. If so, Contractor will be advised of this and a an EWO number will be assigned to Contr...

	3.7 EXECUTING CHANGED WORK
	A. The Contractor is cautioned not to proceed with the work described in a proposed change until it is authorized to do so in writing by the Owner’s Representative.

	3.8 TERMINATIONS AND DELAYS
	A. Termination of Contract: If the Contractor or any of his/her subcontractors refuses or fails to prosecute the work with such diligence as will insure its completion within the time specified in these Contract Documents, or as modified, as provided ...

	3.9 INSPECTION OF WORK
	A. DESCRIPTION
	1. Work included in this Section consists of periodic observation of construction of the project. The Contractor's work shall be monitored periodically by the Owner’s Representative
	2. The Owner’s Representative presence on site or construction observation work is inspectional in nature and will not include supervision or direction of the actual work of the contractor.
	3. In no event will the Owner’s Representative be responsible or liable for the contractor’s use or administration of personnel, machinery, staging, or other temporary or precautionary construction, safety precautions or procedures, or for compliance ...
	4. The Contractor shall keep the Owner’s Representative informed concerning the work status and projected work schedule through regular communications.
	5. The Contractor shall not cover any work related to the required field visits until one of the following occurs:
	a. The Contractor is authorized by the Owner’s Representative to proceed after the field visit.
	b. The field visit is re-scheduled by the Owner’s Representative to a later construction event
	c. The field visit is waived in writing by the Owner’s Representative

	6. The Contractor shall request a Final Inspection seven calendar days in advance of the planned completion date. After review of the Notice of Completion, the Owner’s Representative may reject the Notice for cause or schedule the Final Inspection. Th...
	7. The Final Inspection will be scheduled when the punch list items discovered during the Final Inspection have been corrected. If discovered, the Owner’s Representative may add new items to the punch list at this inspection.
	8. The Contractor is advised that the Owner’s Representative will not accept the work until the Owner’s Representative determines Substantial Completion has been achieved. Therefore, to minimize its risk, the Contractor should schedule its work to be ...
	9. Nothing in this Section shall be construed to limit the Owner’s Representative right to inspect the work at any time.


	3.10 CONSTRUCTION SCHEDULES
	A. DESCRIPTION
	1. Work included in this Section consists of preparation, submittal, and updating of the project.


	3.11 CONSTRUCTION SCHEDULE
	A. Submit the following to the Owner’s Representative in accordance with the Submittals Section. Submittals are for the record or approval as indicated.
	1. The proposed construction schedule shall be submitted for approval within five (5) calendar days after receipt of Notice to Proceed.
	2. Submit contract Weekly Summary Reports to the Owner’s Representative for the record at weekly site meeting at request by the Owner.
	3. Submit construction progress schedule including a two week look ahead as back up to progress invoices.

	B. The construction schedule shall show all work activities for completion of the work to be performed under this contract and will reflect Contractor's general sequential approach to the work. The construction schedule will be in a bar chart format. ...

	3.12 PERIODIC SCHEDULE UPDATES
	A. The Contractor shall support monthly payment requests with an approved construction schedule marked to indicate progress. Submit updated schedule as necessary.
	B. When in the opinion of the Owner’s Representative changes in the work occur that significantly affect the schedule, the Contractor shall submit a revised construction schedule for approval. The revised construction schedule shall be submitted withi...
	C.  Acts of God: Claims for additional compensation for ‘Acts of God’ will be reviewed by the Owner. It is the Contractor’s responsibility to secure the work site daily and failure to provide adequate provisions to do so may result in repairs to the s...

	3.13 SUBMITTAL PROCEDURES
	A. DESCRIPTION
	1. This Specification Section covers the preparation and submission of all work plans, drawings, samples, manufacturer's literature and brochures, installation instructions, and operation and maintenance manuals as specified herein and in the various ...
	2. A Submittal Schedule shall be submitted for approval within five (5) calendar days after receipt of Notice to Proceed.


	3.14 DRAWINGS
	A. The term "drawings" as used herein includes ‘Shop Drawings’ as required for fabrication, erection and installation, layout, and setting of proposed improvements; lists or schedules of materials and catalogues and brochures; performance and test dat...
	B. Where specified and if so directed by the Owner’s Representative provide shop drawings that are accompanied by design computations.
	C. Sheet sizes of drawings shall not exceed 24 in. by 36 in. The title block on all drawings shall bear the name of the Owner, the name of the project, and the project location.
	D. The Contractor's drawings shall be submitted electronically in PDF format to the Owner’s Representative for review and approval.
	E. The Contractor shall maintain a complete set of construction drawings at the jobsite, clearly marked to reflect as-built conditions. Upon completion of the work, the Contractor shall submit these Record Drawings to the Owner’s Representative.
	F. The Owner’s Representative will review drawings and schedules only for conformance with the design of the Project and for compliance with the Contract Documents and Contract Drawings. The Contractor shall make any and all updates and corrections re...
	G. Drawings shall be reviewed and returned within ten (10) working days of receipt of drawings at jobsite. Drawings and all supporting data, catalogs, or similar information shall be prepared by the Contractor or his suppliers and subcontractors but s...
	H. The Owner’s Representative review of drawings will be of a general nature and shall not relieve the Contractor from responsibility for errors and omissions of any sort, for deviations from Drawings or Specifications, or for conflict with the work o...
	I. After Notice of Award, the Contractor shall submit a Submittal Schedule to the Owner’s Representative. The Contractor's schedule shall be brought up to date from time to time to show the latest changes, omissions, and additions. The Schedule will b...
	J. Work for which the Contractor's submittals are required shall not be started until the submittals have been reviewed and accepted in writing by the Owner or Landscape Architect. Owner or Landscape Architect. Owner or Landscape Architect. Owner or L...

	3.15 SAMPLES
	A. The Contractor shall, at his or her expense, furnish the Owner’s Representative with samples of the various materials as specified in these Specification and Drawings. Samples shall be delivered to the office of the Owner’s Representative at the Co...

	3.16 PRODUCT DATA
	A. The Contractor shall submit to the Owner’s Representative all required Material Safety Data Sheets (MSDS) and all Product Data Sheets and any other relevant product information for all items identified in the Technical Specifications and Drawings. ...
	B. SUBMITTAL LOG
	1. Contractor to provided the following information:
	a. An I.D. number for each item
	b. Specification Section, Paragraph Number and Line Item Number (ie. 321313 / 1.3 / A)
	c. Item Name
	d. Description of the Item
	e. Date Submitted
	f. Status: Approved / Approved As Noted / Rejected
	g. Sub-Contractor (If any) providing the material
	h. Comments



	3.17 QUALITY CONTROL DESCRIPTION
	A. This Section provides the requirements for Contract quality control (QC) pertaining to the Work, including:
	1. QC of products and workmanship;
	2. Manufacturer's instructions; and
	3. Manufacturer's certificates and field services.


	3.18 WORKMANSHIP
	A. The Contractor shall comply with industry standards of the region, except when more restrictive tolerances or specified requirements indicate more rigid standards or more precise workmanship.
	B. The Contractor shall provide suitably-qualified personnel to produce work of specified quality.
	C. The Contractor shall secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, and racking.
	D. The Contractor shall provide materials to match approved samples.

	3.19 MANUFACTURER'S INSTRUCTIONS
	A. The Contractor shall require compliance with instructions in full detail, including each step in sequence. Should instructions conflict with the Contract Documents, the Contractor shall request clarification from the Owner’s Representative before p...

	3.20 MANUFACTURER'S CERTIFICATES
	A. When required in individual Specifications sections, the Contractor shall submit manufacturer's certificates, in duplicate, certifying that products meet or exceed specified requirements.

	3.21 TESTING LABORATORY SERVICES (NIC)
	A. Not Utilized in this Contract
	B. (Modify as Required)

	3.22 MANUFACTURER'S FIELD SERVICES
	A. When required by the manufacturer or Owner’s Representative, the Contractor shall have the manufacturer provide a qualified representative to observe field conditions, conditions of surfaces and installation, and quality of workmanship as applicabl...

	3.23 AUTHORITY OF OWNER’S REPRESENTATIVE
	A. The Owner’s Representative will decide all questions that may arise as to the quality and acceptability of materials furnished. All questions that may arise as to the interpretation of the Contract Drawing and Specifications shall be determined by ...
	B. The Owner and Owner’s Representative shall not be responsible for the Contractor's means, methods, techniques, sequences, or procedures of construction or the safety precautions and programs incident thereto, and the Owner’s Representative will not...
	C. The Owner’s Representative will not be responsible for the acts or omissions of the Contractor or any subcontractors, of the agents or employees of any Contractor or subcontractor, or of any other persons at the site or otherwise performing any of ...

	3.24 COORDINATION OF DRAWINGS AND SPECIFICATIONS
	A. The Contractor shall take no advantage of any apparent error or omission in the Contract Drawings or Specifications. In the event the Contractor discovers such a discrepancy, error or omission, he shall immediately notify the Owner’s Representative...
	B. When general reference is made on the Contract Drawings or within the Specifications to any cited Standard Specifications, it shall refer to the current edition of such Specifications or the latest revision thereof or interim Specifications adopted...

	3.25 COOPERATION WITH UTILITIES
	A. The Contractor will notify all utility companies, all pipeline owners, or other parties affected and endeavor to have all necessary adjustments of the public or private utility fixtures, pipelines, and other appurtenances within or adjacent to the ...
	B. Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas valve boxes, light standards, cableways, signals, and all other utility appurtenances within the limits of the proposed construction which are to be c...
	C. Attention is directed to the possible existence of underground facilities not known to the Owner’s Representative or in a location different from that which is shown on the Contract Drawings. The Contractor shall take steps to ascertain the exact l...

	3.26 INDEPENDENT TESTING AND INSPECTION (NIC)
	A. Not Applicable under this Contract

	3.27 REQUIREMENTS
	A. The requirements for sampling and testing or inspection are specified in the Specifications and Drawings. The Contractor shall maintain a complete and up-to-date file of all quality control documentation at the jobsite.

	3.28 MATERIAL AND EQUIPMENT
	A. DESCRIPTION
	1. This Specification Section includes the requirements for the transportation, handling, storage, and protection of materials and equipment as specified herein and in the various Sections of these Specifications. This Section also addresses the proce...


	3.29 MANUFACTURER REQUIREMENTS
	A. In general, the Contractor shall receive, handle, and store materials and equipment in accordance with manufacturer's recommendations and in a manner which will protect such items from damage or deterioration.
	B. GENERAL
	C. Products include the material, equipment, and systems used on this Project. Comply with the Specifications, Drawings and referenced standards as minimum requirements.

	3.30 TRANSPORTATION AND HANDLING
	A. The Contractor shall receive, handle, and store materials and equipment supplied by him/her in a manner that will protect such items from damage or deterioration in accordance with procedures provided by product manufacturers and the Owner.
	B. Promptly inspect the shipments to assure that the products comply with requirements, the quantities are correct, and the products are undamaged.

	3.31 STORAGE AND PROTECTION
	A. Materials and equipment shall be stored off the ground on blocking or pallets and shall be covered for protection from vandalism and weather damage.
	B. Materials and equipment shall be stored, tested, and cleaned prior to use, in accordance with the Specification and all specific manufacturers’ requirements. Damaged or nonconforming items shall be removed immediately to a separated storage area fo...
	C. The Contractor shall provide a secure outside storage area in the vicinity of the site.

	3.32 SUBSTITUTIONS
	A. Substitutions will be considered only when a product becomes unavailable due to no fault of the Contractor or when deemed appropriate by the Owner’s Representative
	B. Document each request with complete data substantiating the compliance of the proposed substitution with the Contract Documents.
	C. The requested substation proposed constitutes a representation that the Contractor:
	1. Has investigated the proposed product and determined that it meets or exceeds, in all respects, the specified product.
	2. Will provide the same warranty for substitution as for the specified product.
	3. Will coordinate installation and make other changes which may be required for the Work to be complete in all respects.
	4. Waives claims for additional costs which may subsequently become apparent.

	D. Substitutions will be considered when they are indicated or implied on shop drawings or product data submittals without separate written request, or when acceptance will require substantial revision of the Contract Documents.
	E. The Owner’s Representative will determine acceptability of the proposed substitution, and will notify the Contractor of acceptance or rejection in writing within a reasonable time. Only one request for the substitution will be considered for each p...

	3.33 REJECTED MATERIALS AND DEFECTIVE WORK
	A. Materials furnished by the Contractor and rejected by the Owner’s Representative as unsuitable or not in conformity with the specifications shall forthwith be removed from the job-site and work area by the Contractor, and shall not be made use of e...
	B. Any errors, defects, or omissions in the execution of work or in the materials furnished by the Contractor, even though they may have been passed or overlooked or have appeared after the completion of the work, discovered at any time before the fin...
	C. The Contractor shall reimburse the Owner for any expense, losses or damages incurred in consequence of any defect error, omission or act of the Contractor or his employees, as determined by the Owner’s Representative, occurring previous to the fina...

	3.34 PROJECT CLOSEOUT
	A. DESCRIPTION
	1. This Section specifies administrative and procedural requirements for the project closeout including, but not limited to:
	a. Project record document (As-Built drawings) submittal. Maintain a clean, undamaged set of blue or black line white-prints of Contract Drawings and Shop Drawings. Mark the set to show the actual installation where the installation varies substantial...
	b. Organize record drawing sheets into manageable sets, bind with durable paper cover sheets, and print suitable titles, dates and other identification on the cover of each set. Upon completion of work, submit record drawings to the Owner’s Representa...

	2. Record Specifications
	a. Maintain one complete copy of the Project Manual, including addenda. Mark these documents to show substantial variations in actual Work performed in comparison with the Specifications and modifications. Give particular attention to substitutions, s...

	3. Test Results
	a. Not Applicable this project

	4. REMOVAL OF PROTECTION
	a. Remove temporary protection and facilities installed for protection of the Work during construction. Fencing and erosion and sediment control measures and best management practices can be removed after permanent measures have been established.



	3.35 WARRANTIES
	A. DESCRIPTION
	1. This Section specifies general administration and procedural requirements for warranties and bonds required by the Contract Documents, including manufacturers’ standard warranties on products and special warranties.
	a. Refer to the General Conditions for terms of the Contractor’s special warranty of workmanship and materials;
	b. General closeout requirements are included in Section “Project Closeout”; and
	c. Specific requirements for warranties for the Work and products and installations that are specified to be warranted are included in the specifications and Drawings.

	2. Disclaimers and Limitations
	a. Manufacturer’s disclaimers and limitations on product warranties do not relieve the Contractor of the warranty on the Work that incorporates the products, nor does it relieve suppliers, manufacturers, and subcontractors required to countersign spec...


	B. DEFINITIONS
	1. Standard Warranties
	a. Standard product warranties are pre-printed written warranties published by individual manufacturers for particular products and are specifically endorsed by the manufacturer to the Owner.

	2. Special Warranties
	a. Special warranties are written required by or incorporated in the Contract Documents, either to extend time limits provided by standard warranties or to provide greater rights for the Owner.


	C. WARRANTY REQUIREMENTS
	1. Related Damages and Losses
	a. When correcting warranted Work that has failed, remove and replace other Work that has been damaged as a result of such failure or that must be removed and replaced to provide access for corrections of warranted Work.

	2. Reinstatement of Warranty
	a. When Work covered by a warranty has failed and been corrected by replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated warranty shall be equal to the original warranty with an equitable adjustment for depreciation.

	3. Replacement Cost
	a. Upon determination that Work covered by a warranty has failed, replace or rebuild the Work to an acceptable condition complying with requirements of Contract Documents. The Contractor is responsible for the cost of replacing or rebuilding defective...

	4. Owner’s Recourse
	a. Written warranties made to the Owner are in addition to implied warranties, and shall not limit the duties, obligations, rights and remedies otherwise available under the law, nor shall warranty periods be interpreted as limitations on time in whic...

	5. Rejection of Warranties
	a. The Owner’s Representative reserves the right to reject warranties and to limit selections to products with warranties not in conflict with requirements of the Contract Documents. The Owner’s Representative reserves the right to refuse to accept Wo...
	b. All warranties shall be submitted to the Owner in accordance with conditions of the Contract and the Submittals.


	D. WARRANTY PERIOD
	1. All warranties required by the Contract documents shall commence on the date of Final Acceptance.
	2. Warranty period is one (1) year from date of Final Acceptance unless otherwise specified.



	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Requirements, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected site elements.


	1.3 DEFINITIONS
	A. Remove: Detach items from existing construction and legally dispose of them off-site.
	B. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise indicated to be salvaged or reinstalled.
	C. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.
	B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, and other items of interest or value to Owner that may be uncovered during demolition remain th...
	1. Carefully salvage in a manner to prevent damage and promptly return to Owner.


	1.5 PRE-CONSTRUCTION MEETINGS
	A. Predemolition Conference: Conduct conference at Project siteRoger Williams Park Botanical Center, 1000 Elmwood Avenue, Providence, RI 02905..
	1. Inspect and discuss condition of construction to be selectively demolished.
	2. Review structural load limitations of existing structures.
	3. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review requirements of work performed by other trades that rely on substrates exposed by selective demolition operations.
	5. Review areas where existing construction is to remain and requires protection.


	1.6 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed for protecting individuals and property , for environmental protection , for dust control and , for noise control. Indicate proposed locations and...
	B. Schedule of Selective Demolition Activities: Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity. Ensure Owner's on-site uses are uninterrupted.
	2. Interruption of utility services. Indicate how long utility services will be interrupted.
	3. Coordination for shutoff, capping, and continuation of utility services.
	4. Use of elevator and stairs.
	5. Coordination of Owner's continuing use and occupancy of portions of existing building site and of Owner's partial occupancy and use of completed Work.

	C. Predemolition Photographs or Video: Show existing conditions of adjoining construction, including finish surfaces, that might be misconstrued as damage caused by demolition operations. Comply with Section 013233 "Photographic Documentation." Submit...
	D. Warranties: Documentation indicating that existing warranties are still in effect after completion of selective demolition.

	1.7 FIELD CONDITIONS
	A. Owner will occupy portions of the building and site immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations and use will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	1. Before selective demolition, Owner will remove the items specifically indicated on the drawings

	C. Notify Owner's Representative of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. Hazardous materials will be removed by Owner before start of the Work.
	2. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Hazardous materials will be removed by Owner under a separate contract.

	E. Hazardous Materials: Present in buildings and structures to be selectively demolished. A report on the presence of hazardous materials is on file for review and use. Examine report to become aware of locations where hazardous materials are present.
	1. Hazardous material remediation is specified elsewhere in the Contract Documents.
	2. Do not disturb hazardous materials or items suspected of containing hazardous materials except under procedures specified elsewhere in the Contract Documents.
	3. Owner will provide material safety data sheets for suspected hazardous materials that are known to be present in buildings and structures to be selectively demolished because of building operations or processes performed there.

	F. Historic Areas: Demolition and hauling equipment and other materials shall be of sizes that clear surfaces within historic spaces, areas, rooms, and openings, including temporary protection
	G. Storage or sale of removed items or materials on-site is not permitted.
	H. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.


	1.8 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials and using approved contractors so as not to void existing warranties. Notify warrantor before p...
	B. Notify Owner on completion of selective demolition, and obtain documentation verifying that existing system has been inspected and warranty remains in effect. Submit documentation at Project closeout.

	1.9 COORDINATION
	A. Arrange selective demolition schedule so as not to interfere with Owner's operations and use.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with ASSE A10.6 and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Review Project Record Documents of existing construction or other existing condition and hazardous material information provided by Owner. Owner does not guarantee that existing conditions are same as those indicated in Project Record Documents.
	1. Meet with Owner's Representative to identify local utilities prior to mobilization.

	B. Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs. measured drawings .
	1. Comply with requirements specified in Section 013233 "Photographic Documentation."
	2. Inventory and record the condition of items to be removed and salvaged. Provide photographs or video of conditions that might be misconstrued as damage caused by salvage operations. Notify Owner of damaged items.
	3. Before selective demolition or removal of existing building elements that will be reproduced or duplicated in final Work, make permanent record of measurements, materials, and construction details required to make exact reproduction.


	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect them against damage.
	B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
	2. Arrange to shut off utilities with utility companies.
	3. If services/systems are required to be removed, relocated, or abandoned, provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to other parts of the building.


	3.3 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of the building.
	2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
	3. Cover and protect furniture, furnishings, and equipment that have not been removed.
	4. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified in Section 015000 "Temporary Facilities and Controls."

	B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontro...
	1. Strengthen or add new supports when required during progress of selective demolition.

	C. Remove temporary barricades and protections where hazards no longer exist.

	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction. Use hand tools or small power tools designed for sawing or grinding, not hamm...
	2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	3. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations. Maintain portable fire-suppr...
	4. Maintain adequate ventilation when using cutting torches.
	5. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	6. Dispose of demolished items and materials promptly and legally off site.

	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	C. Work in Historic Areas: Selective demolition may be performed only in areas of Project that are not designated as historic. In historic spaces, areas, and rooms, or on historic surfaces, the terms "demolish" or "remove" shall mean historic "removal...
	D. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Owner's Representative, items may be removed to a suitable, protected storage location during selective dem...

	3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Resilient Floor Coverings: Remove floor coverings and adhesive according to recommendations in RFCI's "Recommended Work Practices for the Removal of Resilient Floor Coverings."  Do not use methods requiring solvent-based adhesive strippers.
	B. Concrete surfaces shall be abrasive blasted to remove all surface contaminants and laitance. The prepared concrete shall have a surface profile equal to CSP4-6.

	3.6 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site and dispose of legally.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	B. Burning: Do not burn demolished materials.

	3.7 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Requirements, apply to this Section.

	1.2 SUMMARY
	A. Section includes resinous flooring systems.

	1.3 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Roger Williams Botanical Center, 1000 Elmwood Avenue, Providence, RI 02905 .

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include manufacturer's technical data, application instructions, and recommendations for each resinous flooring component required.
	B. Samples for Initial Selection: For each type of exposed finish required.
	C. Samples for Verification: For each resinous flooring system required, 6 inches square, applied to a rigid backing by Installer for this Project.

	1.5 INFORMATIONAL SUBMITTALS
	A. Installer Certificates: Signed by manufacturer certifying that installers comply with specified requirements.
	B. Material Certificates: For each resinous flooring component, from manufacturer.
	C. Material Test Reports: For each resinous flooring system, by a qualified testing agency.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For resinous flooring to include in maintenance manuals.

	1.7 QUALITY ASSURANCE
	A. Installer Qualifications: An authorized representative who is trained and approved by manufacturer.
	B. Engage an installer who is certified in writing by resinous flooring manufacturer as qualified to apply resinous flooring systems indicated.

	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Deliver materials in original packages and containers, with seals unbroken, bearing manufacturer's labels indicating brand name and directions for storage and mixing with other components.

	1.9 FIELD CONDITIONS
	A. Environmental Limitations: Comply with resinous flooring manufacturer's written instructions for substrate temperature, ambient temperature, moisture, ventilation, and other conditions affecting resinous flooring application.
	B. Lighting: Provide permanent lighting or, if permanent lighting is not in place, simulate permanent lighting conditions during resinous flooring application.
	C. Close spaces to traffic during resinous flooring application and for 24 hours after application unless manufacturer recommends a longer period.


	PART 2 -  PRODUCTS
	2.1 PERORMANCE REQUIREMENTS
	A. VOC Content of Liquid-Applied Flooring Components: Not more than 100 g/L when calculated according to 40 CFR 59, Subpart D (EPA Method 24).
	B. Low-Emitting Materials: Flooring system shall comply with the testing and product requirements of the California Department of Public Health's (formerly, the California Department of Health Services') "Standard Method for the Testing and Evaluation...
	C. Flammability: Self-extinguishing according to ASTM D 635.

	2.2 MANUFACTURERS
	A. Source Limitations: Obtain primary resinous flooring materials, including primers, resins, hardening agents, grouting coats, and topcoats, from single source from single manufacturer. Obtain secondary materials, including patching and fill material...

	2.3 RESINOUS FLOORING
	A. Resinous Flooring System: Abrasion-, impact-, and chemical-resistant, aggregate-filled, and resin-based monolithic floor surfacing designed to produce a seamless floor.
	1. Basis-of-Design Product: Subject to compliance with requirements. Provide General Polymers, The Sherwin-Williams Company; Ceramic Carpet #554 Decorative Broadcast or approved equal.

	B. System Characteristics:
	1. Color and Pattern: Per Owner's Representative.
	2. Wearing Surface: Manufacturer's standard wearing surface .
	3. Overall System Thickness: 1/8 inch .
	4. Federal Agency Approvals: USDA FDA approved for food-processing environments.

	C. Primer: Type recommended by resinous flooring manufacturer for substrate and resinous flooring system indicated.
	1. Manufacturers: Subject to compliance with requirements, provide products by:
	a. Sherwin-Williams or an approved equal.


	D. Waterproofing Membrane: Type recommended by resinous flooring manufacturer for substrate and resinous flooring system indicated.
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a.  Sherwin-Williams or an approved equal .


	E. Reinforcing Membrane: Flexible resin formulation that is recommended by resinous flooring manufacturer for substrate and resinous flooring system indicated and that inhibits substrate cracks from reflecting through resinous flooring.
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a. Sherwin-Williams or an approved equal..


	F. Patching and Fill Material: Resinous product of or approved by resinous flooring manufacturer and recommended by manufacturer for application indicated.
	G. Body Coats:
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a.  Sherwin-Williams or an approved equal .

	2. Resin: Epoxy .
	3. Number of Coats: Three (3): (1) Primer, (2) First Broadcast, (3) Second Broadcast..
	4. Thickness of Coats: Primer: 5-8 mils WFT; First Broadcast: 20 mils WFT; Second Broadcast: 20 mils WFT .
	5. Aggregates: Manufacturer's standard .

	H. Grout Coat:
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a.  Sherwin-Williams or an approved equal .

	2. Resin: Epoxy .
	3. Thickness of Coat: 16 mils WFT..

	I. Topcoats: Sealing or finish coats.
	1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
	a.  Sherwin-Williams or an approved equal .

	2. Resin: Epoxy .
	3. Number of Coats: One .
	4. Thickness of Coats: 1/8 inch 200 SF/Gallon .
	5. Finish: Matte .

	J. System Physical Properties: Provide resinous flooring system with the following minimum physical property requirements when tested according to test methods indicated:
	1. Tensile Strength: 1,500 psi minimum according to ASTM C 307.
	2. Flexural Modulus of Elasticity: 6,000 psi minimum according to ASTM C 580.
	3. Impact Resistance: No chipping, cracking, or delamination and not more than 1/16-inch permanent indentation according to MIL-D-3134J.
	4. Resistance to Elevated Temperature: No slip or flow of more than 1/16 inch according to MIL-D-3134J.
	5. Hardness: 40 , Shore D according to ASTM D 2240.



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Prepare and clean substrates according to resinous flooring manufacturer's written instructions for substrate indicated. Provide clean, dry substrate for resinous flooring application.
	B. Concrete Substrates: Provide sound concrete surfaces free of laitance, glaze, efflorescence, curing compounds, form-release agents, dust, dirt, grease, oil, and other contaminants incompatible with resinous flooring.
	1. Roughen concrete substrates as follows:
	a. Shot-blast surfaces with an apparatus that abrades the concrete surface, contains the dispensed shot within the apparatus, and recirculates the shot by vacuum pickup.
	b. Comply with ASTM C 811 requirements unless manufacturer's written instructions are more stringent.

	2. Repair damaged and deteriorated concrete according to resinous flooring manufacturer's written instructions.
	3. Alkalinity and Adhesion Testing: Verify that concrete substrates have pH within acceptable range. Perform tests recommended by manufacturer. Proceed with application only after substrates pass testing.

	C. Patching and Filling: Use patching and fill material to fill holes and depressions in substrates according to manufacturer's written instructions.
	1. Control Joint Treatment: Treat control joints and other nonmoving substrate cracks to prevent cracks from reflecting through resinous flooring according to manufacturer's written instructions.

	D. Resinous Materials: Mix components and prepare materials according to resinous flooring manufacturer's written instructions.

	3.2 APPLICATION
	A. Apply components of resinous flooring system according to manufacturer's written instructions to produce a uniform, monolithic wearing surface of thickness indicated.
	1. Coordinate application of components to provide optimum adhesion of resinous flooring system to substrate, and optimum intercoat adhesion.
	2. Cure resinous flooring components according to manufacturer's written instructions. Prevent contamination during application and curing processes.
	3. Expansion and Isolation Joint Treatment: At substrate expansion and isolation joints, comply with resinous flooring manufacturer's written instructions.

	B. Primer: Apply primer over prepared substrate at manufacturer's recommended spreading rate.
	C. Reinforcing Membrane: Apply reinforcing membrane to substrate cracks .
	D. Troweled or Screeded Body Coats: Apply troweled or screeded body coats in thickness indicated for flooring system. Hand or power trowel and grout to fill voids. When body coats are cured, remove trowel marks and roughness using method recommended b...
	E. Grout Coat: Apply grout coat, of type recommended by resinous flooring manufacturer, to fill voids in surface of final body coat.
	F. Topcoats: Apply topcoats in number indicated for flooring system and at spreading rates recommended in writing by manufacturer and to produce wearing surface indicated.

	3.3 FIELD QUALITY CONTROL
	A. Material Sampling: Owner may, at any time and any number of times during resinous flooring application, require material samples for testing for compliance with requirements.
	1. Owner will engage an independent testing agency to take samples of materials being used. Material samples will be taken, identified, sealed, and certified in presence of Contractor.
	2. Testing agency will test samples for compliance with requirements, using applicable referenced testing procedures or, if not referenced, using testing procedures listed in manufacturer's product data.
	3. If test results show applied materials do not comply with specified requirements, pay for testing, remove noncomplying materials, prepare surfaces coated with unacceptable materials, and reapply flooring materials to comply with requirements.

	B. Core Sampling: At the direction of Owner and at locations designated by Owner, take one core sample per 1000 sq. ft. of resinous flooring, or portion of, to verify thickness. For each sample that fails to comply with requirements, take two addition...

	3.4 PROTECTION
	A. Protect resinous flooring from damage and wear during the remainder of construction period. Use protective methods and materials, including temporary covering, recommended in writing by resinous flooring manufacturer.





