



CITY OF PROVIDENCE, RHODE ISLAND

Department: Public Property

RFP Title: General Contractor for Phase 1 of PPSD 21st Century Media Center Renovations

Opening Date: 3/27/2023

Addendum #: 2

Issue Date: 3/13/2023

The purpose of this addendum is to reschedule the mandatory pre-bid conference.



ADDENDUM #02

TO

REQUEST FOR PROPOSAL

General Contractor for Phase 1 of PPSD 21st Century Media Center Renovations Providence, RI

March 13, 2023

The Documents for this Request for Proposal are modified and/or supplemented as follows and should be included in the Contractor's proposal:

Due to the forecast for inclement weather, the first mandatory pre-bid conference is being rescheduled from March 14 to March 20:

MANDATORY PRE-BID CONFERENCES

Interested bidders are invited to attend the mandatory pre-bid meetings to be held on three days to review the existing spaces and learn more about the scope of work, the included projects, and the City's needs and expectations.

Date: Wednesday, March 15, 2023

Time: 4:00 PM to 5:30 PM

Location: Starting at Anthony Carnevale Elementary School, 50 Springfield Street
Followed by Asa Messer Elementary School, 1655 Westminster Street

Date: Thursday, March 16, 2023

Time: 4:00 PM to 5:30 PM

Location: Starting at Robert L. Bailey, IV Elementary School, 65 Gordon Avenue
Followed by Leviton Dual Language School, 65 Greenwich Street

Date: Monday, March 20, 2023 ***RESCHEDULED FROM MARCH 14***

Time: 4:00 PM to 5:30 PM

Location: Starting at Vartan Gregorian Elementary School, 455 Wickendon Street
Followed by Young Woods Elementary School, 674 Prairie Avenue

END ADDENDUM #02