



CITY OF PROVIDENCE, RHODE ISLAND

**Department: Public Property**

**RFP Title: General Contractor for Phase 1 of PPSD 21st Century Media Center Renovations**

**Opening Date: 03/27/2023**

**Addendum #: 3**

**Issue Date: 03/17/2023**

The purpose of this addendum is to provide modified and / or supplemented information which should be included in the Contractors proposal.

The question deadline has been extended to Tuesday, March 21, 2023 at 4Pm.



**ADDENDUM #03**  
TO

---

**REQUEST FOR PROPOSAL**

**General Contractor for  
Phase 1 of  
PPSD 21st Century Media Center Renovations  
Providence, RI**

**March 17, 2023**

---

The Documents for this Request for Proposal are modified and/or supplemented as follows and should be included in the Contractor’s proposal:

The deadline for receipt of questions has been extended to March 21, 2023 at 4:00 pm.

**RFP MILESTONE DATES**

Solicitation Released	<b>February 28, 2023</b>
Mandatory Pre-Bid Meeting	<b>March 14, 15 &amp; 20, 2023, 4:00 PM</b>
Questions due	<b>March 21, 2023, 4:00 PM</b>
Bids Due	<b>March 27, 2023, 2:15 PM</b>

**ALLOWANCES**

An allowance of \$25,000 per school is to be included in the lump sum price for cost of work and breakdown for each school. This allowance is for unforeseen conditions such as abatement, utilities, structural, MEP, etc. This allowance is to be acknowledged as part of the Contents of Fee Proposal.

**END ADDENDUM #03**