



CITY OF PROVIDENCE, RHODE ISLAND

Department: Public Property

RFP Title: Construction Manager at Risk (CMR) for the Frank D. Spaziano Middle School

Opening Date: 4/24/23

Addendum #: 1

Issue Date: 4/18/23

The purpose of this addendum is to provide additional items clarified for the RFP.

ADDENDUM #01

TO

**Request for Construction Manager Proposals
Spaziano Middle School
Procurement #40291**

April 18, 2023

85 Laurel Hill Avenue, Providence, RI

The Documents for this Request for Proposal are modified and/or supplemented as follows and should be included in the Contractor's proposal:

1. Below please find a link to additional document information; Exhibits A, B, C, D, RFI log, sign in sheets, plans
2. Schedule and sample contract to be issued with addenda 2

<https://downesconstruction.sharefile.com/d-sa0cae9eb8d7544699a341014228e8f5c>

END ADDENDUM #01 TO INVITATION TO PROCUREMENT #: 40291