



CITY OF PROVIDENCE, RHODE ISLAND

Department: Public Property

RFP Title: Construction Manager at Risk (CMR) for the Frank D. Spaziano Middle School

Opening Date: 4/24/23

Addendum #: 2

Issue Date: 4/19/23

The purpose of this addendum is sample contract and schedule

ADDENDUM #2

TO

**Request for Construction Manager Proposals
Spaziano Middle School
Procurement #40291**

April 19, 2023

85 Laurel Hill Avenue, Providence, RI

The Documents for this Request for Proposal are modified and/or supplemented as follows and should be included in the Contractor's proposal:

1. Below please find a link to additional document information; sample contract and schedule

<https://downesconstruction.sharefile.com/d-s1bcaf563016f4d02873a03d8e8310287>

END ADDENDUM #02 TO INVITATION TO PROCUREMENT #: 40291