

CITY OF PROVIDENCE, RHODE ISLAND

Department: public property

RFP Title: Design Build (D/B) Services for Major Construction and/or Additions Projects (Phase 4), Elmhurst Neighborhood

Opening Date: 05/06/2024

Addendum #: 1

Issue Date: 04/23/2024

The purpose of this addendum is to provide the following additional information:

- Links to the RFP PDF (44752)
- April 12, 2024, pre-bid Sign-In Sheet
- Presentation from the pre-bid conference
- Bid forms
- Reference contracts
- Links to RFI submissions



Addendum #01 TO

Design Build (D/B) Services for Major Construction and/or Additions Projects (Phase 4), Elmhurst Neighborhood

Procurement #: #44828

RFP Link:

For your convenience, we have provided the link below which contains the Request for Proposal mentioned above.

https://downesconstruction.sharefile.com/d-s17938b97e6514568946f9ebd8b35a58a

Prebid sign in sheet:

Click on the following link to access the sign-in sheet from the April 12 pre-bid meeting. https://downesconstruction.sharefile.com/d-s2a5960911cad462d979968ab79334c7d

Presentation from the Prebid Conference:

Please find the link below to access the presentation from the Prebid Conference held on April 12, 2024. This document provides a comprehensive breakdown of each project, including renderings and details about the Phase 4 Capital Plan: Programmatic Priorities. It also includes a high-level timeline of the Phase 4 projects, City of Providence ordinances related to apprenticeships and carbon neutrality, a review of proposal responses, and a link to request further information (RFI). We strongly encourage you to review this document thoroughly, as it contains valuable information that may assist you.

https://downesconstruction.sharefile.com/d-s900401cb257f40b49d634ae2700c8387

Bid Forms: https://downesconstruction.sharefile.com/d-s16b7b22203f740519b1832fd5e0cb1a0

Contracts: https://downesconstruction.sharefile.com/d-s7c9bdcc128bd4f189a3aaca5ea647e03

RFI Submission:

Below you will find two links associated with each project. The first link is a form to submit your request for information. The second link is a viewing link, which allows you to monitor the progress of your questions from submission to response. Please note that while you can view the responses as they are being processed, they are not considered official until they are issued in an addendum.

Design Build (D/B) Services for Major Construction and/or Additions Projects (Phase 4), Elmhurst Neighborhood: Similar to the previous high school project, with a focus on substantial upgrades and expansions to accommodate growing educational needs.

RFI Form: https://forms.monday.com/forms/a522941f0d9fee5945ce1b1db3306e18?r=use1

RFI Progress: https://view.monday.com/6429751327-

498dccc05c8e492909bdf0b1e99e3cb3?r=use1

End Of Addendum #1 To Procurement #44828

Sign-In Sheet

Design Build (D/B) Services for Major Construction and/or Additions Projects (Phase 4), Elmhurst Neighborhood

Procurement #: #44828

Attendees

Attendees	Firstman	Lastman	Dhama	D-4-	Formali
Name of firm	First name	Last name	Phone	Date	Email
RGB architects	David	DeQuattro	14015953745	2024-04-12	Ddequattro@rgb.net
Commodore Builders	Jim	DiMarzio	16175936936	2024-04-12	Jdimarzio@commodorebuilders.com
O&G Industries	Corey	Morin	12034109595	2024-04-12	Coreymorin@ogind.com
Tecton Architects	Justin	Hopkins	14014659814	2024-04-12	justinh@tectonpc.com
SLAM Collaborative	Erica	Patten	17817759047	2024-04-12	Epatten@slamcoll.com
Gilbane Building Company	Oliver	Majewski	14012307144	2024-04-12	omajewski@gilbaneco.com
Bentley builders II	Angel	Gould	14016322457	2024-04-12	Agould@bentleycompanies.com
Consulting Engineering Services	Nicholas	Fair	18608832503	2024-04-12	Nfair@ceseng.com
Agostini Construction	Jason	McBee	14014311200	2024-04-12	Jasonm@baconconstruction.com
Fuss & O'Neill, Inc.	Robert	May	16177783768	2024-04-12	Rmay@fando.com
DIMEO Construction Company	Anthony	Dematteo	14016394534	2024-04-12	Adematteo@dimeo.com
Martone service company	Mike	Martone	14016415545	2024-04-12	Mike@martoneinc.com
Agostini Construction	Tom	Donatelli	14014311200	2024-04-12	Tdonatelli@baconconstruction.com
Ahlborg construction	Brian	Oconnell	14012035761	2024-04-12	boconnell@ahlborg.com
Pare Corp	Jim	Jackson	14015801629	2024-04-12	Jjackson@parecorp.com
Gilbane	Carlos	Neves	14014895534	2024-04-12	Cneves@gilbaneco.com
Torrado Architects	Alex	Arango	14016037345	2024-04-12	a.arango@torradoarchitects.com
Brewster Thornton Group Architects	Nathaniel	Ginsburg	14014655954	2024-04-12	nateg@brewsterthornton.com
Brewster Thornton Group	Aarti	Kathuria	14014896734	2024-04-12	aartik@brewsterthornton.com
StudioJAED	Tracey	Donnelly	14012093682	2024-04-12	Donnellyt@studiojaed.com
Rowse Architects	Paul	Bernardino	14013319200	2024-04-12	Pbernardino@rowsearchitects.com
LLB Architects	Teresa	Campos	14013405065	2024-04-12	tcampos@llbarch.com
TRAC Builders Inc	William	Tracey	14015801906	2024-04-12	estimating@tracbuilders.com
South Coast Improvement	Gareth	O'Neill	17744192206	2024-04-12	Gareth@southcoastimprovement.com
Maron construction	Thomas	Maron	14018624634	2024-04-12	Tmaron@mccri.com
Perkins Eastman	Robert	Santos	14017874378	2024-04-12	r.santos@perkinseastman.com
Commodore Builders	Chuck	Borstel	18574044174	2024-04-12	cborstel@commodorebuilders.com
Torrado Architects	Robert	Stack	4017810633	2024-04-12	r.stack@torradoarchitects.com
Downes Construction Company	Melissa	Sousa	14017676263	2024-04-12	Msousa@downesco.com
DIMEO Construction Company	Brett	Gunn	4013302264	2024-04-12	BGunn@Dimeo.com
Downes Construction	Drew	Serdakowski	14012156050	2024-04-12	Dserdakowski@downesco.com
DIMEO Construction Company	Chris	Doepper	4013302264	2024-04-12	CDoepper@Dimeo.com
Downes	Steve	Smith	18609855139	2024-04-12	Ssmith@downesco.com
Downes	Demo	Roberts	8609361429	2024-04-12	droberts@downesco.com
Downes Construction	Brian	Hoeg	18603310061	2024-04-12	bhoeg@downesco.com
Downes	Joe	Desanti		2024-04-12	jdesanti@downesco.com
Downs construction	David	Grundy	18603054175	2024-04-12	Dgrundy@downesco.com
City of Providence	Stephanie	Lamantia			
City of Providence	Amanda	Pontarelli			
•				0004.04.40	

2024-04-12