
Procurement #: 44752> 

CITY OF PROVIDENCE, RHODE ISLAND 

Providence City Hall 
25 Dorrance Street 

Providence, RI 02903 

Department: public property 

RFP Title: Design Build (D/B) Services for New Construction Project (Phase 4), New PreK-8 
Facility, Mt. Hope Neighborhood 

Opening Date: 05/06/2024 

Addendum #: 1 

Issue Date: 04/23/2024 

The purpose of this addendum is to provide the following additional information: 

• Links to the RFP PDF (44752)
• April 12, 2024, pre-bid Sign-In Sheet
• Presentation from the pre-bid conference
• Bid forms
• Reference contracts
• Links to RFI submissions



Addendum #01 
TO 

Design Build (D/B) Services for New Construction Project (Phase 4), New 
PreK-8 Facility, Mt. Hope Neighborhood   

Procurement #: #44752 

RFP Link: 

For your convenience, we have provided the link below which contains all of the Request for 
Proposals mentioned above. 
https://downesconstruction.sharefile.com/d-s17938b97e6514568946f9ebd8b35a58a 

Prebid sign in sheet: 
Click on the following link to access the sign-in sheet from the April 12 pre-bid meeting. 
https://downesconstruction.sharefile.com/d-s2a5960911cad462d979968ab79334c7d 

Presentation from the Prebid Conference: 

Please find the link below to access the presentation from the Prebid Conference held on April 
12, 2024. This document provides a comprehensive breakdown of each project, including 
renderings and details about the Phase 4 Capital Plan: Programmatic Priorities. It also includes a 
high-level timeline of the Phase 4 projects, City of Providence ordinances related to 
apprenticeships and carbon neutrality, a review of proposal responses, and a link to request 
further information (RFI). We strongly encourage you to review this document thoroughly, as it 
contains valuable information that may assist you. 
https://downesconstruction.sharefile.com/d-s900401cb257f40b49d634ae2700c8387 

Bid Forms: https://downesconstruction.sharefile.com/d-s16b7b22203f740519b1832fd5e0cb1a0 

Contracts: https://downesconstruction.sharefile.com/d-s7c9bdcc128bd4f189a3aaca5ea647e03 

https://downesconstruction.sharefile.com/d-s17938b97e6514568946f9ebd8b35a58a
https://downesconstruction.sharefile.com/d-s2a5960911cad462d979968ab79334c7d
https://downesconstruction.sharefile.com/d-s900401cb257f40b49d634ae2700c8387
https://downesconstruction.sharefile.com/d-s16b7b22203f740519b1832fd5e0cb1a0
https://downesconstruction.sharefile.com/d-s7c9bdcc128bd4f189a3aaca5ea647e03


RFI Submission: 

Below you will find two links associated with each project. The first link is a form to submit your 
request for information. The second link is a viewing link, which allows you to monitor the 
progress of your questions from submission to response. Please note that while you can view the 
responses as they are being processed, they are not considered official until they are issued in an 
addendum. 

Design Build (D/B) Services for New Construction Project (Phase 4), New PreK-8 Facility, Mt. 
Hope Neighborhood): Involves the demolition of an existing facility and construction of a new 
elementary school, such as the potential new Dr. Martin Luther King, Jr. Elementary School at 35 
Camp Street, encompassing all associated costs. 
RFI Form: https://forms.monday.com/forms/20a969aa3a15302f578e7b1ec2bad146?r=use1 
RFI Progress: https://view.monday.com/6429681102-
95a2281443033443febc26a51bfd51df?r=use1 

End Of Addendum #1 To Procurement #44752 

https://forms.monday.com/forms/20a969aa3a15302f578e7b1ec2bad146?r=use1
https://view.monday.com/6429681102-95a2281443033443febc26a51bfd51df?r=use1
https://view.monday.com/6429681102-95a2281443033443febc26a51bfd51df?r=use1


Design Build (D/B) Services for New 
Construction Project (Phase 4), New 

PreK-8 Facility, Mt. Hope 
Neighborhood

Procurement # 44752

Attendees
Name of firm First name Last name Phone Date Email

RGB architects David DeQuattro 14015953745 2024-04-12 Ddequattro@rgb.net

Commodore Builders Jim DiMarzio 16175936936 2024-04-12 Jdimarzio@commodorebuilders.com

O&G Industries Corey Morin 12034109595 2024-04-12 Coreymorin@ogind.com

Tecton Architects Justin Hopkins 14014659814 2024-04-12 justinh@tectonpc.com

SLAM Collaborative Erica Patten 17817759047 2024-04-12 Epatten@slamcoll.com

Gilbane Building Company Oliver Majewski 14012307144 2024-04-12 omajewski@gilbaneco.com

Bentley builders ll Angel Gould 14016322457 2024-04-12 Agould@bentleycompanies.com

Consulting Engineering Services Nicholas Fair 18608832503 2024-04-12 Nfair@ceseng.com

Agostini Construction Jason McBee 14014311200 2024-04-12 Jasonm@baconconstruction.com

Fuss & O’Neill, Inc. Robert May 16177783768 2024-04-12 Rmay@fando.com

DIMEO Construction Company Anthony Dematteo 14016394534 2024-04-12 Adematteo@dimeo.com

Martone service company Mike Martone 14016415545 2024-04-12 Mike@martoneinc.com

Agostini Construction Tom Donatelli 14014311200 2024-04-12 Tdonatelli@baconconstruction.com

Ahlborg construction Brian Oconnell 14012035761 2024-04-12 boconnell@ahlborg.com

Pare Corp Jim Jackson 14015801629 2024-04-12 Jjackson@parecorp.com

Gilbane Carlos Neves 14014895534 2024-04-12 Cneves@gilbaneco.com

Torrado Architects Alex Arango 14016037345 2024-04-12 a.arango@torradoarchitects.com

Brewster Thornton Group Architects Nathaniel Ginsburg 14014655954 2024-04-12 nateg@brewsterthornton.com

Brewster Thornton Group Aarti Kathuria 14014896734 2024-04-12 aartik@brewsterthornton.com

StudioJAED Tracey Donnelly 14012093682 2024-04-12 Donnellyt@studiojaed.com

Rowse Architects Paul Bernardino 14013319200 2024-04-12 Pbernardino@rowsearchitects.com

LLB Architects Teresa Campos 14013405065 2024-04-12 tcampos@llbarch.com

TRAC Builders Inc William Tracey 14015801906 2024-04-12 estimating@tracbuilders.com

South Coast Improvement Gareth O’Neill 17744192206 2024-04-12 Gareth@southcoastimprovement.com

Maron construction Thomas Maron 14018624634 2024-04-12 Tmaron@mccri.com

Perkins Eastman Robert Santos 14017874378 2024-04-12 r.santos@perkinseastman.com

Commodore Builders Chuck Borstel 18574044174 2024-04-12 cborstel@commodorebuilders.com

Torrado Architects Robert Stack 4017810633 2024-04-12 r.stack@torradoarchitects.com

Downes Construction Company Melissa Sousa 14017676263 2024-04-12 Msousa@downesco.com

DIMEO Construction Company Brett Gunn 4013302264 2024-04-12 BGunn@Dimeo.com

Downes Construction Drew Serdakowski 14012156050 2024-04-12 Dserdakowski@downesco.com

DIMEO Construction Company Chris Doepper 4013302264 2024-04-12 CDoepper@Dimeo.com

Downes Steve Smith 18609855139 2024-04-12 Ssmith@downesco.com

Downes Demo Roberts 8609361429 2024-04-12 droberts@downesco.com

Downes Construction Brian Hoeg 18603310061 2024-04-12 bhoeg@downesco.com

Downes Joe Desanti 2024-04-12 jdesanti@downesco.com

Downs construction David Grundy 18603054175 2024-04-12 Dgrundy@downesco.com

City of Providence Stephanie Lamantia

City of Providence Amanda Pontarelli

2024-04-12

Sign-In Sheet 
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