



CITY OF PROVIDENCE, RHODE ISLAND

Department: Public Property

RFP Title: Parking Lot Paving & Improvements at Vincent Brown Rec Center

Opening Date: 03/09/2026

Addendum #: 2

Issue Date: 02/19/2026

The purpose of this addendum is:

Extend Bid Due Date to March 9, 2026

Clarify Add Alternates

Answer bidder questions



Addendum #2

Addendum Date: February 19, 2026
Project: City of Providence, Vincent Brown Recreation Center –
Parking Lot Paving and Improvements

The work herein shall be considered part of the bid documents for the referenced project and carried out in accordance with the following supplemental instructions issued in accordance with the Contract Documents without change in Contract Sum or Contract Time. Acknowledge receipt of addendum on the bid form as indicated.

Clarifications:

1. Contractor is responsible with coordinating with and retaining RI Energy as required to complete Add Alternate #2 – Gas Line Work.
2. Add Alternates as identified on revised Sheet G-001 and Section 01 23 00 dictate.

Changes to Specifications:

1. Section 01 23 00 – ALTERNATES
 - a. Add Alternate names revised

Changes to Drawings:

General

1. Drawing G-001
 - a. Add Alternate names revised

Attachments:

1. Specification Section 01 23 00
2. Drawing G-001

END

**SECTION 01 23 00
ALTERNATES**

PART 1 GENERAL

1.01 SECTION INCLUDES

- A. Description of Alternates.
- B. Procedures for pricing Alternates.
- C. Documentation of changes to Contract Price and Contract Time.

1.02 RELATED REQUIREMENTS

- A. Document 00 43 23 - Alternates Form: List of Alternates as supplement to Bid Form.
- B. Document 00 52 00 - Agreement Form: Incorporating monetary value of accepted Alternates.

1.03 SCHEDULE OF ALTERNATES

- A. Alternate No. 01 - Provide a new ramp from the YMCA Entrance to the top of new landing as shown on Sheet A-201 and Sheet A4.0:
- B. Alternate No. 02 - Lowering of the Gas Line:
- C. Alternate No. 03 - Full Depth Parking Lot Replacement:
- D. Alternate No. 04 - Provide four (4) new tree wells in the existing sidewalk with four (4) new ACER CAMPESTRE - HEDGE MAPLE as shown on Sheet C-1:

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION

