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REQUEST FOR PROPOSALS 
Item Description:  SITE IMPROVEMENTS AT GEORGE ARAUJO PARK 

Procurement/MinuteTraq #: 54759 

Date to be opened: 11/2/2026 

Issuing Department: Parks 

QUESTIONS 
• Please direct questions related to the process, how to fill out forms, and how to submit an

application(Pages 1-8) to the Purchasing Department.
o Email: purchasing@providenceri.gov

 Please use the subject line “Solicitation Question”
• Please direct questions relative to the Minority and Women’s Business Enterprise Program and the

corresponding forms (Pages 10-11) to the MBE/WBE Outreach Director for the City of Providence,
Grace Diaz

o Email: gdiaz@providenceri.gov
 Please use subject line “MBE WBE Forms”

• Please direct questions relative to the specifications outlined (beginning on page 14) to the issuing
department’s subject matter expert:

o Name: Nigel Cummings
o Title: Landscape Designer
o Email Address: ncummings@providenceri.gov

Pre-submission Conference 
There will be a Non-Mandatory Pre-Bid Conference 

Date of Pre-Bid Conference: 10/20/2026  Time: 10:00 AM 

Other details: Project Site –210 Ives Street , Providence, RI 

Deadline for questions submissions:  

Tuesday October 27, 2026 

mailto:purchasing@providenceri.gov
mailto:gdiaz@providenceri.gov
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INSTRUCTIONS FOR SUBMISSION 

Meeting Date: 11/2/2026 

Bids may be submitted up to 2:15 P.M. on the above meeting date at the Department of the City Clerk. Room 
311, City Hall. 25 Dorrance Street, Providence. At 2:15 P.M. all bids will be publicly opened and read at the 
Board of Contract Meeting in Conference Room 305, on the 3rd floor of City Hall. 

• Bidders must submit 2 copies of their bid in sealed envelopes or packages labeled with the captioned
Item Description and the City Department to which the solicitation and bid are related and must
include the company name and address on the envelope as well. (On page 1).

o 
• If required by the Department, please keep the original bid bond and check in only one of the envelopes.
• Communications to the Board of Contract and Supply that are not competitive sealed bids (i.e. product

information/samples) should have “NOT A BID” written on the envelope or wrapper.
• Only use form versions and templates included in this solicitation. If you have an old version of a form

do not recycle it for use in this bid.
• The bid envelope and information relative to the bid must be addressed to:

Board of Contract and Supply 
Department of the City Clerk – City Hall, Room 311 
25 Dorrance Street 
Providence, RI 02903 

**PLEASE NOTE: This bid may include details regarding information that you will need to provide 
(such as proof of licenses) to the issuing department before the formalization of an award.  

This information is NOT requested to be provided in your initial bid by design.  

All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record. The City has made a conscious effort to avoid the posting of sensitive information on the 
City’s Open Meetings Portal, by requesting that such sensitive information be submitted to the issuing 
department only at their request.  
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BID PACKAGE CHECKLIST 

Digital forms are available in the City of Providence Purchasing Department Office or online at 
http://www.providenceri.gov/purchasing/how-to-submit-a-bid/ 

The bid package MUST include the following, in this order: 

• Bid Form 1: Bidder's Blank as the cover page/ 1st page (see page 6 of this document)
• Bid Form 2: Certification of Bidder as 2nd page (see page 7 of this document)
• Bid Form 3: Certificate Regarding Public Records (see page 8 of this document)
• Bid Form 4: Affidavit of City Vendor (see pages 9 and 10 of this document)
• Forms from the Minority and Women Business Enterprise Program: Based on Bidder Category.

See forms and instructions enclosed (pages 10-11) or on:
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-
program/
*Please note: MBE/WBE forms must be completed for EVERY bid submitted and must be
inclusive of ALL required signatures. Forms without all required signatures will be considered
incomplete.

• Supplemental Bid Form: Formal response to the specifications outlined in this RFP, including pricing
information and details related to the good(s) or service(s) being provided. Please be mindful of
formatting responses as requested to ensure clarity.

• Financial Assurance, if requested (as indicated on page 5 of this document under “Bid Terms”)

All of the above listed documents are REQUIRED. (With the exception of financial assurances, which are 
only required if specified on page 5.) 

***Failure to meet specified deadlines, follow specific submission instructions, or enclose all required 
documents with all applicable signatures will result in disqualification, or in an inability to appropriately 
evaluate bids. 

http://www.providenceri.gov/purchasing/how-to-submit-a-bid/
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
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NOTICE TO VENDORS 

1. The Board of Contract and Supply will make the award to the lowest qualified and responsible bidder.
2. In determining the lowest responsible bidder, cash discounts based on preferable payment terms will not be

considered.
3. Where prices are the same, the Board of Contract and Supply reserves the right to award to one bidder, or

to split the award.
4. No proposal will be accepted if the bid is made in collusion with any other bidder.
5. Bids may be submitted on an “equal in quality” basis. The City reserves the right to decide equality.

Bidders must indicate brand or the make being offered and submit detailed specifications if other than
brand requested.

6. A bidder who is an out-of-state corporation shall qualify or register to transact business in this State, in
accordance with the Rhode Island Business Corporation Act, RIGL Sec. 7-1.2-1401, et seq.

7. The Board of Contract and Supply reserves the right to reject any and all bids.
8. Competing bids may be viewed in person at the Department of the City Clerk, City Hall, Providence,

immediately upon the conclusion of the formal Board of Contract and Supply meeting during which the
bids were unsealed/opened. Bids may also be accessed electronically on the internet via the City’s Open
Meetings Portal.

9. As the City of Providence is exempt from the payment of Federal Excise Taxes and Rhode Island Sales
Tax, prices quoted are not to include these taxes.

10. In case of error in the extension of prices quoted, the unit price will govern.
11. The contractor will NOT be permitted to: a) assign or underlet the contract, or b) assign either legally or

equitably any monies or any claim thereto without the previous written consent of the City Purchasing
Director.

12. Delivery dates must be shown in the bid. If no delivery date is specified, it will be assumed that an
immediate delivery from stock will be made.

13. A certificate of insurance will normally be required of a successful vendor.
14. For many contracts involving construction, alteration and/or repair work, State law provisions concerning

payment of prevailing wage rates apply (RIGL Sec. 37-13-1 et seq.)
15. No goods should be delivered, or work started without a Purchase Order.
16. Submit 2 copies of the bid to the City Clerk, unless the specification section of this document

indicates otherwise.
17. Bidder must certify that it does not unlawfully discriminate on the basis of race, color, national origin,

gender, gender identity or expression, sexual orientation and/or religion in its business and hiring practices
and that all of its employees are lawfully employed under all applicable federal, state and local laws, rules
and regulations. (See Bid Form 2.)

http://providenceri.iqm2.com/Citizens/Default.aspx
http://providenceri.iqm2.com/Citizens/Default.aspx
http://webserver.rilin.state.ri.us/Statutes/TITLE37/37-13/INDEX.HTM
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BID TERMS 

1. Financial assurances may be required in order to be a successful bidder for Commodity or Construction
and Service contracts. If either of the first two checkboxes below is checked, the specified assurance
must accompany a bid, or the bid will not be considered by the Board of Contract and Supply. The
third checkbox indicates the lowest responsible bidder will be contacted and required to post a bond to
be awarded the contract.

a)  A certified check for $      must be deposited with the City Clerk as a guarantee that the 
Contract will be signed and delivered by the bidder. 

b)  A bid bond in the amount of 5 per centum (%) of the proposed total price, must be deposited with 
the City Clerk as a guarantee that the contract will be signed and delivered by the bidder; and the 
amount of such bid bond shall be retained for the use of the City as liquidated damages in case of 
default. Any person signing a bid bond as an attorney-in-fact shall include with the bid bond an 
original, or a photocopy or facsimile of an original, power of attorney.  

c)  A performance and payment bond with a satisfactory surety company will be posted by the 
bidder in a sum equal to one hundred per centum (100%) of the awarded contract. 

d)  No financial assurance is necessary for this item. 

2. Awards will be made within ninety (90) days of bid opening. All bid prices will be considered firm,
unless qualified otherwise. Requests for price increases will not be honored.

3. Failure to deliver within the time quoted or failure to meet specifications may result in default in
accordance with the general specifications. It is agreed that deliveries and/or completion are subject to
strikes, lockouts, accidents, and Acts of God.

The following entry applies only for COMMODITY BID TERMS: 

4. Payment for partial delivery will not be allowed except when provided for in blanket or term contracts.
The following entries apply only for CONSTRUCTION AND SERVICE BID TERMS: 

5. Only one shipping charge will be applied in the event of partial deliveries for blanket or term contracts.
6. Prior to commencing performance under the contract, the successful bidder shall attest to compliance

with the provisions of the Rhode Island Worker’s Compensation Act, RIGL 28-29-1, et seq.  If exempt
from compliance, the successful bidder shall submit a sworn Affidavit by a corporate officer to that
effect, which shall accompany the signed contract.

7. Prior to commencing performance under the contract, the successful bidder shall, submit a certificate of
insurance, in a form and in an amount satisfactory to the City.

http://webserver.rilegislature.gov/Statutes/TITLE28/28-29/INDEX.htm
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BID FORM 1: Bidders Blank 

1. Bids must meet the attached specifications. Any exceptions or modifications must be noted and fully explained.

2. Bidder’s responses must be in ink or typewritten, and all blanks on the bid form should be completed.

3. The price or prices proposed should be stated both in WRITING and in FIGURES, and any proposal not so stated may be
rejected. Contracts exceeding twelve months must specify annual costs for each year.

4. Bids SHOULD BE TOTALED so that the final cost is clearly stated (unless submitting a unit price bid), however each
item should be priced individually. Do not group items. Awards may be made on the basis of total bid or by individual
items.

5. All bids MUST BE SIGNED IN INK.

Name of Bidder (Firm or Individual): 

Contact Name: 

Business Address: 

Business Phone #:   

Contact Email Address: 

Agrees to bid on (Write the “Item Description” here): 

If the bidder’s company is based in a state other than Rhode 

Island, list name and contact information for a local agent 

for service of process that is located within Rhode Island 

Delivery Date (if applicable): 

Name of Surety Company (if applicable): 

Total Amount in Writing*: 

Total Amount in Figures*: 

*If you are submitting a unit price bid, please insert “Unit Price Bid”

Use additional pages if necessary for additional bidding details.

Signature of Representation 

Title 
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BID FORM 2: Certification of Bidder 
(Non-Discrimination/Hiring) 

Upon behalf of_____________________________________________ (Firm or Individual Bidding), 

I, (Name of Person Making Certification), 

being its          (Title or “Self”), hereby certify that: 

1. Bidder does not unlawfully discriminate on the basis of race, color, national origin, gender, sexual
orientation and/or religion in its business and hiring practices.

2. All of Bidder’s employees have been hired in compliance with all applicable federal, state and local
laws, rules and regulations.

I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20 . 

_________________________________________________ 

Signature of Representation 

________________________________________________ 

Printed Name 
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BID FORM 3: Certificate Regarding Public Records 

Upon behalf of______________________________________________ (Firm or Individual Bidding), 

I,                          (Name of Person Making Certification), 

being its            (Title or “Self”), hereby certify an 

understanding that: 

1. All bids submitted in response to Requests for Proposals (RFP’s) and Requests for Qualification
(RFQ’s), documents contained within, and the details outlined on those documents become public
record upon receipt by the City Clerk’s office and opening at the corresponding Board of Contract
and Supply (BOCS) meeting.

2. The Purchasing Department and the issuing department for this RFP/RFQ have made a conscious
effort to request that sensitive/personal information be submitted directly to the issuing
department and only at request if verification of specific details is critical the evaluation of a
vendor’s bid.

3. The requested supplemental information may be crucial to evaluating bids. Failure to provide
such details may result in disqualification, or an inability to appropriately evaluate bids.

4. If sensitive information that has not been requested is enclosed or if a bidder opts to enclose the
defined supplemental information prior to the issuing department’s request in the bidding packet
submitted to the City Clerk, the City of Providence has no obligation to redact those details and
bears no liability associated with the information becoming public record.

5. The City of Providence observes a public and transparent bidding process. Information required in
the bidding packet may not be submitted directly to the issuing department at the discretion of the
bidder in order to protect other information, such as pricing terms, from becoming public. Bidders
who make such an attempt will be disqualified.

I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20 . 

_________________________________________________ 

Signature of Representation 

________________________________________________ 

Printed Name 
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BID FORM 4: Affidavit of City Vendor 

Per our Code of Ordinances Sec. 21.-28.1 (e), this form applies to a) the business, b) any political action committee whose name 
includes the name of the business, c) all persons holding ten (10) percent or greater equity interest or five thousand dollars ($5,000.00) 
or greater cash value interest in the business at any time during the reporting period, d) all executive officers of the business entity, e) 
any spouse or dependent child of any individual identified in a) though d) above. 

Executive officers who are not residents of the state of Rhode Island are exempted from this requirement. 

Per R.I.G.L. § 36-14-2, “Business” means a sole proprietorship, partnership, firm, corporation, holding company, joint stock company, 
receivership, trust, or any other entity recognized in law through which business for profit or not for profit is conducted. 

Name of the person making this affidavit: ____________________________________________ 

Position in the “Business” ________________________________________________________ 

Name of Entity _________________________________________________________________ 

Address: ________________________________________________________________________ 

Phone number: ________________ 

The number of persons or entities in your entity that are required to report under Sec. 21.-28.1 (e):   _____  

Read the following paragraph and answer one of the options: 

Within the 12 month period preceding the date of this bid submission with the City of Providence, or with respect to the contracts that 
are not in writing within the 12 month period preceding the date of notification that the contract has reached the $100,000 threshold, 
have you made campaign contributions within a calendar year to (please list all persons or entities required under Sec. 21.-28.1 (e)).   

a. Members of the Providence City Council?  ☐ Yes      ☐ No
• If Yes, please complete the following:

Recipient(s) of the Contribution:
Contribution Date(s): Contribution Amount(s):  

b. Candidates for election or reelection to the Providence City Council? ☐ Yes      ☐ No
• If Yes, please complete the following:

Recipient(s) of the Contribution:
Contribution Date(s): Contribution Amount(s):  

c. The Mayor of Providence? ☐ Yes      ☐ No
• If Yes, please complete the following:

Recipient(s) of the Contribution:
Contribution Date(s): Contribution Amount(s):  

d. Candidates for election or reelection to the office of Mayor of Providence? ☐ Yes      ☐ No
• If Yes, please complete the following:

Recipient(s) of the Contribution:
Contribution Date(s): Contribution Amount(s):  

_________________________________________ _____________________________________ 
Signed under the pains and penalties of perjury.  Position 

 

 

 

 

 

 

https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIICOPUSA_S21-28.1QUPADOBUCI
http://webserver.rilegislature.gov/Statutes/TITLE36/36-14/36-14-2.htm
https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIICOPUSA_S21-28.1QUPADOBUCI
https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIICOPUSA_S21-28.1QUPADOBUCI
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MBE/WBE Participation Plan 
Please complete separate forms for each MBE/WBE subcontractor/supplier to be utilized on the solicitation. 

Bidder’s Name: 
Bidder’s Address: 
Point of Contact: 
Telephone: 
Email: 
Procurement #: 
Project Name: 
Which one of the following describes your 
business’ status in terms of Minority and/or Woman 
Owned Business Enterprise certification with the 
State of Rhode Island? (Check all that apply). 

☐MBE ☐WBE ☐Neither MBE nor WBE

This form is intended to capture commitments between the prime contractor/vendor and MBE/WBE subcontractors and suppliers, 
including a description of the work to be performed and the percentage of the work as submitted to the prime contractor/vendor. 
Please note that all MBE/WBE subcontractors/suppliers must be certified by the Office of Diversity, Equity and Opportunity at the 
time of bid. The MBE/WBE Directory can be found here. Please visit, the City’s MBE/WBE page for details of the program (e.g. 
instructions and requirements).   

• Nonprofit organizations are not required to complete the rest of this form.
• Construction projects unable to identify subcontractors prior to bid submission (e.g. Design Build) are required to

provide updates to the MBE/WBE Outreach Office
Name of Subcontractor/Supplier: 
Type of RI Certification: ☐MBE ☐WBE ☐Neither
Address: 
Point of Contact: 
Telephone: 
Email: 
Detailed Description of Work to Be 
Performed by Subcontractor or Materials 
to be Supplied by Supplier Per the Scope 
of Work provided in the RFP 
Total Contract Value ($): Subcontract 

Value ($): 
Participation 
Rate (%): 

Anticipated Date of Performance: 
I certify under penalty of perjury that the forgoing statements are true and correct. 
Prime Contractor/Vendor Signature        Title               Date 

Subcontractor/Supplier Signature        Title               Date   

*If you did not meet the 20% MBE/WBE combined participation goal, submit a Waiver Request Form.

https://dedi.ri.gov/divisions-units/minority-business-enterprise-compliance-office/minority-business-enterprise-mbe
https://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/
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MBE/WBE Waiver Request Form 
Fill out this form only if you did not meet the 20% MBE/WBE participation goal.  
State-certified MBE or WBE Prime Bidders are NOT REQUIRED to fill out this form. 

Submit this form to the City of Providence MBE/WBE Outreach Director, Grace Diaz, at gdiaz@providenceri.gov, for review prior 
to bid submission. This waiver applies only to the current bid which you are submitting to the City of Providence and does not apply 
to other bids your company may submit in the future. In case a waiver is needed, City Department Directors should not 
recommend a bidder for an award if this form is not included, absent or is not signed by the city of Providence MBE/WBE director. 

Prime Bidder: _______________________________________ Contact Email and Phone________________________________    
Company Name, Address: ________________________________________ Trade _________________________________     
Project /Item Description (as seen on RFP):  
_________________________________________________________________________________________________________ 
_________________________________________________________________________________________________________ 

To receive a waiver, you must list the certified MBE and/or WBE companies you contacted, the name of the primary individual with 
whom you interacted, and the reason the MBE/WBE company could not participate on this project. 

MBE/WBE Company 
Name 

Individual’s Name Company Name Why did you choose not to 
work with this company? 

I acknowledge the City of Providence’s goal of a combined MBE/WBE participation is 20% of the total bid value. I am requesting a 
waiver of _______ % MBE/WBE (20% minus the value of Box F on the Subcontractor Disclosure Form). If an opportunity is 
identified to subcontract any task associated with the fulfillment of this contract, a good faith effort will be made to select MBE/WBE 
certified businesses as partners.  

_________________________________ _________________________________ ____________________ 
Signature of Prime Contractor / Printed Name    Date Signed 
or Duly Authorized Representative 

_________________________________ _________________________________ ____________________ 
Signature of City of Providence   Printed Name of City of Providence  Date Signed 
MBE/WBE Outreach Director /         MBE/WBE Outreach Director  
or Duly Authorized Representative  

mailto:gdiaz@providenceri.gov
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FOR CONSTRUCTION PROJECTS 

APPRENTICE REQUIREMENTS (Construction Projects Valued at $100,000 or More). 

Attention of prospective bidders is called to the fact that this project is to be bid upon and executed under the City of Providence Code 
of Ordinances Chapter 21 Art. II Section 21-28.1 c(1) and (2) related to utilizing apprentices in the contract. This ordinance outlines 
requirements for utilizing not less than 15% of total hours worked by apprentices. The City may lower this percentage only if it 
determines in writing that compliance is not feasible or that it would be unduly cost prohibitive to the project. The attention of 
prospective bidders is also called to the fact that reporting the efforts undertaken and progress towards achieving the requirements in 
this ordinance is a condition for payment. Compliance reporting shall be submitted with any contract payment requisition, in a format 
to be specified by the City. This demonstration of compliance through such reports shall be a condition of the requisition for payment 
to be processed. Upon the contract being awarded to the successful bidder, a mandatory meeting will be scheduled to review the 
project requirements relative to apprenticeship requirements and the process and protocols by which these goals will be achieved. At 
this meeting, specific forms and procedures for the documentation and achievement of these requirements by the successful bidder 
will be provided, discussed and agreed upon for the execution of the contract. 

“FIRST SOURCE” REQUIREMENTS. 

Attention of prospective bidders is called to the fact that this project is to be bid upon and executed under the City of Providence Code 
of Ordinances Chapter 21 Art. III 1/2 First Source Agreements Sec. 21-91 through 21-96. This ordinance outlines requirements for 
hiring Providence residents to work on this project. The City may waive this requirement only upon a determination in writing that 
qualified residents of Providence are not available for the project, pursuant to Sec. 21-94(e). The attention of prospective bidders is 
called to the fact that reporting the efforts undertaken and progress towards achieving the requirements in this ordinance is a condition 
for payment. Compliance reporting shall be submitted with any contract payment requisition, in a format to be specified by the City. 
This demonstration of compliance through such reports shall be a condition of the requisition for payment to be processed. Upon the 
contract being awarded to the successful bidder, a mandatory meeting will be scheduled to review the project requirements relative to 
the First Source Agreements and the process and protocols by which these goals will be achieved. At this meeting, specific forms and 
procedures for the documentation and achievement of these requirements by the successful bidder will be provided, discussed, and 
agreed upon for the execution of the contract. 

https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIICOPUSA_S21-28.1QUPADOBUCI
https://library.municode.com/ri/providence/codes/code_of_ordinances?nodeId=PTIICOOR_CH21REFI_ARTIII_1-2_FIURAG
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SUPPLEMENTAL BID FORM 

To whom it may concern: 

1. The undersigned, having familiarized (himself) (themselves) (itself) with the Improvements at George Araujo Park bid
affecting the cost of work, and with the Contract Documents (which includes the Invitation for Bids, Instructions to Bidders, Form of
Bid Bond, Form of Agreements, form of Non-Collusive Affidavit, Addenda (if any), Drawings, Technical Specification, Form of
Surety Bond(s); as prepared by the Providence Parks Department, and on file in the office of the City Clerk 3rd Floor, City Hall,
Providence, RI 02903, hereby proposes to furnish all supervision, technical personnel, labor, materials, machinery, tools, equipment
and services including utility and transportation services, and to perform such other required work for the Improvements at George
Araujo Park and such other required and incidental work, complete, all in accordance with the above listed documents and for the
unit prices for work in-place for the following items and quantities.

2. In submitting this Bid, the bidder understands that the right is reserved by The Providence Parks Department to reject any and
all Bids, If written notice of acceptance of this Bid is mailed, telegraphed or delivered to the undersigned  within (90) days after the
opening thereof, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to execute and deliver an Agreement in
the prescribed form and furnish the required bond within (10) days after the Agreement is presented to him/her for signature.

Herewith in accordance with the instructions to Bidders. 

3. Attached hereto is an affidavit in proof that the undersigned has not colluded with any person in respect to this. Bid or any bids
for the Contractor for which this Bid is submitted. Also attached is a Statement of Bidder’s Qualifications.

4. Application unit prices are contained in the Agreement (established as the result of either a Unit Price Bid or a Supplemental
Schedule of Unit Prices), the City of Providence may order the Contractor to proceed with desired changes in the work, the value of
such changes to be determined by the measured quantities involved and the application unit prices specified in the Contract.

5. The City of Providence reserves the right to determine the lowest responsible Bidder based on past experience with the City
and/or recommendations by City and/or state agencies with an interest in this procurement.  The City reserves the right to award the
project to the appropriate bidder in the best interest of the City of Providence.

CERTIFICATION OF NON-SEGREGATED FACILITIES

The Bidder certifies that he/she does not maintain or provide for his/her employees any segregated facilities at any of his 
establishments, and that he/she does not permit his/her employees to perform their services at any location, under his/her control, where 
segregation facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity 
Clause in any contract resulting from acceptance of this Bid. As used in this certification, term “segregation facilities” means any waiting 
rooms, work rooms, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation and housing facilities provided for 
employee which are segregated by explicit directive or are in fact segregated on basis of race, color, religion, or national origin, because 
of habit, local custom, or otherwise. The Bidder agrees that (except where he/she has obtained identical certification from proposed 
subcontractors for specific time periods) he/she will obtain identical certification from proposed subcontractor prior to the award of 
subcontracts exceeding $10,000.00 which are not exempt from provisions of the Equal Opportunity Clause, and that he /she will retain 
such certifications in his/her files. 

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. & 1001.
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DATE ________________________________, 20___ 

Name of Bidder and Official Address: Name of Authorized Representative (Contact): 

_____________________________________________ ______________________________________________ 

_____________________________________________ By ___________________________________________ 
(Signature) 

_____________________________________________ Title __________________________________________ 

E-Mail: ______________________________________ Phone: ________________________________________ 

Bidder shall indicate, in space provided, 
the earliest possible Project Start-up Date:__________________________________________________, 20 _____ 

ADDENDA: The undersigned acknowledges receipt of the following Addenda, if any, and has included the provisions thereof in this Bid (If 
Any): 

Addendum No.  Date Addendum No.    Date 

_____________ _______________, 20 _____ _____________ _______________, 20 _____ 

_____________ _______________, 20 _____ _____________ _______________, 20 _____ 

Sub-Contractors (If Any): 

Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 

Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 

Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 
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BID PACKAGE SPECIFICATIONS 

Project Description: 
George Araujo Park is located in the historic Fox Point neighborhood on the East Side of Providence.  The park is located at the 
intersections of Preston Street and Ives Street and is set among single and multi-family residences.  Existing park features include a 
plaza with an inset historic marker and outdated play equipment.  The park is known to the community as “Shady Park” due to the 
abundance of mature canopy trees which ensure ample shade at each visit.  The park is enclosed by a stone wall on two sides, and chain 
link fencing on the others.  George Araujo Park is dated and not fully accessible and in need of an upgrade. 

BASE BID:  The Base Bid scope of work for this project shall include, but not be limited to the following: New 2 – 5 and 5 – 12 
playground features, new play surfacing, new seating options, a picnic node with ADA table, new pathways, new trees and other 
plantings, and new fencing and gates.  The Providence Parks Department will be responsible for most of the Demo work prior to 
Contractor mobilization. 

ADD ALTERNATES include: 
1) Furnish and Install 6’ HT Slatted Wood and Metal Privacy Fencing
2) Furnish and Install 6’ Benches with Backs on Concrete Pad
3) Furnish and Install Boulders in EWF Playground Surfacing

In addition to stating the Total Base Bid, the bidder shall state Unit Prices for related work listed under each bid item which represents 
the work items included in the Total Base Bid.  The Unit Prices are quoted for computing adjustments to the Base Bid prior to 
Contract award, as well as during the course of construction, based upon extra work ordered by the City or for work countermanded, 
reduced or omitted by the City in order to stay within the Project budget.  

Base Bid Items and Unit prices are to be Completed prices to be added or deducted on the basis of quantities of work involved, for 
each item in place in the unit indicated. 

All Work Included in this Project Shall be Completed for the lump sum of:

_____________________________________________________________________________________________________________________________________________Dollars 

($_____________________________________),     TOTAL BASE BID 

ALLOWANCE:  $15,000 

BASE BID W/ ALLOWANCE: $ Dollars 

ABBREVIATIONS 

R&S Remove & Stockpile 
R&D Remove & Dispose 
D&I Deliver & Install, owner provided 
F&I Furnish & Install 
LS Lump Sum 

EA Each 
LF Linear Foot 
SF Square Foot 
CY Cubic Yard 
TN Ton 



Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be used to adjust 
the contract prior to or after award – in the best interest of the City of Providence. 
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ADD ALTERNATES: 

1. Add Alt #1 – Furnish & Install 6’ HT. Slatted Wood and Metal Privacy Fencing - Per Lump Sum

___________________________________________________________________  LS $_____________________ 
price in writing 

2. Add Alt #2 – Furnish & Install (1) 6’L Bench on Concrete Pad – Per Lump Sum

___________________________________________________________________  LS $_____________________ 
price in writing 

3. Add Alt #3 – Furnish & Install (9) Boulders in EWF – Per Lump Sum

___________________________________________________________________  LS $_____________________ 
price in writing 

UNIT PRICES – BASE BID: 

1. F&I 2” Asphalt Paving. – Per Square Foot

___________________________________________________________________  SF $_____________________ 
price in writing 

2. F&I Asphalt Roll Down Edge – Per Linear Foot

___________________________________________________________________  LF $_____________________ 
price in writing 

3. F&I 4” Concrete Paving – Per Square Foot

___________________________________________________________________  SF $_____________________ 
price in writing 

4. F&I Concrete Haunch – Per Linear Foot

___________________________________________________________________  LF $_____________________ 
price in writing 

5. F&I EWF Playground Surfacing – Per Cubic Yard

___________________________________________________________________  CY $_____________________ 
price in writing 

6. F&I 3” EWF Surfacing in Critical Root Zone – Per Cubic Yard

___________________________________________________________________  CY $_____________________ 
price in writing 

7. F&I 9” Play Sand – Per Cubic Yard

___________________________________________________________________  CY $_____________________ 
price in writing 

8. F&I Vertical Log at Sand Play Area – Each

___________________________________________________________________  EA $_____________________ 
price in writing 

9. F&I Horizontal Log at Sand Play Area – Per Linear Foot

___________________________________________________________________  LF $_____________________ 
price in writing 



 

Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be used to adjust 
the contract prior to or after award – in the best interest of the City of Providence. 
 

BIDDER: _______________________________ 

Page 17 of 28 
 

 
10. F&I 4’ HT. Black Vinyl Coated Chain Link Fence – Per Linear Foot 

___________________________________________________________________  LF  $_____________________ 
price in writing 
 

11. F&I 4’W. Black Vinyl Coated Chain Link Fence Gate – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

12. F&I 12’W Black Vinyl Coated Chain Link Service Gate – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

13. F&I Precast Concrete Curb w/ 6” Reveal – Per Linear Foot 

___________________________________________________________________  LF  $_____________________ 
price in writing 
 

14. F&I 4’L Granite Block Seat – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

15. F&I 6’L Dumor Bench - Backless – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

16. F&I 6’L Dumor Bench - Backed – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

17. F&I 8’L Dumor Picnic Table - Accessible – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

18. F&I Trash Receptacle w/ Metal Hood – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

19. D&I Adjustable Bicycle Rack – Per Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 
 

20. F&I Kompan 2-Bay Swing w/ Bird  Nest – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 



 

Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be used to adjust 
the contract prior to or after award – in the best interest of the City of Providence. 
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21. F&I APS 7’x4’x2” Wear Mat (at Bird Nest) – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

22. D&I LSI 2-5 Equipment – Per Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 
 

23. D&I LSI 5 – 12 Equipment – Per Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 
 

24. D&I Reset Memorial Plaque & Granite Surrounds – Per Lump Sum 

___________________________________________________________________  LS  $_____________________                 
price in writing 
 

25. F&I Deciduous Shrubs – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

26. F&I Evergreen Shrubs – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

27. F&I Deciduous Trees, 2.5 -3”Cal. – Each 

___________________________________________________________________  EA  $_____________________ 
price in writing 
 

28. F&I Hydroseed w/ Parks Mix, complete – Per Square Foot 

___________________________________________________________________  SF  $_____________________ 
price in writing 
 

29. Fine Grading – Per Lump Sum 

___________________________________________________________________  LS  $_____________________ 
price in writing 
 
  



Revised: 01/16/2025 
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ADDITIONAL BID DOCUMENTS 
The complete set of Bid Documents includes the pages above & the following: 

o PREVAILING WAGE DECISION 
o TECHNICAL SPECIFICATIONS: 

 01 00 00 GENERAL REQUIREMENTS 
 01 56 39 TEMPORARY TREE AND PLANT PROTECTION 
 11 68 00 PLAY FIELD EQUIPMENT AND STRUCTURES 
 31 20 00 EARTH MOVING 
 31 22 13 ROUGH GRADING 
 31 25 00 EROSION AND SEDIMENTATION CONTROLS 
 32 12 16 ASPHALT PAVING 
 32 13 13 CONCRETE PAVING 
 32 18 16 13  PLAYGROUND PROTECTIVE SURFACING 
 32 31 13 CHAIN LINK FENCES AND GATES 
 32 33 00 SITE FURNISHINGS 
 32 91 13 SOIL PREPARATION 
 32 91 19 LANDSCAPE GRADING 
 32 92 00 TURF AND GRASSES 
 32 93 00 PLANTS 

o DRAWINGS:  
 L-1 COVER 
 L-2 EXISTING CONDITIONS & DEMOLITION PLAN 
 L-3 GRADING PLAN 
 L-4 MATERIALS PLAN 
 L-5 LAYOUT PLAN 
 L-6 PLANTING PLAN 
 L-7 CONSTRUCTION DETAILS 1 
 L-8 CONSTRUCTION DETAILS 2 
 L-9 CONSTRUCTION DETAILS 3 
 L-10 CONSTRUCTION DETAILS 4 
 L-11 CONSTRUCTION DETAILS 5 

 
 
ADDITIONAL INFORMATION REQUIRED WITH BID: 
 

• Qualifications to Perform Work – See Form Below for Information Required 
• Addenda (If Any) - Must Be Acknowledged on Bid Form (Page 14) 
• Product Information for Items Submitted as ‘Or Equal’ to Specified Materials 

 
 
PROVISIONS OF THIS PROJECT: 
 

• Upon the Issuance of the Award from the Board of Contract – the City shall issue a Contract to be executed by the 
City and the vendor incorporating the bid specifications.  All Provisions of the Specifications are binding. 
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• Any Permits Required by the City of Providence and/or State of Rhode Island Shall be Obtained by the Vendor – 
Permit Fees by the City of Providence Shall be Waived – the State ADA Fee Must be Paid 

• The Davis Bacon Act Applies (HUD Projects) – Prevailing Wages Must Be Paid for On Site Hours – On-Site 
Interviews will be Conducted During the Project – Employees Shall be Advised of the Prevailing Wage Rates Prior 
to Mobilization on Site 

• Certified payrolls Must be Submitted With Pay Requests Including Monthly Utilizations Form 
• Performance and Payment Bonds (If Required) Must be Submitted within 10 Days of Award or Bid Bond Will be 

Forfeited 
• An Insurance Certificate Shall be Submitted to the City Within 10 Days of Award 
• A Copy of the Vendors Contractor’s License Must be Submitted within 10 Days of Award 
• All On-Site Personnel Shall be Licensed (If Required) and Shall have Proof of All Licenses Required by the State of 

Rhode Island to Perform the Work Required 
• Pay Requests Must be Submitted on Approved AIA Billing Documents (City will Provide if Needed) 
• All Subcontractors Shall be Listed on the Bid Form – All Insurance & Payroll Requirements Apply 

o General Contractor Shall be the Insurance Certificate Holder and the City Shall be Named as ‘Additionally 
Insured’ with Respect to Liability Insurance 

• A Submittal Log Must be Submitted within 10 Days of Award 
 
CLOSE OUT DOCUMENTS: 
 

• Prior to Final Payment the Vendor Shall Provide the Following: 
o Copies of Permits Signed off and Approved (If Any) 
o Operating Manuals and Warranties Shall Be Transferred and/or Delivered 
o Full and Completed As-Built Drawings Shall be Submitted for Approval 
o Training Shall be Provided to City Personnel (If Required) 
o Certification by Manufactures Representative (If Required) 

 
QUALIFICATIONS: 
 
            Qualifications will be evaluated on the basis of similar project experience for: 
  
 a. Completion of at least 3 similar projects within the past five years.  
 b. Size and dollar value of similar completed projects.  
 c. Contractor’s performance with similar projects. (references will be checked) 
 d. Relevant experience of individuals assigned to the project. 
 

Questions regarding this bid package shall be submitted via e-mail to Purchasing at purchasing@providenecri.gov and 
(Nigel Cummings, Landscape Designer - ncummings@providenceri.gov), no later than five (5) working days before the 
bid opening date. 
 
 

SUPPLEMENTAL INFORMATION 
 
If the issuing department for this RFP determines that your firm’s bid is best suited to accommodate their need, 
you will be asked to provide proof of the following prior to formalizing an award. 
 
An inability to provide the outlined items at the request of the department may lead to the disqualification of 
your bid.   
 
This information is NOT requested to be provided in your initial bid that you will submit to the City Clerk’s 

mailto:purchasing@providenecri.gov
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office by the “date to be opened” noted on page 1. This list only serves as a list of items that your firm should 
be ready to provide on request. 
 
All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record.  
 
You must be able to provide: 
 

• Business Tax ID will be requested after an award is approved by the Board of Contract and Supply. 
• Proof of Insurance. 
• Certificate of Good Standing with the Rhode Island Secretary of State.   
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CITY OF PROVIDENCE STANDARD TERMS & CONDITIONS 
 

1. The terms “you” and “your” contained herein refer to the person or entity that is a party to the agreement with the City of 
Providence (“the City”) and to such person’s or entity’s employees, officers, and agents. 

2. The Request For Proposals (“RFP”) and these Standard Terms and Conditions together constitute the entire agreement of 
the parties (“the Agreement”) with regard to any and all matters. By your submission of a bid proposal or response to the 
City’s RFP, you accept these Standard Terms & Conditions and agree that they supersede any conflicting provisions 
provided by bid or in any terms and conditions contained or linked within a bid and/or response. Changes in the terms and 
conditions of the Agreement, or the scope of work thereunder, may only be made by a writing signed by the parties.  

3. You are an independent contractor and in no way does this Agreement render you an employee or agent of the City or 
entitle you to fringe benefits, workers’ compensation, pension obligations, retirement or any other employment benefits. 
The City shall not deduct federal or state income taxes, social security or Medicare withholdings, or any other taxes required 
to be deducted by an employer, and this is your responsibility to yourself and your employees and agents. 

4. You shall not assign your rights and obligations under this Agreement without the prior written consent of the City. Any 
assignment without prior written consent of the City shall be voidable at the election of the City. The City retains the right 
to refuse any and all assignments in the City’s sole and absolute discretion.  

5. Invoices submitted to the City shall be payable sixty (60) days from the time of receipt by the City. Invoices shall include 
support documentation necessary to evidence completion of the work being invoiced. The City may request any other 
reasonable documentation in support of an invoice. The time for payment shall not commence, and invoices shall not be 
processed for payment, until you provide reasonably sufficient support documentation. In no circumstances shall the City be 
obligated to pay or shall you be entitled to receive interest on any overdue invoice or payment. In no circumstances shall the 
City be obligated to pay any costs associated with your collection of an outstanding invoice. 

6. For contracts involving construction, alteration, and/or repair work, the provisions of applicable state labor law concerning 
payment of prevailing wage rates (R.I. Gen. Laws §§ 37-13-1 et seq., as amended) and the City’s First Source Ordinance 
(Providence Code of Ordinances §§ 21-91 et seq., as amended) apply. 

7. With regard to any issues, claims, or controversies that may arise under this Agreement, the City shall not be required to 
submit to dispute resolution or mandatory/binding arbitration. Nothing prevents the parties from mutually agreeing to settle 
any disputes using mediation or non-binding arbitration. 

8. To the fullest extent permitted by law, you shall indemnify, defend, and hold harmless the City, its employees, officers, 
agents, and assigns from and against any and all claims, damages, losses, allegations, demands, actions, causes of action, 
suits, obligations, fines, penalties, judgments, liabilities, costs and expenses, including but not limited to attorneys’ fees, of 
any nature whatsoever arising out of, in connection with, or resulting from the performance of the work provided in the 
Agreement. 

9. You shall maintain throughout the term of this Agreement the insurance coverage that is required by the RFP or, if none is 
required in the RFP, insurance coverage that is considered in your industry to be commercially reasonable, and you agree to 
name the City as an additional insured on your general liability policy and on any umbrella policy you carry.  

10. The City shall not subject itself to any contractual limitations on liability. The City shall have the time permitted within the 
applicable statute of limitations, and no less, to bring or assert any and all causes of action, suits, claims or demands the City 
may have arising out of, in connection with, or resulting from the performance of the work provided in the Agreement, and 
in no event does the City agree to limit your liability to the price of the Agreement or any other monetary limit. 

11. The City may terminate this Agreement upon five (5) days’ written notice to you if you fail to observe any of the terms and 
conditions of this Agreement, or if the City believes your ability to perform the terms and conditions of this Agreement has 
been materially impaired in any way, including but in no way limited to loss of insurance coverage, lapsing of a surety 
bond, if required, declaration of bankruptcy, or appointment of a receiver. In the event of termination by the City, you shall 
be entitled to just and equitable compensation for any satisfactory work completed and expenses incurred up to the date of 
termination. 

12. Written notice hereunder shall be deemed to have been duly served if delivered in person to the individual or member of the 
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firm or entity or to an officer of the entity for whom it was intended, or if delivered at or sent by registered or certified mail 
to the last business address known by the party providing notice. 

13. In no event shall the Agreement automatically renew or be extended without a writing signed by the parties. 
14. You agree that products produced or resulting from the performance of the Agreement are the sole property of the City and 

may not be used by you without the express written permission of the City. 
15. For any Agreement involving the sharing or exchange of data involving potentially confidential and/or personal 

information, you shall comply with any and all state and/or federal laws or regulations applicable to confidential and/or 
personal information you receive from the City, including but not limited to the Rhode Island Identity Theft Protection Act, 
R.I. Gen. Laws § 11-49.3-1, during the term of the Agreement. You shall implement and maintain appropriate physical, 
technical, and administrative security measures for the protection of, and to prevent access to, use, or disclosure of, 
confidential and/or personal information. In the event of a breach of such information, you shall notify the City of such 
breach immediately, but in no event later than twenty-four (24) hours after discovery of such breach.  

16. The Agreement is governed by the laws of the State of Rhode Island. You expressly submit yourself to and agree that any 
and all actions arising out of, in connection with, or resulting from the performance of the Agreement or relationship 
between the parties shall occur solely in the venue and jurisdiction of the State of Rhode Island or the federal court located 
in Rhode Island. 

17. The failure of the City to require performance of any provision shall not affect the City’s right to require performance at any 
time thereafter, nor shall a waiver of any breach or default of this Agreement constitute a waiver of any subsequent breach 
or default or a waiver of the provision itself. 

18. If any term or provision of this Agreement, or the application thereof to any person or circumstance shall, in any extent, be 
invalid or unenforceable, the remainder of this Agreement shall not be affected thereby, and each term and provision shall 
be valid and enforceable to the fullest extent permitted by law.  
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PREVAILING WAGE 

This project qualifies for prevailing wages per the Prevailing Wages Statute or the Davis Bacon Act (HUD).  Certified payrolls 
will need to be submitted to the owner for all hours worked on site for this project. 

The Wage Decision for this project shall be as recorded on the Bid Date and is available on the RI Department of Labor website. 

Federal Labor Standards 
U.S. Department of Housing & Urban Development 

Applicability 

The Project of Program to which the Construction work covered by this contract pertains is being assisted by the United States 
of America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions 
applicable to such Federal assistance. 

A.1. (i) Minimum Wages.  All laborers and mechanics employed or working up on the site of the work (or under the United
States Housing Act of 1937 or under the Housing Act of 1949 in the construction of development of the project) will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account (except 
such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR 
Part 3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  Contributions made or costs reasonably anticipated for bona fide fringe benefits under 
Section 1(b)(2) of the Davis-Bacon Act on behalf of laborers of mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for more 
than weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly 
period, are deemed to be constructively made or incurred during such weekly period.  Such laborers and mechanics shall be 
paid the appropriate wage rate and fringe benefits on the wage determination for the classification or work actually 
performed, without regard to skill, excepts as provided in 29 CFR Part 5.5 (a)(4).  Laborers or mechanics performing work 
in more than one classification may be compensated at the rate specified for each classification for the time actually worked 
therein: Provided, that the employer’s payroll records accurately set forth the time spent in each classification in which work 
is performed.  The wage determination (including any additional classification and wage rates conformed under 29 CFT part 
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers. 

(ii) (a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed under the
contact shall be classified in conformance with the wage determination.  HUD shall approve an additional classification and
wage rate and fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination;
and

(2) The classification is utilized in the area by the construction industry; and
(3) The proposed wage rate, including any bona fide fringe benefits, bears a relationship to the wage rates contained in the

wage determination.
(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives,

and HUD or its designee on the classification and wage rate (including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by HUD or its designee to the Administrator of the Wage and Hour
Division, Employment Standards Administration, U.S. Department of labor, Washington, D.C. 20210.  The Administrator,
or an authorized representative, will approve, modify, or disapprove every additional classification action within 30 days of
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receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day period that additional time is 
necessary. (Approved by the Office of Management and Budget under OMB control number 1215-0140.) 

     (c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and 
HUD or its designee do not agree on the proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate), HUD or its designee shall refer the questions, including the views of all interested parties and 
the recommendation of HUD or its designee to the Administrator for determination.  The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise HUD or its designee or will notify HUD or 
its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and Budget 
under OMB Control Number 1215-0140.) 

     (d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(b) or (c) of this 
paragraph, shall be paid to all workers performing work in the classification under this contract from the first day on which 
work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or 
shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages 
of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a 
plan or program, Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations under the plan or program.  (Approved by the Office of 
Management and Budget under OMB Control Number 1215-0140.) 

    2. Withholding.  HUD or its designee shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withhold from the contractor under this contract or any other Federal contract 
with the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor so much that the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees and helpers, employed by the contractor 
or any subcontractor the full amount of wages required by the contract.  In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee or helper, employed or working on the site of the work (or under the United 
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), all or part 
of the wages required by the contract.  HUD or its designee may, after written notice to the contractor, sponsor, applicant, or 
owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds 
until such violations have ceased.  HUD or its designee may, after written notice to the contractor, disburse such amounts 
withheld for and on account of the contractor or subcontractor to the respective employees to whom they are due.  The 
comptroller General shall make such disbursements in the case of direct Davis-Bacon Act contracts. 

   3. (i) Payrolls and basic records.  Payrolls and basic record relating thereto shall be maintained by the contractor during the 
course of the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of the 
work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the construction or 
development of the project).  Such records shall contain the name, address, and social security number of each such worker, 
his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide 
fringe benefits or cash equivalents thereof of the types described in Section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made and actual wages paid.  Whenever the Secretary of labor has found under 
29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonable anticipated in 
providing benefits under a plan or program described in Section 1(b)(2)(B) or the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits ins enforceable, that the plan or program is 
financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics 
affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits.  Contractors 
employing apprentices or trainees under approved programs shall maintain written evidence of the registration of 
apprenticeship and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage 
rates prescribed in the applicable programs. (Approved by the Office of Management and Budget under OMB Control 
Numbers 1215-0140 and 1215-0017.) 
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(ii) (a) The contractor shall submit weekly for each in which any contract work is performed a copy of all payrolls to HUD or its 
designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls 
to the applicant, sponsor or owner, as the case may be, for transmission to HUD or its designee.  The payrolls submitted 
shall set out accurately and completely all of the information required to be maintained under 29 CFR Part 5.5(a)(3)(i).  This 
information may be submitted in any form desired.  Optional Form WH-34 is available for this purpose and may be 
purchases from the Superintendent of Documents (Federal Stock Number 029-005-00014-1), Government Printing Office, 
Washington, Dc 20402.  The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. 
(Approved by the Office of Management and Budget under OMB Control Number 1215-0149.) 

     (b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or his or her 
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be maintained under 20 CFR Part 5.5 (a)(3)(i) and 
that such information is correct and complete; 

 (2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the 
payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions as set 
forth in 29 CFR Part 3; 

 (3) That each laborer or mechanic has been paid not less that the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into the 
contract. 

     (c) The weekly submission of a property executed certification set forth on the reverse side of Optional Form WH-347 shall 
satisfy the requirement for submission of the “Statement of Compliance” required by paragraph AA.3. (ii)(b) of this section. 

     (d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal 
prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.   (iii) 
The contractor of subcontractor shall make the records required under paragraph A.3. (i) of this section available for 
inspection, copying, or transcription by authorized representatives of HUD or its designee or the Department of Labor, and 
shall permit such representatives to interview employees during working hours on the job.  If the contractor or subcontractor 
fails to submit the required records or to make them available, HUD or its designee may, after written notice to the 
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds.  Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR Part 5.12. 

   4. (i) Apprentices and Trainees.  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship and 
Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 90 
days of probationary employment as an apprentice in such an apprentice program, who is not individually registered in the 
program, but who has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency 
(where appropriate) to be eligible for probationary employment as an apprentice.  The allowable ratio of apprentices to 
journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor as to the 
entire work force under the registered program.  Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed.  In addition, any apprentice performing work on the job site 
in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the age 
determination for the work actually performed.  Where a contractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman’s 
hourly rate) specified in the contractor’s or subcontractor’s registered program shall be observed.  Every apprentice must be 
paid at not less than the rate specified in the registered program for the apprentice’s level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify 
fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
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applicable classification.  If the Administrator determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  In the even the Bureau of Apprenticeship and 
Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 (ii) Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less that the predetermined rate 
for the work performed unless they are employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 
Administration.  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid not less than the rate specified in the 
approved program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in 
the applicable wage determination.  Trainees shall be paid fringe benefits in accordance with the provisions of the trainee 
program.  If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides 
for less than full fringe benefits for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered 
and participating in a training plan approved by the Employment and Training Administration shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed.  In addition, any trainee performing work 
on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed.  In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

 (iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in 
conformity with the equal employment opportunity requirement of Executive Order 11246, s amended, and 29 CFR Part 30. 

   5. Compliance with Copeland Act requirements.  The contractor shall comply with the requirements of 29 CFR Part 3, which 
are incorporated by reference in this contract. 

   6. Subcontracts.  The contractor or subcontractor will insert in any subcontract the clauses contained in 29 CFR 5.5(a)(1) 
through (10) and such other clauses as HUD or its designee may by appropriate instructions require, and also a clause 
requiring the subcontractors to include these clauses in any lower tier subcontracts.  The prime contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all contract clauses in 29 CFR Part 5.5 

   7. Contracts termination; debarment.  A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the 
contract, and for debarment as a contractor as provided in 29 CFR 5.12 

   8. Compliance with Davis-Bacon and Related Act Requirements.  All ruling and interpretations of the Davis-Bacon and 
Related Act contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract. 

   9. Disputes concerning labor standards.  Disputes arising out of the labor standards provisions of this contract shall not be 
subject to the general disputes clause of this contract.  Such disputes shall be resolved in accordance with the procedures of 
the Department of Labor set forth in 29 CFR Parts 5, 6, and 7.  Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of Labor, or the 
employees or their representatives. 

   10. (i) Certification of Eligibility.  By entering in to this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government contracts 
by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in 
HUD programs pursuant to 24 CFR part 24. 

 (ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by 
virtue of Section 3(a) of the Davis-Bacon Act of 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD 
programs pursuant to 24 CFR Part 24. 

 (iii) The penalty to making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.  Additionally, U.S. 
Criminal Code, Section 1010, Title 18, U.S.C., “Federal Housing Administration transaction”, provides in part: “Whoever, 



BOARD OF CONTRACT AND SUPPLY 
CITY OF PROVIDENCE, RHODE ISLAND 

Page 28 of 28 

for the purpose of …influencing in any way the action of such Administration…makes, utter of publishes any statement, 
knowing the same to be false…shall be fined not more than $5,000 or imprisoned not more than two years, or both.” 

11. Complaints, Proceedings, or Testimony by Employees.  No laborer or mechanic to whom the wage, salary, or other labor
standards provisions of this Contract are applicable shall be discharged or in any other manner discriminated against by the
Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to be instituted any
proceeding or has testified or is about to testify in any proceeding under or relating to the labor standards applicable under
this Contract to his employer.

B. Contract Work Hours and Safety Standards Act.  As used in this paragraph, the terms “laborers” and “mechanics” include
watchmen and guards.

(1) Overtime requirements.  No contractor or subcontractor contracting for any part of the contract work which may require or
involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in
which he or she is employed on such work to work I excess of forty hours I such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of the clause set forth in
subparagraph (1) or this paragraph, the contractor and any subcontractor responsible therefore shall be liable for the unpaid
wages.  In addition, such contractor and subcontractor shall be liable to the United States (in case of work done under
contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages.  Such
liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in subparagraph (1) of this paragraph, in the sum of $25 for each calendar day
on which such individual was required or permitted to work in excess of forty hours without payment of the overtime wages
required by the clause set forth in subparagraph (1) of this paragraph.
(3) Withholding for unpaid wages for liquidated damages.  HUD or its designees shall upon its own action or upon written
request of an authorized representative of the Department of Labor withhold of cause to be withheld form any moneys
payable on account of work performed by the contractor or subcontractor under any such contract or nay other Federal
contract with the same prime contract, or any other Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor such sums as may be determined to be necessary to satisfy
any liabilities of such contractor or subcontractor for unpaid wages and liquidates damages as provided in the clause set
forth in subparagraph (2) of this paragraph.
(4) Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses set forth in subparagraph (1)
through (4) of this paragraph and also a clause requiring the subcontractors to include these clauses in any lower tier
subcontracts.  The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in subparagraphs (1) through (4) of this paragraph.

C. Health and Safety
(1) No laborer or mechanic shall be required to work in surrounding or under working conditions which are unsanitary,

hazardous, or dangerous to his health and safety as determined under construction safety and health standards promulgated
by the Secretary of Labor by regulation.
(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926
(formerly Part 1518) and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and
Safety Standards Act (Public Law 91-54, 83 Stat. 96).
(3) The Contractor shall include the provisions of this Article in every subcontract so that such provisions will be binding on
each subcontractor.  The Contractor shall take such action with respect to any subcontract as the Secretary of Housing and
Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions.
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State: Rhode Island

Construction Types: Building, Heavy and Highway
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Washington
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Modification Number     Publication Date

          2                01/30/2026

          3                05/18/2026

          4                07/30/2026

 ASBE0006-006 09/01/2024

                                                     Rates                  Fringes

HAZARDOUS MATERIAL HANDLER (INCLUDES PREPARATION, 

WETTING, STRIPPING, REMOVAL SCRAPPING, VACUUMING, 

BAGGING & DISPOSING OF ALL INSULATION MATERIALS, 

WHETHER THEY CONTAIN ASBESTOS OR NOT, FROM 

MECHANICAL SYSTEMS).................................$ 49.91                  36.63

----------------------------------------------------------------

 ASBE0006-008 09/01/2024

                                                     Rates                  Fringes

ASBESTOS WORKER/INSULATOR (INCLUDES APPLICATION OF 

ALL INSULATING MATERIALS, PROTECTIVE COVERINGS, 

COATINGS & FINISHES TO ALL TYPES OF MECHANICAL 

SYSTEMS)............................................$ 49.91                  36.63

----------------------------------------------------------------

 BOIL0029-001 01/01/2025

                                                     Rates                  Fringes

BOILERMAKER.........................................$ 50.62                  28.82

----------------------------------------------------------------

 BRRI0003-001 06/01/2022

                                                     Rates                  Fringes

BRICKLAYER, STONEMASON, POINTER, CAULKER & CLEANER..$ 46.86                  29.14

----------------------------------------------------------------

 BRRI0003-002 09/01/2022

                                                     Rates                  Fringes

MARBLE SETTER, TERRAZZO WORKER & TILE SETTER........$ 46.54                  30.34

----------------------------------------------------------------

 BRRI0003-003 09/01/2022

                                                     Rates                  Fringes

MARBLE, TILE & TERRAZZO FINISHER....................$ 38.78                  29.61

----------------------------------------------------------------
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 CARP0330-001 06/02/2025

                                                     Rates                  Fringes

DIVER (WHEN NOT DIVING OR TENDING THE DIVER, THE 

DIVER AND DIVER TENDER SHALL RECEIVE THE PILEDRIVER 

RATE. DIVER TENDERS SHALL RECEIVE $1.00 PER HOUR 

ABOVE THE PILE DRIVER RATE WHEN TENDING THE DIVER.) 

 ...................................................$ 60.83                  30.50

DIVER TENDER (WHEN NOT DIVING OR TENDING THE DIVER, 

THE DIVER AND DIVER TENDER SHALL RECEIVE THE 

PILEDRIVER RATE. DIVER TENDERS SHALL RECEIVE $1.00 

PER HOUR ABOVE THE PILE DRIVER RATE WHEN TENDING 

THE DIVER.)   ......................................$ 48.68                  30.50

CARPENTER: INCLUDES SOFT FLOOR LAYER (WORK ON 

FREE-STANDING STACKS, CONCRETE SILOS & PUBLIC 

UTILITY ELECTRICAL POWER HOUSES, WHICH ARE OVER 35 

FT. IN HEIGHT WHEN CONSTRUCTED: $.50 PER HOUR 

ADDITIONAL. WORK ON EXTERIOR CONCRETE SHEAR WALL 

GANG FORMS, 45 FT. OR MORE ABOVE GROUND ELEVATION 

OR ON SETBACK: $.50 PER HOUR ADDITIONAL.)...........$ 47.88                  30.50

PILEDRIVER (WORK ON FREE-STANDING STACKS, CONCRETE 

SILOS & PUBLIC UTILITY ELECTRICAL POWER HOUSES, 

WHICH ARE OVER 35 FT. IN HEIGHT WHEN CONSTRUCTED: 

$.50 PER HOUR ADDITIONAL. WORK ON EXTERIOR CONCRETE 

SHEAR WALL GANG FORMS, 45 FT. OR MORE ABOVE GROUND 

ELEVATION OR ON SETBACK: $.50 PER HOUR ADDITIONAL. 

THE DESIGNATED PILEDRIVER, KNOWN AS THE ""MONKEY"": 

$1.00 PER HOUR ADDITIONAL...........................$ 41.53                  29.35

WELDER (WORK ON FREE-STANDING STACKS, CONCRETE 

SILOS & PUBLIC UTILITY ELECTRICAL POWER HOUSES, 

WHICH ARE OVER 35 FT. IN HEIGHT WHEN CONSTRUCTED: 

$.50 PER HOUR ADDITIONAL.  WORK ON EXTERIOR 

CONCRETE SHEAR WALL GANG FORMS, 45 FT. OR MORE 

ABOVE GROUND ELEVATION OR ON SETBACK: $.50 PER HOUR 

ADDITIONAL.) .......................................$ 48.68                  30.50

----------------------------------------------------------------

 CARP1121-002 04/21/2025

                                                     Rates                  Fringes

MILLWRIGHT..........................................$ 45.72                  31.50

----------------------------------------------------------------

 ELEC0099-002 06/01/2025

                                                     Rates                  Fringes

ELECTRICIAN  (WORK OF A HAZARDOUS NATURE, OR WHERE 

THE WORK HEIGHT IS 30 FT. OR MORE FROM THE FLOOR, 

EXCEPT WHEN WORKING OSHA-APPROVED LIFTS: 20% PER 

HOUR ADDITIONAL. WORK IN TUNNELS BELOW GROUND LEVEL 

IN COMBINED SEWER OUTFALL: 20% PER HOUR 

ADDITIONAL.)........................................$ 56.11                  24.74

TELEDATA SYSTEM INSTALLER (WORK OF A HAZARDOUS 

NATURE, OR WHERE THE WORK HEIGHT IS 30 FT. OR MORE 

FROM THE FLOOR, EXCEPT WHEN WORKING OSHA-APPROVED 

LIFTS: 20% PER HOUR ADDITIONAL. WORK IN TUNNELS 

BELOW GROUND LEVEL IN COMBINED SEWER OUTFALL: 20% 

PER HOUR ADDITIONAL.)...............................$ 42.09                  19.71

----------------------------------------------------------------

 ELEV0039-001 01/01/2025

                                                     Rates                  Fringes

ELEVATOR MECHANIC  (ADDTIONAL FRINGE TO BE PAID A. 

PAID HOLIDAYS: NEW YEARS DAY; MEMORIAL DAY; 

INDEPENDENCE DAY; LABOR DAY; VETERANS' DAY; 

THANKSGIVING DAY; THE FRIDAY AFTER THANKSGIVING 
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DAY; AND CHRISTMAS DAY. B. EMPLOYER CONTRIBUTES 8% 

BASIC HOURLY RATE FOR 5 YEARS OR MORE OF SERVICE OF 

6% BASIC HOURLY RATE FOR 6 MONTHS TO 5 YEARS OF 

SERVICE AS VACATION PAY CREDIT.)....................$ 64.52                  38.44

----------------------------------------------------------------

 ENGI0057-001 12/01/2025

                                                     Rates                  Fringes

POWER EQUIPMENT OPERATOR: POWER PLANTS, SEWER 

TREATMENT PLANTS, PUMPING STATIONS, TUNNELS, 

CAISSONS, PIERS, DOCKS, BRIDGES, WIND TURBINES, 

SUBTERRANEAN & OTHER MARINE AND HEAVY CONSTRUCTION 

WORK: GROUP 1: CRANES, LIGHTERS, BOOM TRUCKS AND 

DERRICKS. (BOOM LENGTHS, INCLUDING JIBS:  150 FEET 

AND OVER + $ 2.00;  180 FEET AND OVER + $ 3.00;  

210 FEET AND OVER + $ 4.00;  240 FEET AND OVER + $ 

5.00;  270 FEET AND OVER + $ 7.00;  300 FEET AND 

OVER + $ 8.00;  350 FEET AND OVER + $ 9.00;  400 

FEET AND OVER + $10.00);  (PAID HOLIDAYS:  NEW 

YEAR'S DAY, PRESIDENT'S DAY, MEMORIAL DAY, JULY 

FOURTH, VICTORY DAY, LABOR DAY, COLUMBUS DAY, 

VETERANS DAY, THANKSGIVING DAY, CHRISTMAS DAY. ANY 

EMPLOYEE WHO WORKS 3 DAYS IN THE WEEK IN WHICH A 

HOLIDAY FALLS SHALL BE PAID FOR THE HOLIDAY.)  

(HAZMAT WORK: $2.00 PER HOUR ADDITIONAL.  

TUNNEL/SHAFT WORK: $5.00 PER HOUR ADDITIONAL.)......$ 51.30                  29.95

POWER EQUIPMENT OPERATOR: POWER PLANTS, SEWER 

TREATMENT PLANTS, PUMPING STATIONS, TUNNELS, 

CAISSONS, PIERS, DOCKS, BRIDGES, WIND TURBINES, 

SUBTERRANEAN & OTHER MARINE AND HEAVY CONSTRUCTION 

WORK: GROUP 2: DIGGING MACHINE, ROSS CARRIER, 

LOCOMOTIVE, HOIST, ELEVATOR, BIDWELL-TYPE MACHINE, 

SHOT & WATER BLASTING MACHINE, PAVER, SPREADER, 

GRADERS, FRONT END LOADER (3 YDS. AND OVER), 

VIBRATORY HAMMER & VACUUM TRUCK, ROADHEADERS, 

FORKLIFTS, ECONOMOBILE TYPE EQUIPMENT, TUNNEL 

BORING MACHINES, CONCRETE PUMP AND ON SITE CONCRETE 

PLANTS.  (BOOM LENGTHS, INCLUDING JIBS:  150 FEET 

AND OVER + $ 2.00;  180 FEET AND OVER + $ 3.00;  

210 FEET AND OVER + $ 4.00;  240 FEET AND OVER + $ 

5.00;  270 FEET AND OVER + $ 7.00;  300 FEET AND 

OVER + $ 8.00;  350 FEET AND OVER + $ 9.00;  400 

FEET AND OVER + $10.00);  (PAID HOLIDAYS:  NEW 

YEAR'S DAY, PRESIDENT'S DAY, MEMORIAL DAY, JULY 

FOURTH, VICTORY DAY, LABOR DAY, COLUMBUS DAY, 

VETERANS DAY, THANKSGIVING DAY, CHRISTMAS DAY. ANY 

EMPLOYEE WHO WORKS 3 DAYS IN THE WEEK IN WHICH A 

HOLIDAY FALLS SHALL BE PAID FOR THE HOLIDAY.)  

(HAZMAT WORK: $2.00 PER HOUR ADDITIONAL.  

TUNNEL/SHAFT WORK: $5.00 PER HOUR ADDITIONAL.)......$ 49.30                  29.95

POWER EQUIPMENT OPERATOR: POWER PLANTS, SEWER 

TREATMENT PLANTS, PUMPING STATIONS, TUNNELS, 

CAISSONS, PIERS, DOCKS, BRIDGES, WIND TURBINES, 

SUBTERRANEAN & OTHER MARINE AND HEAVY CONSTRUCTION 

WORK: GROUP 3: OILERS ON CRANES. (BOOM LENGTHS, 

INCLUDING JIBS:  150 FEET AND OVER + $ 2.00;  180 

FEET AND OVER + $ 3.00;  210 FEET AND OVER + $ 

4.00;  240 FEET AND OVER + $ 5.00;  270 FEET AND 

OVER + $ 7.00;  300 FEET AND OVER + $ 8.00;  350 

FEET AND OVER + $ 9.00;  400 FEET AND OVER + 

$10.00);  (PAID HOLIDAYS:  NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 
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THANKSGIVING DAY, CHRISTMAS DAY. ANY EMPLOYEE WHO 

WORKS 3 DAYS IN THE WEEK IN WHICH A HOLIDAY FALLS 

SHALL BE PAID FOR THE HOLIDAY.)  (HAZMAT WORK: 

$2.00 PER HOUR ADDITIONAL.  TUNNEL/SHAFT WORK: 

$5.00 PER HOUR ADDITIONAL.).........................$ 44.92                  29.95

POWER EQUIPMENT OPERATOR: POWER PLANTS, SEWER 

TREATMENT PLANTS, PUMPING STATIONS, TUNNELS, 

CAISSONS, PIERS, DOCKS, BRIDGES, WIND TURBINES, 

SUBTERRANEAN & OTHER MARINE AND HEAVY CONSTRUCTION 

WORK: GROUP 4: OILER ON CRAWLER BACKHOE. (BOOM 

LENGTHS, INCLUDING JIBS:  150 FEET AND OVER + $ 

2.00;  180 FEET AND OVER + $ 3.00;  210 FEET AND 

OVER + $ 4.00;  240 FEET AND OVER + $ 5.00;  270 

FEET AND OVER + $ 7.00;  300 FEET AND OVER + $ 

8.00;  350 FEET AND OVER + $ 9.00;  400 FEET AND 

OVER + $10.00);  (PAID HOLIDAYS:  NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY, CHRISTMAS DAY. ANY EMPLOYEE WHO 

WORKS 3 DAYS IN THE WEEK IN WHICH A HOLIDAY FALLS 

SHALL BE PAID FOR THE HOLIDAY.)  (HAZMAT WORK: 

$2.00 PER HOUR ADDITIONAL.  TUNNEL/SHAFT WORK: 

$5.00 PER HOUR ADDITIONAL.)                      ...$ 42.07                  29.95

POWER EQUIPMENT OPERATOR: POWER PLANTS, SEWER 

TREATMENT PLANTS, PUMPING STATIONS, TUNNELS, 

CAISSONS, PIERS, DOCKS, BRIDGES, WIND TURBINES, 

SUBTERRANEAN & OTHER MARINE AND HEAVY CONSTRUCTION 

WORK: GROUP 5: BULLDOZER, BOBCATS, SKID STEER 

LOADER, TRACTOR, SCRAPER, COMBINATION LOADER 

BACKHOE, ROLLER, FRONT END LOADER (LESS THAN 3 

YDS.), STREET AND MOBILE-POWERED SWEEPER (3-YD. 

CAPACITY), 8-FT. SWEEPER MINIMUM 65 HP). (BOOM 

LENGTHS, INCLUDING JIBS:  150 FEET AND OVER + 

$2.00;  180 FEET AND OVER + $ 3.00;  210 FEET AND 

OVER + $ 4.00;  240 FEET AND OVER + $ 5.00;  270 

FEET AND OVER + $ 7.00;  300 FEET AND OVER + $ 

8.00;  350 FEET AND OVER + $ 9.00;  400 FEET AND 

OVER + $10.00);  (PAID HOLIDAYS:  NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY, CHRISTMAS DAY. ANY EMPLOYEE WHO 

WORKS 3 DAYS IN THE WEEK IN WHICH A HOLIDAY FALLS 

SHALL BE PAID FOR THE HOLIDAY.)  (HAZMAT WORK: 

$2.00 PER HOUR ADDITIONAL.  TUNNEL/SHAFT WORK: 

$5.00 PER HOUR ADDITIONAL.).........................$ 48.35                  29.95

POWER EQUIPMENT OPERATOR: POWER PLANTS, SEWER 

TREATMENT PLANTS, PUMPING STATIONS, TUNNELS, 

CAISSONS, PIERS, DOCKS, BRIDGES, WIND TURBINES, 

SUBTERRANEAN & OTHER MARINE AND HEAVY CONSTRUCTION 

WORK: GROUP 6: WELL-POINT INSTALLATION CREW. (BOOM 

LENGTHS, INCLUDING JIBS:  150 FEET AND OVER + $ 

2.00;  180 FEET AND OVER + $ 3.00;  210 FEET AND 

OVER + $ 4.00;  240 FEET AND OVER + $ 5.00;  270 

FEET AND OVER + $ 7.00;  300 FEET AND OVER + $ 

8.00;  350 FEET AND OVER + $ 9.00;  400 FEET AND 

OVER + $10.00);  (PAID HOLIDAYS:  NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY, CHRISTMAS DAY. ANY EMPLOYEE WHO 

WORKS 3 DAYS IN THE WEEK IN WHICH A HOLIDAY FALLS 

SHALL BE PAID FOR THE HOLIDAY.)  (HAZMAT WORK: 

$2.00 PER HOUR ADDITIONAL.  TUNNEL/SHAFT WORK: 

$5.00 PER HOUR ADDITIONAL.).........................$ 39.15                  29.95
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POWER EQUIPMENT OPERATOR: POWER PLANTS, SEWER 

TREATMENT PLANTS, PUMPING STATIONS, TUNNELS, 

CAISSONS, PIERS, DOCKS, BRIDGES, WIND TURBINES, 

SUBTERRANEAN & OTHER MARINE AND HEAVY CONSTRUCTION 

WORK: GROUP 7: UTILITY ENGINEERS AND SIGNAL 

PERSONS. (BOOM LENGTHS, INCLUDING JIBS:  150 FEET 

AND OVER + $ 2.00;  180 FEET AND OVER + $ 3.00;  

210 FEET AND OVER + $ 4.00;  240 FEET AND OVER + $ 

5.00;  270 FEET AND OVER + $ 7.00;  300 FEET AND 

OVER + $ 8.00;  350 FEET AND OVER + $ 9.00;  400 

FEET AND OVER + $10.00);  (PAID HOLIDAYS:  NEW 

YEAR'S DAY, PRESIDENT'S DAY, MEMORIAL DAY, JULY 

FOURTH, VICTORY DAY, LABOR DAY, COLUMBUS DAY, 

VETERANS DAY, THANKSGIVING DAY, CHRISTMAS DAY. ANY 

EMPLOYEE WHO WORKS 3 DAYS IN THE WEEK IN WHICH A 

HOLIDAY FALLS SHALL BE PAID FOR THE HOLIDAY.)  

(HAZMAT WORK: $2.00 PER HOUR ADDITIONAL.  

TUNNEL/SHAFT WORK: $5.00 PER HOUR ADDITIONAL.)......$ 33.15                  29.95

POWER EQUIPMENT OPERATOR: POWER PLANTS, SEWER 

TREATMENT PLANTS, PUMPING STATIONS, TUNNELS, 

CAISSONS, PIERS, DOCKS, BRIDGES, WIND TURBINES, 

SUBTERRANEAN & OTHER MARINE AND HEAVY CONSTRUCTION 

WORK: GROUP 8: HEATER, CONCRETE MIXER, STONE 

CRUSHER, WELDING MACHINE, GENERATOR AND LIGHT 

PLANT, GAS AND ELECTRIC DRIVEN PUMP AND AIR 

COMPRESSOR. (BOOM LENGTHS, INCLUDING JIBS:  150 

FEET AND OVER + $ 2.00;  180 FEET AND OVER + $ 

3.00;  210 FEET AND OVER + $ 4.00;  240 FEET AND 

OVER + $ 5.00;  270 FEET AND OVER + $ 7.00;  300 

FEET AND OVER + $ 8.00;  350 FEET AND OVER + $ 

9.00;  400 FEET AND OVER + $10.00);  (PAID 

HOLIDAYS:  NEW YEAR'S DAY, PRESIDENT'S DAY, 

MEMORIAL DAY, JULY FOURTH, VICTORY DAY, LABOR DAY, 

COLUMBUS DAY, VETERANS DAY, THANKSGIVING DAY, 

CHRISTMAS DAY. ANY EMPLOYEE WHO WORKS 3 DAYS IN THE 

WEEK IN WHICH A HOLIDAY FALLS SHALL BE PAID FOR THE 

HOLIDAY.)  (HAZMAT WORK: $2.00 PER HOUR ADDITIONAL. 

 TUNNEL/SHAFT WORK: $5.00 PER HOUR ADDITIONAL.).....$ 45.00                  29.95

POWER EQUIPMENT OPERATOR: POWER PLANTS, SEWER 

TREATMENT PLANTS, PUMPING STATIONS, TUNNELS, 

CAISSONS, PIERS, DOCKS, BRIDGES, WIND TURBINES, 

SUBTERRANEAN & OTHER MARINE AND HEAVY CONSTRUCTION 

WORK: GROUP 9: BOAT & TUG OPERATOR. (BOOM LENGTHS, 

INCLUDING JIBS:  150 FEET AND OVER + $ 2.00;  180 

FEET AND OVER + $ 3.00;  210 FEET AND OVER + $ 

4.00;  240 FEET AND OVER + $ 5.00;  270 FEET AND 

OVER + $ 7.00;  300 FEET AND OVER + $ 8.00;  350 

FEET AND OVER + $ 9.00;  400 FEET AND OVER + 

$10.00);  (PAID HOLIDAYS:  NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY, CHRISTMAS DAY. ANY EMPLOYEE WHO 

WORKS 3 DAYS IN THE WEEK IN WHICH A HOLIDAY FALLS 

SHALL BE PAID FOR THE HOLIDAY.)  (HAZMAT WORK: 

$2.00 PER HOUR ADDITIONAL.  TUNNEL/SHAFT WORK: 

$5.00 PER HOUR ADDITIONAL.).........................$ 48.92                  29.95

----------------------------------------------------------------

 ENGI0057-003 12/01/2025

                                                     Rates                  Fringes

POWER EQUIPMENT OPERATOR: BUILDING CONSTRUCTION: 

GROUP  1: CRANES, LIGHTERS, BOOM TRUCKS AND 

DERRICKS. (BOOM LENTHS, INCLUDING JIBS:  150 FT. 
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AND OVER: + $ 2.00;  180 FT. AND OVER: + $ 3.00;  

210 FT. AND OVER: + $ 4.00;  240 FT. AND OVER: + $ 

5.00;  270 FT. AND OVER: + $ 7.00;  300 FT. AND 

OVER: + $ 8.00;  350 FT. AND OVER: + $ 9.00;  400 

FT. AND OVER: + $10.00) (PAID HOLIDAYS: NEW YEAR'S 

DAY, PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, 

VICTORY DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY. A: ANY EMPLOYEE 

WHO WORKS 3 DAYS IN THE WEEK IN WHICH A HOLIDAY 

FALLS SHALL BE PAID FOR THE HOLIDAY.) (HAZMAT WORK: 

$2.00 PER HOUR ADDITIONAL. TUNNEL/SHAFT WORK: $5.00 

PER HOUR ADDITIONAL.)...............................$ 50.57                  29.95

POWER EQUIPMENT OPERATOR: BUILDING CONSTRUCTION: 

GROUP  2: DIGGING MACHINE, ROSS CARRIER, 

LOCOMOTIVE, HOIST, ELEVATOR, BIDWELL-TYPE MACHINE, 

SHOT & WATER BLASTING MACHINE, PAVER, SPREADER, 

FRONT END LOADER (3 YDS. AND OVER), VIBRATORY 

HAMMER AND VACUUM TRUCK. (BOOM LENTHS, INCLUDING 

JIBS:  150 FT. AND OVER: + $ 2.00;  180 FT. AND 

OVER: + $ 3.00;  210 FT. AND OVER: + $ 4.00;  240 

FT. AND OVER: + $ 5.00;  270 FT. AND OVER: + $ 

7.00;  300 FT. AND OVER: + $ 8.00;  350 FT. AND 

OVER: + $ 9.00;  400 FT. AND OVER: + $10.00) (PAID 

HOLIDAYS: NEW YEAR'S DAY, PRESIDENT'S DAY, MEMORIAL 

DAY, JULY FOURTH, VICTORY DAY, LABOR DAY, COLUMBUS 

DAY, VETERANS DAY, THANKSGIVING DAY & CHRISTMAS 

DAY. A: ANY EMPLOYEE WHO WORKS 3 DAYS IN THE WEEK 

IN WHICH A HOLIDAY FALLS SHALL BE PAID FOR THE 

HOLIDAY.) (HAZMAT WORK: $2.00 PER HOUR ADDITIONAL. 

TUNNEL/SHAFT WORK: $5.00 PER HOUR ADDITIONAL.)      

                        ............................$ 48.57                  29.95

POWER EQUIPMENT OPERATOR: BUILDING CONSTRUCTION: 

GROUP  3: TELEHANDLER EQUIPMENT, FORKLIFT, CONCRETE 

PUMP & ON-SITE CONCRETE PLANT. (BOOM LENTHS, 

INCLUDING JIBS:  150 FT. AND OVER: + $ 2.00;  180 

FT. AND OVER: + $ 3.00;  210 FT. AND OVER: + $ 

4.00;  240 FT. AND OVER: + $ 5.00;  270 FT. AND 

OVER: + $ 7.00;  300 FT. AND OVER: + $ 8.00;  350 

FT. AND OVER: + $ 9.00;  400 FT. AND OVER: + 

$10.00) (PAID HOLIDAYS: NEW YEAR'S DAY, PRESIDENT'S 

DAY, MEMORIAL DAY, JULY FOURTH, VICTORY DAY, LABOR 

DAY, COLUMBUS DAY, VETERANS DAY, THANKSGIVING DAY & 

CHRISTMAS DAY. A: ANY EMPLOYEE WHO WORKS 3 DAYS IN 

THE WEEK IN WHICH A HOLIDAY FALLS SHALL BE PAID FOR 

THE HOLIDAY.) (HAZMAT WORK: $2.00 PER HOUR 

ADDITIONAL. TUNNEL/SHAFT WORK: $5.00 PER HOUR 

ADDITIONAL.)........................................$ 48.35                  29.95

POWER EQUIPMENT OPERATOR: BUILDING CONSTRUCTION: 

GROUP  4: FIREMAN & OILER ON CRANES. (BOOM LENTHS, 

INCLUDING JIBS:  150 FT. AND OVER: + $ 2.00;  180 

FT. AND OVER: + $ 3.00;  210 FT. AND OVER: + $ 

4.00;  240 FT. AND OVER: + $ 5.00;  270 FT. AND 

OVER: + $ 7.00;  300 FT. AND OVER: + $ 8.00;  350 

FT. AND OVER: + $ 9.00;  400 FT. AND OVER: + 
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$10.00) (PAID HOLIDAYS: NEW YEAR'S DAY, PRESIDENT'S 

DAY, MEMORIAL DAY, JULY FOURTH, VICTORY DAY, LABOR 

DAY, COLUMBUS DAY, VETERANS DAY, THANKSGIVING DAY & 

CHRISTMAS DAY. A: ANY EMPLOYEE WHO WORKS 3 DAYS IN 

THE WEEK IN WHICH A HOLIDAY FALLS SHALL BE PAID FOR 

THE HOLIDAY.) (HAZMAT WORK: $2.00 PER HOUR 

ADDITIONAL. TUNNEL/SHAFT WORK: $5.00 PER HOUR 

ADDITIONAL.)........................................$ 44.35                  29.95

POWER EQUIPMENT OPERATOR: BUILDING CONSTRUCTION: 

GROUP  5: OILER ON CRAWLER BACKHOE. (BOOM LENTHS, 

INCLUDING JIBS:  150 FT. AND OVER: + $ 2.00;  180 

FT. AND OVER: + $ 3.00;  210 FT. AND OVER: + $ 

4.00;  240 FT. AND OVER: + $ 5.00;  270 FT. AND 

OVER: + $ 7.00;  300 FT. AND OVER: + $ 8.00;  350 

FT. AND OVER: + $ 9.00;  400 FT. AND OVER: + 

$10.00) (PAID HOLIDAYS: NEW YEAR'S DAY, PRESIDENT'S 

DAY, MEMORIAL DAY, JULY FOURTH, VICTORY DAY, LABOR 

DAY, COLUMBUS DAY, VETERANS DAY, THANKSGIVING DAY & 

CHRISTMAS DAY. A: ANY EMPLOYEE WHO WORKS 3 DAYS IN 

THE WEEK IN WHICH A HOLIDAY FALLS SHALL BE PAID FOR 

THE HOLIDAY.) (HAZMAT WORK: $2.00 PER HOUR 

ADDITIONAL. TUNNEL/SHAFT WORK: $5.00 PER HOUR 

ADDITIONAL.)........................................$ 41.50                  29.95

POWER EQUIPMENT OPERATOR: BUILDING CONSTRUCTION: 

GROUP  6: BULLDOZER,SKID STEER LOADERS,BOBCATS, 

TRACTOR, GRADER, SCRAPER,COMBINATION LOADER 

BACKHOE, ROLLER, FRONT END LOADER (LESS THAN 3 

YDS.), STREET AND MOBILE POWERED SWEEPER (3 YDS. 

CAPACITY), 8-FT. SWEEPER (MINIMUM 65 HP). (BOOM 

LENTHS, INCLUDING JIBS:  150 FT. AND OVER: + $ 

2.00;  180 FT. AND OVER: + $ 3.00;  210 FT. AND 

OVER: + $ 4.00;  240 FT. AND OVER: + $ 5.00;  270 

FT. AND OVER: + $ 7.00;  300 FT. AND OVER: + $ 

8.00;  350 FT. AND OVER: + $ 9.00;  400 FT. AND 

OVER: + $10.00) (PAID HOLIDAYS: NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY. A: ANY EMPLOYEE 

WHO WORKS 3 DAYS IN THE WEEK IN WHICH A HOLIDAY 

FALLS SHALL BE PAID FOR THE HOLIDAY.) (HAZMAT WORK: 

$2.00 PER HOUR ADDITIONAL. TUNNEL/SHAFT WORK: $5.00 

PER HOUR ADDITIONAL.)...............................$ 47.65                  29.95

POWER EQUIPMENT OPERATOR: BUILDING CONSTRUCTION: 

GROUP  7: WELL POINT INSTALLATION CREW. (BOOM 

LENTHS, INCLUDING JIBS:  150 FT. AND OVER: + $ 

2.00;  180 FT. AND OVER: + $ 3.00;  210 FT. AND 

OVER: + $ 4.00;  240 FT. AND OVER: + $ 5.00;  270 

FT. AND OVER: + $ 7.00;  300 FT. AND OVER: + $ 

8.00;  350 FT. AND OVER: + $ 9.00;  400 FT. AND 

OVER: + $10.00) (PAID HOLIDAYS: NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY. A: ANY EMPLOYEE 

WHO WORKS 3 DAYS IN THE WEEK IN WHICH A HOLIDAY 

FALLS SHALL BE PAID FOR THE HOLIDAY.) (HAZMAT WORK: 

$2.00 PER HOUR ADDITIONAL. TUNNEL/SHAFT WORK: $5.00 

PER HOUR ADDITIONAL.)...............................$ 47.22                  29.95

POWER EQUIPMENT OPERATOR: BUILDING CONSTRUCTION: 

GROUP  8: HEATER, CONCRETE MIXER, STONE CRUSHER, 

WELDING MACHINE, GENERATOR FOR LIGHT PLANT, GAS AND 

ELECTRIC DRIVEN PUMP & AIR COMPRESSOR. (BOOM 

LENTHS, INCLUDING JIBS:  150 FT. AND OVER: + $ 

2.00;  180 FT. AND OVER: + $ 3.00;  210 FT. AND 
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OVER: + $ 4.00;  240 FT. AND OVER: + $ 5.00;  270 

FT. AND OVER: + $ 7.00;  300 FT. AND OVER: + $ 

8.00;  350 FT. AND OVER: + $ 9.00;  400 FT. AND 

OVER: + $10.00) (PAID HOLIDAYS: NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY. A: ANY EMPLOYEE 

WHO WORKS 3 DAYS IN THE WEEK IN WHICH A HOLIDAY 

FALLS SHALL BE PAID FOR THE HOLIDAY.) (HAZMAT WORK: 

$2.00 PER HOUR ADDITIONAL. TUNNEL/SHAFT WORK: $5.00 

PER HOUR ADDITIONAL.)...............................$ 44.54                  29.95

----------------------------------------------------------------

 ENGI0057-005 12/01/2025

                                                     Rates                  Fringes

POWER EQUIPMENT OPERATOR: HIGHWAY CONSTRUCTION 

PROJECTS; WATER AND SEWERLINE PROJECTS WHICH ARE 

INCIDENTAL TO HIGHWAY CONSTRUCTION PROJECTS; AND 

BRIDGE PROJECTS THAT DO NOT SPAN WATER: GROUP 1: 

CRANES, PILE DRIVERS, LIGHTERS, BOOM TRUCKS, 

HOISTS, DERRICKS. (ANY EMPLOYEE WHO WORKS THREE 

DAYS IN THE WEEK IN WHICH A HOLIDAY FALLS SHALL BE 

PAID FOR THE HOLIDAY.  PAID HOLIDAYS: NEW YEAR'S 

DAY, PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, 

VICTORY DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY.)..................$ 46.45                  29.95

POWER EQUIPMENT OPERATOR: HIGHWAY CONSTRUCTION 

PROJECTS; WATER AND SEWERLINE PROJECTS WHICH ARE 

INCIDENTAL TO HIGHWAY CONSTRUCTION PROJECTS; AND 

BRIDGE PROJECTS THAT DO NOT SPAN WATER: GROUP 2: 

DIGGING MACHINES, EXCAVATORS, LOCOMOTIVES, JOHN 

HENRY'S, DIRECTIONAL DRILLING MACHINES, COLD 

PLANERS, RECLAIMERS, PAVERS, SPREADERS, GRADERS, 

FRONT-END LOADERS (3YDS & OVER), VACUUM TRUCK, 

DRILL/BORING MACHINE OPERATORS, VERMEER SAW, WATER 

BLASTER, HYDRAULIC-DEMOLITION ROBOT, ROSS CARRIERS, 

CONCRETE PUMP OPERATORS, ASPHALT/MATERIAL TRANSFER 

MACHINES, ROTATING TELEHANDLERS, SPMT TYPE 

EQUIPMENT. (ANY EMPLOYEE WHO WORKS THREE DAYS IN 

THE WEEK IN WHICH A HOLIDAY FALLS SHALL BE PAID FOR 

THE HOLIDAY.  PAID HOLIDAYS: NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY.) DAY, PRESIDENT'S 

DAY, MEMORIAL DAY, JULY FOURTH, VICTORY DAY, LABOR 

DAY, COLUMBUS DAY, VETERANS DAY, THANKSGIVING DAY & 

CHRISTMAS DAY.......................................$ 44.45                  29.95

POWER EQUIPMENT OPERATOR: HIGHWAY CONSTRUCTION 

PROJECTS; WATER AND SEWERLINE PROJECTS WHICH ARE 

INCIDENTAL TO HIGHWAY CONSTRUCTION PROJECTS; AND 

BRIDGE PROJECTS THAT DO NOT SPAN WATER: GROUP 3: 

WELLPOINT INSTALLATION AND DRILL/BORING MACHINE 

ASSISTANTS.  (ANY EMPLOYEE WHO WORKS THREE DAYS IN 

THE WEEK IN WHICH A HOLIDAY FALLS SHALL BE PAID FOR 

THE HOLIDAY.  PAID HOLIDAYS: NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY.)..................$ 39.15                  29.95

POWER EQUIPMENT OPERATOR: HIGHWAY CONSTRUCTION 

PROJECTS; WATER AND SEWERLINE PROJECTS WHICH ARE 

INCIDENTAL TO HIGHWAY CONSTRUCTION PROJECTS; AND 

BRIDGE PROJECTS THAT DO NOT SPAN WATER: GROUP 4: 

UTILITY ENGINEERS. (ANY EMPLOYEE WHO WORKS THREE 
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DAYS IN THE WEEK IN WHICH A HOLIDAY FALLS SHALL BE 

PAID FOR THE HOLIDAY.  PAID HOLIDAYS: NEW YEAR'S 

DAY, PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, 

VICTORY DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY.)..................$ 25.75                  29.95

POWER EQUIPMENT OPERATOR: HIGHWAY CONSTRUCTION 

PROJECTS; WATER AND SEWERLINE PROJECTS WHICH ARE 

INCIDENTAL TO HIGHWAY CONSTRUCTION PROJECTS; AND 

BRIDGE PROJECTS THAT DO NOT SPAN WATER: GROUP 5: 

SIGNAL PERSONS. (ANY EMPLOYEE WHO WORKS THREE DAYS 

IN THE WEEK IN WHICH A HOLIDAY FALLS SHALL BE PAID 

FOR THE HOLIDAY.  PAID HOLIDAYS: NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY.)..................$ 33.15                  29.95

POWER EQUIPMENT OPERATOR: HIGHWAY CONSTRUCTION 

PROJECTS; WATER AND SEWERLINE PROJECTS WHICH ARE 

INCIDENTAL TO HIGHWAY CONSTRUCTION PROJECTS; AND 

BRIDGE PROJECTS THAT DO NOT SPAN WATER: GROUP 6: 

OILERS ON CRANES AND DECKHANDS.  (ANY EMPLOYEE WHO 

WORKS THREE DAYS IN THE WEEK IN WHICH A HOLIDAY 

FALLS SHALL BE PAID FOR THE HOLIDAY.  PAID 

HOLIDAYS: NEW YEAR'S DAY, PRESIDENT'S DAY, MEMORIAL 

DAY, JULY FOURTH, VICTORY DAY, LABOR DAY, COLUMBUS 

DAY, VETERANS DAY, THANKSGIVING DAY & CHRISTMAS 

DAY.)...............................................$ 39.73                  29.95

POWER EQUIPMENT OPERATOR: HIGHWAY CONSTRUCTION 

PROJECTS; WATER AND SEWERLINE PROJECTS WHICH ARE 

INCIDENTAL TO HIGHWAY CONSTRUCTION PROJECTS; AND 

BRIDGE PROJECTS THAT DO NOT SPAN WATER: GROUP 7: 

COMBINATION LOADER / BACKHOES, FRONT-END LOADERS 

(LESS THAN 3 YDS.), FORKLIFT, BULLDOZERS, SCRAPERS, 

BOATS, ROLLERS, SKID STEER LOADERS (REGARDLESS OF 

ATTACHMENTS), STREET SWEEPERS, MECHANICS, WELDERS, 

OPERATORS IN MATERIALS YARDS, SHOPS AND GARAGES.  

(ANY EMPLOYEE WHO WORKS THREE DAYS IN THE WEEK IN 

WHICH A HOLIDAY FALLS SHALL BE PAID FOR THE 

HOLIDAY.  PAID HOLIDAYS: NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY.)..................$ 43.43                  29.95

POWER EQUIPMENT OPERATOR: HIGHWAY CONSTRUCTION 

PROJECTS; WATER AND SEWERLINE PROJECTS WHICH ARE 

INCIDENTAL TO HIGHWAY CONSTRUCTION PROJECTS; AND 

BRIDGE PROJECTS THAT DO NOT SPAN WATER: GROUP 8: 

GAS AND ELECTRIC DRIVE HEATERS, CONCRETE MIXERS, 

LIGHT PLANTS, WELDING MACHINES, PUMPS AND 

COMPRESSORS.  (ANY EMPLOYEE WHO WORKS THREE DAYS IN 

THE WEEK IN WHICH A HOLIDAY FALLS SHALL BE PAID FOR 

THE HOLIDAY.  PAID HOLIDAYS: NEW YEAR'S DAY, 

PRESIDENT'S DAY, MEMORIAL DAY, JULY FOURTH, VICTORY 

DAY, LABOR DAY, COLUMBUS DAY, VETERANS DAY, 

THANKSGIVING DAY & CHRISTMAS DAY.)..................$ 38.70                  29.95

----------------------------------------------------------------

 IRON0037-001 09/16/2025

                                                     Rates                  Fringes

IRONWORKER..........................................$ 43.03                  33.53

----------------------------------------------------------------

 LABO0271-001 12/03/2023

                                                     Rates                  Fringes

LABORER (BUILDING CONSTRUCTION): GROUP 1:  Laborer, 
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Carpenter Tender, Mason Tender, Cement Finisher 

Tender, Scaffold Erector, Wrecking Laborer, 

Asbestos Removal [Non-Mechanical Systems............$ 37.00                  26.90

LABORER (BUILDING CONSTRUCTION): GROUP 2:  Asphalt 

Raker, Adzemen, Pipe Trench Bracer, Demolition 

Burner, Chain Saw Operator, Fence & Guard Rail 

Erector, Setter of Metal Forms for Roadways, Mortar 

Mixer, Pipelayer, Riprap & Dry Stonewall Builder, 

Highway Stone Spreader, Pneumatic Tool Operator, 

Wagon Drill Operator, Tree Trimmer, Barco-Type 

Jumping Tamper, Mechanical Grinder Operator.........$ 37.00                  26.90

LABORER (BUILDING CONSTRUCTION): GROUP 3: Pre-Cast 

Floor & Roof Plank Erectors.........................$ 37.00                  26.90

LABORER (BUILDING CONSTRUCTION): GROUP 4: Air Track 

Operator, Hydraulic & Similar Self-Powered Drill, 

Block Paver, Rammer, Curb Setter, Powderman & 

Blaster.............................................$ 37.00                  26.90

LABORER (BUILDING CONSTRUCTION): GROUP 5:  Toxic 

Waste Remover.......................................$ 39.00                  26.90

----------------------------------------------------------------

 LABO0271-002 11/27/2022

                                                     Rates                  Fringes

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): 

COMPRESSED AIR: GROUP 1:Mucking machine operator, 

tunnel laborer, brake person, track person, miner, 

grout person, lock tender, gauge tender, miner: 

motor person & all others in compressed air ........$ 55.40                  24.15

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): 

COMPRESSED AIR: GROUP 2: Change house attendant, 

powder watchperson, top person on iron  ............$ 52.93                  24.15

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): 

COMPRESSED AIR: GROUP 3: Hazardous waste work 

within the ""HOT"" zone...............................$ 42.45                  24.15

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): FREE AIR: 

GROUP 1: Grout person - pumps, brake person, track 

person, form mover & stripper (wood & steel), shaft 

laborer, laborer topside, outside motorperson, 

miner, conveyor operator, miner welder, heading 

motorperson, erecting operator, mucking machine 

operator, nozzle person, rodperson, safety miner, 

shaft & tunnel, steel & rodperson, mole nipper, 

concrete worker, form erector (wood, steel and all 

accessories), cement finisher (this type of work 

only), top signal person, bottom person (when 

heading is 50' from shaft), burner, shield operator 

and TBM operator....................................$ 46.00                  24.15

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): FREE AIR: 

GROUP 2: Change house attendant, powder watchperson $ 45.00                  24.15

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): FREE AIR: 

GROUP 3: Hazardous waste work within the ""HOT"" zone.$ 42.45                  24.15

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): GROUP 1: 

Laborer; Carpenter tender; Cement finisher tender; 

Wrecking laborer; Asbestos removers [non-mechanical 

systems]; Plant laborer; Driller in quarries........$ 33.05                  24.05

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): GROUP 2: 

Adzeperson; Asphalt raker; Barcotype jumping 

tamper; Chain saw operators; Concrete and power 

buggy operator; Concrete saw operator; Demolition 

burner; Fence and guard rail erector; Highway stone 

spreader; Laser beam operator; Mechanical grinder 

operator; Mason tender; Mortar mixer; Pneumatic 

tool operator; Riprap and dry stonewall builder; 
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Scaffold erector; Setter of metal forms for 

roadways; Wagon drill operator; Wood chipper 

operator; Pipelayer; Pipe trench bracer  ...........$ 35.75                  24.85

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): GROUP 3: 

Air track drill operator; Hydraulic and similar 

powered drills; Brick paver; Block paver; Rammer 

and curb setter; Powderperson and blaster...........$ 36.50                  24.85

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): GROUP 4: 

Flagger & signaler..................................$ 29.00                  24.85

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): GROUP 5: 

Toxic waste remover ................................$ 33.05                  24.05

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): OPEN AIR 

CAISSON, UNDERPINNING WORK AND BORING CREW: BOTTOM 

MAN.................................................$ 41.50                  24.15

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): OPEN AIR 

CAISSON, UNDERPINNING WORK AND BORING CREW: TOP MAN 

& LABORER...........................................$ 35.60                  24.15

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): TEST 

BORING: DRILLER.....................................$ 41.95                  24.15

LABORER (HEAVY AND HIGHWAY CONSTRUCTION): TEST 

BORING: LABORER.....................................$ 41.95                  24.15

----------------------------------------------------------------

 PAIN0011-005 06/01/2025

                                                     Rates                  Fringes

PAINTER (BRUSH AND ROLLER)..........................$ 39.57                  26.60

PAINTER (EPOXY, TANKS, TOWERS, SWING STAGE & 

STRUCTURAL STEEL)...................................$ 41.57                  26.60

PAINTER (SPRAY, SAND & WATER BLASTING)..............$ 42.57                  26.60

PAINTER (TAPER).....................................$ 38.82                  25.80

PAINTER (WALL COVERER)..............................$ 38.57                  25.80

----------------------------------------------------------------

 PAIN0011-006 06/01/2024

                                                     Rates                  Fringes

GLAZIER (SWING STAGE: $1.00 PER HOUR ADDITIONAL. 

PAID HOLIDAYS: LABOR DAY & CHRISTMAS DAY.)..........$ 41.63                  26.15

----------------------------------------------------------------

 PAIN0011-011 06/01/2024

                                                     Rates                  Fringes

PAINTER (BRIDGE WORK)...............................$ 57.85                  26.40

----------------------------------------------------------------

 PAIN0035-008 06/01/2011

                                                     Rates                  Fringes

SIGN PAINTER........................................$ 24.79                  13.72

----------------------------------------------------------------

 PLAS0040-001 01/01/2025

                                                     Rates                  Fringes

CEMENT MASON/CONCRETE FINISHER (BUILDING 

CONSTRUCTION) (CEMENT MASON: WORK ON FREE SWINGING 

SCAFFOLDS UNDER 3 PLANKS WIDTH AND WHICH IS 20 OR 

MORE FEET ABOVE GROUND AND ANY OFFSET STRUCTURE: 

$.30 PER HOUR ADDITIONAL.)..........................$ 44.75                  29.10

----------------------------------------------------------------

 PLAS0040-002 01/01/2025

                                                     Rates                  Fringes

CEMENT MASON/CONCRETE FINISHER (HEAVY AND HIGHWAY 

CONSTRUCTION).......................................$ 40.45                  25.30

----------------------------------------------------------------
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 PLAS0040-003 01/01/2025

                                                     Rates                  Fringes

PLASTERER...........................................$ 45.52                  29.43

----------------------------------------------------------------

 PLUM0051-002 08/25/2025

                                                     Rates                  Fringes

PLUMBERS AND PIPEFITTERS............................$ 54.34                  34.50

----------------------------------------------------------------

 ROOF0033-004 12/01/2025

                                                     Rates                  Fringes

ROOFER..............................................$ 47.49                  31.44

----------------------------------------------------------------

 SFRI0669-001 04/01/2025

                                                     Rates                  Fringes

SPRINKLER FITTER....................................$ 53.76                  33.44

----------------------------------------------------------------

 SHEE0017-002 06/01/2025

                                                     Rates                  Fringes

SHEET METAL WORKER..................................$ 44.42                  41.94

----------------------------------------------------------------

 TEAM0251-001 05/01/2025

                                                     Rates                  Fringes

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 

 1: PICK-UP TRUCKS, STATION WAGONS, & PANEL TRUCKS 

(ADDITIONAL FRINGE TO BE PAID: PAID HOLIDAYS: NEW 

YEAR'S DAY, MEMORIAL DAY, INDEPENDENCE DAY, LABOR 

DAY, THANKSGIVING DAY AND CHRISTMAS DAY, PLUS 

PRESIDENTS' DAY, COLUMBUS DAY, VETERAN'S DAY & V-J 

DAY, PROVIDING THE EMPLOYEE HAS WORKED AT LEAST ONE 

DAY IN THE CALENDAR WEEK IN WHICH THE HOLIDAY 

FALLS. EMPLOYEE WHO HAS BEEN ON THE PAYROLL FOR 1 

YEAR OR MORE BUT LESS THAN 5 YEARS AND HAS WORKED 

150 DAYS DURING THE LAST YEAR OF EMPLOYMENT SHALL 

RECEIVE 1 WEEK'S PAID VACATION; 5 TO 10 YEARS - 2 

WEEKS' PAID VACATION; 10 OR MORE YEARS - 3 WEEK'S 

PAID VACATION.) (EMPLOYEES ON THE SENIORITY LIST 

SHALL BE PAID A ONE HUNDRED DOLLAR ($100.00) BONUS 

FOR EVERY FOUR HUNDRED (400) HOURS WORKED, UP TO A 

MAXIMUM OF FIVE HUNDRED DOLLARS ($500.00)) (ALL 

DRIVERS WORKING ON A DEFINED HAZARD MATERIAL JOB 

SITE SHALL BE PAID A PREMIUM OF $2.00 PER HOUR OVER 

APPLICABLE RATE.)                ...................$ 31.86                  34.51

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 

 2: TWO-AXLE ON LOW BEDS  (ADDITIONAL FRINGE TO BE 

PAID: PAID HOLIDAYS: NEW YEAR'S DAY, MEMORIAL DAY, 

INDEPENDENCE DAY, LABOR DAY, THANKSGIVING DAY AND 

CHRISTMAS DAY, PLUS PRESIDENTS' DAY, COLUMBUS DAY, 

VETERAN'S DAY & V-J DAY, PROVIDING THE EMPLOYEE HAS 

WORKED AT LEAST ONE DAY IN THE CALENDAR WEEK IN 

WHICH THE HOLIDAY FALLS. EMPLOYEE WHO HAS BEEN ON 

THE PAYROLL FOR 1 YEAR OR MORE BUT LESS THAN 5 

YEARS AND HAS WORKED 150 DAYS DURING THE LAST YEAR 

OF EMPLOYMENT SHALL RECEIVE 1 WEEK'S PAID VACATION; 

5 TO 10 YEARS - 2 WEEKS' PAID VACATION; 10 OR MORE 

YEARS - 3 WEEK'S PAID VACATION.) (EMPLOYEES ON THE 

SENIORITY LIST SHALL BE PAID A ONE HUNDRED DOLLAR 

($100.00) BONUS FOR EVERY FOUR HUNDRED (400) HOURS 
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WORKED, UP TO A MAXIMUM OF FIVE HUNDRED DOLLARS 

($500.00)) (ALL DRIVERS WORKING ON A DEFINED HAZARD 

MATERIAL JOB SITE SHALL BE PAID A PREMIUM OF $2.00 

PER HOUR OVER APPLICABLE RATE.)                .....$ 32.01                  34.51

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 

 3: TWO-AXLE DUMP TRUCK (ADDITIONAL FRINGE TO BE 

PAID: PAID HOLIDAYS: NEW YEAR'S DAY, MEMORIAL DAY, 

INDEPENDENCE DAY, LABOR DAY, THANKSGIVING DAY AND 

CHRISTMAS DAY, PLUS PRESIDENTS' DAY, COLUMBUS DAY, 

VETERAN'S DAY & V-J DAY, PROVIDING THE EMPLOYEE HAS 

WORKED AT LEAST ONE DAY IN THE CALENDAR WEEK IN 

WHICH THE HOLIDAY FALLS. EMPLOYEE WHO HAS BEEN ON 

THE PAYROLL FOR 1 YEAR OR MORE BUT LESS THAN 5 

YEARS AND HAS WORKED 150 DAYS DURING THE LAST YEAR 

OF EMPLOYMENT SHALL RECEIVE 1 WEEK'S PAID VACATION; 

5 TO 10 YEARS - 2 WEEKS' PAID VACATION; 10 OR MORE 

YEARS - 3 WEEK'S PAID VACATION.) (EMPLOYEES ON THE 

SENIORITY LIST SHALL BE PAID A ONE HUNDRED DOLLAR 

($100.00) BONUS FOR EVERY FOUR HUNDRED (400) HOURS 

WORKED, UP TO A MAXIMUM OF FIVE HUNDRED DOLLARS 

($500.00)) (ALL DRIVERS WORKING ON A DEFINED HAZARD 

MATERIAL JOB SITE SHALL BE PAID A PREMIUM OF $2.00 

PER HOUR OVER APPLICABLE RATE.)                .....$ 32.06                  34.51

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 

 4: THREE-AXLE DUMP TRUCK (ADDITIONAL FRINGE TO BE 

PAID: PAID HOLIDAYS: NEW YEAR'S DAY, MEMORIAL DAY, 

INDEPENDENCE DAY, LABOR DAY, THANKSGIVING DAY AND 

CHRISTMAS DAY, PLUS PRESIDENTS' DAY, COLUMBUS DAY, 

VETERAN'S DAY & V-J DAY, PROVIDING THE EMPLOYEE HAS 

WORKED AT LEAST ONE DAY IN THE CALENDAR WEEK IN 

WHICH THE HOLIDAY FALLS. EMPLOYEE WHO HAS BEEN ON 

THE PAYROLL FOR 1 YEAR OR MORE BUT LESS THAN 5 

YEARS AND HAS WORKED 150 DAYS DURING THE LAST YEAR 

OF EMPLOYMENT SHALL RECEIVE 1 WEEK'S PAID VACATION; 

5 TO 10 YEARS - 2 WEEKS' PAID VACATION; 10 OR MORE 

YEARS - 3 WEEK'S PAID VACATION.) (EMPLOYEES ON THE 

SENIORITY LIST SHALL BE PAID A ONE HUNDRED DOLLAR 

($100.00) BONUS FOR EVERY FOUR HUNDRED (400) HOURS 

WORKED, UP TO A MAXIMUM OF FIVE HUNDRED DOLLARS 

($500.00)) (ALL DRIVERS WORKING ON A DEFINED HAZARD 

MATERIAL JOB SITE SHALL BE PAID A PREMIUM OF $2.00 

PER HOUR OVER APPLICABLE RATE.)                .....$ 32.11                  34.51

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 

 5: FOUR- AND FIVE-AXLE EQUIPMENT. (ADDITIONAL 

FRINGE TO BE PAID: PAID HOLIDAYS: NEW YEAR'S DAY, 

MEMORIAL DAY, INDEPENDENCE DAY, LABOR DAY, 

THANKSGIVING DAY AND CHRISTMAS DAY, PLUS 

PRESIDENTS' DAY, COLUMBUS DAY, VETERAN'S DAY & V-J 

DAY, PROVIDING THE EMPLOYEE HAS WORKED AT LEAST ONE 

DAY IN THE CALENDAR WEEK IN WHICH THE HOLIDAY 

FALLS. EMPLOYEE WHO HAS BEEN ON THE PAYROLL FOR 1 

YEAR OR MORE BUT LESS THAN 5 YEARS AND HAS WORKED 

150 DAYS DURING THE LAST YEAR OF EMPLOYMENT SHALL 

RECEIVE 1 WEEK'S PAID VACATION; 5 TO 10 YEARS - 2 

WEEKS' PAID VACATION; 10 OR MORE YEARS - 3 WEEK'S 

PAID VACATION.) (EMPLOYEES ON THE SENIORITY LIST 

SHALL BE PAID A ONE HUNDRED DOLLAR ($100.00) BONUS 

FOR EVERY FOUR HUNDRED (400) HOURS WORKED, UP TO A 

MAXIMUM OF FIVE HUNDRED DOLLARS ($500.00)) (ALL 

DRIVERS WORKING ON A DEFINED HAZARD MATERIAL JOB 

SITE SHALL BE PAID A PREMIUM OF $2.00 PER HOUR OVER 

APPLICABLE RATE.)                ...................$ 32.21                  34.51

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 
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 6: LOW-BED OR BOOM TRAILER. (ADDITIONAL FRINGE TO 

BE PAID: PAID HOLIDAYS: NEW YEAR'S DAY, MEMORIAL 

DAY, INDEPENDENCE DAY, LABOR DAY, THANKSGIVING DAY 

AND CHRISTMAS DAY, PLUS PRESIDENTS' DAY, COLUMBUS 

DAY, VETERAN'S DAY & V-J DAY, PROVIDING THE 

EMPLOYEE HAS WORKED AT LEAST ONE DAY IN THE 

CALENDAR WEEK IN WHICH THE HOLIDAY FALLS. EMPLOYEE 

WHO HAS BEEN ON THE PAYROLL FOR 1 YEAR OR MORE BUT 

LESS THAN 5 YEARS AND HAS WORKED 150 DAYS DURING 

THE LAST YEAR OF EMPLOYMENT SHALL RECEIVE 1 WEEK'S 

PAID VACATION; 5 TO 10 YEARS - 2 WEEKS' PAID 

VACATION; 10 OR MORE YEARS - 3 WEEK'S PAID 

VACATION.) (EMPLOYEES ON THE SENIORITY LIST SHALL 

BE PAID A ONE HUNDRED DOLLAR ($100.00) BONUS FOR 

EVERY FOUR HUNDRED (400) HOURS WORKED, UP TO A 

MAXIMUM OF FIVE HUNDRED DOLLARS ($500.00)) (ALL 

DRIVERS WORKING ON A DEFINED HAZARD MATERIAL JOB 

SITE SHALL BE PAID A PREMIUM OF $2.00 PER HOUR OVER 

APPLICABLE RATE.)                ...................$ 32.61                  34.51

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 

 7: TRAILERS WHEN USED ON A DOUBLE HOOK UP (PULLING 

2 TRAILERS). (ADDITIONAL FRINGE TO BE PAID: PAID 

HOLIDAYS: NEW YEAR'S DAY, MEMORIAL DAY, 

INDEPENDENCE DAY, LABOR DAY, THANKSGIVING DAY AND 

CHRISTMAS DAY, PLUS PRESIDENTS' DAY, COLUMBUS DAY, 

VETERAN'S DAY & V-J DAY, PROVIDING THE EMPLOYEE HAS 

WORKED AT LEAST ONE DAY IN THE CALENDAR WEEK IN 

WHICH THE HOLIDAY FALLS. EMPLOYEE WHO HAS BEEN ON 

THE PAYROLL FOR 1 YEAR OR MORE BUT LESS THAN 5 

YEARS AND HAS WORKED 150 DAYS DURING THE LAST YEAR 

OF EMPLOYMENT SHALL RECEIVE 1 WEEK'S PAID VACATION; 

5 TO 10 YEARS - 2 WEEKS' PAID VACATION; 10 OR MORE 

YEARS - 3 WEEK'S PAID VACATION.) (EMPLOYEES ON THE 

SENIORITY LIST SHALL BE PAID A ONE HUNDRED DOLLAR 

($100.00) BONUS FOR EVERY FOUR HUNDRED (400) HOURS 

WORKED, UP TO A MAXIMUM OF FIVE HUNDRED DOLLARS 

($500.00)) (ALL DRIVERS WORKING ON A DEFINED HAZARD 

MATERIAL JOB SITE SHALL BE PAID A PREMIUM OF $2.00 

PER HOUR OVER APPLICABLE RATE.)                     

   .................................................$ 32.81                  34.51

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 

 8: SPECIAL EARTH-MOVING EQUIPMENT, UNDER 35 

TONS.(ADDITIONAL FRINGE TO BE PAID: PAID HOLIDAYS: 

NEW YEAR'S DAY, MEMORIAL DAY, INDEPENDENCE DAY, 

LABOR DAY, THANKSGIVING DAY AND CHRISTMAS DAY, PLUS 

PRESIDENTS' DAY, COLUMBUS DAY, VETERAN'S DAY & V-J 

DAY, PROVIDING THE EMPLOYEE HAS WORKED AT LEAST ONE 

DAY IN THE CALENDAR WEEK IN WHICH THE HOLIDAY 

FALLS. EMPLOYEE WHO HAS BEEN ON THE PAYROLL FOR 1 

YEAR OR MORE BUT LESS THAN 5 YEARS AND HAS WORKED 

150 DAYS DURING THE LAST YEAR OF EMPLOYMENT SHALL 

RECEIVE 1 WEEK'S PAID VACATION; 5 TO 10 YEARS - 2 

WEEKS' PAID VACATION; 10 OR MORE YEARS - 3 WEEK'S 

PAID VACATION.) (EMPLOYEES ON THE SENIORITY LIST 

SHALL BE PAID A ONE HUNDRED DOLLAR ($100.00) BONUS 

FOR EVERY FOUR HUNDRED (400) HOURS WORKED, UP TO A 

MAXIMUM OF FIVE HUNDRED DOLLARS ($500.00)) (ALL 

DRIVERS WORKING ON A DEFINED HAZARD MATERIAL JOB 

SITE SHALL BE PAID A PREMIUM OF $2.00 PER HOUR OVER 

APPLICABLE RATE.)                ...................$ 32.31                  34.51

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 

 9: SPECIAL EARTH-MOVING EQUIPMENT, 35 TONS OR 

OVER. (ADDITIONAL FRINGE TO BE PAID: PAID HOLIDAYS: 
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NEW YEAR'S DAY, MEMORIAL DAY, INDEPENDENCE DAY, 

LABOR DAY, THANKSGIVING DAY AND CHRISTMAS DAY, PLUS 

PRESIDENTS' DAY, COLUMBUS DAY, VETERAN'S DAY & V-J 

DAY, PROVIDING THE EMPLOYEE HAS WORKED AT LEAST ONE 

DAY IN THE CALENDAR WEEK IN WHICH THE HOLIDAY 

FALLS. EMPLOYEE WHO HAS BEEN ON THE PAYROLL FOR 1 

YEAR OR MORE BUT LESS THAN 5 YEARS AND HAS WORKED 

150 DAYS DURING THE LAST YEAR OF EMPLOYMENT SHALL 

RECEIVE 1 WEEK'S PAID VACATION; 5 TO 10 YEARS - 2 

WEEKS' PAID VACATION; 10 OR MORE YEARS - 3 WEEK'S 

PAID VACATION.) (EMPLOYEES ON THE SENIORITY LIST 

SHALL BE PAID A ONE HUNDRED DOLLAR ($100.00) BONUS 

FOR EVERY FOUR HUNDRED (400) HOURS WORKED, UP TO A 

MAXIMUM OF FIVE HUNDRED DOLLARS ($500.00)) (ALL 

DRIVERS WORKING ON A DEFINED HAZARD MATERIAL JOB 

SITE SHALL BE PAID A PREMIUM OF $2.00 PER HOUR OVER 

APPLICABLE RATE.)                ...................$ 32.56                  34.51

TRUCK DRIVER: HEAVY AND HIGHWAY CONSTRUCTION: GROUP 

10: TRACTOR TRAILER. (ADDITIONAL FRINGE TO BE PAID: 

PAID HOLIDAYS: NEW YEAR'S DAY, MEMORIAL DAY, 

INDEPENDENCE DAY, LABOR DAY, THANKSGIVING DAY AND 

CHRISTMAS DAY, PLUS PRESIDENTS' DAY, COLUMBUS DAY, 

VETERAN'S DAY & V-J DAY, PROVIDING THE EMPLOYEE HAS 

WORKED AT LEAST ONE DAY IN THE CALENDAR WEEK IN 

WHICH THE HOLIDAY FALLS. EMPLOYEE WHO HAS BEEN ON 

THE PAYROLL FOR 1 YEAR OR MORE BUT LESS THAN 5 

YEARS AND HAS WORKED 150 DAYS DURING THE LAST YEAR 

OF EMPLOYMENT SHALL RECEIVE 1 WEEK'S PAID VACATION; 

5 TO 10 YEARS - 2 WEEKS' PAID VACATION; 10 OR MORE 

YEARS - 3 WEEK'S PAID VACATION.) (EMPLOYEES ON THE 

SENIORITY LIST SHALL BE PAID A ONE HUNDRED DOLLAR 

($100.00) BONUS FOR EVERY FOUR HUNDRED (400) HOURS 

WORKED, UP TO A MAXIMUM OF FIVE HUNDRED DOLLARS 

($500.00)) (ALL DRIVERS WORKING ON A DEFINED HAZARD 

MATERIAL JOB SITE SHALL BE PAID A PREMIUM OF $2.00 

PER HOUR OVER APPLICABLE RATE.)                  ...$ 32.36                  34.51

----------------------------------------------------------------

----------------------------------------------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave

for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017.  If this

contract is covered by the EO, the contractor must provide

employees with 1 hour of paid sick leave for every 30 hours

they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their

own illness, injury or other health-related needs, including

preventive care; to assist a family member (or person who is

like family to the employee) who is ill, injured, or has other

health-related needs, including preventive care; or for reasons

resulting from, or to assist a family member (or person who is

like family to the employee) who is a victim of, domestic

violence, sexual assault, or stalking.  Additional information

on contractor requirements and worker protections under the EO

is available at https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts subject 

to the Davis-Bacon Act that were awarded on or between January 1, 

2015 and January 29, 2022, and that have not been renewed or 
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extended on or after January 30, 2022. Executive Order 13658 does 

not apply to contracts subject only to the Davis-Bacon Related Acts 

regardless of when they were awarded. If a contract is subject to 

Executive Order 13658, the contractor must pay all covered workers 

at least $13.65 per hour (or the applicable wage rate listed on this 

wage determination, if it is higher) for all hours spent performing on 

the contract from May 11, 2026, through December 31, 2026.  The 

applicable Executive Order minimum wage rate will be adjusted annually.

Additional information on contractor requirements and worker 

protections under Executive Order 13658 is available at 

www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (iii)).

-----------------------------------------------------------------------------------------------------

The body of each wage determination lists the classifications

and wage rates that have been found to be prevailing for the

type(s) of construction and geographic area covered by the wage

determination. The classifications are listed in alphabetical

order under rate identifiers indicating whether the particular

rate is a union rate (current union negotiated rate), a survey

rate, a weighted union average rate, a state adopted rate, or a

supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than

SU, UAVG, SA, or SC denotes that a union rate was

prevailing for that classification in the survey. Example:

PLUM0198-005 07/01/2024. PLUM is an identifier of the union

whose collectively bargained rate prevailed in the survey for

this classification, which in this example would be Plumbers.

0198 indicates the local union number or district council

number where applicable, i.e., Plumbers Local 0198. The next

number, 005 in the example, is an internal number used in

processing the wage determination. The date, 07/01/2024 in the

example, is the effective date of the most current negotiated

rate.

Union prevailing wage rates are updated to reflect all changes

over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the

classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for

those classifications, but that 100% of the data reported for

the classifications reflected union rates. EXAMPLE:

UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a

weighted union average rate. OH indicates the State of Ohio.

The next number, 0010 in the example, is an internal number

used in producing the wage determination. The date, 01/01/2024

in the example, indicates the date the wage determination was

updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to

reflect a weighted average of the current rates in the

collective bargaining agreements on which the rate is based.

Survey Rate Identifiers
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The SU identifier indicates that either a single non-union

rate prevailed (as defined in 29 CFR 1.2) for this

classification in the survey or that the rate was derived by

computing a weighted average rate based on all the rates

reported in the survey for that classification. As a weighted

average rate includes all rates reported in the survey, it may

include both union and non-union rates. Example: SUFL2022-007

6/27/2024. SU indicates the rate is a single non-union

prevailing rate or a weighted average of survey data for that

classification. FL indicates the State of Florida. 2022 is the

year of the survey on which these classifications and rates are

based. The next number, 007 in the example, is an internal

number used in producing the wage determination. The date,

6/27/2024 in the example, indicates the survey completion date

for the classifications and rates under that identifier.

SU wage rates typically remain in effect until a new survey

is conducted. However, the Wage and Hour Division (WHD) has the

discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The SA identifier indicates that the classifications and

prevailing wage rates set by a state (or local) government were

adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007

01/03/2024. SA reflects that the rates are state adopted. ME

refers to the State of Maine. 2023 is the year during which the

state completed the survey on which the listed classifications

and rates are based. The next number, 007 in the example, is an

internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which

the classifications and rates under the SA identifier took

effect under state law in the state from which the rates were

adopted.

-----------------------------------------------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can

be:

           a) a survey underlying a wage determination

           b) an existing published wage determination

           c) an initial WHD letter setting forth a position on

                a wage determination matter

           d) an initial conformance (additional classification

                and rate) determination

On survey related matters, initial contact, including requests

for summaries of surveys, should be directed to the WHD Branch

of Wage Surveys. Requests can be submitted via email to

davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys

            Wage and Hour Division

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

Regarding any other wage determination matter such as

conformance decisions, requests for initial decisions should be

directed to the WHD Branch of Construction Wage Determinations.

Requests can be submitted via email to BCWD-Office@dol.gov or

by mail to:

            Branch of Construction Wage Determinations

            Wage and Hour Division

            U.S. Department of Labor

            200 Constitution Avenue, N.W.
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            Washington, DC 20210

2) If an initial decision has been issued, then any interested

party (those affected by the action) that disagrees with the

decision can request review and reconsideration from the Wage

and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).

Requests for review and reconsideration can be submitted via

email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and any information (wage payment

data, project description, area practice material, etc.) that

the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION

"
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SECTION 010000

GENERAL REQUIREMENTS

PART 1 GENERAL

1.1 SUMMARY

A. SCOPE OF WORK.
1. The general summary of work to be done under this contract consists of, but shall not be 

limited, to the following as shown in the Contract Documents:

B. WORK COVERED BY CONTRACT DOCUMENTS.

C. The Contractor shall execute the scope of work indicated on Plans and Specifications to 
enhance the use and operations of the site as shown within the project limits.

D. Work shall be as specifically indicated, shown or described in the Drawings, Technical 
Specifications, and other Contract Documents.

E. PROJECT INFORMATION.
1. OWNER.

a. City of Providence Parks Department, Roger Williams Park, Dalrymple Boathouse, 
1000 Elmwood Avenue, Providence, RI 02907, Telephone: 401.680.7200.

b. Superintendent of Parks: Wendy Nilsson.
2. OWNER’S REPRESENTATIVE.

a. Nigel Cummings
Landscape Designer
ncummings@providenceri.gov
401-867-9821.

1.2 PROJECT LOCATION

A. George Araujo Playground
210 Ives Street
Providence, RI 02906.
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PART 2 PRODUCTS

2.1 CONTRACTOR USE OF PREMISES

A. The Contractor’s use of premises shall be within the limits shown on the Drawings and as 
defined in the Standard Form of Agreement, for the performance of the Work.
1. The Contractor shall maintain vehicular access and utility service to the abutting 

properties at all times throughout the course of the construction.
2. The Contractor shall assume full responsibility for security of all materials and equipment

on the site, including those of the subcontractors.
3. If directed by the Owner’s Representative, the Contractor shall relocate or move any 

stored items that interfere with operations of the Owner.
4. The Contractor may elect to obtain (at no cost to the Owner) additional storage or work 

areas off-site if needed to perform the work.

2.2 OWNER OCCUPANCY REQUIREMENTS

A. The Owner (City) anticipates that site inclusive of all on-site amenities beyond the Limit of 
Work will remain open throughout the course of construction.

B. Contractor shall provide the Owner’s Representative with a written plan describing the 
sequences and durations anticipated for the execution of the Work.

2.3 MOBILIZATION, SITE PREPARATION, & DEMOLITION

A. THE WORK SPECIFIED IN THIS SECTION INCLUDES:
1. Mobilization of all personnel and equipment;
2. Preparing the construction site for construction operations;
3. Materials to be removed and legally disposed of off site.
4. When applicable, verifying and utilizing survey control points as shown on the Drawings.
5. Protecting existing site features to remain such as site furnishings. playground equipment,

buildings, concrete walkways, fences, railings, trees, shrubs and grassed areas outside the
limit of work.

6. Protecting underground and overhead utilities and other existing facilities from damage.
7. Where applicable, provisions for site access and of traffic control.
8. At cessation of site improvement operations: Site clean-up.
9. De-mobilization of all personnel and equipment.
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2.4 CONSTRUCTION STAGING/STOCKPILE AREAS

A. Staging areas within the Park is permitted as shown on the Plans with the prior consent of and
coordination with the Owner's Representative.

B. Restoration of the site to pre-existing condition shall be the sole responsibility of the
Contractor.

2.5 MATERIALS AND EQUIPMENT:

A. Materials to be Removed and Stockpiled.
1. Materials directed to be removed and stockpiled shall be removed, transported to and

stacked in a location directed by the Owner’s Representative. All materials shall be neatly
stacked as directed.

2. If the Owner’s Representative determines that any part of the materials identified to be
stockpiled are unsuitable for re use on the site or by the Owner elsewhere, such materials
shall be evaluated for legal disposal by Owner's Representative and Contractor.

B. Signs: Conform to requirements of Temporary Facilities and Controls.

C. Temporary Site Protection: Temporary chain-link fence, if so desired shall be furnished,
installed and maintained at no additional cost to the Owner. At the completion of all work at
the site, the Contractor shall remove all temporary fencing and restore the site to its original
condition at no additional cost to the Owner.

2.6 TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES

A. Make arrangements with the Owner's Representative for storage of materials and equipment in
designated locations at the construction site. If staged on site, materials shall be secured from
vandalism and or theft.

B. Plastic construction fence or snow fencing if installed shall be maintained in good condition.
Provide barricades, barrels, fencing and/or other barriers around excavations and trenches as
required for safety. Upon completion, temporary fencing shall be removed and the affected
area restored existing condition.

2.7 SITE MAINTENANCE

A. Control dust from Contractor operations in accordance with specified dust control measures.

B. Maintain the Site during construction in a manner that will not obstruct use on neighborhood
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streets. Proceed with the work in an orderly manner, maintaining the construction site free of 
debris and unnecessary equipment or materials.

C. Legally dispose of all debris, rubbish, hazardous materials, oil, and grease in accordance with 
local ordinances.

D. Maintain safety and security of the construction site and any stockpiled or staged materials or 
equipment if left on site.

2.8 TRAFFIC CONTROL

A. For all of his operations, the Contractor shall provide appropriate traffic control in accordance 
with, TEMPORARY FACILITIES AND CONTROLS. The purposes of the traffic control are 
1) to ensure that operations in the project area are performed in a safe and orderly manner, and
2) to minimize the impact of truck and equipment traffic and noise on adjacent homes near the
project area. The Contractor shall be responsible for obtaining any and all required permits 
and approvals.

B. Police Details, if required by the City, shall be paid directly to and coordinated with 
Providence Public Safety by the Owner.

2.9 DEMOBILIZATION

A. Contractor shall be responsible for site security and safety at all times. Upon substantial 
completion of the work, Contractor shall remove all excess materials, equipment, construction 
debris, temporary facilities and construction measures (fencing, signs, barriers, etc.) from the 
project area, and shall leave the site in suitable condition for full occupancy and use by the 
Owner. The sedimentation and erosion controls installed as part of the Work may not 
necessarily be removed at this time (see below).

B. The Owner’s Representative shall be the sole judge of whether the site has been suitably 
cleaned.

C. Upon suitable stabilization of all disturbed “erodible” areas (e.g. acceptable level of grass 
growth in loamed and seeded areas, mulch applied and stable in planting areas, etc.), 
contractor shall remove and legally dispose of all sedimentation and erosion control measures 
(silt fence, hay bales, catch basin inserts, etc.). See Section 024119 Selective Demolition and 
329200 Turf and Grasses for directives and procedures.
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PART 3 EXECUTION

3.1 GENERAL REQUIREMENTS

A. The construction site entrance shall be as indicated on the plans. The Owner will provide 
access to any locked gate. Any tracked debris from the site present on adjacent roadways shall 
be removed and the roads swept daily to remove any excess mud, dirt, or rock originating 
from the site. Trucks hauling material shall be covered and equipped with gates that prevent 
material from falling out. If present, catch basins within 100 feet of site entry and exit 
locations shall be protected with inlet sediment control devices and maintained for the 
duration of the work.

B. Identify, clearly mark and protect all survey monuments, temporary bench marks as well as 
any adjacent contractors’ work and facilities (if applicable). Repair or replacement shall be at 
Contractor’s sole expense if damaged by Contractor.

C. Protect existing culverts, sewers, and all other utilities including gas, telecommunications, 
electricity, and water. Repair or replace at Contractor’s sole expense if damaged by Contractor.

D. Utilize or install drum or sawhorse barricades or backfill all open excavations, holes, trenches,
and depressions occurring at construction sites or occurring as part of this work.

3.2 CHANGE ORDER PROCEDURE

A. DESCRIPTION.
1. The Contractor shall comply with this procedure in the process of giving notification of 

change and preparing and submitting a proposal for adjustment due to a desired, 
perceived, or actual change in the work. Changes in the work, or period of performance 
of the work, may be directed in writing by the Owner's Representative or may be 
requested by the Contractor. In either case, payment for work accomplished under a 
modification may not be made until a formal contract modification, incorporating the 
change into the contract, has been issued and executed. Therefore, it is incumbent upon 
the Contractor to comply fully with this procedure and to expedite the resolution of 
changes.

3.3 CHANGE SUBMITTALS

A. When requested, the Contractor shall submit the following to the Owner's Representative in 
accordance with the Submittals procedures described in these specifications:
1. Proposal cover letter on Contractor's letterhead;
2. Detailed price proposal;
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3. Drawings or other explanatory data; and.
4. Time extension statement with justification if any time extension is requested.

3.4 COMPLIANCE

A. The Contractor shall take such measures as needed to assure familiarity and compliance by its 
staff with these procedures. If change proposals are incomplete, unclear, or ambiguous or are 
not supported by adequate documentation, the data will be returned and the Contractor shall 
resubmit or supplement the proposal as requested by the Owner’s Representative. Delay 
resulting from the Contractor's noncompliance with this procedure shall not in itself constitute 
the basis for an extension in the time of performance under the contract.

3.5 PROCESSING CHANGES INITIATED BY THE OWNER’S REPRESENTATIVE

A. The Owner’s Representative will initiate changes only in writing. The Owner will sign any 
Request for Proposal (RFP). This will establish an Extra Work Order (EWO) number, by 
which the change will be identified until such time as it may be incorporated into the contract 
by formal Change Order (CO).

B. The Contractor may or may not be authorized to proceed with the changed work pending 
resolution of changes in the contract price or time of performance. If the work described in the
RFP becomes critical to the timely performance of the Contractor's work, a written request for 
a Notice to Proceed must be forwarded to the Owner immediately. The Owner will issue any 
Notice to Proceed. This unilateral modification to the contract may be subject to further 
negotiation regarding price and time for completion.

C. Payment for changed work, covered by an authorized modification, will not be made until a 
notice to proceed covering the changed work has been executed.

D. The Contractor shall prepare and submit its proposal for change to include at a minimum:
1. A cover letter referencing the EWO number and citing the attachments, if any, which 

constitute the Contractor's total proposal.
2. A detailed price proposal showing labor, construction equipment, and material quantities 

and prices at the lowest practical level of each element of the work.
3. Any drawings, sketches, catalog cuts, samples, certifications, or other data required to be 

submitted by the Owner’s Representative that is required to fully document.
4. A statement of the proposed change in the time of completion of the contract, together 

with all required justification for such a change.
5. A statement to the effect that there is "no change in price and/or time of completion of the

work under this contract as a result of this proposed change”, if that is the case.

E. The Owner may accept the Contractor's proposal without negotiation. Alternatively, upon 
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receipt of a proposal which is satisfactory in form, the Owner’s Representative may require 
negotiation with the Contractor to arrive at a fair and equitable change in the contract price 
and time of completion. Upon agreement, a contract modification will be issued by the Owner 
for Contractor's execution.

3.6 PROCESSING CHANGES INITIATED BY THE CONTRACTOR

A. Should the Contractor feel that a change to the work under the contract, or to the contract
itself, is necessary or desirable, it shall propose such a change to the Owner’s Representative.
This proposed change shall include a clear and concise description of the proposed change,
along with that information cited in above.

B. Within a reasonable time, the Owner’s Representative will review the Contractor's proposal
and determine if the proposed change is in the Owner's best interest. If so, Contractor will be
advised of this and a an EWO number will be assigned to Contractor's proposal.

3.7 EXECUTING CHANGED WORK

A. The Contractor is cautioned not to proceed with the work described in a proposed change until
it is authorized to do so in writing by the Owner’s Representative.

3.8 TERMINATIONS AND DELAYS

A. Termination of Contract: If the Contractor or any of his/her subcontractors refuses or fails to
prosecute the work with such diligence as will insure its completion within the time specified
in these Contract Documents, or as modified, as provided for in these Contract Drawings, or
violates any other Provisions of this Contract, the Local Public Agency, Local Public Agency,
City, by written notice to the Contractor, may terminate the Contractor’s right to proceed with
the Work. Upon such termination, the City of Providence may take over the work and
prosecute the same to completion, by contract or otherwise, and the Contractor and his/her
sureties shall be liable to the City of Providence for any additional cost incurred by the City of
Providence in its completion of the work and they shall also be liable to the City of
Providence for liquidated damages for any delay in the completion of the work as provided
below. If the Contractor’s right to proceed is so terminated, the City of Providence may take
possession of and utilize in completing the work such materials, tools, equipment, and plants
as may be on the site of the work and necessary thereof. Project work must commence 30 days
after award of Contract or as mutually agreed upon by the Contractor and the Owner. The
Contractor is required to submit a Work Schedule including all items included in the scope of
work. The Work Schedule shall mirror the Schedule of Values which should be in
chronological order. Both items are identified in the standard Pre-Bid and Pre-Construction
Meeting Minutes as required. The work shall be continuous and the Contractor shall staff the
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project appropriately to meet the agreed upon work schedule. De- Mobilization from the 
project, prior to completion, must be agreed upon in writing by the Owner.

3.9 INSPECTION OF WORK

A. DESCRIPTION.
1. Work included in this Section consists of periodic observation of construction of the 

project. The Contractor's work shall be monitored periodically by the Owner’s 
Representative.

2. The Owner’s Representative presence on site or construction observation work is 
inspectional in nature and will not include supervision or direction of the actual work of 
the contractor.

3. In no event will the Owner’s Representative be responsible or liable for the contractor’s 
use or administration of personnel, machinery, staging, or other temporary or 
precautionary construction, safety precautions or procedures, or for compliance by the 
contractor with the provisions, terms, or specifications of the contract. Observation 
services provided by the Owner’s Representative are solely for the benefit of the Owner.

4. The Contractor shall keep the Owner’s Representative informed concerning the work 
status and projected work schedule through regular communications.

5. The Contractor shall not cover any work related to the required field visits until one of 
the following occurs:
a. The Contractor is authorized by the Owner’s Representative to proceed after the 

field visit.
b. The field visit is re-scheduled by the Owner’s Representative to a later construction 

event.
c. The field visit is waived in writing by the Owner’s Representative.

6. The Contractor shall request a Final Inspection seven calendar days in advance of the 
planned completion date. After review of the Notice of Completion, the Owner’s 
Representative may reject the Notice for cause or schedule the Final Inspection. The 
Owner’s Representative will perform its Final Inspection on all phases of the work and 
develop a comprehensive punch list, which will be provided to the Contractor.

7. The Final Inspection will be scheduled when the punch list items discovered during the 
Final Inspection have been corrected. If discovered, the Owner’s Representative may add 
new items to the punch list at this inspection.

8. The Contractor is advised that the Owner’s Representative will not accept the work until 
the Owner’s Representative determines Substantial Completion has been achieved. 
Therefore, to minimize its risk, the Contractor should schedule its work to be 
substantially complete in time to allow the Final Inspection and punch list work to occur 
in advance of the Project Close Out Date. Due to the construction time period and the 
anticipated weather conditions, substantially complete will be defined as the completion 
of construction for all item and the temporary stabilization of all disturbed areas, 
excluding planting and final seeding. Planting and final seeding is to occur during the 
time periods specified.
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9. Nothing in this Section shall be construed to limit the Owner’s Representative right to 
inspect the work at any time.

3.10 CONSTRUCTION SCHEDULES

A. DESCRIPTION.
1. Work included in this Section consists of preparation, submittal, and updating of the 

project.

3.11 CONSTRUCTION SCHEDULE

A. Submit the following to the Owner’s Representative in accordance with the Submittals 
Section. Submittals are for the record or approval as indicated.
1. The proposed construction schedule shall be submitted for approval within five (5) 

calendar days after receipt of Notice to Proceed.
2. Submit contract Weekly Summary Reports to the Owner’s Representative for the record 

at weekly site meeting at request by the Owner.
3. Submit construction progress schedule including a two week look ahead as back up to 

progress invoices.

B. The construction schedule shall show all work activities for completion of the work to be 
performed under this contract and will reflect Contractor's general sequential approach to the 
work. The construction schedule will be in a bar chart format. The minimum level of detail 
(number of activities) shall include the activities described in the Schedule of Values and the 
Scope of the Work. The construction schedule shall demonstrate completion of all work within
the period of performance of the contract in a reasonable and achievable manner.

3.12 PERIODIC SCHEDULE UPDATES

A. The Contractor shall support monthly payment requests with an approved construction 
schedule marked to indicate progress. Submit updated schedule as necessary.

B. When in the opinion of the Owner’s Representative changes in the work occur that 
significantly affect the schedule, the Contractor shall submit a revised construction schedule 
for approval. The revised construction schedule shall be submitted within 10 calendar days 
after it is requested by the Owner’s Representative The current approved construction 
schedule shall be used as a baseline for progress reporting.

C. Acts of God: Claims for additional compensation for ‘Acts of God’ will be reviewed by the 
Owner. It is the Contractor’s responsibility to secure the work site daily and failure to provide 
adequate provisions to do so may result in repairs to the site at the Contractor’s expense. 
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Documented ‘Acts of God’ such as the state issuing a ‘State of Emergency’ may result in the 
Owner’s authorization to proceed repair funded by the Owner. No work shall proceed without 
written authorization by the Owner.

3.13 SUBMITTAL PROCEDURES

A. DESCRIPTION.
1. This Specification Section covers the preparation and submission of all work plans, 

drawings, samples, manufacturer's literature and brochures, installation instructions, and 
operation and maintenance manuals as specified herein and in the various sections of 
these Specifications.

2. A Submittal Schedule shall be submitted for approval within five (5) calendar days after 
receipt of Notice to Proceed.

3.14 DRAWINGS

A. The term "drawings" as used herein includes ‘Shop Drawings’ as required for fabrication, 
erection and installation, layout, and setting of proposed improvements; lists or schedules of 
materials and catalogues and brochures; performance and test data; and all other drawings and 
descriptive data pertaining to materials and methods of construction as may be required to 
show that the materials, equipment, or systems and the positions thereof conform to the 
requirements of the Contract Documents.

B. Where specified and if so directed by the Owner’s Representative provide shop drawings that 
are accompanied by design computations.

C. Sheet sizes of drawings shall not exceed 24 in. by 36 in. The title block on all drawings shall 
bear the name of the Owner, the name of the project, and the project location.

D. The Contractor's drawings shall be submitted electronically in PDF format to the Owner’s 
Representative for review and approval.

E. The Contractor shall maintain a complete set of construction drawings at the jobsite, clearly 
marked to reflect as-built conditions. Upon completion of the work, the Contractor shall 
submit these Record Drawings to the Owner’s Representative.

F. The Owner’s Representative will review drawings and schedules only for conformance with 
the design of the Project and for compliance with the Contract Documents and Contract 
Drawings. The Contractor shall make any and all updates and corrections required by the 
Owner’s Representative.

G. Drawings shall be reviewed and returned within ten (10) working days of receipt of drawings 
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at jobsite. Drawings and all supporting data, catalogs, or similar information shall be prepared 
by the Contractor or his suppliers and subcontractors but shall be submitted as instruments of 
the Contractor.

H. The Owner’s Representative review of drawings will be of a general nature and shall not 
relieve the Contractor from responsibility for errors and omissions of any sort, for deviations 
from Drawings or Specifications, or for conflict with the work of others that may result from 
such deviations. The Owner’s Representative review of drawings will not relieve the 
Contractor of responsibility to complete the work in accordance with the requirements of the 
Contract Documents.

I. After Notice of Award, the Contractor shall submit a Submittal Schedule to the Owner’s 
Representative. The Contractor's schedule shall be brought up to date from time to time to 
show the latest changes, omissions, and additions. The Schedule will be based on the 
Contractor's Construction Schedule and will show when the Contractor will submit the 
drawings and when he/she expects them to be returned so that construction activities shown on
the Construction Schedule are not interrupted. There will be a minimum of three weeks 
between these two activities. Specific methods and routines for handling drawing reviews 
shall be established in advance within the general framework of the Contract Documents.

J. Work for which the Contractor's submittals are required shall not be started until the 
submittals have been reviewed and accepted in writing by the Owner or Landscape Architect. 
Owner or Landscape Architect. Owner or Landscape Architect. Owner or Landscape 
Architect. Owner's Representative. Any revision by the Contractor of a previously accepted 
submittal must be accepted in writing by the Owner’s Representative before implementation.

3.15 SAMPLES

A. The Contractor shall, at their expense, furnish the Owner’s Representative with samples of the
various materials as specified in these Specification and Drawings. Samples shall be delivered 
to the office of the Owner’s Representative at the Contractor’s expense.

3.16 PRODUCT DATA

A. The Contractor shall submit to the Owner’s Representative all required Material Safety Data 
Sheets (MSDS) and all Product Data Sheets and any other relevant product information for all 
items identified in the Technical Specifications and Drawings. All data shall be furnished by 
the Contractor in accordance with the approved schedule.

B. SUBMITTAL LOG.
1. Contractor to provided the following information:

a. An I.D. number for each item.
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b. Specification Section, Paragraph Number and Line Item Number (ie. 321313 / 1.3 / 
A).

c. Item Name.
d. Description of the Item.
e. Date Submitted.
f. Status: Approved / Approved As Noted / Rejected.
g. Sub-Contractor (If any) providing the material.
h. Comments.

3.17 QUALITY CONTROL DESCRIPTION

A. This Section provides the requirements for Contract quality control (QC) pertaining to the 
Work, including:
1. QC of products and workmanship;
2. Manufacturer's instructions; and.
3. Manufacturer's certificates and field services.

3.18 WORKMANSHIP

A. The Contractor shall comply with industry standards of the region, except when more 
restrictive tolerances or specified requirements indicate more rigid standards or more precise 
workmanship.

B. The Contractor shall provide suitably-qualified personnel to produce work of specified quality.

C. The Contractor shall secure products in place with positive anchorage devices designed and 
sized to withstand stresses, vibration, and racking.

D. The Contractor shall provide materials to match approved samples.

3.19 MANUFACTURER'S INSTRUCTIONS

A. The Contractor shall require compliance with instructions in full detail, including each step in 
sequence. Should instructions conflict with the Contract Documents, the Contractor shall 
request clarification from the Owner’s Representative before proceeding.

3.20 MANUFACTURER'S CERTIFICATES

A. When required in individual Specifications sections, the Contractor shall submit 
manufacturer's certificates, in duplicate, certifying that products meet or exceed specified 
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requirements.

3.21 TESTING LABORATORY SERVICES (NIC)

A. Not Utilized in this Contract.

3.22 MANUFACTURER'S FIELD SERVICES

A. When required by the manufacturer or Owner’s Representative, the Contractor shall have the 
manufacturer provide a qualified representative to observe field conditions, conditions of 
surfaces and installation, and quality of workmanship as applicable and to make written report 
of observations and recommendations to the Owner’s Representative.

3.23 AUTHORITY OF OWNER’S REPRESENTATIVE

A. The Owner’s Representative will decide all questions that may arise as to the quality and 
acceptability of materials furnished. All questions that may arise as to the interpretation of the 
Contract Drawing and Specifications shall be determined by the Owner’s Representative.

B. The Owner and Owner’s Representative shall not be responsible for the Contractor's means, 
methods, techniques, sequences, or procedures of construction or the safety precautions and 
programs incident thereto, and the Owner’s Representative will not be responsible for the 
Contractor's failure to perform the work in accordance with the Contract Documents.

C. The Owner’s Representative will not be responsible for the acts or omissions of the Contractor
or any subcontractors, of the agents or employees of any Contractor or subcontractor, or of 
any other persons at the site or otherwise performing any of the work.

3.24 COORDINATION OF DRAWINGS AND SPECIFICATIONS

A. The Contractor shall take no advantage of any apparent error or omission in the Contract 
Drawings or Specifications. In the event the Contractor discovers such a discrepancy, error or 
omission, he shall immediately notify the Owner’s Representative. After review and 
consultation with the Owner’s Representative the Owner’s Representative will issue 
clarifications, provide interpretations and make such corrections as may be deemed necessary 
for the Contractor to proceed with fulfilling the intent of the Contract Drawings and 
Specifications.

B. When general reference is made on the Contract Drawings or within the Specifications to any 
cited Standard Specifications, it shall refer to the current edition of such Specifications or the 



Providence Parks Department 010000
Site Improvements at George Araujo 
Playground

GENERAL REQUIREMENTS

010000 - 14

latest revision thereof or interim Specifications adopted and in effect on the date of Effective 
Date of Agreement. In the event of a conflict between the Contract Drawings and the 
specifications, the Owner’s Representative shall be notified to provide a clarification to the 
Contractor.

3.25 COOPERATION WITH UTILITIES

A. The Contractor will notify all utility companies, all pipeline owners, or other parties affected 
and endeavor to have all necessary adjustments of the public or private utility fixtures, 
pipelines, and other appurtenances within or adjacent to the limits of construction made as 
soon as practical.

B. Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and 
gas valve boxes, light standards, cableways, signals, and all other utility appurtenances within 
the limits of the proposed construction which are to be crossed, relocated or adjusted are to be 
moved by the Contractor or its designated agents, except as otherwise noted on the Contract 
Drawings. In the case of utility lines, the Contractor shall coordinate with the respective 
utilities for their removal and relocation.

C. Attention is directed to the possible existence of underground facilities not known to the 
Owner’s Representative or in a location different from that which is shown on the Contract 
Drawings. The Contractor shall take steps to ascertain the exact location of all underground 
facilities prior to doing work that may damage such facilities or interfere with their service.

3.26 INDEPENDENT TESTING AND INSPECTION (NIC)

A. Not Applicable under this Contract.

3.27 REQUIREMENTS

A. The requirements for sampling and testing or inspection are specified in the Specifications and
Drawings. The Contractor shall maintain a complete and up-to-date file of all quality control 
documentation at the jobsite.

3.28 MATERIAL AND EQUIPMENT

A. DESCRIPTION.
1. This Specification Section includes the requirements for the transportation, handling, 

storage, and protection of materials and equipment as specified herein and in the various 
Sections of these Specifications. This Section also addresses the procedure for 
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Contractor-proposed product substitutions.

3.29 MANUFACTURER REQUIREMENTS

A. In general, the Contractor shall receive, handle, and store materials and equipment in 
accordance with manufacturer's recommendations and in a manner which will protect such 
items from damage or deterioration.

B. GENERAL.

C. Products include the material, equipment, and systems used on this Project. Comply with the 
Specifications, Drawings and referenced standards as minimum requirements.

3.30 TRANSPORTATION AND HANDLING

A. The Contractor shall receive, handle, and store materials and equipment supplied by him/her 
in a manner that will protect such items from damage or deterioration in accordance with 
procedures provided by product manufacturers and the Owner.

B. Promptly inspect the shipments to assure that the products comply with requirements, the 
quantities are correct, and the products are undamaged.

3.31 STORAGE AND PROTECTION

A. Materials and equipment shall be stored off the ground on blocking or pallets and shall be 
covered for protection from vandalism and weather damage.

B. Materials and equipment shall be stored, tested, and cleaned prior to use, in accordance with 
the Specification and all specific manufacturers’ requirements. Damaged or nonconforming 
items shall be removed immediately to a separated storage area for expeditious removal from 
site.

C. The Contractor shall provide a secure outside storage area in the vicinity of the site.

3.32 SUBSTITUTIONS

A. Substitutions will be considered only when a product becomes unavailable due to no fault of 
the Contractor or when deemed appropriate by the Owner’s Representative.

B. Document each request with complete data substantiating the compliance of the proposed 
substitution with the Contract Documents.
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C. The requested substation proposed constitutes a representation that the Contractor:
1. Has investigated the proposed product and determined that it meets or exceeds, in all 

respects, the specified product.
2. Will provide the same warranty for substitution as for the specified product.
3. Will coordinate installation and make other changes which may be required for the Work 

to be complete in all respects.
4. Waives claims for additional costs which may subsequently become apparent.

D. Substitutions will be considered when they are indicated or implied on shop drawings or 
product data submittals without separate written request, or when acceptance will require 
substantial revision of the Contract Documents.

E. The Owner’s Representative will determine acceptability of the proposed substitution, and 
will notify the Contractor of acceptance or rejection in writing within a reasonable time. Only 
one request for the substitution will be considered for each product. When substitution is not 
accepted, the Contractor shall provide the specified product.

3.33 REJECTED MATERIALS AND DEFECTIVE WORK

A. Materials furnished by the Contractor and rejected by the Owner’s Representative as 
unsuitable or not in conformity with the specifications shall forthwith be removed from the 
job-site and work area by the Contractor, and shall not be made use of elsewhere in the work.

B. Any errors, defects, or omissions in the execution of work or in the materials furnished by the 
Contractor, even though they may have been passed or overlooked or have appeared after the 
completion of the work, discovered at any time before the final payment is made hereunder, 
shall be forthwith rectified and made good by and at the expense of the Contractor and in a 
manner satisfactory to the Owner or Owner’s Representative.

C. The Contractor shall reimburse the Owner for any expense, losses or damages incurred in 
consequence of any defect error, omission or act of the Contractor or his employees, as 
determined by the Owner’s Representative, occurring previous to the final payment.

3.34 PROJECT CLOSEOUT

A. DESCRIPTION.
1. This Section specifies administrative and procedural requirements for the project closeout

including, but not limited to:
a. Project record document (As-Built drawings) submittal. Maintain a clean, 

undamaged set of blue or black line white-prints of Contract Drawings and Shop 
Drawings. Mark the set to show the actual installation where the installation varies 
substantially from the Work as originally shown. Mark whichever drawing is most 
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capable of showing conditions fully and accurately; where Shop Drawings are used, 
record a cross-reference at the corresponding location on the Contract Drawings. 
Give particular attention to concealed elements that would be difficult to measure 
and record at a later date.

b. Organize record drawing sheets into manageable sets, bind with durable paper cover 
sheets, and print suitable titles, dates and other identification on the cover of each 
set. Upon completion of work, submit record drawings to the Owner’s 
Representative.

2. Record Specifications.
a. Maintain one complete copy of the Project Manual, including addenda. Mark these 

documents to show substantial variations in actual Work performed in comparison 
with the Specifications and modifications. Give particular attention to substitutions, 
selection of options and similar information on elements that are concealed or 
cannot otherwise be readily discerned later by direct observation. Note related 
record drawing information and Product Data. Upon completion of the Work, submit
record Specifications.

3. Test Results.
a. Not Applicable this project.

4. REMOVAL OF PROTECTION.
a. Remove temporary protection and facilities installed for protection of the Work 

during construction. Fencing and erosion and sediment control measures and best 
management practices can be removed after permanent measures have been 
established.

3.35 WARRANTIES

A. DESCRIPTION.
1. This Section specifies general administration and procedural requirements for warranties 

and bonds required by the Contract Documents, including manufacturers’ standard 
warranties on products and special warranties.
a. Refer to the General Conditions for terms of the Contractor’s special warranty of 

workmanship and materials;
b. General closeout requirements are included in Section “Project Closeout”; and.
c. Specific requirements for warranties for the Work and products and installations that

are specified to be warranted are included in the specifications and Drawings.
2. Disclaimers and Limitations.

a. Manufacturer’s disclaimers and limitations on product warranties do not relieve the 
Contractor of the warranty on the Work that incorporates the products, nor does it 
relieve suppliers, manufacturers, and subcontractors required to countersign special 
warranties with the Contractor.
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B. DEFINITIONS.
1. Standard Warranties.

a. Standard product warranties are pre-printed written warranties published by 
individual manufacturers for particular products and are specifically endorsed by the
manufacturer to the Owner.

2. Special Warranties.
a. Special warranties are written required by or incorporated in the Contract 

Documents, either to extend time limits provided by standard warranties or to 
provide greater rights for the Owner.

C. WARRANTY REQUIREMENTS.
1. Related Damages and Losses.

a. When correcting warranted Work that has failed, remove and replace other Work 
that has been damaged as a result of such failure or that must be removed and 
replaced to provide access for corrections of warranted Work.

2. Reinstatement of Warranty.
a. When Work covered by a warranty has failed and been corrected by replacement or 

rebuilding, reinstate the warranty by written endorsement. The reinstated warranty 
shall be equal to the original warranty with an equitable adjustment for depreciation.

3. Replacement Cost.
a. Upon determination that Work covered by a warranty has failed, replace or rebuild 

the Work to an acceptable condition complying with requirements of Contract 
Documents. The Contractor is responsible for the cost of replacing or rebuilding 
defective Work regardless of whether the Owner’s Representative has benefited from
use of the Work through a portion of its anticipated useful service life.

4. Owner’s Recourse.
a. Written warranties made to the Owner are in addition to implied warranties, and 

shall not limit the duties, obligations, rights and remedies otherwise available under 
the law, nor shall warranty periods be interpreted as limitations on time in which the 
Owner can enforce such other duties, obligations, rights and remedies.

5. Rejection of Warranties.
a. The Owner’s Representative reserves the right to reject warranties and to limit 

selections to products with warranties not in conflict with requirements of the 
Contract Documents. The Owner’s Representative reserves the right to refuse to 
accept Work for the Project where a special warranty, certification, or similar 
commitment is required on such Work or part of the Work, until evidence is 
presented that entities required to counter sign such commitments are willing to do 
so.

b. All warranties shall be submitted to the Owner in accordance with conditions of the 
Contract and the Submittals.



Providence Parks Department 010000
Site Improvements at George Araujo 
Playground

GENERAL REQUIREMENTS

010000 - 19

D. WARRANTY PERIOD.
1. All warranties required by the Contract documents shall commence on the date of Final 

Acceptance.
2. Warranty period is one (1) year from date of Final Acceptance unless otherwise specified.

END OF SECTION
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SECTION 015639

TEMPORARY TREE AND PLANT PROTECTION

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Requirements, apply to 
this Section.

1.2 SUMMARY

A. Section includes general protection and pruning of existing trees and plants that are affected 
by execution of the Work, whether temporary or permanent construction.

B. Related Requirements:
1. Section 312213 - Rough Grading.

1.3 DEFINITIONS

A. (DBH): Diameter breast height; diameter of a trunk as measured by the average of the smallest
and largest diameters at a height 54 inches above the ground line for trees with caliper of 8 
inches or greater as measured at a height of 12 inches above the ground.

B. Plant-Protection Zone: Area surrounding individual trees, shrubs, or other vegetation to be 
protected during construction and indicated on Drawings.

C. Tree-Protection Zone: Area surrounding individual trees or groups of trees to be protected 
during construction and indicated on Drawings.

D. Vegetation: Trees, shrubs, groundcovers, grass, and other plants.

1.4 PRE-CONSTRUCTION MEETINGS

A. Pre-construction Conference: Conduct conference at Project site.
1. Review methods and procedures related to temporary tree and plant protection including, 

but not limited to, the following:
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a. Coordination of Work and equipment movement with the locations of protection 
zones.

b. Trenching by hand or with air spade within protection zones.
c. Field quality control and maintenance.
d. Coordination by Parks Department City Forester and Forestry crews.

1.5 ACTION SUBMITTALS

A. Contractor shall arrange site visit with City Forester prior to mobilization to determine the 
scope of pruning by the Parks Department Forestry Division or Contractor as indicated on the 
drawings.

1.6 QUALITY ASSURANCE

A. Arborist Qualifications: Licensed arborist in jurisdiction where Project is located.

1.7 FIELD CONDITIONS

A. The following practices are prohibited within protection zones:
1. Storage of construction materials, debris, or excavated material.
2. Moving or parking vehicles or equipment.
3. Foot traffic.
4. Erection of sheds or structures.
5. Impoundment of water.
6. Excavation or other digging unless otherwise indicated.
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated.

B. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones 
and organic mulch.
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PART 2 PRODUCTS

2.1 MATERIALS

A. Backfill Soil: Stockpiled soil mixed with planting soil of suitable moisture content and 
granular texture for placing around tree; free of stones, roots, plants, sod, clods, clay lumps, 
pockets of coarse sand, concrete slurry, concrete layers or chunks, cement, plaster, building 
debris, and other extraneous materials harmful to plant growth.
1. Mixture: Well-blended mix of two parts stockpiled soil to one part planting soil.

B. Protection-Zone Fencing: To be provided by others and maintained by Contractor.
Fencing fixed in position and meeting the following requirements:
1. Plastic Protection-Zone Fencing: Plastic construction fencing constructed of high-density 

extruded and stretched polyethylene fabric with 2-inch maximum opening in pattern and 
weighing a minimum of 0.4 lb/ft.; remaining flexible from minus 60 to plus 200 deg F; 
inert to most chemicals and acids; minimum tensile yield strength of 2000 psi and 
ultimate tensile strength of 2680 psi; secured with plastic bands or galvanized-steel or 
stainless-steel wire ties; and supported by tubular or T-shape galvanized-steel posts 
spaced not more than 96 inches apart.
a. Height: 72 inches.
b. Color: High-visibility orange, nonfading.

PART 3 EXECUTION

3.1 PREPARATION

A. Protect tree root systems from damage caused by runoff or spillage of noxious materials while 
mixing, placing, or storing construction materials. Protect root systems from ponding, eroding,
or excessive wetting caused by dewatering operations.

3.2 PROTECTION ZONES

A. Protection-Zone Fencing: Install protection-zone fencing along edges of protection zones 
before materials or equipment are brought on the site and construction operations begin in a 
manner that will prevent people from easily entering protected areas except by entrance gates. 
Construct fencing so as not to obstruct safe passage or visibility at vehicle intersections where 
fencing is located adjacent to pedestrian walkways or in close proximity to street intersections,
drives, or other vehicular circulation.

B. Maintain protection zones free of trash.
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C. Maintain protection-zone fencing in good condition as acceptable by Owner's Representative 
and remove when construction operations are complete and equipment has been removed from
the site.
1. Do not remove protection-zone fencing, even temporarily, to allow deliveries or 

equipment access through the protection zone.
2. Temporary access is permitted subject to preapproval in writing by Owner's 

Representative if a root buffer effective against soil compaction is constructed as directed
by Owner's Representative. Maintain root buffer so long as access is permitted.

3.3 EXCAVATION

A. General: Excavate at edge of protection zones and for trenches indicated within protection 
zones according to requirements in Section 312000 "Earth Moving" unless otherwise 
indicated.

B. Trenching within Protection Zones: Where utility trenches are required within protection 
zones, excavate under or around tree roots by hand or with air spade, or tunnel under the roots 
as directed by Owner's Representative. Do not cut main lateral tree roots or taproots larger 
than 2" without direction from Owner's Representative; cut only smaller roots that interfere 
with installation of utilities. Cut roots as required for root pruning. If excavating by hand, use 
narrow-tine spading forks to comb soil and expose roots.

C. Redirect roots in backfill areas where possible. If encountering large, main lateral roots, 
expose roots beyond excavation limits as required to bend and redirect them without breaking.
If encountered immediately adjacent to location of new construction and redirection is not 
practical, cut roots approximately 3 inches back from new construction and as required for 
root pruning.

D. Do not allow exposed roots to dry out before placing permanent backfill. Provide temporary 
earth cover and wrap with dampened burlap. Water and maintain in a moist condition. 
Temporarily support and protect roots from damage until they are permanently relocated and 
covered with soil or as directed by Owner's Representative.

3.4 ROOT PRUNING

A. Prune tree roots that are affected by temporary and permanent construction. Prune roots as 
follows:
1. Cut roots manually by digging a trench and cutting exposed roots with sharp pruning 

instruments; do not break, tear, chop, or slant the cuts. Do not use a backhoe or other 
equipment that rips, tears, or pulls roots.

2. No roots larger than two (2) inches in diameter may be cut without permission of the City
Forester. Cuts must be made with hand-pruner, handsaws, or chainsaws.
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3. Temporarily support and protect roots from damage until they are permanently redirected 
and covered with soil.

4. Cover exposed roots with burlap and water regularly.
5. Backfill as soon as possible according to requirements in Section 312000 "Earth 

Moving."

B. Root Pruning within Protection Zone: Clear and excavate by hand or with air spade to the 
depth of the required excavation to minimize damage to tree root systems. If excavating by 
hand, use narrow-tine spading forks to comb soil to expose roots. Cleanly cut roots as close to 
excavation as possible.

3.5 REGRADING

A. Lowering Grade: Where new finish grade is indicated below existing grade around trees, slope
grade beyond the protection zone. Maintain existing grades within the protection zone.

B. Lowering Grade within Protection Zone: Where new finish grade is indicated below existing 
grade around trees, slope grade away from trees as recommended by Owner's Representative 
unless otherwise indicated.
1. Root Pruning: Prune tree roots exposed by lowering the grade. Do not cut main lateral 

roots or taproots; cut only smaller roots. Cut roots as required for root pruning.

C. Minor Fill within Protection Zone: Where existing grade is 2 inches or less below elevation of 
finish grade, fill with backfill soil. Place backfill soil in a single uncompacted layer and hand 
grade to required finish elevations.

3.6 REPAIR AND REPLACEMENT

A. General: Repair or replace trees, shrubs, and other vegetation indicated to remain or to be 
relocated that are damaged by construction operations, in a manner approved by Owner's 
Representative.
1. Submit details of proposed pruning and repairs.
2. Perform repairs of damaged trunks, branches, and roots within 24 hours according to 

arborist's written instructions.
3. Replace trees and other plants that cannot be repaired and restored to full-growth status, 

as determined by Owner's Representative. Replacement trees to be equal to the total 
diameter of mature tree by multiple equal diameter specimens.

B. Trees: Remove and replace trees tha damaged during construction operations that Owner's 
Representative determines are incapable of restoring to normal growth pattern.
1. Small Trees: Provide new trees of same size and species as those being replaced for each 

tree that measures 4" or smaller in caliper size.
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2. Large Trees: Provide multiple trees of 2-1/2" - 3" caliper size to equal total diameter of 
tree being replaced.
a. Species: As determined by Owner's Representative.

3. Plant and maintain new trees as specified in Section 329300 "Plants."

C. Soil Aeration: Where directed by Owner's Representative, aerate surface soil compacted 
during construction. Aerate to loosen soil10 feet beyond drip line and no closer than 36" to 
tree trunk with air spade.

3.7 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Disposal: Remove excess excavated material, displaced trees, trash, and debris and legally 
dispose of them off Owner's property.

END OF SECTION
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SECTION 024119

SELECTIVE DEMOLITION

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Requirements, apply to 
this Section.

1.2 SUMMARY

A. Section Includes:
1. Stockpile Management of Salvaged existing items to be reused or recycled.

B. Related Requirements:
1. Section 015639 "Temporary Tree and Plant Protection" for temporary protection of 

existing trees and plants that are affected by selective demolition.

1.3 DEFINITIONS

A. Remove and Dispose: Detach items from existing construction and legally dispose of them 
off-site unless indicated to be salvaged or reinstalled.

B. Remove and Stockpile: Detach items from existing construction, in a manner to prevent 
damage, and deliver to Owner, ready for reuse or store on a per project basis.

C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent 
damage, prepare for reuse, and reinstall where indicated.

D. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise
indicated to be salvaged or reinstalled.

E. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 
methods and equipment to prevent damage to the item and surfaces; disposing of items unless 
indicated to be salvaged or reinstalled.
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1.4 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition waste becomes property of Contractor.

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner.
1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

1.5 PRE-CONSTRUCTION MEETINGS

A. Predemolition Conference: Conduct conference at Project site.
1. Inspect and discuss condition of construction to be selectively demolished.
2. Review structural load limitations of existing structures.
3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 
delays.

4. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolition operations.

5. Review areas where existing construction is to remain and requires protection.

1.6 INFORMATIONAL SUBMITTALS

A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures
proposed for protecting individuals and property, for environmental protection, for dust 
control and, for noise control. Indicate proposed locations and construction of barriers.

B. Schedule of Selective Demolition Activities: Indicate the following:
1. Detailed sequence of selective demolition and removal work, with starting and ending 

dates for each activity. Ensure Owner's on-site uses are uninterrupted.
2. Interruption of utility services. Indicate how long utility services will be interrupted.
3. Coordination for shutoff, capping, and continuation of utility services.
4. Coordination of Owner's continuing use of portions of existing site and of Owner's partial

use of completed Work.

C. Predemolition Photographs or Video: Show existing conditions of adjoining construction, 
including finish surfaces, that might be misconstrued as damage caused by demolition 
operations. Comply with Section 013233 "Photographic Documentation." Submit before Work
begins.

D. Warranties: Documentation indicating that existing warranties are still in effect after 
completion of selective demolition.
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1.7 FIELD CONDITIONS

A. Owner will occupy portions of the site immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's use will not be disrupted.

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical.
1. Before selective demolition, Owner will remove the items specifically indicated on the 

drawings.

C. Notify Owner's Representative of discrepancies between existing conditions and Drawings 
before proceeding with selective demolition.

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work.
1. Hazardous materials will be removed by Owner before start of the Work.
2. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner. Hazardous materials will be removed by Owner under a separate 
contract.

E. Historic Areas: Demolition and hauling equipment and other materials shall be of sizes that 
clear surfaces within historic spaces, areas, rooms, and openings, including temporary 
protection.

F. Storage or sale of removed items or materials on-site is not permitted.

G. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations.

1.8 WARRANTY

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials and using approved contractors so 
as not to void existing warranties. Notify warrantor before proceeding.

B. Notify Owner on completion of selective demolition, and obtain documentation verifying that 
existing system has been inspected and warranty remains in effect. Submit documentation at 
Project closeout.

1.9 COORDINATION

A. Arrange selective demolition schedule so as not to interfere with Owner's use.
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PART 2 PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction.

B. Standards: Comply with ASSE A10.6 and NFPA 241.

PART 3 EXECUTION

3.1 EXAMINATION

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations.
1. Contact Dig Safe-Provide Dig Safe number to Owner prior to mobilization.

B. Review Project Record Documents of existing construction or other existing condition and 
hazardous material information provided by Owner. Owner does not guarantee that existing 
conditions are same as those indicated in Project Record Documents.
1. Meet with Owner's Representative to identify local utilities prior to mobilization.

C. Survey of Existing Conditions: Record existing conditions by use of preconstruction 
photographs. measured drawings.
1. Inventory and record the condition of items to be removed and salvaged. Provide 

photographs or video of conditions that might be misconstrued as damage caused by 
salvage operations. Notify Owner of damaged items.

2. Before selective demolition or removal of existing elements that will be reproduced or 
duplicated in final Work, make permanent record of measurements, materials, and 
construction details required to make exact reproduction.
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3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage.

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas 
to be selectively demolished.
1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
2. Arrange to shut off utilities with utility companies.
3. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other parts of the site.

4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC 
systems, equipment, and components indicated on Drawings to be removed.
a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap 

or plug remaining piping with same or compatible piping material.
b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same or 

compatible piping material and leave in place.
c. Equipment to Be Removed: Disconnect and cap services and remove equipment.
d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 
make equipment operational.

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove 
equipment and deliver to Owner.

f. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug 
remaining ducts with same or compatible ductwork material.

g. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible 
ductwork material and leave in place.

3.3 PROTECTION

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain.
1. Provide protection to ensure safe passage of people around selective demolition area and 

to and from occupied portions of the site.
2. Provide temporary weather protection, during interval between selective demolition of 

existing construction on exterior surfaces and new construction, to prevent water leakage 
and damage to structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations.

4. Cover and protect furniture, furnishings, and equipment that have not been removed.



Providence Parks Department 024119
Site Improvements at George Araujo 
Playground

SELECTIVE DEMOLITION

024119 - 6

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as
required to preserve stability and prevent movement, settlement, or collapse of construction 
and finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 
construction being demolished.
1. Strengthen or add new supports when required during progress of selective demolition.

C. Remove temporary barricades and protections where hazards no longer exist.

3.4 SELECTIVE DEMOLITION, GENERAL

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations 
of governing regulations and as follows:
1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 

cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain.

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces.

3. Do not use cutting torches until work area is cleared of flammable materials. At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations. Maintain portable fire-suppression devices
during flame-cutting operations.

4. Maintain adequate ventilation when using cutting torches.
5. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site.
6. Dispose of demolished items and materials promptly and legally off site.

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities.

C. Work in Historic Areas: Selective demolition may be performed only in areas of Project that 
are not designated as historic. In historic spaces, areas, and rooms, or on historic surfaces, the 
terms "demolish" or "remove" shall mean historic "removal" or "dismantling."

D. Removed and Salvaged Items:
1. Clean salvaged items.
2. Store items in a secure area until delivery to Owner.
3. Transport items to location designated by Owner's Representative.
4. Protect items from damage during transport and storage.
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E. Removed and Reinstalled Items:
1. Clean and repair items to functional condition adequate for intended reuse.
2. Protect items from damage during transport and storage.
3. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated.

F. Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Owner's Representative, items may be 
removed to a suitable, protected storage location during selective demolition and reinstalled in
their original locations after selective demolition operations are complete.

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

A. Concrete: Demolish in small sections. Using power-driven saw, cut concrete to a depth of at 
least 3/4 inch at junctures with construction to remain. Dislodge concrete from reinforcement 
at perimeter of areas being demolished, cut reinforcement, and then remove remainder of 
concrete.

B. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to 
remain and at regular intervals using power-driven saw, and then remove concrete between 
saw cuts.

C. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and then break up and 
remove.

3.6 DISPOSAL OF DEMOLISHED MATERIALS

A. Remove demolition waste materials from Project site and dispose of legally.
1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas.
3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent.

B. Burning: Do not burn demolished materials.
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3.7 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began.

END OF SECTION
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SECTION 116800

PLAY FIELD EQUIPMENT AND STRUCTURES

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Requirements, apply to 
this Section.

1.2 SUMMARY

A. Section includes playground equipment as follows:
1. Freestanding play ground equipment.

1.3 DEFINITIONS

A. Definitions in ASTM F1487 apply to Work of this Section.

B. IPEMA: International Play Equipment Manufacturers Association.

1.4 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.5 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: For each type of playground equipment.
1. Include plans, elevations, sections, and attachment details.
2. Include fall heights and use zones for fitness equipment, coordinated with the critical-

height values of protective surfacing specified in Section 321816.13 "Playground 
Protective Surfacing."
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C. Samples for Verification: For each type of exposed finish on the following products:
1. Include Samples of accessories to verify color and finish selection.

1.6 INFORMATIONAL SUBMITTALS

A. Qualification Data: For Installer, and Manufacturer.

B. Product Certificates: For each type of playground equipment.

C. Material Certificates: For the following items:
1. Shop finishes.

D. Sample Warranty: For manufacturer's special warranties.

1.7 CLOSEOUT SUBMITTALS

A. Maintenance Data: For playground equipment and finishes to include in maintenance manuals.

1.8 WARRANTY

A. Special Warranty: Manufacturer agrees to repair or replace components of playground 
equipment that fail in materials or workmanship within specified warranty period.
1. Failures include, but are not limited to, the following:

a. Structural failures.
b. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering and use.
2. Warranty Period: from date of Substantial Completion.

PART 2 PRODUCTS

2.1 MANUFACTURERS

A. The following playground equipment and components shall have the IPEMA Certification 
Seal:

B. Landscape Structures Inc., Vendor Rep: Meghan O'Brien, 508.906.1615, 
meghano'brien@obrienandsons.com. All LSI components to be delivered and installed by the 
Contractor.
1. D&I O-Zone Array Climber , Item #372400.
2. D&I Arcade Climber w/ Hand Holds, Item # 345325.



Providence Parks Department 116800
Site Improvements at George Araujo 
Playground

PLAY FIELD EQUIPMENT AND
STRUCTURES

116800 - 3

3. D&I Deck Link w/ Barriers, Item #152907.
4. D&I Lotus Climber, Item #373471.
5. D&I Vertical Ladder, 48" Deck, Item #345305.
6. D&I 90° Triangular Tenderdeck, Item #122197.
7. D&I Transfer Module, 48" w/ Hand Holds, Item #152911.
8. D&I Kick Plates, Item #121948.
9. D&I Square Deck, Item #111228.
10. D&I Kick Plates, 90° Tri-Decks, Item #121949.
11. D&I Triangular Tenderdeck, Item #111231.
12. D&I Pipe Barrier, Item #116244.
13. D&I E-Pod Step, Item #166809.
14. D&I Homebase Square Belt, Item #362348.
15. D&I Vibe Roof, Item #179594.
16. D&I Alpine Slide, 96" Deck, Item #271761.
17. D&I Slidewinder2, Item #124863.
18. D&I Welcome Sign, Item #182503.
19. D&I Saddle Spinner, 12", Item #152179.
20. D&I Full Bucket Seat w/ Chains, Item #176038.
21. D&I Toddler Swing Frame, Item #177336.

C. Kompan Inc., Vendor Rep: Jeffrey Hochwarter, 508-821-8715, JefHoc@kompan.com.
1. Two Bay Swing w/ Belt Seats & Nest, Item #KSW992009.

2.2 PERFORMANCE REQUIREMENTS

A. Safety Standard: Provide playground equipment according to ASTM F1487 & ASTM F3101-
15.

2.3 MATERIALS

A. Steel: Material types, alloys, and forms recommended by manufacturer for type of use and 
finish indicated, hot-dip galvanized.

B. Opaque Plastics: Color impregnated, UV stabilized, and mold resistant.

C. Suspension Cable: Manufacturer's standard hot-dip galvanized zinc-plated cable; with 
commercial-quality, hot-dip galvanized or zinc-plated steel connectors and swing or ring 
hangers.

D. Post Caps: Cast aluminum or color-impregnated, UV-stabilized, mold-resistant polyethylene 
or polypropylene; color to match posts.
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E. Platform Clamps and Hangers: Cast aluminum or zinc-plated steel, not less than 0.105-inch- 
nominal thickness.

F. Hardware: Manufacturer's standard; commercial-quality; corrosion-resistant; hot-dip 
galvanized steel and iron, stainless steel, or aluminum; of a vandal-resistant design.

G. Fasteners: Manufacturer's standard; corrosion-resistant; hot-dip galvanized or zinc-plated steel
and iron, or stainless steel; permanently capped; and theft resistant.

2.4 CAST-IN-PLACE CONCRETE

A. Concrete Materials and Properties: Comply with requirements in Section 033000 "Cast-in-
Place Concrete" for normal-weight, air-entrained concrete with minimum 28-day compressive 
strength of 4000 psi, 3-inch slump, and 1-inch- maximum-size aggregate.

B. Concrete Materials and Properties: Ready Mixed concrete or dry-packaged concrete mix 
complying with ASTM C387/C387M and mixed at site with potable water, according to 
manufacturer's written instructions, for normal-weight concrete with minimum 28-day 
compressive strength of 4000 psi, 3-inch slump, and 1-inch- maximum-size aggregate.

PART 3 EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for earthwork, subgrade elevations, surface and subgrade drainage, and other 
conditions affecting performance of the Work.
1. Do not begin installation before final grading required for placing playground equipment 

and protective surfacing is completed.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. Comply with manufacturer's written installation instructions for each equipment type unless 
more stringent requirements are indicated. Anchor playground equipment securely, positioned 
at locations and elevations indicated.
1. Maximum Equipment Height: Coordinate installed fall heights of equipment with 

finished elevations and critical-height values of protective surfacing. Set equipment so 
fall heights and elevation requirements for age group use and accessibility are within 
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required limits. Verify that playground equipment elevations comply with requirements 
for each type and component of equipment.

B. Post and Footing Excavation: Excavate holes for posts and footings as indicated in firm, 
undisturbed or compacted subgrade.

C. Post Set with Concrete Footing: Comply with Section 033000 "Cast-in-Place Concrete" 
ACI 301 for measuring, batching, mixing, transporting, forming, and placing concrete.
1. Set equipment posts in concrete footing. Protect portion of posts above footing from 

concrete splatter. Verify that posts are set plumb or at the correct angle, alignment, height,
and spacing.
a. Place concrete around posts and vibrate or tamp for consolidation. Hold posts in 

position during placement and finishing operations until concrete is sufficiently 
cured.

2. Embedded Items: Follow equipment manufacturer's written instructions and drawings to 
ensure correct installation of anchorages for equipment.

3. Finishing Footings: Smooth top, and shape to shed water.

END OF SECTION
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SECTION 312000

EARTH MOVING

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Requirements, apply to 
this Section.

1.2 SUMMARY

A. Section Includes:
1. Excavating and filling for rough grading the Site.
2. Preparing subgrades for playground protective surfacing andturf and grasses.

B. Related Requirements:
1. Section 329119 - Landscape Grading.

1.3 DEFINITIONS

A. Excavation: Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated.
1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond 

indicated lines and dimensions as directed by Owner's Representative. Authorized 
additional excavation and replacement material will be paid for according to Contract 
provisions for unit prices.

2. Bulk Excavation: Excavation more than 10 feet in width and more than 300 in length.
3. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated 

lines and dimensions without direction by Owner's Representative. Unauthorized 
excavation, as well as remedial work directed by Owner's Representative, shall be 
without additional compensation.

B. Fill: Soil materials used to raise existing grades.

C. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
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pavement or a cement concrete or hot-mix asphalt walk.

D. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials.

E. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground 
services within buildings.

1.4 PRE CONSTRUCTION MEETINGS

A. Pre Construction Meeting: Conduct meeting at Project site.
1. Review methods and procedures related to earthmoving, including, but not limited to, the 

following:
a. Personnel and equipment needed to make progress and avoid delays.
b. Coordination of Work with utility locator service.
c. Coordination of Work and equipment movement with the locations of tree- and 

plant-protection zones.
d. Extent of trenching by hand or with air spade.
e. Field quality control.

1.5 FIELD CONDITIONS

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent 
occupied or used facilities during earth-moving operations.
1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction.
2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 

authorities having jurisdiction.

B. Utility Locator Service: Notify "Dig Safe System" for area where Project is located before 
beginning earth-moving operations.

C. Do not commence earth-moving operations until temporary site fencing and erosion- and 
sedimentation-control measures specified Section 010000 General Requirements in and 
Section 311000 "Site Clearing" are in place.

D. The following practices are prohibited within protection zones:
1. Storage of construction materials, debris, or excavated material.
2. Parking vehicles or equipment.
3. Foot traffic.
4. Erection of sheds or structures.
5. Impoundment of water.
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6. Excavation or other digging unless otherwise indicated.
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated.

E. Do not direct vehicle or equipment exhaust towards protection zones.

F. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones.

PART 2 PRODUCTS

2.1 SOIL MATERIALS

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations.

B. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D2940/D2940M; with at least 90 percent 
passing a 1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve.

C. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D2940/D2940M; with at least 95 percent passing a 
1-1/2-inch sieve and not more than 8 percent passing a No. 200 sieve.

D. Drainage Course: Narrowly graded mixture of washed crushed stone, or crushed or uncrushed 
gravel; ASTM D448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch 
sieve and zero to 5 percent passing a No. 8 sieve.

E. Sand: ASTM C33/C33M; fine aggregate.

PART 3 EXECUTION

3.1 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth-
moving operations.

B. Protect and maintain erosion and sedimentation controls during earth-moving operations.

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove 
temporary protection before placing subsequent materials.
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3.2 EXPLOSIVES

A. Explosives: Do not use explosives.

3.3 EXCAVATION, GENERAL

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of 
surface and subsurface conditions encountered. Unclassified excavated materials may include 
rock, soil materials, and obstructions. No changes in the Contract Sum or the Contract Time 
will be authorized for rock excavation or removal of obstructions.
1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 

and rock, replace with satisfactory soil materials.

B. Classified Excavation: Excavate to subgrade elevations. Material to be excavated will be 
classified as earth and rock. Do not excavate rock until it has been classified and cross 
sectioned by Architect. The Contract Sum will be adjusted for rock excavation according to 
unit prices included in the Contract Documents. Changes in the Contract Time may be 
authorized for rock excavation.
1. Earth excavation includes excavating pavements and obstructions visible on surface; 

underground structures, utilities, and other items indicated to be removed; and soil, 
boulders, and other materials not classified as rock or unauthorized excavation.

3.4 EXCAVATION FOR WALKS AND PAVEMENTS

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, 
and subgrades.

3.5 SUBGRADE INSPECTION

A. Notify Owner's Representative when excavations have reached required subgrade.

B. If Owner's Representative determines that unsatisfactory soil is present, continue excavation 
and replace with compacted backfill or fill material as directed.

C. Authorized additional excavation and replacement material will be paid for according to 
Contract provisions for changes in the Work.

D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Architect, without additional compensation.



Providence Parks Department 312000
Site Improvements at George Araujo 
Playground

EARTH MOVING

312000 - 5

3.6 UNAUTHORIZED EXCAVATION

A. Fill unauthorized excavation under foundations or wall footings by extending bottom 
elevation of concrete foundation or footing to excavation bottom, without altering top 
elevation. Lean concrete fill, with 28-day compressive strength of 2500 psi, may be used when
approved by Architect.
1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by 

Landscape Architect.

3.7 STORAGE OF SOIL MATERIALS

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 
Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.
1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 

remaining trees.

3.8 BACKFILL

A. Place and compact backfill in excavations promptly, but not before completing the following:
1. Construction below finish grade including, where applicable, subdrainage, dampproofing,

waterproofing, and perimeter insulation.
2. Testing and inspecting underground utilities.
3. Removing trash and debris.

B. Place backfill on subgrades free of mud, frost, snow, or ice.

3.9 SOIL FILL

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material.

B. Place and compact fill material in layers to required elevations as follows:
1. Under grass and planted areas, use satisfactory soil material.
2. Under walks and pavements, use satisfactory soil material.

C. Place soil fill on subgrades free of mud, frost, snow, or ice.
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3.10 GRADING

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply
with compaction requirements and grade to cross sections, lines, and elevations indicated.
1. Provide a smooth transition between adjacent existing grades and new grades.
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances.

B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent 
ponding. Finish subgrades to elevations required to achieve indicated finish elevations, within 
the following subgrade tolerances:
1. Turf or Unpaved Areas: Plus or minus 1 inch.

3.11 PROTECTION

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris.

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions.
1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and

recompact.

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing.
1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 

and eliminate evidence of restoration to greatest extent possible.

3.12 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property.

END OF SECTION
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SECTION 312213

ROUGH GRADING

PART 1 GENERAL

1.1 SUMMARY

A. Section Includes:
1. Excavating topsoil.
2. Excavating subsoil.
3. Cutting, grading, filling, rough contouring, compacting, site for stonedust & chip-seal 

paths and concrete pads.

B. Related Sections:
1. Section 312000 - Earth Moving.
2. Section 329119 - Landscape Grading.

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT

A. Topsoil Fill Type S4:
1. Basis of Measurement: By Cubic Yard.
2. Basis of Payment: Includes excavating existing soil, supplying soil materials, stockpiling,

scarifying substrate surface, placing where required, and compacting.

B. Subsoil Fill Type S2 :
1. Basis of Measurement: By the cubic yard.
2. Basis of Payment: Includes excavating existing subsoil, supplying subsoil materials, 

stockpiling, scarifying substrate surface, placing where required, and compacting.

1.3 REFERENCES

A. American Association of State Highway and Transportation Officials:
1. AASHTO T180 - Standard Specification for Moisture-Density Relations of Soils Using a 

4.54-kg (10-lb) Rammer and a 457-mm (18-in.) Drop.

B. ASTM International:
1. ASTM C136 - Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates.



Providence Parks Department 312213
Site Improvements at George Araujo 
Playground

ROUGH GRADING

312213 - 2

2. ASTM D698 - Standard Test Method for Laboratory Compaction Characteristics of Soil 
Using Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3).

3. ASTM D1557 - Standard Test Methods for Laboratory Compaction Characteristics of 
Soil Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3).

1.4 SUBMITTALS

A. Materials Source: Submit name of imported materials suppliers.

1.5 CLOSEOUT SUBMITTALS

A. Section 01000 - General Requirements: Requirements for submittals.

B. Project Record Documents: Accurately record actual locations of utilities remaining by 
horizontal dimensions, elevations or inverts, and slope gradients.

1.6 QUALITY ASSURANCE

A. Perform Work in accordance with RIDOT Standard Specifications for Road and Bridge 
Construction, latest edition.

B. Maintain one copy of each document on site.

PART 2 PRODUCTS

2.1 MATERIALS

A. Subsoil Materials.
1. Type S2.

a. Excavated and re-used material: shall be screened with 1/2" sieve. After screening, it
should be inspected and any glass, metal, plastic or other foreign materials over 1/4" 
in size (in any dimension) shall be removed.

B. Topsoil Materials.
1. Type S4.

a. Imported material, see Section 329119 for more info.
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PART 3 EXECUTION

3.1 EXAMINATION

A. Verify survey bench mark and intended elevations for the Work are as indicated on Drawings.

3.2 PREPARATION

A. Call Local Utility Line Information service at 1-888-DIG-SAFE not less than three (3) 
working days before performing Work.
1. Request underground utilities to be located and marked within and surrounding 

construction areas.

B. Identify required lines, levels, contours, and datum.

C. Protect utilities indicated to remain from damage.

D. Protect plant life, lawns, structures, and other features remaining as portion of final 
landscaping.

E. Protect bench marks, survey control point, existing structures, fences, sidewalks, paving, and 
curbs from excavating equipment and vehicular traffic.

3.3 TOPSOIL EXCAVATION

A. Excavate topsoil from areas to be further excavated, relandscaped, or regraded,in marked 
areas, without mixing with foreign materials for use in finish grading.

B. Do not excavate wet topsoil.

C. Stockpile in area designated on site to depth not exceeding 8 feet and protect from erosion. 
Stockpile material on impervious material and cover over with same material, until disposal.

D. Remove excess topsoil not intended for reuse, from site.

3.4 SUBSOIL EXCAVATION

A. Excavate subsoil from areas to be further excavated, relandscaped, or regraded. marked areas.

B. Do not excavate wet subsoil.
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C. When excavating through roots, perform Work by hand and do not remove any roots over 2" 
in diameter.

D. Stockpile excavated material in area designated on site in accordance with Section 310513.

E. Benching Slopes: Horizontally bench existing slopes greater than 1: 4 to key placed fill 
material to slope to provide firm bearing.

F. Stability: Replace damaged or displaced subsoil as specified for fill.

3.5 FILLING

A. Fill areas to contours and elevations with unfrozen materials.

B. Place material in continuous layers as follows:
1. Subsoil Fill: Maximum 8 inches compacted depth.
2. Granular Fill: Maximum 6 inches compacted depth.

C. Maintain optimum moisture content of fill materials to attain required compaction density.

D. Make grade changes gradual. Blend slope into level areas.

E. Repair or replace items indicated to remain damaged by excavation or filling.

F. Install Work in accordance with RIDOT Standard Specifications for Road and Bridge 
Construction, latest edition.

3.6 TOLERANCES

A. Section 014000 - Quality Requirements: Tolerances.

B. Top Surface of Subgrade: Plus or minus 1/10 foot from required elevation.

3.7 SCHEDULES

A. Subsoil Fill:
1. Fill Type S2 : To subgrade elevation. 6" thick.
2. Compact uniformly to minimum 95% percent of maximum density.
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B. Topsoil Fill:
1. Fill Type S4 : To subgrade elevation. 6" thick.
2. Compact uniformly to minimum 90 % percent of maximum density.

END OF SECTION
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SECTION 312500

EROSION AND SEDIMENTATION CONTROLS

PART 1 GENERAL

1.1 SUMMARY

A. Owner to furnish all labor, materials, equipment and incidentals required and perform all 
installation. Maintenance, removal and area cleanup related to erosion and sedimentation 
control work required to meet Federal, State, and local permit requirements and as shown on 
the Drawings and as specified herein shall be the responsibility of the Contractor.

(NIC) The work shall include, but not necessarily be limited to; installation of temporary 
access ways and staging areas, compost filter socks, catch basin sediment filters (silt sack), 
sediment removal and disposal, device maintenance, removal of temporary devices, and final 
cleanup.

B. Section Includes:
1. Compost Filter Sock.

C. Related Sections:
1. Section 312000 - Earth Moving.
2. Section 312213 - Rough Grading.

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT

1.3 REFERENCES

A. EPA document titled: "Stormwater Management for Construction Activities - Developing 
Pollution Prevention Plans and Best Management Practices" document number EPA 832-
R-92¬005, dated 1992, or most recent edition. State, County Conservation Districts or local 
Conservation Commission standards can be substituted for the EPA standard if the State, 
County or Local Conservation Commission standards is equal to, or more detailed than, the 
EPA standard.

B. State of Rhode Island Department of Transportation Standard Specifications for Road and 
Bridge Construction, Current Edition with latest addenda.
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1.4 SUBMITTALS

A. Submit, in accordance with Division 01 10 00 - General Requirements: Submittal Procedures 
ten (10) days after award of Contract, technical product literature for all commercial products 
to be used for erosion and sedimentation control.

1.5 QUALITY ASSURANCE

A. Be responsible for the timely installation and maintenance of all erosion and sedimentation 
control devices necessary to prevent the movement of sediment from the construction site to 
off-site areas or into the stream system via surface runoff or underground drainage systems. 
Measures in addition to those shown on the Drawings necessary to prevent the movement of 
sediment off site shall be installed, maintained, removed, and cleaned up at the expense of the 
Contractor. No additional charges to the Owner will be considered.

B. Where Contractor's efforts to control erosion and sediment have been demonstrated to be 
ineffective or potentially ineffective in the opinion of the Owner’s Representative, the 
Owner’s Representative may order that additional measures be implemented and constructed 
at no additional cost to the Owner.

C. Perform Work in accordance with requirements of Section 310513, Section 312323, Section 
312316, Section 312323,.

D. Perform Work according to Municipality of Department of Public Works standards.

PART 2 PRODUCTS

2.1 MATERIALS

A. When work is performed outside of normal seeding window straw mulch shall be utilized on 
all newly graded areas to protect areas against washouts and erosion. Straw mulch shall be 
comprised of threshed straw of oats, wheat, barley, or rye that is free from noxious weeds, 
mold or other objectionable material. The straw mulch shall contain at least 50 percent by 
weight of material to be 10-in or longer. Straw shall be in an air-dry condition and suitable for 
placement with blower equipment.

B. Compost Filter Sock.
1. Machine produced.
2. Straw filled tubes of compacted straw of rice, wheat or barley.
3. Compost filter sock to be certified as weed free.
4. Netting for tubes to be seamless, high density polyethylene with ultra violet inhibitors.
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5. Roll length to be 10.0 feet to 25.0 feet.
6. Weight per linear foot, 12-inch: 2.5 lbs. minimum 9-inch: 1.5 lbs. minimum.
7. Stakes shall be wooden, 1 1/8-inch x 1 1/8-inch x 2.5 feet long, with lower ends tapered 

to facilitate driving into compacted soil. Rebar may be substituted for wooden stakes.

PART 3 EXECUTION

3.1 INSTALLATION

A. Staging areas and stabilized construction entrance shall be surfaced with a minimum depth of 
6 inches of crushed stone (if so directed by the Landscape Architect. Stabilized construction 
entrances shall be installed as shown on the Plans.

3.2 MAINTENANCE AND INSPECTION

A. Inspections.
1. Make a visual inspection of all erosion and sedimentation control devices once per week 

and promptly after every rainstorm. If such inspection reveals that additional measures 
are needed to prevent movement of sediment to offsite areas, promptly install additional 
devices as needed. Sediment controls in need of maintenance shall be repaired promptly.

3.3 REMOVAL AND FINAL CLEANUP

A. Once the site has been permanently stabilized against erosion, remove all sediment control 
devices and sediment. Dispose sediment and all waste materials in a proper manner.

B. When sediment accumulation in sedimentation structures has reached a point one-third depth 
of sediment structure or device, remove and dispose of sediment.

C. Do not damage structure or device during cleaning operations.

D. Clean channels when depth of sediment reaches approximately one half channel depth.

E. Clean channels when depth of sediment reaches approximately one half channel depth.

3.4 SITE STABILIZATION

A. Incorporate erosion control devices indicated on the Drawings into the Project at the earliest 
practicable time.
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B. Construct, stabilize and activate erosion controls before site disturbance within tributary areas 
of those controls.

C. Stockpile and waste pile heights shall not exceed 35 feet. Slope stockpile sides at 2: 1 or 
flatter.

D. Stabilize any disturbed area of affected erosion control devices on which activity has ceased 
and which will remain exposed for more than 20 days.
1. During non-germinating periods, apply mulch at recommended rates.
2. Stabilize disturbed areas which are either at finished grade or will not be disturbed within

one year in accordance with Section 329219 permanent seeding specifications.

E. Stabilize diversion channels, sediment traps, and stockpiles immediately.

END OF SECTION
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SECTION 321216

ASPHALT PAVING

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Requirements apply to 
this Section.

1.2 SUMMARY

A. Section Includes:
1. Hot-mix asphalt paving.

B. Related Requirements:
1. Section 024119 - Selective Demolition for demolition and removal of existing asphalt 

pavement.
2. Section 312000 - Earth Moving for subgrade preparation, fill material, separation 

geotextiles, unbound-aggregate subbase and base courses, and aggregate pavement 
shoulders.

3. Section 321313 - Concrete Paving for concrete pavement and for separate concrete curbs,
gutters, and driveway aprons.

1.3 UNIT PRICES

A. Work of this Section is affected by square foot.

1.4 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.
1. Review methods and procedures related to hot-mix asphalt paving including, but not 

limited to, the following:
a. Review proposed sources of paving materials, including capabilities and location of 

plant that will manufacture hot-mix asphalt.
b. Review requirements for protecting paving work, including restriction of traffic 
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during installation period and for remainder of construction period.

1.5 ACTION SUBMITTALS

A. Product Data: For each type of product.
1. Include technical data and tested physical and performance properties.
2. Job-Mix Designs: Certification, by authorities having jurisdiction, of approval of each job

mix proposed for the Work.

1.6 INFORMATIONAL SUBMITTALS

A. Qualification Data: For manufacturer.

B. Material Certificates: For each paving material. Include statement that mixes containing 
recycled materials will perform equal to mixes produced from all new materials.

C. Material Test Reports: For each paving material, by a qualified testing agency.

1.7 QUALITY ASSURANCE

A. Manufacturer Qualifications: A paving-mix manufacturer registered with and approved by 
authorities having jurisdiction or the DOT of state in which Project is located.

B. Regulatory Requirements: Comply with materials, workmanship, and other applicable 
requirements of of RIDOT Standards for Road & Bridge Construction for asphalt paving 
work.
1. Measurement and payment provisions and safety program submittals included in standard

specifications do not apply to this Section.

1.8 FIELD CONDITIONS

A. Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively 
damp, if rain is imminent or expected before time required for adequate cure, or if the 
following conditions are not met:
1. Tack Coat: Minimum surface temperature of 60 deg F.
2. Asphalt Base Course: Minimum surface temperature of 40 deg F and rising at time of 

placement.
3. Asphalt Surface Course: Minimum surface temperature of 60 deg F at time of placement.
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PART 2 PRODUCTS

2.1 AGGREGATES

A. General: Use materials and gradations that have performed satisfactorily in previous 
installations.

B. Coarse Aggregate: ASTM D 692/D 692M, sound; angular crushed stone, crushed gravel, or 
cured, crushed blast-furnace slag.

C. Fine Aggregate: ASTM D 1073, sharp-edged natural sand or sand prepared from stone, gravel,
cured blast-furnace slag, or combinations thereof.
1. For hot-mix asphalt, limit natural sand to a maximum of 20 percent by weight of the total 

aggregate mass.

D. Mineral Filler: ASTM D 242/D 242M, rock or slag dust, hydraulic cement, or other inert 
material.

2.2 ASPHALT MATERIALS

A. Asphalt Binder: ASTM D 6373 binder designation PG 64-22.

B. Asphalt Cement: ASTM D 3381/D 3381M for viscosity-graded material 
ASTM D 946/D 946M for penetration-graded material.

C. Cutback Prime Coat: ASTM D 2027/D 2027M, medium-curing cutback asphalt, MC-30 or 
MC-70.

D. Emulsified Asphalt Prime Coat: ASTM D 977 emulsified asphalt, or ASTM D 2397/D 2397M 
cationic emulsified asphalt, slow setting, diluted in water, of suitable grade and consistency for
application.

E. Tack Coat: ASTM D 977 emulsified asphalt, or ASTM D 2397/D 2397M or cationic 
emulsified asphalt, slow setting, diluted in water, of suitable grade and consistency for 
application.

F. Fog Seal: ASTM D 977 or emulsified asphalt, or ASTM D 2397/D 2397M or cationic 
emulsified asphalt, slow setting, factory diluted in water, of suitable grade and consistency for 
application.

G. Water: Potable.
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H. Undersealing Asphalt: ASTM D 3141/D 3141M; pumping consistency.

2.3 AUXILIARY MATERIALS

A. Recycled Materials for Hot-Mix Asphalt Mixes: Reclaimed asphalt pavement; reclaimed, 
unbound-aggregate base material; and recycled tires asphalt shingles from sources and 
gradations that have performed satisfactorily in previous installations, equal to performance of
required hot-mix asphalt paving produced from all new materials.

2.4 MIXES

A. Hot-Mix Asphalt: Dense-graded, hot-laid, hot-mix asphalt plant mixes; designed according to 
procedures in AI MS-2, "Asphalt Mix Design Methods"; and complying with the following 
requirements:
1. Provide mixes with a history of satisfactory performance in geographical area where 

Project is located.
2. Base Course: 12.5 HMA.
3. Surface Course: 9.5 HMA.

PART 3 EXECUTION

3.1 EXAMINATION

A. Verify that subgrade is dry and in suitable condition to begin paving.

B. Proceed with paving only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Protection: Provide protective materials, procedures, and worker training to prevent asphalt 
materials from spilling, coating, or building up on curbs, driveway aprons, manholes, and 
other surfaces adjacent to the Work.
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3.3 SURFACE PREPARATION

A. Immediately before placing asphalt materials, remove loose and deleterious material from 
substrate surfaces. Ensure that prepared subgrade is ready to receive paving.

B. Cutback Prime Coat: Apply uniformly over surface of compacted unbound-aggregate base 
course at a rate of 0.15 to 0.50 gal./sq. yd. Apply enough material to penetrate and seal, but not
flood, surface. Allow prime coat to cure.
1. If prime coat is not entirely absorbed within 24 hours after application, spread sand over 

surface to blot excess asphalt. Use enough sand to prevent pickup under traffic. Remove 
loose sand by sweeping before pavement is placed and after volatiles have evaporated.

2. Protect primed substrate from damage until ready to receive paving.

3.4 PLACING HOT-MIX ASPHALT

A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off. Place 
asphalt mix by hand in areas inaccessible to equipment in a manner that prevents segregation 
of mix. Place each course to required grade, cross section, and thickness when compacted.
1. Place hot-mix asphalt base course in single lift.
2. Place hot-mix asphalt surface course in single lift.
3. Spread mix at a minimum temperature of 250 deg F.
4. Begin applying mix along centerline of crown for crowned sections and on high side of 

one-way slopes unless otherwise indicated.
5. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and 

tears in asphalt-paving mat.

B. Place paving in consecutive strips not less than 10 feet wide unless infill edge strips of a lesser
width are required.
1. After first strip has been placed and rolled, place succeeding strips and extend rolling to 

overlap previous strips. Overlap mix placement about 1 to 1-1/2 inches from strip to strip 
to ensure proper compaction of mix along longitudinal joints.

2. Complete a section of asphalt base course before placing asphalt surface course.

C. Promptly correct surface irregularities in paving course behind paver. Use suitable hand tools 
to remove excess material forming high spots. Fill depressions with hot-mix asphalt to prevent
segregation of mix; use suitable hand tools to smooth surface.



Providence Parks Department 321216
Site Improvements at George Araujo 
Playground

ASPHALT PAVING

321216 - 6

3.5 COMPACTION

A. General: Begin compaction as soon as placed hot-mix paving will bear roller weight without 
excessive displacement. Compact hot-mix paving with hot, hand tampers or with vibratory-
plate compactors in areas inaccessible to rollers.
1. Complete compaction before mix temperature cools to 185 deg F.

B. Breakdown Rolling: Complete breakdown or initial rolling immediately after rolling joints 
and outside edge. Examine surface immediately after breakdown rolling for indicated crown, 
grade, and smoothness. Correct laydown and rolling operations to comply with requirements.

C. Intermediate Rolling: Begin intermediate rolling immediately after breakdown rolling while 
hot-mix asphalt is still hot enough to achieve specified density. Continue rolling until hot-mix 
asphalt course has been uniformly compacted to the following density:
1. Average Density: 92 percent of reference maximum theoretical density according to 

ASTM D 2041/D 2041M, but not less than 90 percent or greater than 96 percent.

D. Finish Rolling: Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still 
warm.

E. Edge Shaping: While surface is being compacted and finished, trim edges of pavement to 
proper alignment. Bevel edges while asphalt is still hot; compact thoroughly.

F. Repairs: Remove paved areas that are defective or contaminated with foreign materials and 
replace with fresh, hot-mix asphalt. Compact by rolling to specified density and surface 
smoothness.

G. Protection: After final rolling, do not permit vehicular traffic on pavement until it has cooled 
and hardened.

H. Erect barricades to protect paving from traffic until mixture has cooled enough not to become 
marked.

3.6 INSTALLATION TOLERANCES

A. Pavement Thickness: Compact each course to produce the thickness indicated within the 
following tolerances:
1. Base Course: Plus or minus 1/4 inch.
2. Surface Course: Plus 1/8 inch, no minus.
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B. Pavement Surface Smoothness: Compact each course to produce a surface smoothness within 
the following tolerances as determined by using a 10-foot straightedge applied transversely or 
longitudinally to paved areas:
1. Base Course: 1/4 inch.
2. Surface Course: 1/8 inch.

3.7 SURFACE TREATMENTS

A. Fog Seals: Apply fog seal at a rate of 0.10 to 0.15 gal./sq. yd. to existing asphalt pavement and
allow to cure. With fine sand, lightly dust areas receiving excess fog seal.

3.8 FIELD QUALITY CONTROL

A. Testing Agency: Owner will engage a qualified testing agency to perform tests and 
inspections.

B. Thickness: In-place compacted thickness of hot-mix asphalt courses will be determined 
according to ASTM D 3549/D 3549M.

C. Surface Smoothness: Finished surface of each hot-mix asphalt course will be tested for 
compliance with smoothness tolerances.

3.9 WASTE HANDLING

A. General: Handle asphalt-paving waste according to approved waste management plan required
in Section 017419 "Construction Waste Management and Disposal."

END OF SECTION
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SECTION 321313

CONCRETE PAVING

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

B. Related Sections:
1. Section 312213 - Rough Grading.
2. Section 321216 - Asphalt Paving.
3. Section 323113 - Chain Link Fences and Gates.
4. Section 323300 - Site Furnishings.

1.2 SUMMARY

A. Section Includes Concrete Paving Including the Following:
1. Sidewalks.
2. Pads for trash receptacles.

1.3 DEFINITIONS

A. Cementitious Materials: Portland cement alone or in combination with one or more of blended
hydraulic cement, fly ash, slag cement, and other pozzolans.

B. W/C Ratio: The ratio by weight of water to cementitious materials.

1.4 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.
1. Review methods and procedures related to concrete paving, including but not limited to, 

the following:
a. Concrete mixture design.
b. Quality control of concrete materials and concrete paving construction practices.
c. Best practices for concrete installation in hot/cold temperatures.
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2. Require representatives of each entity directly concerned with concrete paving to attend, 
including the following:
a. Contractor's superintendent.
b. Ready-mix concrete manufacturer's representative (only for larger projects).
c. Concrete paving Subcontractor.

1.5 PRODUCT SUBMITTALS

A. Product Data: For each type of product.

B. Sustainable Design Submittals:
1. Ground Granulated Blast Furnace Slag (GGBFS).

C. Samples for Initial Selection: For each type of product, ingredient, or admixture requiring 
color selection.

D. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments.
1. Provide confirmation of mix design with each delivery of concrete to the project site.

1.6 INFORMATIONAL SUBMITTALS

A. Material Certificates: For the following, from manufacturer:
1. Cementitious materials.
2. Fiber reinforcement.
3. Admixtures.
4. Curing compounds.
5. Joint fillers.

1.7 QUALITY ASSURANCE

A. Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing 
ready-mixed concrete products and that complies with ASTM C 94/C 94M requirements for 
production facilities and equipment.
1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 

Production Facilities" (Quality Control Manual - Section 3, "Plant Certification 
Checklist").
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B. Mockups: Build mockups to verify selections made under Sample submittals and to 
demonstrate aesthetic effects and set quality standards for materials and execution.
1. Build mockups of full-thickness sections of concrete paving to demonstrate typical joints;

surface finish, texture, and color; curing; and standard of workmanship.
2. Build mockups of concrete paving in the location and of the size indicated or, if not 

indicated, build mockups where directed by Architect and not less than 48"x48".
3. Approval of mockups does not constitute approval of deviations from the Contract 

Documents contained in mockups unless Architect specifically approves such deviations 
in writing.

4. Subject to compliance with requirements, approved mockups may become part of the 
completed Work if undisturbed at time of Substantial Completion.

1.8 FIELD CONDITIONS

A. Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other 
construction activities.

B. Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced 
strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 
and the following:
1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat 

water and aggregates before mixing to obtain a concrete mixture temperature of not less 
than 50 deg F and not more than 80 deg F at point of placement.

2. Do not use frozen materials or materials containing ice or snow.
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures.
4. Cover base material with thermal blankets prior to concrete pour in order to keep 

temperature of base material above 40 deg F.
5. When temperatures are forecasted to drop below 40 deg F, cover concrete with plastic 

sheeting followed by thermal blankets for a minimum of 1 week or per mix design 
requirements.

C. Hot-Weather Concrete Placement: Comply with ACI 301 and as follows when hot-weather 
conditions exist:
1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time 

of placement. Chilled mixing water or chopped ice may be used to control temperature, 
provided water equivalent of ice is calculated in total amount of mixing water. Using 
liquid nitrogen to cool concrete is Contractor's option.

2. Cover steel reinforcement with water-soaked burlap, so steel temperature will not exceed 
ambient air temperature immediately before embedding in concrete.

3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep 
subgrade moisture uniform without standing water, soft spots, or dry areas.
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PART 2 PRODUCTS

2.1 CONCRETE, GENERAL

A. ACI Publications: Comply with ACI 301 unless otherwise indicated.

2.2 FORMS

A. Form Materials: Plywood, plastic lumber, metal, metal-framed plywood, or other approved 
panel-type materials to provide full-depth, continuous, straight, and smooth exposed surfaces.
1. Use flexible or uniformly curved forms for curves with a radius of 100 feet or less.

B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, 
stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of 
concrete surfaces.

2.3 CONCRETE MATERIALS

A. Cementitious Materials: Use the following cementitious materials, of same type, brand, and 
source throughout Project:
1. Portland Cement: ASTM C 150/C 150M, gray portland cement Type I/II.
2. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120.

B. Normal-Weight Aggregates: ASTM C 33/C 33M, Class 4S, uniformly graded. Provide 
aggregates from a single source.
1. Maximum Coarse-Aggregate Size: 3/4 inch nominal.
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

C. Air-Entraining Admixture: ASTM C 260/C 260M.

D. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other 
admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of 
cementitious material.
1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A.
2. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II.

E. Color Pigment: ASTM C 979/C 979M, synthetic mineral -oxide pigments or colored water-
reducing admixtures; color stable, nonfading and resistant to lime and other alkalis.
1. Manufacturer: Brickform by Solomon Colors, Ultra-M1x, or approved equal.
2. Color: to be selected by Landscape Architect from manufacturer's full range of colors.
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F. Water: Potable and complying with ASTM C 94/C 94M.

2.4 FIBER REINFORCEMENT

A. Synthetic Fiber: Fibrillated polypropylene fibers engineered and designed for use in decorative
concrete paving, complying with ASTM C 1116/C 1116M, Type III, 1/2 to 1-1/2 inches long.

2.5 CURING MATERIALS

A. Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. dry or cotton mats.

B. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene 
sheet.

C. Water: Potable.

2.6 RELATED MATERIALS

A. Joint Dowels:
1. Smooth Dowel: 5/8" x 18" Steel, ASTM A 615 Grade 60 Steel & ACI 302.1 R-04 3.2.7.
2. Speed Dowel system: Sika #4x9" Speed Dowel, PSD09/#4TX with base PSD/#4BX, or 

approved equal.

B. Joint Fillers: ASTM D 1752, cork or self-expanding cork in preformed strips.

2.7 CONCRETE MIXTURES

A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of 
normal-weight concrete, and as determined by either laboratory trial mixtures or field 
experience.
1. Use a qualified independent testing agency for preparing and reporting proposed concrete

design mixtures for the trial batch method.
2. When automatic machine placement is used, determine design mixtures and obtain 

laboratory test results that comply with or exceed requirements.

B. Cementitious Materials: use one of the following to reduce the amount of Portland cement 
needed.
1. Ground Granulated Blast Furnace Slag (GGBFS): preferred, minimum 20 percent, 

maximum 60 percent.
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2. Fly Ash or Pozzolan: minimum 15, maximum 25 percent.
3. Slag Cement: minimum 20, maximum 50 percent.
4. Combined Fly Ash or Pozzolan, and Slag Cement: minimum 20, maximum 50 percent, 

with fly ash or pozzolan not exceeding 25 percent.

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 
concrete at point of placement having an air content as follows:
1. Air Content: 6 percent plus or minus 1-1/2 percent for 3/4-inch nominal maximum 

aggregate size.

D. Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by weight of 
cement.

E. Chemical Admixtures: Use admixtures according to manufacturer's written instructions.
1. Use water-reducing admixture high-range, water-reducing admixture high-range, water-

reducing and retarding admixture plasticizing and retarding admixture in concrete as 
required for placement and workability.

2. Use water-reducing and retarding admixture when required by high temperatures, low 
humidity, or other adverse placement conditions.

F. Synthetic Fiber: Uniformly disperse in concrete mixture at manufacturer's recommended rate, 
but not less than 1.0 lb/cu. yd.

G. Color Pigment: Add color pigment to concrete mixture according to manufacturer's written 
instructions and to result in hardened concrete color consistent with approved mockup.

H. Concrete Mixtures: Normal-weight concrete.
1. Compressive Strength (28 Days): 4000 psi.
2. Maximum W/C Ratio at Point of Placement: 0.45.
3. Slump Limit: 4 inches, plus or minus 1 inch.

2.8 CONCRETE MIXING

A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to
ASTM C 94/C 94M. Furnish batch certificates for each batch discharged and used in the 
Work.
1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 

1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 
delivery time to 60 minutes.
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PART 3 EXECUTION

3.1 EXAMINATION

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 
dimensional, grading, and elevation tolerances.

B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas 
of excess yielding.
1. Completely proof-roll subbase in one direction and repeat in perpendicular direction. 

Limit vehicle speed to 3 mph.
2. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 

inch according to requirements in Section 312000 "Earth Moving."

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Remove loose material from compacted subbase surface immediately before placing concrete.

3.3 EDGE FORMS AND SCREED CONSTRUCTION

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines,
grades, and elevations. Install forms to allow continuous progress of work and so forms can 
remain in place at least 24 hours after concrete placement.

B. Clean forms after each use and coat with form-release agent to ensure separation from 
concrete without damage.

3.4 JOINTS

A. General: Form construction, isolation, and contraction joints and tool edges true to line, with 
faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to 
centerline unless otherwise indicated.
1. When joining existing paving, place transverse joints to align with previously placed 

joints unless otherwise indicated.

B. Expansion Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs,
catch basins, manholes, inlets, structures, other fixed objects, and where indicated.
1. Locate expansion joints at intervals of 20 feet unless otherwise indicated.
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2. Dowels:
a. Using Speed Dowels or similar, attach base anchors directly to to edge form and 

insert sleeves.
b. Install at 12" on center or per manufacturer's recommendation.
c. After removing form, insert ungreased steel dowels into sleeves.

3. Joint Fillers.
a. Extend joint fillers full width and depth of joint.
b. Terminate joint filler not less than 1/2 inch or more than 1 inch below finished 

surface if joint sealant is indicated.
c. Place top of joint filler flush with finished concrete surface if joint sealant is not 

indicated.
d. Furnish joint fillers in one-piece lengths. Where more than one length is required, 

lace or clip joint-filler sections together.
e. Cut holes in joint material as needed to accomodate dowels.
f. During concrete placement, protect top edge of joint filler with metal, plastic, or 

other temporary preformed cap. Remove protective cap after concrete has been 
placed on both sides of joint.

C. Control (Contraction) Joints: Form weakened-plane contraction joints, sectioning concrete 
into areas as indicated. Construct contraction joints for a depth equal to at least one-fourth of 
the concrete thickness, as follows:
1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing 

each edge of joint with grooving tool to a 1/4-inch radius. Repeat grooving of contraction
joints after applying surface finishes. Eliminate grooving-tool marks on concrete 
surfaces.

2. Sawed Joints: Form control joints with power saws equipped with shatterproof abrasive 
or diamond-rimmed blades. Cut 1/8-inch- wide joints into concrete within 4 to 12 hours 
after placing the slab to avoid contraction cracks.
a. Sawed Joint cannot be used for curved control joints.
b. Grooved joints are preferred, contractor to obtain approval for Sawed Joints from 

owner's representative before concrete is poured.
3. Tolerances:

a. Depth: +/-1/8 inch.
b. Horizontal: +/- 2 inches.

D. Joining an existing slab, when joining existing paving, dowels should be drilled into in 
existing slab and epoxied in place.
1. Use 1/2" x 18" square dowels.
2. Drill into existing slab +/-2" from top of slab in a line parallel to the top of slab.
3. Spacing should be 12" on center, starting 8" from the edge of the existing slab.
4. Epoxy dowel in place, insuring it is square to the face of the joint both vertically and 

horizontally.
5. Install speed dowel sleeve or grease the end of the dowel that will be covered by the new 

slab.
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E. Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with 
an edging tool to a 3/8-inch radius. Repeat tooling of edges after applying surface finishes. 
Eliminate edging-tool marks on concrete surfaces.

3.5 CONCRETE PLACEMENT

A. Before placing concrete, inspect and complete formwork installation, steel reinforcement, and 
items to be embedded or cast-in.

B. Remove snow, ice, or frost from subbase surface and steel reinforcement before placing 
concrete. Do not place concrete on frozen surfaces.

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not 
place concrete around manholes or other structures until they are at required finish elevation 
and alignment.

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete.

E. Do not add water to concrete during delivery or at Project site. Do not add water to fresh 
concrete after testing.

F. Deposit and spread concrete in a continuous operation between transverse joints. Do not push 
or drag concrete into place or use vibrators to move concrete into place.

G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented 
by hand spading, rodding, or tamping.
1. Consolidate concrete along face of forms and adjacent to transverse joints with an 

internal vibrator. Keep vibrator away from joint assemblies, reinforcement, or side forms.
Use only square-faced shovels for hand spreading and consolidation. Consolidate with 
care to prevent dislocating reinforcement dowels and joint devices.

H. Screed paving surface with a straightedge and strike off.

I. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 
surface plane before excess moisture or bleedwater appears on the surface. Do not further 
disturb concrete surfaces before beginning finishing operations or spreading surface 
treatments.
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3.6 FLOAT FINISHING

A. General: Do not add water to concrete surfaces during finishing operations.

B. Float Finish: Begin the second floating operation when bleedwater sheen has disappeared and 
concrete surface has stiffened sufficiently to permit operations. Float surface with power-
driven floats or by hand floating if area is small or inaccessible to power units. Finish surfaces 
to true planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform 
granular texture.
1. Medium-to-Fine-Textured Broom Finish: Draw a soft-bristle broom across float-finished 

concrete surface, perpendicular to line of traffic, to provide a uniform, fine-line texture.
2. Medium-to-Coarse-Textured Broom Finish: Provide a coarse finish by striating float-

finished concrete surface 1/16 to 1/8 inch deep with a stiff-bristled broom, perpendicular 
to line of traffic.

3.7 CONCRETE PROTECTION AND CURING

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.

B. Comply with ACI 306.1 for cold-weather protection.

C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy 
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations. Apply according to manufacturer's written instructions after placing, screeding, 
and bull floating or darbying concrete but before float finishing.

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 
surface.

E. Curing Methods: Cure concrete by moisture-retaining-cover curing curing compound or as 
follows:
1. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining 

cover, placed in widest practicable width, with sides and ends lapped at least 12 inches, 
and sealed by waterproof tape or adhesive. Immediately repair any holes or tears 
occurring during installation or curing period, using cover material and waterproof tape.

2. Curing Compound: Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 
within three hours after initial application. Maintain continuity of coating, and repair 
damage during curing period.
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3.8 PAVING TOLERANCES

A. Comply with tolerances in ACI 117 and as follows:
1. Elevation: 3/8 inch.
2. Thickness: Plus 3/8 inch, minus 1/4 inch.
3. Surface: Gap below 10-feet- long; unleveled straightedge not to exceed 1/2 inch.
4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch per 12

inches of tie bar.
5. Lateral Alignment and Spacing of Dowels: 1 inch.
6. Vertical Alignment of Dowels: 1/4 inch.
7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Paving Edge: 1/16 inch 

per 12 inches of dowel.
8. Joint Spacing: 3 inches.
9. Contraction Joint Depth: 1/8 inch,
10. Joint Width: Plus 1/8 inch, no minus.

3.9 FIELD QUALITY CONTROL

A. Testing Agency: Owner will engage a qualified testing agency to perform tests and 
inspections.

B. Strength of each concrete mixture will be satisfactory if average of any three consecutive 
compressive-strength tests equals or exceeds specified compressive strength and no 
compressive-strength test value falls below specified compressive strength by more than 500 
psi.

C. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when 
test results indicate that slump, air entrainment, compressive strengths, or other requirements 
have not been met, as directed by Architect.

D. Concrete paving will be considered defective if it does not pass tests and inspections.

E. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements.

3.10 REPAIR AND PROTECTION

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 
comply with requirements in this Section. Remove work in complete sections from joint to 
joint unless otherwise approved by Architect.

B. Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks
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or defective areas. Fill drilled core holes in satisfactory paving areas with portland cement 
concrete bonded to paving with epoxy adhesive.

C. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after 
placement. When construction traffic is permitted, maintain paving as clean as possible by 
removing surface stains and spillage of materials as they occur.

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep 
paving not more than two days before date scheduled for Substantial Completion inspections.

END OF SECTION
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SECTION 321816.13

PLAYGROUND PROTECTIVE SURFACING

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Requirements, apply to 
this Section.

1.2 SUMMARY

A. Section Includes:
1. Organic loose-fill surfacing.
2. Playground Safety Surfacing Wearing Mats.

1.3 DEFINITIONS

A. Definitions in ASTM F 2223 apply to Work of this Section.

B. Critical Height: Standard measure of shock attenuation according to ASTM F 2223; same as 
"critical fall height" in ASTM F 1292. According to ASTM F 1292, this approximates "the 
maximum fall height from which a life-threatening head injury would not be expected to 
occur."

C. Unitary Surfacing: A protective surfacing of one or more material components bound together 
to form a continuous surface; same as "unitary system" in ASTM F 2223.

1.4 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: For each type of protective surfacing.
1. Include plans, sections, placement and penetration details, and attachment to substrates.
2. Include accessories and edge terminations.
3. Include fall heights and use zones for equipment and structures specified in 

Section 116800 "Play Field Equipment and Structures," coordinated with the critical 
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heights for protective surfacing.

C. Samples for Initial Selection: For each type of exposed finish.

D. Samples for Verification: For each type of protective surfacing and exposed finish.
1. Loose-Fill Surfacing: Minimum 1 quart.

1.5 INFORMATIONAL SUBMITTALS

A. Qualification Data: For Installer and testing agency.

B. Material Certificates: For each type of loose-fill surfacing.

C. Materials Certificates: for Unitary Swing Mats.

D. Sample Warranty: For manufacturer's special warranty.

1.6 CLOSEOUT SUBMITTALS

A. Maintenance Data: For playground protective surfacing to include in maintenance manuals.

1.7 MAINTENANCE MATERIAL SUBMITTALS

A. Furnish extra materials, from the same product run, that match products installed and that are 
packaged with protective covering for storage and identified with labels describing contents.

1.8 QUALITY ASSURANCE

A. Installer Qualifications: An entity that employs installers and supervisors who are trained and 
approved by manufacturer.

1.9 WARRANTY

A. Special Warranty: Manufacturer and Installer agree to repair or replace components of 
protective surfacing that fail in materials or workmanship within specified warranty period.
1. Failures include, but are not limited to, the following:

a. Reduction in impact attenuation as measured by reduction of critical fall height.
b. Deterioration of protective surfacing and other materials beyond normal weathering.
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PART 2 PRODUCTS

2.1 MANUFACTURERS

A. Source Limitations: Obtain protective surfacing materials, including loose-fill accessories, 
from single source from single manufacturer.

2.2 PERFORMANCE REQUIREMENTS

A. Impact Attenuation: Critical fall height tested according to ASTM F 1292.

B. Accessibility Standard: Minimum surfacing performance according to ASTM F 1951.

2.3 ORGANIC LOOSE-FILL SURFACING

A. Engineered Wood Fiber: ASTM F 2075; containing no bark, leaves, twigs, or foreign or toxic 
materials; tested for accessibility according to ASTM F 1951.
1. Critical Height: As indicated on Drawings and as recommended by play and fitness 

equipment manufacturer.
2. Material Depth: Not less than as required for critical height indicated.

B. Swing Wear Mats: As manufactured by Action Play Systems. Sales Rep.: Jon Jalbert, 
508.688.7007, jjalbert@ultiplayus.com.
1. Sizes include 3x5'x2"; 8x4'x2".

PART 3 EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for subgrade elevations, slope, and drainage and for other conditions affecting 
performance of the Work.
1. Verify that substrates are sound and without high spots, ridges, holes, and depressions.

B. Hard-Surface Substrates: Verify that substrates are satisfactory for unitary, protective surfacing
installation and that substrate surfaces are dry, cured, and uniformly level within 
recommended tolerances according to protective surfacing manufacturer's written 
requirements for cross-section profile.

C. Proceed with installation only after unsatisfactory conditions have been corrected.
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3.2 PREPARATION

A. Prepare substrates to receive surfacing products according to protective surfacing 
manufacturer's written instructions.

B. Hard-Surface Substrates: Clean surface free of laitance, efflorescence, curing compounds, and 
other contaminants incompatible with protective surfacing.
1. Repair: Fill holes and depressions in unsatisfactory surfaces with leveling and patching 

material.
2. Treatment: Mechanically abrade or otherwise prepare concrete substrates according to 

protective surfacing manufacturer's written instructions to achieve adequate roughness.

3.3 INSTALLATION OF LOOSE-FILL SURFACING

A. Apply components of loose-fill surfacing according to manufacturer's written instructions to 
produce a uniform surface.

B. Loose Fill: Place loose-fill materials to required depth after installation of playground 
equipment support posts and foundations. Include manufacturer's recommended amount of 
additional material to offset natural compaction over time.

C. Installation of EWF (Engineered Wood Fiber):
1. Ensure the subgrade is compacted and leveled.
2. Install EWF in 6" lifts, one layer at a time.
3. Wet the surface with clean potable water.
4. Compact with a mechanical compactor after each layer is installed and wet.
5. Change the direction of the compactor to 90 degrees between each layer.
6. Repeat steps until the required safety surfacing thickness is achieved.

D. Grading: Uniformly grade loose fill to an even surface free from irregularities.

E. Compaction: After initial grading, mechanically compact loose fill before finish grading to 
95% mod proctor density.

F. Finish Grading: Hand rake to a uniformly smooth finished surface and to required elevations.

END OF SECTION
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SECTION 323113

CHAIN LINK FENCES AND GATES

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:
1. Chain-link fences.
2. Swing gates.

B. Related Requirements:
1. Section 033000 - Cast-in-Place Concrete for cast-in-place concrete and post footings.

1.3 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.
1. Review Scope of Work for repairs and new installation of fences and gates.

1.4 ACTION SUBMITTALS

A. Product Data: For each type of product.
1. Include construction details, material descriptions, dimensions of individual components 

and profiles, and finishes for the following:
a. Fence and gate posts, rails, and fittings.
b. Chain-link fabric, reinforcements, and attachments.
c. Accessories: Fence-top Protection Device.
d. Gates and hardware.
e. Corrugated roof panels.
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1.5 INFORMATIONAL SUBMITTALS

A. Shop Drawings.
1. Service Gate.

1.6 FIELD CONDITIONS

A. Field Measurements: Verify layout information for chain-link fences and gates shown on 
Drawings in relation to property survey and existing structures. Verify dimensions by field 
measurements.

1.7 WARRANTY

A. Special Warranty: Installer agrees to repair or replace components of chain-link fences and 
gates that fail in materials or workmanship within specified warranty period.
1. Failures include, but are not limited to, the following:

a. Failure to comply with performance requirements.
b. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering.
2. Warranty Period: Five years from date of Substantial Completion.

PART 2 PRODUCTS

2.1 CHAIN-LINK FENCE FABRIC

A. General: Provide fabric in one-piece heights measured between top and bottom of outer edge 
of selvage knuckle or twist according to "CLFMI Product Manual" and requirements indicated
below:
1. Fabric Height: As indicated on Drawings.
2. Steel Wire for Fabric: Wire diameter of 0.148 inch 9 Gauge.

a. Mesh Size: 2 inches.
b. Black Polymer coated Fabric: ASTM F 668, Class 2b, 2.0 over zinc coated steel 

wire.
3. Selvage: Knuckled at both selvages.
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2.2 FENCE FRAMEWORK

A. Posts and Rails : ASTM F 1043 for framework, including rails, braces, and line; terminal; and 
corner posts. Provide members with minimum dimensions and wall thickness according to 
ASTM F 1043 or ASTM F 1083 based on the following:
1. Fence Height: As indicated on Drawings.
2. Horizontal Framework Members: top and bottom rails according to ASTM F 1043.

a. Top and Brace Rail: Top and brace rail shall be 1-5/8 inch O.D. regular strength 
grade ASTM F1083 30,000 psi yield steel schedule 40, galvanized pipe with 
minimum vertical bending strength of 202 pounds on 8 foot span coated with 2.0 
ounces of hot dipped zinc in accordance with ASTM A 120. Top rail couplings 6 
inches minimum in length shall be spaced at maximum 21 foot centers. Fabric tie 
wire shall be spaces at 24 inch maximum centers.

b. Terminal Posts: All end, corner and pull posts shall be 3 inch O.D. galvanized, 
regular strength grade ASTM F1083 30,000 psi yield steel schedule 40 pipe with 
minimum bending strength of 234 pounds on 6 foot cantilever load coated with 2.0 
ounces of hot dipped zinc in accordance with ASTM A 120.

3. Black Polymer Coating over metallic coating for Steel Framework:
a. Color: Match chain link fabric, according to ASTM F 934.

2.3 TENSION WIRE

A. Metallic-Coated Steel Wire: 7 Gauge diameter, marcelled tension wire according to 
ASTM A 817 or ASTM A 824, with the following metallic coating:
1. Type II: Zinc coated (galvanized) by hot-dip process, with the following minimum 

coating weight:
a. Matching chain-link fabric coating weight.

2.4 SWING GATES

A. General: ASTM F 900 for gate posts and double swing gate types.
1. Gate Leaf Width: As indicated.
2. Framework Member Sizes and Strength: Based on gate fabric height as indicated.

B. Pipe and Tubing:
1. Black Polymer Coated-Steel: ASTM 1043 and ASTM F 1083; protective coating and 

finish to match fence framework.
2. Gate Posts: Round tubular steel.
3. Gate Frames and Bracing: Round tubular steel.

C. Frame Corner Construction: Welded.
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D. Hardware:
1. Hinges: 360-degree inward and outward swing.
2. Latch: Permitting operation from both sides of gate.
3. Padlock and Chain: provided by owner.

2.5 FITTINGS

A. Provide fittings according to ASTM F 626.

B. Post Caps: Provide for each post.
1. Provide line post caps with loop to receive tension wire or top rail.

C. Rail and Brace Ends: For each gate, corner, pull, and end post.

D. Rail Fittings: Provide the following:
1. Rail Clamps: Line and corner boulevard clamps for connecting bottom rails to posts.

E. Tension and Brace Bands: Pressed steel.

F. Tension Bars: length not less than 2 inches shorter than full height of chain-link fabric. 
Provide one bar for each gate and end post, and two for each corner and pull post, unless 
fabric is integrally woven into post.

G. Truss Rod Assemblies: Steel, hot-dip galvanized after threading rod and turnbuckle or other 
means of adjustment.

H. Tie Wires, Clips, and Fasteners: According to ASTM F 626.
1. Standard Round Wire Ties: For attaching chain-link fabric to posts, rails, and frames, 

according to the following:
a. Hot-Dip Galvanized Steel: 9 Gauge diameter wire; galvanized coating thickness 

matching coating thickness of chain-link fence fabric.

I. Finish:
1.  Metallic Coating for Pressed Steel or Cast Iron: Not less than 1.2 oz./sq. ft. of zinc.

2.6 GROUT AND ANCHORING CEMENT

A. Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive, nongaseous 
grout complying with ASTM C 1107/C 1107M. Provide grout, recommended in writing by 
manufacturer, for exterior applications.

B. Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled expansion
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cement formulation for mixing with water at Project site to create pourable anchoring, 
patching, and grouting compound. Provide formulation that is resistant to erosion from water 
exposure without needing protection by a sealer or waterproof coating, and that is 
recommended in writing by manufacturer for exterior applications.

PART 3 EXECUTION

3.1 EXAMINATION

A. Examine areas and conditions, with Installer present, for compliance with requirements for 
site clearing, earthwork, pavement work, and other conditions affecting performance of the 
Work.
1. Do not begin installation before final grading is completed unless otherwise permitted by 

Architect.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Stake locations of fence lines, gates, and terminal posts. Do not exceed intervals of 500 feet or
line of sight between stakes. Indicate locations of utilities, lawn sprinkler system, underground
structures, benchmarks, and property monuments.

3.3 CHAIN-LINK FENCE INSTALLATION

A. Install chain-link fencing according to ASTM F 567 and more stringent requirements 
specified.
1. Install fencing on established boundary lines inside property line.

B. Post Excavation: Drill or hand-excavate holes for posts to diameters and spacings indicated, in
firm, undisturbed soil.

C. Post Setting: Set posts in concrete at indicated spacing into firm, undisturbed soil.
1. Verify that posts are set plumb, aligned, and at correct height and spacing, and hold in 

position during setting with concrete or mechanical devices.
2. Concrete Fill: Place concrete around posts to dimensions indicated and vibrate or tamp 

for consolidation. Protect aboveground portion of posts from concrete splatter.
a. Concealed Concrete: Place top of concrete 2 inches below grade to allow covering 

with surface material.
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D. Terminal Posts: Install terminal end, corner, and gate posts according to ASTM F 567 and 
terminal pull posts at changes in horizontal or vertical alignment of 15 degrees or more as 
indicated on Drawings. For runs exceeding 500 feet, space pull posts an equal distance 
between corner or end posts.

E. Line Posts: Space line posts uniformly at 10 feet o.c.

F. Post Bracing and Intermediate Rails: Install according to ASTM F 567, maintaining plumb 
position and alignment of fence posts. Diagonally brace terminal posts to adjacent line posts 
with truss rods and turnbuckles. Install braces at end and gate posts and at both sides of corner 
and pull posts.
1. Locate horizontal braces at midheight of fabric 72 inches or higher, on fences with top 

rail, and at two-third fabric height on fences without top rail. Install so posts are plumb 
when diagonal rod is under proper tension.

G. Tension Wire: Install according to ASTM F 567, maintaining plumb position and alignment of 
fence posts. Pull wire taut, without sags. Fasten fabric to tension wire with 0.120-inch- 
diameter hog rings of same material and finish as fabric wire, spaced a maximum of 24 inches 
o.c. Install tension wire in locations indicated before stretching fabric. Provide horizontal 
tension wire at the following locations:
1. As indicated on Drawings.

H. Top Rail: Install according to ASTM F 567, maintaining plumb position and alignment of 
fence posts. Run rail continuously through line post caps, bending to radius for curved runs 
and terminating into rail end attached to posts or post caps fabricated to receive rail at terminal
posts. Provide expansion couplings as recommended in writing by fencing manufacturer.

I. Intermediate and Bottom Rails: Secure to posts with fittings.

J. Chain-Link Fabric: Apply fabric to outside of enclosing framework. Leave 1-inch bottom 
clearance between finish grade or surface and bottom selvage unless otherwise indicated. Pull 
fabric taut and tie to posts, rails, and tension wires. Anchor to framework so fabric remains 
under tension after pulling force is released.

K. Tension or Stretcher Bars: Thread through fabric and secure to end, corner, pull, and gate 
posts, with tension bands spaced not more than 15 inches o.c.

L. Tie Wires: Use wire of proper length to firmly secure fabric to line posts and rails. Attach wire
at one end to chain-link fabric, wrap wire around post a minimum of 180 degrees, and attach 
other end to chain-link fabric according to ASTM F 626. Bend ends of wire to minimize 
hazard to individuals and clothing.
1. Maximum Spacing: Tie fabric to line posts at 12 inches o.c. and to braces at 24 inches 

o.c.
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M. Fasteners: Install nuts for tension bands and carriage bolts on the side of fence opposite the 
fabric side. Peen ends of bolts or score threads to prevent removal of nuts.

N. Fence-Top Protection: White Line Standard Fence Guard #01923 - Color: Yellow or approved 
equal.
1. Install per manufacturer's recommendations using Fence Ties #03023.
2. Provide Product Data Sheet and Sample if using alternate product.

3.4 GATE INSTALLATION

A. Install gates according to manufacturer's written instructions, level, plumb, and secure for full 
opening without interference. Attach fabric as for fencing. Attach hardware using tamper-
resistant or concealed means. Install ground-set items in concrete for anchorage. Adjust 
hardware for smooth operation.

3.5 ADJUSTING

A. Gates: Adjust gates to operate smoothly, easily, and quietly, free of binding, warp, excessive 
deflection, distortion, nonalignment, misplacement, disruption, or malfunction, throughout 
entire operational range. Confirm that latches and locks engage accurately and securely 
without forcing or binding.

B. Lubricate hardware and other moving parts.

END OF SECTION
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SECTION 323300

SITE FURNISHINGS

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:
1. Seating.
2. Tables.
3. Trash receptacles.

1.3 ACTION SUBMITTALS

A. Manufacturer's Literature: Submit copies of each of manufacturer's material descriptions, 
dimensions, details, and installation instructions for the following. Submit manufacturer's 
material descriptions for primer coat and finish coat.

1.4 INFORMATIONAL SUBMITTALS

A. Complete Shop Drawings for the installation of 6' backless bench.

B. Complete Shop Drawings for the installation of 6' bench with back.

C. Complete Shop Drawings for the installation of ADA picnic table with benches.

D. Complete Shop Drawings for the installation of 4' Granite Block Seat.

E. Complete Shop Drawings for the installation of trash receptacle with metal hood.
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1.5 CLOSEOUT SUBMITTALS

A. Maintenance Data: For site furnishings to include in maintenance manuals.

B. The Contractor shall furnish and deliver standard written manufacturer's guarantee in Owner's 
name covering all materials and workmanship under this Section 323300, Site Furnishings, in 
addition to, and not in lieu of, guarantee requirements set forth under Section 010000, 
GENERAL REQUIREMENTS, and other liabilities which the Contractor may have by law or 
other provisions of the Contract Documents.

C. Supplier shall pay for repairs of any damage to any part of the project caused by defects in his 
work and for any repair to the materials or equipment caused by replacement. All repairs are to
be done to the satisfaction of the Owner’s Representative.

D. Any part of the work installed under this contract requiring excessive maintenance shall be 
considered as being defective, and shall be replaced by the Supplier during the one year 
guarantee period at no cost to the Owner.

PART 2 PRODUCTS

2.1 SEATING

A. 72" long backless bench, surface mount, Thermally Modified Red Oak wood slats with black 
supports.
1. Model #6B-115TMR as manufactured by Dumor, Inc.

a. P.O. Box 142 Mifflintown, PA 17059.
b. Phone: 1.800.598.4018.

2. Color: to be selected by owner.
3. Or approved equal.

B. 72" long bench w/ back, Thermally Modified Red Oak wood slats with black supports. 
Surface mount & in-ground mount, see schedule for quantities of each.
1. Model #34TMR as manufactured by Dumor, Inc.
2. Color: to be selected by owner.
3. Or approved equal.

C. 4'L Granite Block Seat.
1. Granite Block Seats to be sourced from Swenson Stone Works.

a. 508-533-2882.
2. Granite Type: to be selected by owner.
3. Or approved equal.
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2.2 TABLES

A. 8' long ADA picnic table, surface mount, Thermally Modified Red Oak wood slats with Black 
supports.
1. Model #67-079-68-1 as manufactured by DuMor, Inc.

a. P.O. Box 142, Mifflintown, PA 17059.
b. Phone: 1.800.598.4018.

2. Color: to be selected by owner.
3. Or approved equal.

2.3 TRASH RECEPTACLES

A. 55 Gal round black steel trash receptacle with dome lid, surface mount .
1. Model #CN-R/R-55 as manufactured by Pilot Rock,

a. R.J. Thomas Mfg. Co. Inc.
PO Box 946
Cherokee, IA 51012-0946.

b. Phone: 1.800.762.5002.
c. Lid: CN-2755.
d. Cable Kit: CK-5 (Qty: 2).

2. Or approved equal.

2.4 FABRICATION

A. Factory Assembly: Factory assemble components to greatest extent possible to minimize field 
assembly. Clearly mark units for assembly in the field.

2.5 GENERAL FINISH REQUIREMENTS

A. Appearance of Finished Work: Noticeable variations in same piece are unacceptable. 
Variations in appearance of adjoining components are acceptable if they are within the range 
of approved Samples and are assembled or installed to minimize contrast.
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PART 3 EXECUTION

3.1 EXAMINATION

A. Examine areas and conditions, with Installer present, for compliance with requirements for 
correct and level finished grade, mounting surfaces, installation tolerances, and other 
conditions affecting performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. Comply with manufacturer's written installation instructions unless more stringent 
requirements are indicated. Complete field assembly of site furnishings where required.

B. All metal inserts, anchor slots, anchors, anchor bolts, fastenings, and other fastening devices, 
for attachment of site improvement items to pavements, except as otherwise specified under 
other Sections of this Specification, shall be in specified, provided, delivered installed and 
paid for under the work of this Section 02800, Site Furnishings.

C. Unless otherwise indicated, install site furnishings after landscaping and paving have been 
completed.

D. Free-standing site improvement items shall be set plumb and horizontal regardless of the pitch
of the finished surrounding grade unless otherwise shown on the Contract Documents.

E. The Contractor shall be responsible for timing the delivery of site improvement items so as to 
minimize the on-site storage time prior to installation. All stored materials are the 
responsibility of the Contractor and shall be protected from weather, careless handling and 
vandalism.

F. Contractor shall be responsible for the correct location of site improvement items. Take 
particular care to maintain shapes, plumb and level during the pouring of concrete.

G. All Work shall be accurately set to established lines and elevations and rigidly set in place to 
supporting construction.
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H. Install site furnishings level, plumb, true, and positionedat locations after final aproval in the 
field by Owner's Representative.

I. Post Setting: Set cast-in support posts in concrete footing with smooth top, shaped to shed 
water. Protect portion of posts above footing from concrete splatter. Verify that posts are set 
plumb or at correct angle and are aligned and at correct height and spacing. Hold posts in 
position during placement and finishing operations until concrete is sufficiently cured.

END OF SECTION
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SECTION 329113

SOIL PREPARATION

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Requirements, apply to 
this Section.

1.2 SUMMARY

A. Section includes planting soils specified by composition of the mixes.

B. Related Requirements:
1. Section 329200 "Turf and Grasses" for placing planting soil for turf and grasses.
2. Section 329300 "Plants" for placing planting soil for plantings.

1.3 ALLOWANCES

A. and testing are part of testing and inspecting allowance.

1.4 UNIT PRICES

A. Work of this Section is affected by cubic yard.

1.5 DEFINITIONS

A. Backfill: The earth used to replace or the act of replacing earth in an excavation. This can be 
amended or unamended soil as indicated.

B. CEC: Cation exchange capacity.

C. Compost: The product resulting from the controlled biological decomposition of organic 
material that has been sanitized through the generation of heat and stabilized to the point that 
it is beneficial to plant growth.
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D. Imported Soil: Soil that is transported to Project site for use.

E. Manufactured Soil: Soil produced by blending soils, sand, stabilized organic soil amendments,
and other materials to produce planting soil.

F. Organic Matter: The total of organic materials in soil exclusive of undecayed plant and animal 
tissues, their partial decomposition products, and the soil biomass; also called "humus" or 
"soil organic matter."

G. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified
as specified with soil amendments and perhaps fertilizers to produce a soil mixture best for 
plant growth.

H. RCRA Metals: Hazardous metals identified by the EPA under the Resource Conservation and 
Recovery Act.

I. Subgrade: Surface or elevation of subsoil remaining after excavation is complete, or the top 
surface of a fill or backfill before planting soil is placed.

J. Subsoil: Soil beneath the level of subgrade; soil beneath the topsoil layers of a naturally 
occurring soil profile, typified by less than 1 percent organic matter and few soil organisms.

K. Surface Soil: Soil that is present at the top layer of the existing soil profile. In undisturbed 
areas, surface soil is typically called "topsoil"; but in disturbed areas such as urban 
environments, the surface soil can be subsoil.

L. USCC: U.S. Composting Council.

1.6 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project.

1.7 ACTION SUBMITTALS

A. Product Data: For each type of product.
1. Include recommendations for application and use.
2. Include test data substantiating that products comply with requirements.
3. Include sieve analyses for aggregate materials.
4. Material Certificates: For each type of soil amendment and fertilizer topsoil before 

delivery to the site, according to the following:
a. Manufacturer's qualified testing agency's certified analysis of standard products.
b. Analysis of fertilizers, by a qualified testing agency, made according to AAPFCO 
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methods for testing and labeling and according to AAPFCO's SUIP #25.
c. Analysis of nonstandard materials, by a qualified testing agency, made according to 

SSSA methods, where applicable.

1.8 INFORMATIONAL SUBMITTALS

1.9 QUALITY ASSURANCE

1.10 SOIL-SAMPLING REQUIREMENTS

A. General: Extract soil samples according to requirements in this article.

B. Sample Collection and Labeling: Have samples taken and labeled by Contractor in presence of
Architect under the direction of the testing agency.
1. Number and Location of Samples: Minimum of three representative soil samples from 

varied locations where directed by Architect for each soil to be used or amended for 
landscaping purposes.

2. Procedures and Depth of Samples: as directed by testing laboratory.
3. Division of Samples: Split each sample into two, equal parts. Send half to the testing 

agency and half to Owner for its records.
4. Labeling: Label each sample with the date, location keyed to a site plan or other location 

system, visible soil condition, and sampling depth.

1.11 DELIVERY, STORAGE, AND HANDLING

A. Packaged Materials: Deliver packaged materials in original, unopened containers showing 
weight, certified analysis, name and address of manufacturer, and compliance with state and 
Federal laws if applicable.

B. Bulk Materials:
1. Do not dump or store bulk materials near structures, utilities, walkways and pavements, 

or on existing turf areas or plants.
2. Provide erosion-control measures to prevent erosion or displacement of bulk materials, 

discharge of soil-bearing water runoff, and airborne dust reaching adjacent properties, 
water conveyance systems, or walkways.

3. Do not move or handle materials when they are wet or frozen.
4. Accompany each delivery of bulk fertilizers and soil amendments with appropriate 

certificates.
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PART 2 PRODUCTS

2.1 MATERIALS

2.2 ORGANIC SOIL AMENDMENTS

A. Compost: Well-composted, stable, and weed-free organic matter produced by composting 
feedstock, and bearing USCC's "Seal of Testing Assurance," and as follows:
1. Reaction: pH of 5.5 to 8.
2. Soluble-Salt Concentration: Less than 4 dS/m.
3. Moisture Content: 35 to 55 percent by weight.
4. Organic-Matter Content: 50 to 60 percent of dry weight.
5. Particle Size: Minimum of 98 percent passing through a 1/2-inch sieve.

2.3 FERTILIZERS

A. Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting 
of fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea 
formaldehyde, phosphorous, and potassium in the following composition:
1. Composition: 1 lb/1000 sq. ft. of actual nitrogen, 4 percent phosphorous, and 2 percent 

potassium, by weight.
2. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil 

reports from a qualified testing agency.

B. Slow-Release Fertilizer: Granular or pelleted fertilizer consisting of 50 percent water-
insoluble nitrogen, phosphorus, and potassium in the following composition:
1. Composition: 20 percent nitrogen, 10 percent phosphorous, and 10 percent potassium, by 

weight.
2. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil 

reports from a qualified testing agency.

PART 3 EXECUTION

3.1 GENERAL

A. Place planting soil and fertilizers according to requirements in other Specification Sections.

B. Verify that no foreign or deleterious material or liquid such as paint, paint washout, concrete 
slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, paint thinner, 
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turpentine, tar, roofing compound, or acid has been deposited in planting soil.

C. Proceed with placement only after unsatisfactory conditions have been corrected.

3.2 PLACING AND MIXING PLANTING SOIL OVER EXPOSED SUBGRADE

A. General: Apply and mix unamended soil with amendments on-site to produce required
planting soil. Do not apply materials or till if existing soil or subgrade is frozen, muddy, or
excessively wet.

B. Subgrade Preparation: Till subgrade to a minimum depth of 4 inches. Remove stones larger
than 1-1/2 inches in any dimension and sticks, roots, rubbish, and other extraneous matter and
legally dispose of them off Owner's property.
1. Apply, add soil amendments, and mix approximately half the thickness of unamended

soil over prepared, loosened subgrade according to "Mixing" Paragraph below. Mix
thoroughly into top 2 inches 4 inches of subgrade. Spread remainder of planting soil.

C. Mixing: Spread unamended soil to total depth indicated on Drawings, but not less than
required to meet finish grades after mixing with amendments and natural settlement. Do not
spread if soil or subgrade is frozen, muddy, or excessively wet.
1. Amendments: Apply soil amendments and fertilizer, if required, evenly on surface, and

thoroughly blend them with unamended soil to produce planting soil.
a. Mix with dry soil before mixing fertilizer.
b. Mix fertilizer with planting soil no more than seven days before planting.

2. Lifts: Apply and mix unamended soil and amendments in lifts not exceeding 8 inches in
loose depth for material compacted by compaction equipment, and not more than 6
inches in loose depth for material compacted by hand-operated tampers.

D. Compaction: Compact each blended lift of planting soil to 75 to 82 percent of maximum
Standard Proctor density according to ASTM D 698 and tested in-place except where a
different compaction value is indicated on Drawings.

E. Finish Grading: Grade planting soil to a smooth, uniform surface plane with loose, uniformly
fine texture. Roll and rake, remove ridges, and fill depressions to meet finish grades.

3.3 PROTECTION

A. Protection Zone: Identify protection zones according to Section 015639 "Temporary Tree and
Plant Protection."
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B. Protect areas of in-place soil from additional compaction, disturbance, and contamination. 
Prohibit the following practices within these areas except as required to perform planting 
operations:
1. Storage of construction materials, debris, or excavated material.
2. Parking vehicles or equipment.
3. Vehicle traffic.
4. Foot traffic.
5. Erection of sheds or structures.
6. Impoundment of water.
7. Excavation or other digging unless otherwise indicated.

C. If planting soil or subgrade is overcompacted, disturbed, or contaminated by foreign or 
deleterious materials or liquids, remove the planting soil and contamination; restore the 
subgrade as directed by Architect and replace contaminated planting soil with new planting 
soil.

3.4 CLEANING

A. Protect areas adjacent to planting-soil preparation and placement areas from contamination. 
Keep adjacent paving and construction clean and work area in an orderly condition.

B. Remove surplus soil and waste material including excess subsoil, unsuitable materials, trash, 
and debris and legally dispose of them off Owner's property unless otherwise indicated.
1. Dispose of excess subsoil and unsuitable materials on-site where directed by Owner.

END OF SECTION
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SECTION 329119

LANDSCAPE GRADING

PART 1 GENERAL

1.1 SUMMARY

A. Section Includes:
1. Final grade topsoil for finish landscaping.

B. Related Sections:
1. Section 312200 - Earth Moving.
2. Section 312213 - Rough Grading.
3. Section 329200 - Turf and Grasses.

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT

A. Topsoil:
1. Basis of Measurement: By Cubic Yard (CY).
2. Basis of Payment: Includes excavating existing topsoil, supplying topsoil materials, 

stockpiling, preparing and scarifying substrate surface, placing where required, and 
rolling.

1.3 SUBMITTALS

A. Section 013300 - Submittal Procedures: Submittal procedures.

B. Samples: Submit, in air-tight containers, 1 cup sample of loam to testing laboratory.

C. Materials Source: Submit name of imported materials source.

1.4 QUALITY ASSURANCE

A. Furnish each topsoil material from single source throughout the Work.

B. Perform Work in accordance with RIDOT Standard Specifications for Road & Bridge 
Construction, latest edition.



Providence Parks Department 329119
Site Improvements at George Araujo 
Playground

LANDSCAPE GRADING

329119 - 2

PART 2 PRODUCTS

2.1 MATERIAL

A. Topsoil:
1. High quality loam, blended with compost and screened to be free of rocks and other 

debris with a 3/4 inch sieve.

PART 3 EXECUTION

3.1 EXAMINATION

A. Section 010000 - General Requirements: Verification of existing conditions before starting 
work.

B. Verify substrate base has been contoured and compacted.

3.2 PREPARATION

A. Protect landscaping and other features remaining as final Work.

B. Protect existing structures, sidewalks, utilities, paving, and curbs.

3.3 SUBSTRATE PREPARATION

A. Eliminate uneven areas and low spots.

B. Remove debris, loose roots, branches, stones, in excess of 1/2 inch in size. Remove 
contaminated subsoil.

C. Scarify surface to depth of 3 inches where topsoil is scheduled. Scarify in areas where 
equipment used for hauling and spreading topsoil has compacted subsoil.

3.4 PLACING TOPSOIL

A. Place topsoil in areas where seeding, to thickness as scheduled. Place topsoil during dry 
weather.

B. Fine grade topsoil to eliminate rough or low areas. Maintain profiles and contour of subgrade.
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C. Remove roots, weeds, rocks, and foreign material while spreading.

D. Manually spread topsoil close to plant material, and path to prevent damage.

E. Roll placed topsoil.

F. Remove surplus subsoil and topsoil from site.

G. Leave stockpile area and site clean and raked, ready to receive landscaping.

3.5 TOLERANCES

A. Section 01000 - General Requirements: Tolerances.

B. Top of Topsoil: Plus or minus 1/2 inch.

3.6 PROTECTION OF INSTALLED WORK

A. Section 010000 - General Requirements: Requirements for protecting finished Work.

B. Prohibit construction traffic over topsoil.

3.7 SCHEDULES

A. Compacted topsoil thicknesses:
1. Seeded Grass: 6 inches.
2. When meeting existing grade, gradually reduce depth of topsoil so that an even gradient 

is achieved.

END OF SECTION



Providence Parks Department 329200
Site Improvements at George Araujo 
Playground

TURF AND GRASSES

329200 - 1

SECTION 329200

TURF AND GRASSES

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Requirements, apply to 
this Section.

1.2 SUMMARY

A. Section Includes:
1. Seeding.
2. Hydroseeding.

B. Related Requirements:
1. Section 329300 "Plants" for trees, shrubs, ground covers, and other plants as well as 

border edgings and mow strips.

1.3 DEFINITIONS

A. Finish Grade: Elevation of finished surface of planting soil.

B. Pesticide: A substance or mixture intended for preventing, destroying, repelling, or mitigating 
a pest. Pesticides include insecticides, miticides, herbicides, fungicides, rodenticides, and 
molluscicides. They also include substances or mixtures intended for use as a plant regulator, 
defoliant, or desiccant.

C. Pests: Living organisms that occur where they are not desired or that cause damage to plants, 
animals, or people. Pests include insects, mites, grubs, mollusks (snails and slugs), rodents 
(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses.

D. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified
with soil amendments and perhaps fertilizers to produce a soil mixture best for plant growth. 
See Section 329113 "Soil Preparation" and drawing designations for planting soils.

E. Subgrade: The surface or elevation of subsoil remaining after excavation is complete, or the 
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top surface of a fill or backfill before planting soil is placed.

1.4 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.5 INFORMATIONAL SUBMITTALS

A. Certification of Seed: From seed vendor for each seed monostand or mixture, stating the 
botanical and common name, percentage by weight of each species and variety, and 
percentage of purity, germination, and weed seed. Include the year of production and date of 
packaging.

B. Product Certificates: For fertilizers, from manufacturer.

1.6 CLOSEOUT SUBMITTALS

A. Maintenance Data: Recommended procedures to be established by Owner for maintenance of 
turf and meadows during a calendar year. Submit before expiration of required maintenance 
periods.

1.7 QUALITY ASSURANCE

1.8 DELIVERY, STORAGE, AND HANDLING

A. Seed and Other Packaged Materials: Deliver packaged materials in original, unopened 
containers showing weight, certified analysis, name and address of manufacturer, and 
indication of compliance with state and Federal laws, as applicable.

B. Bulk Materials:
1. Do not dump or store bulk materials near structures, utilities, walkways and pavements, 

or on existing turf areas or plants.
2. Provide erosion-control measures to prevent erosion or displacement of bulk materials; 

discharge of soil-bearing water runoff; and airborne dust reaching adjacent properties, 
water conveyance systems, or walkways.

3. Accompany each delivery of bulk materials with appropriate certificates.
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1.9 FIELD CONDITIONS

A. Planting Restrictions: Plant during one of the following periods. Coordinate planting periods 
with initial maintenance periods to provide required maintenance from date of Substantial 
Completion.
1. Spring: April 15th - June 1st.
2. Fall: September 1st - October 15th.

B. Weather Limitations: Proceed with planting only when existing and forecasted weather 
conditions permit planting to be performed when beneficial and optimum results may be 
obtained. Apply products during favorable weather conditions according to manufacturer's 
written instructions.

PART 2 PRODUCTS

2.1 SEED MIXES

A. Use the following seed mix for Lawn areas:
1. Lawn/Disturbed Areas - Parks Mix:

a. 30% Improved Perennial Rye.
b. 30% Turf Type Tall Fescue.
c. 35% Chewings Fescue.
d. 5% Miniature or Dutch White Clover.

2. Low-Mow Mix.
a. 70% Creeping Red Fescue.
b. 15% Improved Per. Rye.
c. 15% Birdsfoot Trefoil.

3. Available from:
a. Allen's Seed Store - 693 S County Trail Exeter, RI 02822 Phone: 401-294-2722.
b. Approved Equal.

2.2 FERTILIZERS

A. Slow-Release Fertilizer: Granular or pelleted fertilizer consisting of 50 percent water-
insoluble nitrogen, phosphorus, and potassium in the following composition:
1. Composition: fertilizer to have a ratio of 18 Nitrogen (N) - 0 Phosphorous (P) - 12 

Potassium (K).
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2.3 EROSION-CONTROL MATERIALS

A. Bedding Straw: clean, dry and free of weed seeds.

B. Non-asphaltic tackifier: guar gum or approved equal.

C. Erosion-Control Blankets: Double Net Straw/Coconut Biodegradable Rolled fiber mat, as 
manufactured by East Coast Erosion Control (www.eastcoasterosion.com, 443 Bricker Road 
Bernville, PA 19506, 1.800.582.4005 +1.610.488.8496 Fax +1.610.488.8494) or approved 
equal.
1. The ECSC-2B™ is made with uniformly distributed 70% agricultural straw, 30% coconut

fiber and two organic jute nets securely sewn together with biodegradable
thread.

2. Secure erosion control blankets with 6" steel landscape staples or approved equal.

PART 3 EXECUTION

3.1 EXAMINATION

A. Examine areas to be planted for compliance with requirements and other conditions affecting 
installation and performance of the Work.
1. Verify that no foreign or deleterious material or liquid such as paint, paint washout, 

concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, 
paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil within 
a planting area.

2. Suspend planting operations during periods of excessive soil moisture until the moisture 
content reaches acceptable levels to attain the required results.

3. Uniformly moisten excessively dry soil that is not workable or which is dusty.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

C. If contamination by foreign or deleterious material or liquid is present in soil within a planting
area, remove the soil and contamination as directed by Architect and replace with new 
planting soil.

3.2 PREPARATION

A. Protect structures; utilities; sidewalks; pavements; and other facilities, trees, shrubs, and 
plantings from damage caused by planting operations.
1. Protect adjacent and adjoining areas from hydroseeding and hydromulching overspray.
2. Protect grade stakes set by others until directed to remove them.



Providence Parks Department 329200
Site Improvements at George Araujo 
Playground

TURF AND GRASSES

329200 - 5

B. Install erosion-control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust to adjacent properties and walkways.

3.3 TURF AREA PREPARATION

A. General: Prepare planting area for soil placement and mix planting soil according to Section 
32 91 19 - Landscape Grading.

B. Placing Planting Soil: Place and mix planting soil in place over exposed subgrade.
1. Reduce elevation of planting soil to allow for soil thickness of sod.

C. Moisten prepared area before planting if soil is dry. Water thoroughly and allow surface to dry 
before planting. Do not create muddy soil.

D. Before planting, obtain Landscape Architect's acceptance of finish grading; restore planting 
areas if eroded or otherwise disturbed after finish grading.

3.4 PREPARATION FOR EROSION-CONTROL MATERIALS

A. Prepare area as specified in "Turf Area Preparation" Article.

B. For erosion-control mats, install planting soil in two lifts, with second lift equal to thickness of
erosion-control mats. Install erosion-control mat and fasten as recommended by material 
manufacturer.

C. Fill cells of erosion-control mat with planting soil and compact before planting.

D. For erosion-control blanket or mesh, install from top of slope, working downward, and as 
recommended by material manufacturer for site conditions. Fasten as recommended by 
material manufacturer.

E. Moisten prepared area before planting if surface is dry. Water thoroughly and allow surface to 
dry before planting. Do not create muddy soil.

3.5 HYDROSEEDING

A. Hydroseeding: Mix specified seed, fertilizer, and fiber mulch in water, using equipment 
specifically designed for hydroseed application. Continue mixing until uniformly blended into 
homogeneous slurry suitable for hydraulic application.
1. Mix slurry with fiber-mulch manufacturer's recommended tackifier.
2. Spray-apply slurry uniformly to all areas to be seeded in a one-step process. Apply slurry 
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at a rate so that mulch component is deposited at not less than 1500-lb/acre dry weight, 
and seed component is deposited at not less than the specified seed-sowing rate (5-7 
lbs/1000 sq ft).

3.6 TURF MAINTENANCE

A. General: Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming, 
replanting, and performing other operations as required to establish healthy, viable turf. Roll, 
regrade, and replant bare or eroded areas and remulch to produce a uniformly smooth turf. 
Provide materials and installation the same as those used in the original installation.
1. Fill in as necessary soil subsidence that may occur because of settling or other processes. 

Replace materials and turf damaged or lost in areas of subsidence.
2. In areas where mulch has been disturbed by wind or maintenance operations, add new 

mulch and anchor as required to prevent displacement.
3. Apply treatments as required to keep turf and soil free of pests and pathogens or disease. 

Use integrated pest management practices whenever possible to minimize the use of 
pesticides and reduce hazards.

B. Watering: Install and maintain temporary piping, hoses, and turf-watering equipment to 
convey water from sources and to keep turf uniformly moist to a depth of 4 inches.
1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or 

mulch. Lay out temporary watering system to avoid walking over muddy or newly 
planted areas.

2. Water turf with fine spray at a minimum rate of 1 inch per week unless rainfall 
precipitation is adequate.

C. Mowing/Cutting:
1. Turf areas (seeded or sodded):

a. Mow turf as soon as top growth is tall enough to cut. Repeat mowing to maintain 
specified height without cutting more than one-third of grass height. Remove no 
more than one-third of grass-leaf growth in initial or subsequent mowings. Do not 
delay mowing until grass blades bend over and become matted. Do not mow when 
grass is wet. Schedule initial and subsequent mowings to maintain the following 
grass height:
1) Mow Lawn Areas to a height of 2 to 3 inches.
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3.7 SATISFACTORY TURF

A. Turf installations shall meet the following criteria as determined by Architect:
1. Satisfactory Seeded Turf: At end of maintenance period, a healthy, uniform, close stand 

of grass has been established, free of weeds and surface irregularities, with coverage 
exceeding 90 percent over any 10 sq. ft. and bare spots not exceeding 5 by 5 inches.

2. Satisfactory Sodded Turf: At end of maintenance period, a healthy, well-rooted, even-
colored, viable turf has been established, free of weeds, open joints, bare areas, and 
surface irregularities.

B. Use specified materials to reestablish turf that does not comply with requirements, and 
continue maintenance until turf is satisfactory.

3.8 CLEANUP AND PROTECTION

A. Promptly remove soil and debris created by turf work from paved areas. Clean wheels of 
vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved areas.

B. Remove surplus soil and waste material, including excess subsoil, unsuitable soil, trash, and 
debris, and legally dispose of them off Owner's property.

C. Erect temporary fencing or barricades and warning signs as required to protect newly planted 
areas from traffic. Maintain fencing and barricades throughout initial maintenance period and 
remove after plantings are established.

D. Remove nondegradable erosion-control measures after grass establishment period.

END OF SECTION
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SECTION 329300

PLANTS

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Requirements, apply to 
this Section.

1.2 SUMMARY

A. Section Includes:
1. Plants.
2. Tree stabilization.
3. Tree-watering devices.

B. Related Requirements:
1. Section 015639 "Temporary Tree and Plant Protection" for protecting, trimming, pruning,

repairing, and replacing existing trees to remain that interfere with, or are affected by, 
execution of the Work.

2. Section 329119 "Landscape Grading" for preparation of planting beds.

1.3 DEFINITIONS

A. Backfill: The earth used to replace or the act of replacing earth in an excavation.

B. Balled and Burlapped Stock: Plants dug with firm, natural balls of earth in which they were 
grown, with a ball size not less than diameter and depth recommended by ANSI Z60.1 for type
and size of plant required; wrapped with burlap, tied, rigidly supported, and drum laced with 
twine with the root flare visible at the surface of the ball as recommended by ANSI Z60.1.

C. Finish Grade: Elevation of finished surface of planting soil.

D. Pesticide: A substance or mixture intended for preventing, destroying, repelling, or mitigating 
a pest. Pesticides include insecticides, miticides, herbicides, fungicides, rodenticides, and 
molluscicides. They also include substances or mixtures intended for use as a plant regulator, 
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defoliant, or desiccant. Some sources classify herbicides separately from pesticides.

E. Pests: Living organisms that occur where they are not desired or that cause damage to plants, 
animals, or people. Pests include insects, mites, grubs, mollusks (snails and slugs), rodents 
(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses.

F. Planting Area: Areas to be planted.

G. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified
with soil amendments and perhaps fertilizers to produce a soil mixture best for plant growth. 
See Section 329113 "Soil Preparation" for drawing designations for planting soils.

H. Plant; Plants; Plant Material: These terms refer to vegetation in general, including trees, 
shrubs, vines, ground covers, ornamental grasses, bulbs, corms, tubers, or herbaceous 
vegetation.

I. Root Flare: Also called "trunk flare." The area at the base of the plant's stem or trunk where 
the stem or trunk broadens to form roots; the area of transition between the root system and 
the stem or trunk.

J. Stem Girdling Roots: Roots that encircle the stems (trunks) of trees below the soil surface.

K. Subgrade: The surface or elevation of subsoil remaining after excavation is complete, or the 
top surface of a fill or backfill before planting soil is placed.

1.4 COORDINATION

A. Coordination with Turf Areas (Lawns): Plant trees, shrubs, and other plants after finish grades 
are established and before planting turf areas unless otherwise indicated.
1. When planting trees, shrubs, and other plants after planting turf areas, protect turf areas, 

and promptly repair damage caused by planting operations.

1.5 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.6 ACTION SUBMITTALS

A. Product Data: For each type of product.
1. Plant Materials: Include quantities, sizes, quality, and sources for plant materials.
2. Plant Photographs: Include color photographs in digital 3- by 5-inch print format of each 
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required species and size of plant material as it will be furnished to Project. Take 
photographs from an angle depicting true size and condition of the typical plant to be 
furnished. Include a scale rod or other measuring device in each photograph. For species 
where more than 20 plants are required, include a minimum of three photographs 
showing the average plant, the best quality plant, and the worst quality plant to be 
furnished. Identify each photograph with the full scientific name of the plant, plant size, 
and name of the growing nursery.

1.7 INFORMATIONAL SUBMITTALS

A. Qualification Data: For landscape Installer. Include list of similar projects completed by 
Installer demonstrating Installer's capabilities and experience. Include project names, 
addresses, and year completed, and include names and addresses of owners' contact persons.

B. Product Certificates: For each type of manufactured product, from manufacturer, and 
complying with the following:
1. Manufacturer's certified analysis of standard products.
2. Analysis of other materials by a recognized laboratory made according to methods 

established by the Association of Official Analytical Chemists, where applicable.

C. Sample Warranty: For special warranty.

1.8 QUALITY ASSURANCE

A. Installer Qualifications: A qualified landscape installer whose work has resulted in successful 
establishment of plants.
1. Professional Membership: Installer shall be a member in good standing of either the 

Professional Landcare Network or the American Nursery and Landscape Association.
2. Experience: Five years' experience in landscape installation in addition to requirements in

Section 014000 "Quality Requirements."
3. Installer's Field Supervision: Require Installer to maintain an experienced full-time 

supervisor on Project site when work is in progress.
4. Personnel Certifications: Installer's field supervisor or personnel assigned to the Work 

shall have certification in one or all of the following categories from the Professional 
Landcare Network:
a. Landscape Industry Certified Technician - Exterior.
b. Landscape Industry Certified Interior.
c. Landscape Industry Certified Horticultural Technician.

5. Pesticide Applicator: State licensed, commercial.
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B. Provide quality, size, genus, species, and variety of plants indicated, complying with 
applicable requirements in ANSI Z60.1.
1. Selection of plants purchased under allowances is made by Architect, who tags plants at 

their place of growth before they are prepared for transplanting.

C. Measurements: Measure according to ANSI Z60.1. Do not prune to obtain required sizes.
1. Trees and Shrubs: Measure with branches and trunks or canes in their normal position. 

Take height measurements from or near the top of the root flare for field-grown stock and
container-grown stock. Measure main body of tree or shrub for height and spread; do not 
measure branches or roots tip to tip. Take caliper measurements 6 inches above the root 
flare for trees up to 4-inch caliper size, and 12 inches above the root flare for larger sizes.

2. Other Plants: Measure with stems, petioles, and foliage in their normal position.

D. Plant Material Observation: Architect may observe plant material either at place of growth or 
at site before planting for compliance with requirements for genus, species, variety, cultivar, 
size, and quality. Architect may also observe trees and shrubs further for size and condition of 
balls and root systems, pests, disease symptoms, injuries, and latent defects and may reject 
unsatisfactory or defective material at any time during progress of work. Remove rejected 
trees or shrubs immediately from Project site.
1. Notify Architect of sources of planting materials seven days in advance of delivery to 

site.

1.9 DELIVERY, STORAGE, AND HANDLING

A. Packaged Materials: Deliver packaged materials in original, unopened containers showing 
weight, certified analysis, name and address of manufacturer, and indication of compliance 
with state and Federal laws if applicable.

B. Bulk Materials:
1. Do not dump or store bulk materials near structures, utilities, walkways and pavements, 

or on existing turf areas or plants.
2. Provide erosion-control measures to prevent erosion or displacement of bulk materials; 

discharge of soil-bearing water runoff; and airborne dust reaching adjacent properties, 
water conveyance systems, or walkways.

3. Accompany each delivery of bulk materials with appropriate certificates.

C. Deliver bare-root stock plants within 24 hours of digging. Immediately after digging up bare-
root stock, pack root system in wet straw, hay, or other suitable material to keep root system 
moist until planting. Transport in covered, temperature-controlled vehicles, and keep plants 
cool and protected from sun and wind at all times.

D. Do not prune trees and shrubs before delivery. Protect bark, branches, and root systems from 
sun scald, drying, wind burn, sweating, whipping, and other handling and tying damage. Do 
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not bend or bind-tie trees or shrubs in such a manner as to destroy their natural shape. Provide 
protective covering of plants during shipping and delivery. Do not drop plants during delivery 
and handling.

E. Handle planting stock by root ball.

F. Apply antidesiccant to trees and shrubs using power spray to provide an adequate film over 
trunks (before wrapping), branches, stems, twigs, and foliage to protect during digging, 
handling, and transportation.
1. If deciduous trees or shrubs are moved in full leaf, spray with antidesiccant at nursery 

before moving and again two weeks after planting.

G. Wrap trees and shrubs with burlap fabric over trunks, branches, stems, twigs, and foliage to 
protect from wind and other damage during digging, handling, and transportation.

H. Deliver plants after preparations for planting have been completed, and install immediately. If 
planting is delayed more than six hours after delivery, set plants and trees in their appropriate 
aspect (sun, filtered sun, or shade), protect from weather and mechanical damage, and keep 
roots moist.
1. Set balled stock on ground and cover ball with soil, peat moss, sawdust, or other 

acceptable material.
2. Do not remove container-grown stock from containers before time of planting.
3. Water root systems of plants stored on-site deeply and thoroughly with a fine-mist spray. 

Water as often as necessary to maintain root systems in a moist, but not overly wet 
condition.

1.10 FIELD CONDITIONS

A. Field Measurements: Verify actual grade elevations, service and utility locations, irrigation 
system components, and dimensions of plantings and construction contiguous with new 
plantings by field measurements before proceeding with planting work.

B. Planting Restrictions: Plant during one of the following periods. Coordinate planting periods 
with maintenance periods to provide required maintenance from date of Substantial 
Completion.
1. Spring Planting: March 15 - May 15.
2. Fall Planting: Sep 1-Nov 15.

C. Weather Limitations: Proceed with planting only when existing and forecasted weather 
conditions permit planting to be performed when beneficial and optimum results may be 
obtained. Apply products during favorable weather conditions according to manufacturer's 
written instructions and warranty requirements.
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1.11 WARRANTY

A. Special Warranty: Installer agrees to repair or replace plantings and accessories that fail in 
materials, workmanship, or growth within specified warranty period.
1. Failures include, but are not limited to, the following:

a. Death and unsatisfactory growth, except for defects resulting from abuse, lack of 
adequate maintenance, or neglect by Owner.

b. Structural failures including plantings falling or blowing over.
c. Faulty performance of tree stabilization edgings and tree grates.
d. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering.
2. Warranty Periods: From date of planting completion.

a. Trees, Shrubs, Vines, and Ornamental Grasses: 12 months.
3. Include the following remedial actions as a minimum:

a. Immediately remove dead plants and replace unless required to plant in the 
succeeding planting season.

b. Replace plants that are more than 25 percent dead or in an unhealthy condition at 
end of warranty period.

c. A limit of one replacement of each plant is required except for losses or 
replacements due to failure to comply with requirements.

d. Provide extended warranty for period equal to original warranty period, for replaced 
plant material.

PART 2 PRODUCTS

2.1 PLANT MATERIAL

A. General: Furnish nursery-grown plants true to genus, species, variety, cultivar, stem form, 
shearing, and other features indicated in Plant List, Plant Schedule, or Plant Legend indicated 
on Drawings and complying with ANSI Z60.1; and with healthy root systems developed by 
transplanting or root pruning. Provide well-shaped, fully branched, healthy, vigorous stock, 
densely foliated when in leaf and free of disease, pests, eggs, larvae, and defects such as knots,
sun scald, injuries, abrasions, and disfigurement.
1. Trees with damaged, crooked, or multiple leaders; tight vertical branches where bark is 

squeezed between two branches or between branch and trunk ("included bark"); crossing 
trunks; cut-off limbs more than 3/4 inch in diameter; or with stem girdling roots are 
unacceptable.

2. Collected Stock: Do not use plants harvested from the wild, from native stands, from an 
established landscape planting, or not grown in a nursery unless otherwise indicated.

B. Provide plants of sizes, grades, and ball or container sizes complying with ANSI Z60.1 for 
types and form of plants required. Plants of a larger size may be used if acceptable to 
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Architect, with a proportionate increase in size of roots or balls.

C. Root-Ball Depth: Furnish trees and shrubs with root balls measured from top of root ball, 
which begins at root flare according to ANSI Z60.1. Root flare shall be visible before planting.

D. Labeling: Label each plant of each variety, size, and caliper with a securely attached, 
waterproof tag bearing legible designation of common name and full scientific name, 
including genus and species. Include nomenclature for hybrid, variety, or cultivar, if applicable
for the plant.

E. If formal arrangements or consecutive order of plants is indicated on Drawings, select stock 
for uniform height and spread, and number the labels to assure symmetry in planting.

2.2 MULCHES

A. Organic Mulch: Free from deleterious materials and suitable as a top dressing of trees and 
shrubs, consisting of one of the following:
1. Type: Ground or shredded bark Wood and bark chips.
2. Size Range: 3 inches minimum.
3. Color: Natural. No color dyed mulch.

B. Compost Mulch: Well-composted, stable, and weed-free organic matter, pH of 5.5 to 8; 
moisture content 35 to 55 percent by weight; 100 percent passing through a 1-inch sieve; 
soluble-salt content of 2 to 5 dS/m; not exceeding 0.5 percent inert contaminants and free of 
substances toxic to plantings; and as follows:
1. Organic Matter Content: 50 to 60 percent of dry weight.
2. Feedstock: Agricultural, food, or industrial residuals; biosolids; yard trimmings; or 

source-separated or compostable mixed solid waste.

2.3 TREE-STABILIZATION MATERIALS

A. Trunk-Stabilization Materials:
1. Upright and Guy Stakes: Rough-sawn, sound, new hardwood, free of knots, holes, cross 

grain, and other defects, 2-by-2-inch nominal by length indicated, pointed at one end.
2. Tree-Tie Webbing: UV-resistant polypropylene or nylon webbing with brass grommets.
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2.4 TREE-WATERING DEVICES

A. Slow-Release Watering Device: Standard product manufactured for drip irrigation of plants 
and emptying its water contents over one week; manufactured from UV-light-stabilized nylon-
reinforced polyethylene sheet, PVC, or HDPE plastic.
1. Manufacturers:

a. Tree Gator.
b. A.M. Leonard.
c. Approved Equal.

2. Color: As selected by Architect from manufacturer's full range dark chocolateorgreen or.

2.5 MISCELLANEOUS PRODUCTS

A. Mycorrhizal Fungi: Dry, granular inoculant containing at least 5300 spores per lb of vesicular-
arbuscular mycorrhizal fungi and 95 million spores per lb of ectomycorrhizal fungi, 33 percent
hydrogel, and a maximum of 5.5 percent inert material.

B. Tree Watering Bag: provide each tree with a ARBORRAIN TOWER TREE AND PLANT 
HYDRATOR by AM Leonard (or Approved Equal) following planting. Contractor is 
responsible for filling bag when it becomes empty for during active growing seasons for 1 
year following substantial completion.

PART 3 EXECUTION

3.1 EXAMINATION

A. Examine areas to receive plants, with Installer present, for compliance with requirements and 
conditions affecting installation and performance of the Work.
1. Verify that no foreign or deleterious material or liquid such as paint, paint washout, 

concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, 
paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil within 
a planting area.

2. Verify that plants and vehicles loaded with plants can travel to planting locations with 
adequate overhead clearance.

3. Suspend planting operations during periods of excessive soil moisture until the moisture 
content reaches acceptable levels to attain the required results.

4. Uniformly moisten excessively dry soil that is not workable or which is dusty.

B. If contamination by foreign or deleterious material or liquid is present in soil within a planting
area, remove the soil and contamination as directed by Architect and replace with new 
planting soil.
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C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities and turf areas and 
existing plants from damage caused by planting operations.

B. Install erosion-control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust to adjacent properties and walkways.

3.3 PLANTING AREA ESTABLISHMENT

A. General: Prepare planting area for soil placement and mix planting soil according to 
Section 329113 "Soil Preparation." Section 329115 "Soil Preparation (Performance 
Specification)."

B. Placing Planting Soil: Place and mix planting soil in-place over exposed subgrade Place 
manufactured planting soil over exposed subgrade Blend planting soil in place.

C. Before planting, obtain Architect's acceptance of finish grading; restore planting areas if 
eroded or otherwise disturbed after finish grading.

D. Application of Mycorrhizal Fungi: At time directed by Architect, broadcast dry product 
uniformly over prepared soil at application rate according to manufacturer's written 
recommendations.

3.4 EXCAVATION FOR TREES AND SHRUBS

A. Planting Pits and Trenches: Excavate circular planting pits.
1. Excavate planting pits with sides sloping inward at a 45-degree angle. Excavations with 

vertical sides are unacceptable. Trim perimeter of bottom leaving center area of bottom 
raised slightly to support root ball and assist in drainage away from center. Do not further
disturb base. Ensure that root ball will sit on undisturbed base soil to prevent settling. 
Scarify sides of planting pit smeared or smoothed during excavation.

2. Excavate approximately three times as wide as ball diameter for stock.
3. Do not excavate deeper than depth of the root ball, measured from the root flare to the 

bottom of the root ball.
4. If area under the plant was initially dug too deep, add soil to raise it to the correct level 

and thoroughly tamp the added soil to prevent settling.
5. Maintain angles of repose of adjacent materials to ensure stability. Do not excavate 

subgrades of adjacent paving, structures, hardscapes, or other new or existing 
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improvements.
6. Maintain supervision of excavations during working hours.
7. Keep excavations covered or otherwise protected overnight, after working hours, and 

when unattended by Installer's personnel.
8. If drain tile is indicated on Drawings or required under planting areas, excavate to top of 

porous backfill over tile.

B. Backfill Soil: Subsoil and topsoil removed from excavations may be used as backfill soil 
unless otherwise indicated.

C. Obstructions: Notify Architect if unexpected rock or obstructions detrimental to trees or 
shrubs are encountered in excavations.
1. Hardpan Layer: Drill 6-inch- diameter holes, 24 inches apart, into free-draining strata or 

to a depth of 10 feet, whichever is less, and backfill with free-draining material.

D. Drainage: Notify Architect if subsoil conditions evidence unexpected water seepage or 
retention in tree or shrub planting pits.

E. Fill excavations with water and allow to percolate away before positioning trees and shrubs.

3.5 TREE, SHRUB, AND VINE PLANTING

A. Inspection: At time of planting, verify that root flare is visible at top of root ball according to 
ANSI Z60.1. If root flare is not visible, remove soil in a level manner from the root ball to 
where the top-most root emerges from the trunk. After soil removal to expose the root flare, 
verify that root ball still meets size requirements.

B. Roots: Remove stem girdling roots and kinked roots. Remove injured roots by cutting cleanly;
do not break.

C. Balled and Burlapped Stock: Set each plant plumb and in center of planting pit or trench with 
root flare 2 inches above adjacent finish grades.
1. Backfill: Planting soil. For trees, use excavated soil for backfill.
2. After placing some backfill around root ball to stabilize plant, carefully cut and remove 

burlap, rope, and wire baskets from tops of root balls and from sides, but do not remove 
from under root balls. Remove pallets, if any, before setting. Do not use planting stock if 
root ball is cracked or broken before or during planting operation.

3. Backfill around root ball in layers, tamping to settle soil and eliminate voids and air 
pockets. When planting pit is approximately one-half filled, water thoroughly before 
placing remainder of backfill. Repeat watering until no more water is absorbed.

4. Continue backfilling process. Water again after placing and tamping final layer of soil.
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D. and Stock: Set each plant plumb and in center of planting pit or trench with root flare 2 inches 
above adjacent finish grades.
1. Backfill: Planting soil. For trees, use excavated soil for backfill.
2. Carefully remove root ball from container without damaging root ball or plant.
3. Backfill around root ball in layers, tamping to settle soil and eliminate voids and air 

pockets. When planting pit is approximately one-half filled, water thoroughly before 
placing remainder of backfill. Repeat watering until no more water is absorbed.

4. Continue backfilling process. Water again after placing and tamping final layer of soil.

E. Slopes: When planting on slopes, set the plant so the root flare on the uphill side is flush with 
the surrounding soil on the slope; the edge of the root ball on the downhill side will be above 
the surrounding soil. Apply enough soil to cover the downhill side of the root ball.

3.6 TREE, SHRUB, AND VINE PRUNING

A. Remove only dead, dying, or broken branches. Do not prune for shape.

B. Do not apply pruning paint to wounds.

3.7 TREE STABILIZATION

A. Trunk Stabilization by Upright Staking and Tying: Install trunk stabilization as follows unless 
otherwise indicated:
1. Upright Staking and Tying: Stake trees with two stakes for trees up to high and 2-1/2 

inches or less in caliper; three stakes for trees less than 14 feet high and up to 4 inches in 
caliper. Space stakes equally around trees.

2. Support trees with bands of flexible ties at contact points with tree trunk. Allow enough 
slack to avoid rigid restraint of tree.

B. Root-Ball Stabilization: Install at- or below-grade stabilization system to secure each new 
planting by the root ball unless otherwise indicated.
1. Proprietary Root-Ball Stabilization Device: Install root-ball stabilization system sized and

positioned as recommended by manufacturer unless otherwise indicated and according to 
manufacturer's written instructions.

3.8 PLANTING AREA MULCHING

A. Mulch backfilled surfaces of planting areas and other areas indicated.
1. Trees and Treelike Shrubs in Turf Areas: Apply organic mulch ring of 3-inch average 

thickness, with 12-inch radius around trunks or stems. Do not place mulch within 6 
inches of trunks or stems.
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2. Organic Mulch in Planting Areas: Apply 3-inch average thickness of organic mulch 
extending 12 inches beyond edge of individual planting pit or trench and over whole 
surface of planting area, and finish level with adjacent finish grades. Do not place mulch 
within 3 inches of trunks or stems.

3. Mineral Mulch in Planting Areas: Apply 3-inch average thickness of mineral mulch 
extending 12 inches beyond edge of individual planting pit or trench and over whole 
surface of planting area, and finish level with adjacent finish grades. Do not place mulch 
within 3 inches of trunks or stems.

3.9 EDGING INSTALLATION

A. Shovel-Cut Edging: Separate mulched areas from turf areas, curbs, and paving with a 45-
degree, 4- to 6-inch- deep, shovel-cut edge as indicated on Drawings.

3.10 INSTALLING SLOW-RELEASE WATERING DEVICE

A. Provide one device for each tree.

B. Place device on top of the mulch at base of tree stem and fill with water according to 
manufacturer's written instructions.

3.11 PLANT MAINTENANCE

A. Maintain plantings by pruning, cultivating, watering, weeding, fertilizing, mulching, restoring 
planting saucers, adjusting and repairing tree-stabilization devices, resetting to proper grades 
or vertical position, and performing other operations as required to establish healthy, viable 
plantings.

B. Fill in, as necessary, soil subsidence that may occur because of settling or other processes. 
Replace mulch materials damaged or lost in areas of subsidence.

C. Apply treatments as required to keep plant materials, planted areas, and soils free of pests and 
pathogens or disease. Use integrated pest management practices when possible to minimize 
use of pesticides and reduce hazards. Treatments include physical controls such as hosing off 
foliage, mechanical controls such as traps, and biological control agents.
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3.12 REPAIR AND REPLACEMENT

A. General: Repair or replace existing or new trees and other plants that are damaged by 
construction operations, in a manner approved by Architect.
1. Submit details of proposed pruning and repairs.
2. Perform repairs of damaged trunks, branches, and roots within 24 hours, if approved.
3. Replace trees and other plants that cannot be repaired and restored to full-growth status, 

as determined by Architect.

3.13 CLEANING AND PROTECTION

A. During planting, keep adjacent paving and construction clean and work area in an orderly 
condition. Clean wheels of vehicles before leaving site to avoid tracking soil onto roads, 
walks, or other paved areas.

B. Remove surplus soil and waste material including excess subsoil, unsuitable soil, trash, and 
debris and legally dispose of them off Owner's property.

C. Protect plants from damage due to landscape operations and operations of other contractors 
and trades. Maintain protection during installation and maintenance periods. Treat, repair, or 
replace damaged plantings.

D. After installation and before Substantial Completion, remove nursery tags, nursery stakes, tie 
tape, labels, wire, burlap, and other debris from plant material, planting areas, and Project site.

E. At time of Substantial Completion, verify that tree-watering devices are in good working order
and leave them in place. Replace improperly functioning devices.

END OF SECTION
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1. THE SITE CONSTRUCTION FOREMAN SHALL BE DESIGNATED AS THE ON-SITE PERSONNEL
RESPONSIBLE FOR THE DAILY INSPECTION AND MAINTENANCE OF ALL ESC MEASURES AND SHALL
IMPLEMENT ALL NECESSARY MEASURES TO CONTROL EROSION AND PREVENT SEDIMENT FROM
LEAVING THE SITE.

2. THE CONTRACTOR SHALL INSTALL ALL ESC MEASURES AS SHOWN ON THE DESIGN PLANS AND AS
DETERMINED NECESSARY IN THE FIELD BY OWNER'S REPRESENTATIVE BEFORE ANY CONSTRUCTION

ACTIVITIES ARE TO BEGIN. THESE MEASURES SHALL BE CHECKED, MAINTAINED/REPLACED AS
NECESSARY DURING THE ENTIRE CONSTRUCTION PERIOD OF THE PROJECT. SUCH MEASURES
SHALL REPRESENT THE LIMIT OF WORK. WORKERS SHALL BE INFORMED THAT NO CONSTRUCTION
ACTIVITY IS TO OCCUR BEYOND THE LIMIT OF WORK AT ANY TIME THROUGH THE
CONSTRUCTION PERIOD.

3. A MINIMUM SURPLUS OF 100 FEET OF EROSION CONTROL BARRIER (SILT FENCE&/OR SILT SOCK)
SHALL BE STOCKPILED ONSITE AT ALL TIMES.

4. THE CONTRACTOR SHALL PROTECT THE ADJACENT AREA FROM SEDIMENTATION DURING PROJECT
CONSTRUCTION OPERATIONS.

5. A CONSTRUCTION EXIT SHALL BE CONSTRUCTED TO SHED DIRT FROM CONSTRUCTION VEHICLE

TIRES. THE CONSTRUCTION EXIT SHALL BE REPLACED/CLEANED AS NEEDED TO MAINTAIN ITS
EFFECTIVENESS.

6. THE LIMIT OF ALL CLEARING, GRADING AND DISTURBANCES SHALL BE KEPT TO A MINIMUM WITHIN
THE PROPOSED AREA OF CONSTRUCTION. THE CONTRACTOR SHALL PHASE THE SITE WORK IN A
MANNER TO MINIMIZE AREAS OF EXPOSED SOIL.

7. IT IS THE CONTRACTOR'S RESPONSIBILITY TO MONITOR LOCAL WEATHER REPORTS DURING
CONSTRUCTION AND PRIOR TO SCHEDULING EARTHMOVING OR OTHER CONSTRUCTION
ACTIVITIES WHICH WILL LEAVE LARGE DISTURBED AREAS UNSTABILIZED. IF INCLEMENT WEATHER IS
PREDICTED, THE CONTRACTOR SHALL USE THEIR BEST PROFESSIONAL JUDGEMENT AND SHALL BE
RESPONSIBLE FOR ENSURING THAT NECESSARY EROSION CONTROL DEVICES ARE INSTALLED AND
FUNCTIONING PROPERLY TO MINIMIZE EROSION FROM ANY IMPENDING WEATHER EVENTS.

8. SOIL ESC MEASURES SHALL BE INSPECTED AND MAINTAINED ON A WEEKLY BASIS AND AFTER EACH
RAINFALL EVENT OF 0.25 INCH OR GREATER DURING CONSTRUCTION TO ENSURE THAT THE ESC
MEASURES ARE INTACT AND FUNCTIONING PROPERLY. IDENTIFIED DEFICIENCIES SHALL BE
CORRECTED IMMEDIATELY NO LATER THAN 24 HOURS AFTER IDENTIFICATION.

EROSION & SEDIMENT CONTROL NOTES

1. INFORMATION  FOR THE EXISTING CONDITIONS PLAN WAS OBTAINED FROM GIS, AERIAL
IMAGERY, AND FIELD OBSERVATION. ALL EXISTING CONDITIONS ARE TO BE CONSIDERED
APPROXIMATE. THIS IS NOT A REGISTERED SURVEY.

2. ANY ERRORS OR DISCREPANCIES ON THE DRAWINGS, SHOP DRAWINGS, AND DETAILS ARE
TO BE BROUGHT TO THE ATTENTION OF THE OWNER'S REPRESENTATIVE BEFORE THE WORK
HAS COMMENCED.

3. THE CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFICATION OF ALL LOCATIONS AND
DIMENSIONS.  DISCREPANCIES BETWEEN LAYOUT DIMENSIONS ON PLANS AND ACTUAL
MEASUREMENTS IN FIELD ARE TO BE REPORTED TO THE OWNER'S REPRESENTATIVE BEFORE
CONSTRUCTION BEGINS.

4. THE CONTRACTOR SHALL NOTIFY THE OWNER'S REPRESENTATIVE PRIOR TO DEMOLITION OR
INSTALLATION OF ANY  PORTION OF THE SITE WORK .

5. THE CONTRACTOR SHALL STAKE OUT ALL LAYOUTS OF PROPOSED WORK FOR APPROVAL BY
THE OWNER'S REPRESENTATIVE PRIOR TO COMMENCING WORK.

6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ESTABLISHING AND MAINTAINING ALL
CONTROL POINTS AND BENCHMARKS DURING CONSTRUCTION INCLUDING BENCHMARK
LOCATIONS AND ELEVATIONS AT CRITICAL AREAS.  THE LOCATION OF ALL CONTROL POINTS
AND BENCHMARKS SHALL BE COORDINATED WITH THE OWNER'S REPRESENTATIVE.

7. UNLESS OTHERWISE SPECIFIED ON THE PLANS AND DETAILS/SPECIFICATIONS, ALL SITE
CONSTRUCTION MATERIALS AND METHODOLOGIES ARE TO CONFORM TO THE MOST RECENT
VERSION OF THE RHODE ISLAND DEPARTMENT OF TRANSPORTATION STANDARD
SPECIFICATIONS (THE RHODE ISLAND DEPARTMENT OF TRANSPORTATION STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION 2015 EDITION).

8. CONSTRUCTION SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE LAWS AND
REGULATIONS REGARDING NOISE, VIBRATION, DUST, SEDIMENTATION CONTAINMENT, AND
TRENCH WORK.

9. THE CONTRACTOR SHALL RESTORE ALL SURFACES EQUAL TO THEIR ORIGINAL CONDITION
AFTER CONSTRUCTION IS COMPLETE.  AREAS NOT DISTURBED BY CONSTRUCTION SHALL BE
LEFT NATURAL.  THE CONTRACTOR SHALL TAKE CARE TO PREVENT DAMAGE TO SHRUBS, TREES,
AND OTHER LANDSCAPING OR NATURAL FEATURES, WHEREAS THE PLANS DO NOT SHOW ALL
LANDSCAPING FEATURES. EXISTING CONDITIONS MUST BE VERIFIED BY THE CONTRACTOR IN
ADVANCE OF THE WORK.

10. ALL UNPAVED AREAS DISTURBED BY THE WORK SHALL HAVE A MINIMUM OF 4-INCHES OF

LOAM INSTALLED AND SEEDED WITH GRASS SEED AS SHOWN ON THE PLAN AND/OR
DIRECTED BY THE LANDSCAPE ARCHITECT.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR
WATERING ANY LOAM AND SEEDED AREAS UNTIL LAWN GROWTH IS ESTABLISHED AND

APPROVED BY THE LANDSCAPE ARCHITECT AND/OR OWNER'S REPRESENTATIVE.

11. THE CONTRACTOR SHALL REGULARLY INSPECT THE PERIMETER OF THE PROPERTY TO CLEAN UP
AND REMOVE ANY LOOSE CONSTRUCTION DEBRIS BEFORE IT LEAVES THE SITE.  ALL
DEMOLITION DEBRIS SHALL BE PROMPTLY REMOVED FROM THE SITE TO AN APPROVED DUMP
SITE.  ALL TRUCKS LEAVING THE SITE SHALL BE COVERED.

12. CONCRETE TRUCKS SHALL NOT BE WASHED ONSITE.  ANY CEMENT OR CONCRETE DEBRIS LEFT
IN THE DISTURBED AREA SHALL BE REMOVED BY HAND AT THE CONTRACTOR'S EXPENSE.

13. IF ANY DEVIATION OR ALTERATION OF THE WORK PROPOSED ON THESE DRAWINGS IS
REQUIRED, THE CONTRACTOR IS TO IMMEDIATELY CONTACT AND COORDINATE WITH THE
LANDSCAPE ARCHITECT AND THE OWNER'S REPRESENTATIVE.

14. AT THE END OF CONSTRUCTION, THE CONTRACTOR SHALL REMOVE ALL CONSTRUCTION
DEBRIS AND SURPLUS MATERIAL FROM THE SITE.  A THOROUGH INSPECTION OF THE WORK
PERIMETER IS TO BE MADE AND ALL DISCARDED MATERIALS, BLOWN OR WATER CARRIED
DEBRIS, SHALL BE COLLECTED AND REMOVED FROM THE SITE.

15. THE CONTRACTOR IS RESPONSIBLE FOR SECURING THE SITE FOR THE SAFETY OF THE GENERAL
PUBLIC AND TO PROTECT PROPERTY AGAINST VANDALISM AND THEFT.

16. THE CONTRACTOR MUST OBTAIN ALL REQUIRED CITY, STATE AND FEDERAL PERMITS.

17. THE PROVIDENCE PARKS DEPARTMENT ASSUMES NO RESPONSIBILITY IF THE WORK IS NOT
INSTALLED AS PER THE PLANS OR IF FIELD CHANGES ARE MADE WITHOUT THE KNOWLEDGE
AND APPROVAL OF THE OWNER'S REPRESENTATIVE.

N

1. ALL NEW PLANT MATERIALS SHALL CONFORM TO THE MINIMUM GUIDELINES ESTABLISHED
FOR NURSERY STOCK PUBLISHED BY THE AMERICAN ASSOCIATION OF NURSERYMEN, INC. IN
ADDITION, ALL NEW PLANT MATERIAL FOR THE PROJECT SHALL BE OF SPECIMEN QUALITY.

2. ALL NEW PLANTS TO BE BALLED AND BURLAPPED OR CONTAINER GROWN, UNLESS
OTHERWISE NOTED ON THE PLANT LIST.

3. THE CONTRACTOR SHALL SUPPLY ALL NEW PLANT MATERIAL IN QUANTITIES SUFFICIENT TO
COMPLETE THE PLANTING SHOWN ON THE DRAWINGS.

4. ANY PROPOSED SUBSTITUTIONS OF PLANT SPECIES SHALL BE MADE WITH PLANTS OF
EQUIVALENT OVERALL FORM, HEIGHT, BRANCHING HABIT, FLOWER, LEAF, COLOR, FRUIT AND
CULTURE, AND ONLY AFTER WRITTEN APPROVAL OF THE LANDSCAPE ARCHITECT.

5. ALL NEW PLANTS SHALL BE TAGGED AND APPROVED BY THE LANDSCAPE ARCHITECT AT THE
NURSERY PRIOR TO DIGGING OR DELIVERY TO THE SITE.

6. CONTRACTOR SHALL LOCATE AND VERIFY ALL EXISTING UTILITY LINES PRIOR TO PLANTING
AND SHALL REPORT ANY CONFLICTS TO THE LANDSCAPE ARCHITECT.

7. STAKE LOCATIONS OF ALL PROPOSED PLANTING FOR APPROVAL BY THE LANDSCAPE
ARCHITECT PRIOR TO THE COMMENCEMENT OF PLANTING. INDIVIDUAL STAKES SHALL BE
PLACED FOR TREES AND SHRUBS.  EDGE OF PLANTING BEDS SHALL BE PAINTED.  NOTIFY
LANDSCAPE ARCHITECT 24 HOURS PRIOR TO DESIRED APPROVAL.

8. ALL NEW PLANTS SHALL BE SUPPLIED AND INSTALLED DURING THE PERIODS OF APRIL 1 -

JUNE 15 AND/OR SEPTEMBER 1 - NOVEMBER 15 PER SPECIFICATIONS.
9. PREPARE ALL INDIVIDUAL TREE PITS AND SHRUB PLANTING BEDS TO A MINIMUM DEPTH OF

EIGHTEEN INCHES (18”) WITH SPECIFIED PLANTING MIX: 50% SCREENED TOPSOIL, 40%
EXISTING SOIL AND 10% COMPOST. BLEND COMPOST INTO TOP 4” OF SOIL. PLANTING MIX
SHALL BE FREE OF LUMPS, STONES, PLANTS, ROOTS, AND OTHER FOREIGN MATTER.

10. ALL SHRUB BEDS AND INDIVIDUAL TREE PITS SHALL RECEIVE THREE (3) INCHES OF BARK
MULCH PER SPECIFICATIONS. PERENNIAL AND GROUNDCOVER BEDS SHALL RECEIVE TWO
INCHES (2”). PROVIDE LANDSCAPE ARCHITECT WITH SAMPLE FOR APPROVAL.

11. ALL BURLAP, TWINE AND WIRE SHALL BE COMPLETELY REMOVED OR CUT AWAY AT TIME OF
INSTALLATION.

12. PRUNE TREES IN ACCORDANCE WITH THE SPECIFICATIONS.
13. PLANT WARRANTY SHALL BE FOR ONE FULL GROWING SEASON FROM THE TIME OF

SUBSTANTIAL COMPLETION.
14. LANDSCAPE CONTRACTOR SHALL BE RESPONSIBLE FOR REPLACING ALL DAMAGED, STOLEN,

DEAD, DECLINING OR LOST MATERIAL UNTIL COMPLETION OF MAINTENANCE PERIODS OR
GUARANTEE PERIODS.

15. IF NO IRRIGATION SYSTEM IS PLANNED, AN APPROPRIATE WATERING SCHEDULE SHALL BE
ESTABLISHED BY THE LANDSCAPE CONTRACTOR FOR ALL PLANT MATERIAL BASED UPON
PLANT SPECIES REQUIREMENTS AND PROVIDED IN WRITING TO THE LANDSCAPE ARCHITECT
AND OWNER FOR REVIEW AND APPROVAL.  THE APPROVED SCHEDULE SHOULD BE
FOLLOWED UNTIL COMPLETION OF PLANT MAINTENANCE PERIODS OR WARRANTY PERIODS.

16. ALL VEGETATION AND DEBRIS SHALL BE REMOVED FROM PROPOSED PLANTING AREAS PRIOR
TO PLANTING AND BACKFILLING. CONTRACTOR SHALL REMOVE ALL WEEDS AND DEBRIS
FROM SITE AS WORK PROGRESSES AND UNTIL COMPLETION OF PLANT MAINTENANCE
PERIODS OR WARRANTY PERIODS.

17. ALL AREAS TO BE SEEDED OR SODDED SHALL RECEIVE SIX INCHES (6”) OF LOAM, MEASURED
AFTER INSTALLATION, PRIOR TO SEEDING.

18. ALL EXISTING LAWN AREAS DESIGNED TO REMAIN SHALL BE AERATED, FERTILIZED AND
OVERSEEDED, AS DIRECTED BY THE LANDSCAPE ARCHITECT.

19. IN ADDITION TO LOCATIONS DEFINED FOR SEED ON THE PLANTING PLAN, THE CONTRACTOR
SHALL BE RESPONSIBLE FOR SEEDING ANY DISTURBED AREAS.

20. A DETAILED PLANT MAINTENANCE MANUAL SHALL BE ESTABLISHED BY THE LANDSCAPE
CONTRACTOR FOR ALL PLANT MATERIAL BASED UPON PLANT SPECIES REQUIREMENTS AND
PROVIDED IN WRITING TO THE LANDSCAPE ARCHITECT AND OWNER FOR REVIEW AND
APPROVAL.  INFORMATION THEREIN SHALL INCLUDE REQUIRED PRUNING SCHEDULE,
FERTILIZING AND PROPOSED INTEGRATED PEST MANAGEMENT (IPM) AS NECESSARY. THE
APPROVED MAINTENANCE SHOULD BE FOLLOWED UNTIL COMPLETION OF PLANT
MAINTENANCE PERIODS OR WARRANTY PERIODS.

21. LANDSCAPE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING CLOSE COORDINATION WITH
OWNER, GENERAL CONTRACTOR, RELATED SUBCONTRACTORS, LANDSCAPE ARCHITECT, AND
ALL SITE WORK RELATED ITEMS.

DEMOLITION PLAN GENERAL NOTES

1. ALL SITE PREPARATION NECESSARY TO COMPLETE THIS PROJECT IS THE SOLE RESPONSIBILITY
OF THE CONTRACTOR UNLESS OTHERWISE NOTED.  REFER TO SHEET L-3 FOR DIVISION OF
SITE PREPARATION WORK TO BE DONE.

2. IT IS THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE WITH PROVIDENCE PARKS
DEPARTMENT STAFF TO DEVELOP A SUITABLE DEMOLITION PLAN, WHICH WILL MINIMIZE
PARK DISTURBANCE AND ALLOW ALL FACILITIES TO REMAIN IN OPERATION DURING THE
ENTIRETY OF CONSTRUCTION.

3. UNLESS OTHERWISE NOTED, THE CONTRACTOR IS RESPONSIBLE FOR THE RELOCATION,
DEMOLITION, REMOVAL AND DISPOSAL, IN A LOCATION APPROVED BY ALL GOVERNING
AUTHORITIES, OF ALL EXISTING SITE ELEMENTS AND STRUCTURES INCLUDING BUT NOT
LIMITED TO BITUMINOUS CONCRETE, CEMENT CONCRETE, GRAVEL, CURBS, WALKWAYS,
SIDEWALKS, BERMS, FENCES, BOLLARDS, POSTS, PLANTING BEDS, TREES, SHRUBS, UTILITIES,
DRAINAGE STRUCTURES AND ALL OTHER STRUCTURES SHOWN WITHIN THE LIMITS, AND
WHERE NEEDED, TO ALLOW FOR NEW CONSTRUCTION. ALL ELEMENTS TO BE REMOVED
SHALL BE UNDERCUT TO SUITABLE MATERIAL AND BROUGHT TO GRADE WITH SUITABLE
COMPACTED FILL MATERIAL PER SPECIFICATIONS.

4. THE CONTRACTOR IS RESPONSIBLE FOR REMOVING ALL DEBRIS FROM THE SITE AND
DISPOSING OF THE DEBRIS IN A PROPER AND LEGAL MANNER.

5. THE CONTRACTOR IS SPECIFICALLY CAUTIONED THAT THE LOCATION AND.OR ELEVATION
OF EXISTING UTILITIES AND STRUCTURES AS SHOWN ON THESE PLANS ARE BASED ON
RECORDS OF VARIOUS UTILITY COMPANIES, AND WHEREVER POSSIBLE, MEASUREMENTS
TAKEN IN THE FIELD. THIS INFORMATION IS NOT TO BE RELIED UPON AS BEING EXACT OR
COMPLETE. THE LOCATION OF ALL UNDERGROUND UTILITIES AND STRUCTURES SHALL BE
VERIFIED IN THE FIELD BY THE CONTRACTOR PRIOR TO THE START OF CONSTRUCTION. THE
CONTRACTOR MUST CONTACT THE APPROPRIATE UTILITY COMPANY, ANY GOVERNING
PERMITTING AUTHORITY IN THE CITY, AND "DIGSAFE" (1-800-344-7233) AT LEAST 72
HOURS PRIOR TO ANY EXCAVATION WORK IN PREVIOUSLY UNALTERED AREAS TO REQUEST
EXACT FIELD LOCATION OF UTILITIES.  IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR
TO RESOLVE CONFLICTS BETWEEN THE PROPOSED UTILITIES AND FIELD-LOCATED UTILITIES
AND SHALL REPORT ANY DISCREPANCIES TO THE LANDSCAPE ARCHITECT IMMEDIATELY.  THE
OWNER ASSUMES NO RESPONSIBILITY FOR DAMAGES INCURRED AS A RESULT OF UTILITIES
OMITTED, INCOMPLETELY OR INACCURATELY SHOWN. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR MAINTAINING ACCURATE RECORDS OF THE LOCATION AND ELEVATION
OF ALL WORK INSTALLED AND EXISTING UTILITIES FOUND DURING CONSTRUCTION FOR THE
PREPARATION OF THE AS-BUILT PLAN.

6. THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING ALL EXISTING UTILITIES IN WORKING
ORDER AND FREE FROM DAMAGE DURING THE ENTIRE DURATION OF THE PROJECT. ALL
COST RELATED TO THE REPAIR OF UTILITIES SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR. EXCAVATION REQUIRED WITHIN THE PROXIMITY OF EXISTING UTILITY LINES
SHALL BE DONE BY HAND.  CONTRACTOR SHALL REPAIR ANY DAMAGE TO EXISTING UTILITY
LINE OR STRUCTURES INCURRED DURING CONSTRUCTION OPERATIONS AT NO COST TO THE
OWNER.

7. THE CONTRACTOR SHALL MAINTAIN CONTINUOUS ACCESS AND OPERATION FOR
SURROUNDING FACILITIES, AS DEEMED BY THE OWNER, AT ALL TIMES DURING DEMOLITION
OF THE EXISTING FACILITIES.

8. PRIOR TO DEMOLITION OCCURRING, ALL EROSION CONTROL DEVICES AND TREE
PROTECTIVE MEASURES ARE TO BE INSTALLED.

LAYOUT NOTES

1. ALL LINES AND DIMENSIONS ARE PARALLEL OR PERPENDICULAR TO THE LINES FROM WHICH
THEY ARE MEASURED UNLESS OTHERWISE INDICATED.

2. STORAGE AREAS FOR CONTRACTOR'S EQUIPMENT AND MATERIALS SHALL BE ON AND
WITHIN LIMITS OF WORK AS SHOWN ON THE PLANS AND AS APPROVED BY THE
OWNER'S REPRESENTATIVE.

3. CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS IN THE FIELD AND REPORT ANY
DISCREPANCIES IN THE PLAN TO THE OWNER'S REPRESENTATIVE PRIOR TO STARTING
WORK.

4. ALL LAYOUTS FOR WALKS AND PATHS SHALL BE ADEQUATELY STAKED BY THE
CONTRACTOR AND APPROVED BY THE OWNER'S REPRESENTATIVE PRIOR TO
CONSTRUCTION.

5. ALL PLACEMENT OF SITE FURNISHINGS, BOULDERS, PLAY STRUCTURES AND OUTDOOR
FITNESS EQUIPMENT  TO BE APPROVED BY LANDSCAPE ARCHITECT PRIOR TO
INSTALLATION.

PLANTING NOTES

9. SOIL STOCKPILES LEFT OVERNIGHT SHALL BE SURROUNDED ON THEIR PERIMETERS WITH SILT SOCK.

10. DISTURBED AREAS AND SLOPES SHALL NOT BE LEFT UNATTENDED OR EXPOSED FOR EXCESSIVE
PERIODS OF TIME SUCH AS THE INACTIVE WINTER SEASON. THE CONTRACTOR SHOULD PROVIDE
APPROPRIATE STABILIZATION PRACTICES ON ALL DISTURBED AREAS AS SOON AS POSSIBLE BUT
NOT MORE THAN 14 DAYS AFTER THE CONSTRUCTION ACTIVITY IN THAT AREA HAS TEMPORARILY
OR PERMANENTLY CEASED. TEMPORARY AREAS HAVING A SLOPE GREATER THAN 3:1 SHALL BE
REINFORCED WITH EROSION BLANKETS OR APPROVED EQUAL UNTIL THE SITE IS PROPERLY
STABILIZED. TEMPORARY SWALES MAY ALSO BE REQUIRED IF DETERMINED NECESSARY IN THE FIELD
BY OWNER'S REPRESENTATIVE.

11.  THE CONTRACTOR SHALL CONTAIN ALL SEDIMENT ONSITE. ALL EXITS FROM THE SITE WILL BE
SWEPT AS NECESSARY INCLUDING ANY SEDIMENT TRACKING. PAVED AREAS SHALL BE SWEPT AS
NEEDED TO REMOVE SEDIMENT AND POTENTIAL POLLUTANTS WHICH MAY ACCUMULATE DURING
SITE WORK.

12. ACCUMULATED SEDIMENT SHALL BE REMOVED FROM ALL ESC MEASURES AND DISPOSED OF IN A
PRE-APPROVED LOCATION BY THE CONTRACTOR.

13. DUST SHALL BE CONTROLLED BY WATERING OR OTHER APPROVED METHODS AS NECESSARY.

GENERAL CONSTRUCTION  NOTES
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R&D PLASTIC PLAY EDGING
(BY OTHERS)

R&S (2) SWING WEAR MATS
(BY OTHERS)

R&D C.L.F POSTS, MESH & FOOTINGS
(BY OTHERS)

R&D EXISTING PLAY STRUCTURE, POSTS &
FOOTINGS ( BY OTHERS)

R&D TREE, TYP. (BY OTHERS)

ADD ALT 1:
R&D C.L.F POSTS, MESH & FOOTINGS

(BY OTHERS)
BASE BID:

R&D C.L.F MESH TO LIMITS SHOWN
(BY OTHERS)

R&D C.L.F MESH, POSTS AND FOOTINGS
TO LIMITS SHOWN

(BY OTHERS)

R&S PLAQUE & GRANITE SURROUNDS
(BY OTHERS)

R&D PIPE RAILING, POSTS &
FOOTINGS, COMPLETE (BY OTHERS)

R&D CONCRETE STEPS, TYP.
(BY OTHERS)

R&D PIPE RAILING & FOOTINGS TO LIMITS
SHOWN (BY OTHERS)

R&D C.L.F GATE & POSTS, COMPLETE
(BY OTHERS)

R&D TRASH RECEPTACLE, TYP. (BY OTHERS)

R&D PIPE RAILING, POSTS & FOOTINGS,
COMPLETE (BY OTHERS)

R&D CONCRETE RETAINING WALL,
COMPLETE (BY OTHERS)

R&D CONCRETE RETAINING WALL &
PAVING TO LIMITS SHOWN, COMPLETE
(BY OTHERS)

EXISTING SITE TREES TO REMAIN & BE
PROTECTED. UTILIZE HAND DIGGING
FOR REMOVALS IN ADJACENCY, TYP.

(BY OTHERS)

R&D EWF PLAYGROUND SURFACING
(BY OTHERS)

STOCKPILE BIKE RACK (BY OTHERS)

R&D SERVICE GATES, POSTS & FOOTINGS
(BY OTHERS)

SALVAGE CONCRETE BLOCK RETAINING
WALL, COMPLETE

(BY OTHERS)

R&D BENCH & FOOTINGS, TYP.
(BY OTHERS)

R&D SWINGS, POSTS & FOOTINGS
(BY OTHERS)

R&D CONCRETE PAVING, COMPLETE, TYP.
(BY OTHERS)

R&D SHRUBS, TYP.
(BY OTHERS)
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DEMOLITION PLAN LEGEND

LIMIT OF WORK

TREE PROTECTION FENCE

SAWCUT

R&D EX. CONCRETE PAVING
(BY OTHERS)

R&D POURED IN PLACE PAVING
(BY OTHERS)

R&D EWF SURFACING
(BY OTHERS)

R&D WALL, COMPLETE
(BY OTHERS)

0

SCALE: 1"=8'

4' 8' 16'

NOTES:
1. ALL DEMOLITION WORK TO BE PERFORMED BY OTHERS UNLESS SPECIFIED.
2. PROVIDE TREE PROTECTION UNLESS PROVIDED BY PARKS.

CRITICAL ROOT ZONE. NO STOCKPILING OR HEAVY MACHINERY

SENSITIVE DEMOLITION AREA WITHIN
CRITICAL ROOT ZONE. HAND REMOVAL
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LIMIT OF FENCE OR WALL REMOVALSILT SOCK L-3
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EXISTING TREE/SHRUB TO BE
REMOVED (BY OTHERS)
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Dura Heat River Birch

#7 CONT. X
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CF 1 Cornus florida 'Appalachian Snow'
Appaclachian Snow Flowering Dogwood

7/8' B&B X

TC 1 Tilia cordata 'Greenspire'
Greenspire Littleleaf Linden

2-2.5" Cal. LIMB TO 7'

OV 1 Ostrya virginiana
American Hophornbeam

2-2.5" Cal. X
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COMMON NAME

SIZE NOTES

PLANT SCHEDULE SEEDING LEGEND
MULCH RING AROUND TREE

BPA 1 Buddleja x 'Pugster Amethyst'
Pugster Amethyst Butterfly Bush

#3 CONT. 36" O.C.
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2" ASPHALT SURFACE COURSE, 9.5 HMA

1-2% CROSS-SLOPE, TYP

LOAM & SEED EDGE OF
WALKWAY, TYP

3" TYP

NOTE: PAVEMENT SHALL BE INSTALLED IN ACCORDANCE WITH RIDOT STANDARD SPECIFICATIONS
FOR ROAD AND BRIDGE CONSTRUCTION - AUGUST 2024 EDITION

FLUSH

4" LOAM, FEATHER INTO EX. GRADE, TYP

CROSS-SECTION

FLUSH

18"

6"

12"

UNDISTURBED SUBGRADE

6" COMPACTED GRAVEL BASE,
95% MOD-PROCTOR DENSITY;
INSTALL IN (2) EQ. LIFTS

2" ASPHALT PAVING
ROLLED INTO PLACE

12" EWF MULCH

FINISHED GRADE18"

6"

1
8
"

ADJACENT SURFACE VARIES.
REFER TO MATERIALS PLAN.

SUBGRADE

FINISH GRADE

V
A

R
IE

S

PRE-CAST CONCRETE CURB WITH
3

4" RADIUS (TYP.)

6" COMPACTED BASE

COMPACTED SUBGRADE OR FILL

4000 PSI AIR ENTRAINED CONCRETE

W/ FIBERGLASS REINFORCEMENT

6" COMPACTED AGGREGATE BASE

FINISH GRADE OF MULCH 34"  BELOW CONCRETE

CONTROL JOINT EXPANSION JOINT

1
4" Wx1"D TOOLED JOINT W 14"
RADIUS,  SPACING AS SHOWN
ON LAYOUT PLAN

1
2" W CORK EXPANSION JOINT, 20'
O.C. SPACING OR AS SHOWN

SECTION ELEVATION

6
"

4
"

12" OF EWF MULCH

1
2
"

6"6"

CONCRETE HAUNCH ADJACENT TO EWF
MULCH AREAS ONLY

COMPACTED SUBGRADE
(95% STD. PROCTOR)

4" DEPTH 4000 PSI AIR ENTRAINED CONCRETE

COMPACTED AGGREGATE BASE

FIBERGLASS REINFORCEMENT

6"

4"

CONTROL JOINT EXPANSION JOINT

R1
4"

1
2"x4" CORK JOINT MATERIAL,
SEE SPECS

1" DEPTH, TYP

1
4"W TOOLED JOINT
WITH RADIUS EDGE

1
4" RADIUS AT EDGES OF WALK, TYP

NOTES:
1. CONCRETE TO BE MEDIUM BROOM FINISH UNLESS OTHERWISE NOTED
2. CONTROL JOINTS TO BE TOOLED, NOT SAWED UNLESS OTHERWISE NOTED
3. EXPANSION JOINTS TO ALWAYS BE FORMED AND DOWELED, SAWED JOINTS NOT ACCEPTABLE
4. SEE SPECS FOR CONCRETE MIX REQUIREMENTS

SECTION ELEVATION

ADJACENT SLABS POURED
SEPARATELY, TYP

5
8"x18" SMOOTH DOWEL W/

SPEED DOWEL SLEEVE, 12" O.C., TYP

UNDISTURBED SUBGRADE

COMPACTED ENGINEERED WOOD FIBER
MULCH INSTALLED IN 6" LIFTS.
MUST COMPLY WITH ASTM STANDARDS:
FI292 FOR IMPACT ABSORBPTION, F2075
FOR MATERIAL PURITY AND F1951 FOR
WHEELCHAIR ACCESS.

FINISHED GRADE OF MULCH AFTER

SETTLING/COMPACTION

NOTES:
1. RAKE, LEVEL, AND WET EWF SURFACE OF EACH LAYER BEFORE COMPACTION.
2. COMPACT EACH LAYER WITH A MECHANICAL COMPACTOR.
3. CHANGE DIRECTION 90° BETWEEN EACH LAYER AND REPEAT UNTIL SPECIFIED THICKNESS IS ACHIEVED.

EDGE OF USE ZONE

6"

12" MIN
TRANSITION

6"

6"

2 2" ASPHALT PAVING
NTS 3 ASPHALT ROLL DOWN EDGE

NTS

4 4" CONCRETE PAVING
NTS 5 CONCRETE HAUNCH

NTS 6 PRECAST CONCRETE CURB
NTS

7 EWF PLAYGROUND SURFACING
NTS 8 3" EWF SURFACING WITHIN CRITICAL ROOT ZONE

NTS

1 TREE PROTECTION DEVICES (BY OTHERS)
NTS

TIMBER TO BE OAK OR BLACK LOCUST

12-18" Ø; BARK REMOVED BY HAND,
ROUTER AND SAND CUT ENDS (TYP)

FINISHED GRADE

NOTE: HEIGHT AND
LAYOUT TO BE
APPROVED IN THE
FIELD PRIOR TO
INSTALLATION

6" COMPACTED GRAVEL BASE

UNDISTURBED SUBGRADE

TIMBER EDGING DETAIL

1
2
-

2
0
"

3
3
"

16-18"Ø x 5'L LOG LAID HORIZONTALLY
(SEE PLAN FOR LOCATIONS)

SAND PLAY AREA DETAIL

FINISHED GRADE

9" CLEAN, WASHED PLAY SAND

UNDISTURBED SUBGRADE

NON-WOVEN GEO-TEXTILE, CUT
OPENINGS FOR TIMBER

8" CONCRETE CRADLE. SECURE LOGS TO
CONC. BASE WITH PINS.

9 NATURE PLAY - SAND AREA (CUSTOM)
NTS

UNDISTURBED SUBGRADE

COMPACTED ENGINEERED WOOD FIBER
MULCH INSTALLED IN 6" LIFTS.

FINISHED GRADE OF MULCH AFTER

SETTLING/COMPACTION

NOTES:
1. FALL ZONES MUST NOT SIT WITHIN CRITICAL ROOT ZONES.
2. RAKE, LEVEL, AND WET EWF SURFACE OF EACH LAYER BEFORE COMPACTION.
3. COMPACT EACH LAYER WITH A MECHANICAL COMPACTOR.
4. CHANGE DIRECTION 90° BETWEEN EACH LAYER AND REPEAT UNTIL SPECIFIED THICKNESS IS ACHIEVED.

3"

3" MIN
TRANSITION

6"

EDGE OF EXISTING CRITICAL ROOT ZONE
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Construction
Details 2

L-8
8

S-2 SURFACE
MOUNT, INSTALL PER
MANUFACTURER'S
SPECIFICATIONS.

THERMALLY MODIFIED RED
OAK S4S EE SLATS,
NATURAL FINISH, TYP

1
8
"

NEW OR EXISTING
CONCRETE PAD, TYP

3
0
"

1
8
"

S-1 EMBEDMENT, INSTALL
PER MANUFACTURER'S
SPECIFICATIONS.

6" COMPACTED GRAVEL

Ø12" 4000 PSI POURED
CONCRETE FOOTING

UNDISTURBED SUBGRADE

1
8
"

SURFACE MOUNT

IN-GROUND MOUNT

DETAIL APPLIES TO

BENCH W/ BACK &
BACKLESS BENCH
(SHOWN), TYP

ARTIFICIAL TURF, SEE DETAIL
11, THIS SHEET

EX. CONC WALL, TYP

SAWCUT EX. ASPHALT, TYP

THERMALLY MODIFIED RED
OAK S4S EE SLATS,
NATURAL FINISH, TYP

NOTE: COLORS TO BE SELECTED BY
OWNER'S REPRESENTATIVE.

95"

12" 47"
30"65"

3
0
"

SURFACE MOUNT
S-2 (TYP)

111
8"

1
8
"

303
16" 3"

18"

811
16"

SURFACE MOUNT S-2 (TYP)

FIBER REINFORCED POURED CONCRETE
PAD (DETAIL 6, SHEET L-6)

SECTION ELEVATION

SIDE ELEVATION

12"

IPE S4S BOARDS (TYP)

CONC. ANCHORS PER MANUFACTURER'S
RECOMMENDATIONS (TYP)

111
8"

3"

811
16"

12"

NOTE: ADA MODEL SHOWN,
SPACING OF BOLTS
DIFFERS ON STANDARD
MODEL, SEE
MANUFACTURER'S DETAIL

18"x18"x48" CALEDONIA
GRANITE BENCH: THERMAL

TOP W/ RADIUS EDGES &
ROCK FACE SIDES

15"

3"
6"

FINISHED GRADE.
LOAM & SEED DISTURBED
AREA (TYP)

6" COMPACTED GRAVEL
BASE, EXTEND 6" BEYOND
FACES OF BENCH ON ALL
SIDES

UNDISTURBED SUBGRADE

15" 121
2"

FRONT ELEVATION

SIDE ELEVATION

FINISHED GRADE. 4"
CONCRETE PAVING SHOWN

REFER TO 4/L-7

FINISHED GRADE.
LOAM & SEED DISTURBED
AREA (TYP)

NOTES
1. SEE DETAIL 8/L-10 FOR CONCRETE PAD.
2. UNIT SHOULD BE SECURED TO CONCRETE PAD USING THE FOUR (4) ANCHOR HOLES.
3. 55 GAL. ROUND PERFORATED STEEL TRASH RECEPTACLE. COLOR: BLACK, MATERIAL: STEEL.
4. 27" O.D. DOME LID. COLOR: BLACK, MATERIAL: STEEL.
5. 55 GAL. 23-5/8" O.D. X 35" HT., HEAVY DUTY RIGID PLASTIC LINER.
6. 1 KIT CONTAINS (2) 36" X 18" STEEL CABLES W/ ALUMINUM SLEEVES

26-1/2"

3
6
"

ANCHOR HOLE (TYP)

27"

STEEL DOME LID CN/B-2755

30"x30" CONCRETE PAD

ELEVATION PLAN

1" TOOLED EDGE
AROUND PERIMETER
OF PAD

4
"

NOTES:
1. FENCING TO BE TIED TO TOP RAILS & LINE POSTS W/ 9GA. WIRE SPACED AT 12"
2. BRACE ALL CORNERS & TERMINAL POSTS W/ 1-3/4" DIA. BLACK VINYL COATED

STEEL PIPE AND APPROPRIATE FASTENERS.
3. ALL FENCE ELEMENTS SHALL BE OF BLACK VINYL COATED STEEL

CONSTRUCTION

POST CAP (TYP.)

2" Ø PIPE FRAME

3-1/2" DIA. TERMINAL POST (VINYL COATED STEEL PIPE)

3
8"Ø ADJUSTABLE TRUSS ROD

4'HT. 9 GA. 2" MESH BLACK VINYL CHAIN LINK FABRIC

HINGE - OPENS INTO PARK

8" Ø CONC. FOOTING

PROCESSED GRAVEL @ 90% COMPACTION

4
2
" 

M
IN

.
6
"

WIDTH VARIES

4
'

SINGLE GATE

PADLOCK COMPATIBLE LATCH

12'

8" DIA. CONC. FOOTING

CHAIN LINK FABRIC

PROCESSED GRAVEL AT 90% COMPACTION

3
'-
4
" 

M
IN

.
6
"

BACK STOP PLATE

1-5/8" DIA. FRAME (BLACK PVC COATED)

3" DIA. BLACK PVC COATED STEEL POST

POST CAP (TYP.)

TENSION BAR, TYP.

HINGE (TYP.)

LATCH

18" STEEL GROUND BAR

PVC PIPE

SURFACE MOUNT TO EX. SIDEWALK CONC.
W. CONC. ANCHORS PER MANUFACTURER'S

RECOMMENDATIONS (TYP) NOTES:
1. FENCING TO BE TIED TO TOP RAILS & LINE POSTS W/ 9GA. WIRE SPACED AT 12"
2. BRACE ALL CORNERS & TERMINAL POSTS W/ 1-3/4" DIA. BLACK VINYL COATED

STEEL PIPE AND APPROPRIATE FASTENERS
3. ALL FENCE ELEMENTS SHALL BE OF BLACK VINYL COATED STEEL

CONSTRUCTION

10' MAX. 10' MAX.

RAIL END ASSEMBLY

1-3/4" DIA. TOP RAIL
(VINYL COATED STEEL PIPE)

TENSION BAR

3-1/2" DIA. TERMINAL POST (VINYL
COATED STEEL PIPE)

8" DIA. CONC. FOOTING AT CORNER
POSTS (TYP.)

6 GA. TENSION WIRE

4' HT. 9 GA. 2" MESH BLACK VINYL
CHAIN LINK FENCE FABRIC

6" DIA. CONC. FOOTING AT
INTERMEDIATE POSTS (TYP.)

CORNER POST CAP (TYP.)

2-1/2" DIA. INTERMEDIATE POST
(VINYL COATED STEEL PIPE)

TENSION BAND, TYP.

4
2
" 

M
IN

.
6
"

4
'

PROCESSED GRAVEL AT 90%
COMPACTION

UNDISTURBED SUBGRADE

TUFFMAT ZERO-FILL MAT, SEE
PLAN FOR SIZES

FINISHED GRADE, FILL MULCH
TO TOP OF MAT (TYP)

CABLE TIE SUPPLIED BY
MANUFACTURER (TYP)

DUCKBILL ANCHOR SUPPLIED
BY MANUFACTURER (TYP)

12" EWF MULCH COMPACTED
TO 9" DEPTH

VARIES

1
2
" 

M
IN

1 6'L DUMOR BENCH - BACKLESS & BACKED
NTS 2 8'L DUMOR PICNIC TABLE - ACCESSIBLE

NTS 3 4'L GRANITE BLOCK SEAT
NTS

4 TRASH RECEPTACLE W/ METAL HOOD
NTS 6 4'H.T. BLACK VINYL COATED CHAIN LINK FENCE

NTS

7 4'W. BLACK VINYL COATED CHAIN LINK FENCE GATE
NTS 8 12' BLACK VINYL COATED CHAIN LINK SERVICE GATE

NTS

5 ADJUSTABLE BICYCLE RACK
NTS

9 SWING WEAR MAT
NTS

NOTES
1. EXISTING BIKE RACK TO BE REDUCED FROM (5) LOOPS TO (3).
2. RACK TO BE ADJUSTED BEFORE SECURED IN PLACE. ANGLE TO UTILIZE IS 60 DEGREES.
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Construction
Details 3

L-9
9

18"

EQUIPMENT POST (TYP)

12" EWF MULCH (TYP)

COMPACTED FILL (TYP)

18"x26"x20" 4000 PSI POURED
CONCRETE FOOTING (TYP)

6" COMPACTED GRAVEL BASE (TYP)

UNDISTURBED SUBGRADE (TYP)
6"

FINISHED GRADE (TYP)

20"

16"

10'-9"

22'-3"

3
'

3
'

8"

10'-1"

21'-7"

3
'

3
'

43a

43a43a

43a 43a

43a

FOOTING 43a SECTION

P.O.B. (0,0)

3 LSI #271761 APLINE SLIDE, 96" DECK - FOOTING LOCATIONS
NTS

7 LSI #152907 DECK LINK W/ BARRIERS - FOOTING LOCATIONS
NTS

NOTES
1. POST LENGTH SHALL VARY DEPENDING UPON THE INTENDED USE AND SHALL BE A MIN. OF 42"

ABOVE THE DECK HEIGHT.
2. ALL POSTS SHALL HAVE A "FINISHED GRADE MARKER" POSITIONED ON THE POST IDENTIFYING

THE 34" BURY LINE (OR 44" BURY LINE FOR POSTS FOR 96" DECKS) REQUIRED FOR CORRECT
INSTALLATION AND THE TOP OF THE LOOSE FILL PROTECTIVE SURFACING.

20"
MIN.

34"

12"

4"

12" EWF PLAYGROUND SURFACING

ARCADE CLIMBER POST

12" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED SUBGRADE (TYP)

NOTES
1. ALL POSTS SHALL HAVE A "FINISHED GRADE MARKER" POSITIONED ON THE POST IDENTIFYING

THE 34" BURY LINE (OR 44" BURY LINE FOR POSTS FOR 96" DECKS) REQUIRED FOR CORRECT
INSTALLATION AND THE TOP OF THE LOOSE FILL PROTECTIVE SURFACING.

20"
MIN.

34"

12"

4"

12" EWF PLAYGROUND SURFACING

LOTUS CLIMBER POST

12" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED SUBGRADE (TYP)

NOTES
1. POST LENGTH SHALL VARY DEPENDING UPON THE INTENDED USE AND SHALL BE A MIN. OF 42"

ABOVE THE DECK HEIGHT.
2. ALL POSTS SHALL HAVE A "FINISHED GRADE MARKER" POSITIONED ON THE POST IDENTIFYING

THE 34" BURY LINE (OR 44" BURY LINE FOR POSTS FOR 96" DECKS) REQUIRED FOR CORRECT
INSTALLATION AND THE TOP OF THE LOOSE FILL PROTECTIVE SURFACING.

20"
MIN.

34"

14"

12" EWF PLAYGROUND SURFACING

5" POST

14" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED SUBGRADE (TYP)

4"

NOTES
1. POST LENGTH SHALL VARY DEPENDING UPON THE INTENDED USE AND SHALL BE A MIN. OF 42"

ABOVE THE DECK HEIGHT.
2. ALL POSTS SHALL HAVE A "FINISHED GRADE MARKER" POSITIONED ON THE POST IDENTIFYING

THE 34" BURY LINE (OR 44" BURY LINE FOR POSTS FOR 96" DECKS) REQUIRED FOR CORRECT
INSTALLATION AND THE TOP OF THE LOOSE FILL PROTECTIVE SURFACING.

20"
MIN.

34"

12"

4"

12" EWF PLAYGROUND SURFACING

ARCADE CLIMBER POST

12" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED SUBGRADE (TYP)

4 LSI #345325 ARCADE CLIMBER W/ HAND HOLDS - FOOTING TYPES
NTS 6 LSI #152907 DECK LINK W/ BARRIERS - FOOTING TYPES

NTS

8 LSI #373471 LOTUS CLIMBER - FOOTING TYPES
NTS

1 KOMPAN 2-BAY SWING W/ ROPE NEST
NTS 2 LSI #271761 APLINE SLIDE, 96" DECK - FOOTING TYPES

NTS

5 LSI #345325 ARCADE CLIMBER W/ HAND HOLDS - FOOTING LOCATIONS
NTS

9 LSI #373471 LOTUS CLIMBER - FOOTING LOCATIONS
NTS
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Construction
Details 4

L-10
10

NOTES
1. ALL POSTS SHALL HAVE A "FINISHED GRADE MARKER" POSITIONED ON THE POST IDENTIFYING

THE 34" BURY LINE (OR 44" BURY LINE FOR POSTS FOR 96" DECKS) REQUIRED FOR CORRECT
INSTALLATION AND THE TOP OF THE LOOSE FILL PROTECTIVE SURFACING.

20"
MIN.

40" DECK - 38"
48" DECK - 30"

12"

4"

12" EWF PLAYGROUND SURFACING

VERTICAL LADDER POST

12" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED SUBGRADE (TYP)

NOTES
1. ALL POSTS SHALL HAVE A "FINISHED GRADE MARKER" POSITIONED ON THE POST IDENTIFYING

THE 34" BURY LINE (OR 44" BURY LINE FOR POSTS FOR 96" DECKS) REQUIRED FOR CORRECT
INSTALLATION AND THE TOP OF THE LOOSE FILL PROTECTIVE SURFACING.

2. SUFFICIENT PROTECTIVE SURFACING MUST COVER HARDWARE TO SATISFY FALL HEIGHT
REQUIREMENTS.

STEP SUPPORT DECK SUPPORT

20"
MIN.

4"

34"

20"
MIN.

4"

34"

12" EWF PLAYGROUND SURFACING

STEP SUPPORT

DECK SUPPORT

COMPACTED FILL OR UNDISTURBED SUBGRADE

4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE
20"

34"

12"

20"

34"

12"

12" EWF PLAYGROUND SURFACING

9"
TOP OF SLIDING

SURFACE(2) 38" x 11
4" BHCS W/PIN

LIMITED THREAD BOLTS

(2) 38" FLAT WASHERS

(2) RUBBER BUSHINGS
(2) 38" FLAT WASHERS

SLIDE SECTION

SLIDING SURFACE

MID-SUPPORT EXIT FOOTER

12" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED
SUBGRADE

DIRECT BURY / MID-SUPPORTS DIRECT BURY / EXIT SECTION

NOTES
1. SUFFICIENT PROTECTIVE SURFACING MUST COVER HARDWARE TO SATISFY FALL HEIGHT

REQUIREMENTS.

20"
MIN.

4"

32"

85°

12"
TOP OF

SEAT

GUSSET

12" EWF PLAYGROUND SURFACING

20" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

SPINNER SHAFT

COMPACTED FILL OR UNDISTURBED
SUBGRADE

20"
DIA.

30"
MIN.

6"

42"

30"

24"
MIN.

TO BUCKET
SEAT BOTTOM PLAYBOOSTER POST

12" EWF PLAYGROUND SURFACING

30" X 30" 4000 PSI CONCRETE FOOTING

COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED
SUBGRADE

NOTES
1. POST LENGTH SHALL VARY DEPENDING UPON THE INTENDED USE AND SHALL BE A MIN. OF 42"

ABOVE THE DECK HEIGHT.
2. ALL POSTS SHALL HAVE A "FINISHED GRADE MARKER" POSITIONED ON THE POST IDENTIFYING

THE 34" BURY LINE (OR 44" BURY LINE FOR POSTS FOR 96" DECKS) REQUIRED FOR CORRECT
INSTALLATION AND THE TOP OF THE LOOSE FILL PROTECTIVE SURFACING.

20"
MIN.

34"

14"

12" EWF PLAYGROUND SURFACING

5" POST

14" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED SUBGRADE (TYP)

4"

1 LSI #327400 O-ZONE ARRAY CLIMBER - FOOTING TYPES
NTS

4 LSI #124863 SLIDEWINDER 2 - FOOTING TYPES
NTS

3 LSI #152179 SADDLE SPINNER - FOOTING
NTS

5 LSI #177336 TODDLER SWING - FOOTING
NTS 6 LSI #152911 TRANSFER MODULE 48" W/ HAND HOLDS - FOOTING TYPES

NTS

7 LSI #152911 TRANSFER MODULE 48" W/ HAND HOLDS - FOOTING LOCATIONS
NTS

2 LSI #327400 O-ZONE ARRAY CLIMBER - FOOTING LOCATIONS
NTS

8 LSI #345305 VERTICAL LADDER - FOOTING
NTS 9 LSI #345305 VERTICAL LADDER - FOOTING LOCATIONS

NTS
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REMOVE ALL DEAD, DAMAGED, DISEASED AND
CROSSING BRANCHES.

GUY WEBBING ATTACHED NO HIGHER THAN 12 AND

NO LOWER THAN 13 THE HEIGHT OF THE TREE.

(3) 2"X2" HARDWOOD STAKES. DRIVE 3' INTO
GROUND OUTSIDE OF ROOTBALL WITH AT LEAST 6'
EXPOSED HEIGHT.

CUT ROPES AT TOP OF BALL; REMOVE TOP 1/3 OF

BURLAP & BALL CAGE; NON-BIODEGRADABLE
MATERIALS TO BE REMOVED.

85% COMPACTED BACKFILL MIX OF
EXCAVATED SOIL & COMPOSTED LOAM

UNDISTURBED SUBGRADE.

CUT AWAY SOIL TO EXPOSE ROOT FLARE.
INSTALL ROOTBALL 1" ABOVE FINISH GRADE.

AGED SOFTWOOD BARK MULCH 3" MIN.;
DO NOT MULCH ANY CLOSER THAN 8" TO TRUNK.

2X ROOTBALL
DIA. MIN.

PRUNE TO REMOVE DEAD OR BROKEN BRANCHES

KEEP MULCH 2" MIN. AWAY FROM TRUNK
OF PLANT

3" MULCH PER SPEC

CUT & REMOVE BURLAP FROM TOP 1/3 OF ROOT
BALL.  NON-DEGRADABLE BURLAP SHALL BE
REMOVED OR ROLLED UNDER ROOT BALL AFTER
PLACEMENT OF PLANT.
OR REMOVE FROM CONTAINER AND LOOSEN
ROOTS AROUND EDGE OF ROOTBALL.

MIN 2x ROOTBALL DIA.

TOP OF ROOT BALL SHALL
BE LEVEL WITH FINISHED

GRADE

FORM SAUCER WITH
3" CONTINUOUS RIM

BACKFILL/PREPARED
PLANTING SOIL

MIXTURE

SHRUB OR PERENNIAL PER PLAN

FINISH GRADE

HYDROSEEDED TURF MIX

FINELY GRADED HIGH
QUALITY LOAM, SCREENED
TO REMOVE STONES

UNDISTURBED SUBSOIL

*6"

NOTES:
1. USE A PROCESSED WOOD FIBER MULCH OR WOOD/PAPER BLEND
2. ADD DOLOMITIC LIME AND SPECIFIED STARTER FERTILIZER TO LOAM PRIOR TO

HYDROSEEDING
3. *DEPTH OF LOAM MAY BE LESS THAN 6" IN AREAS OF TRANSITION (FEATHERING) TO

EXISTING LAWN AND FOR REPAIR TO DISTURBED AREAS.
4. LIGHTLY DISTURBED AREAS TO BE AERATED, TOP-DRESSED W/ LOAM & SLICE-SEEDED.

GRASS SEED MIX
30% IMPROVED PERENNIAL RYE

30% TURF TYPE TALL FESCUE

30% CHEWINGS FESCUE

5% CREEPING RED FESCUE

5% MINIATURE OR DUTCH WHITE CLOVER

NATURAL WEATHERED BOULDER
WITHOUT SHARP CLEFTS OR EDGES.
LANDSCAPE ARCHITECT TO TAG
PROTOTYPE FOR USE ON SITE.

UNDISTURBED SUBGRADE

FINISHED GRADE OF EWF

SIZE VARIES*

1/3 THE HEIGHT OF BOULDER SHALL
BE BURIED BELOW FINISH GRADE

VARIES,
12-24" ABOVE

GRADE

*BOULDER SIZES & QUANTITIES:
MEDIUM: 24-30"W x 30-36"L x 24-30"H - (9)

INSTALL GRAVEL AS NEEDED TO

LIFT/STABILIZE BOULDER

NOTES
1. POST LENGTH SHALL VARY DEPENDING UPON THE INTENDED USE AND SHALL BE A MIN. OF 42"

ABOVE THE DECK HEIGHT.
2. ALL POSTS SHALL HAVE A "FINISHED GRADE MARKER" POSITIONED ON THE POST IDENTIFYING

THE 34" BURY LINE (OR 44" BURY LINE FOR POSTS FOR 96" DECKS) REQUIRED FOR CORRECT
INSTALLATION AND THE TOP OF THE LOOSE FILL PROTECTIVE SURFACING.

20"
MIN.

34"

14"

12" EWF PLAYGROUND SURFACING

5" POST

14" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED SUBGRADE (TYP)

4"

DETAIL IN
PROGRESS

20"

34"

12"

12" EWF PLAYGROUND SURFACING

SIGN POST

12" X 20" 4000 PSI CONCRETE FOOTING

4" COMPACTED GRAVEL BASE

COMPACTED FILL OR UNDISTURBED SUBGRADE (TYP)

1 LSI #179594 VIBE ROOF - FOOTING
NTS

5 ADD ALT #3: BOULDER IN EWF
NTS 6 DECIDUOUS TREE PLANTING

NTS

7 SHRUB PLANTING
NTS 8 LOAM & HYDROSEED

NTS

4 ADD ALT #1: 6' H.T. SLATTED WOOD & METAL PRIVACY FENCING
NTS

2 LSI WELCOME SIGN - FOOTING
NTS

DETAIL IN
PROGRESS

3 RESET MEMORIAL PLAQUE & GRANITE SURROUNDS
NTS


	INSTRUCTIONS FOR SUBMISSION
	BID PACKAGE CHECKLIST
	NOTICE TO VENDORS
	BID TERMS
	The following entry applies only for COMMODITY BID TERMS:

	BID FORM 1: Bidders Blank
	Name of Bidder (Firm or Individual):
	BID FORM 2: Certification of Bidder
	Upon behalf of_____________________________________________ (Firm or Individual Bidding),

	BID FORM 3: Certificate Regarding Public Records
	Upon behalf of______________________________________________ (Firm or Individual Bidding),

	BID FORM 4: Affidavit of City Vendor
	MBE/WBE Participation Plan
	MBE/WBE Waiver Request Form

	FOR CONSTRUCTION PROJECTS
	APPRENTICE REQUIREMENTS (Construction Projects Valued at $100,000 or More).
	“FIRST SOURCE” REQUIREMENTS.

	SUPPLEMENTAL BID FORM
	BID PACKAGE SPECIFICATIONS

	ADDITIONAL BID DOCUMENTS
	SUPPLEMENTAL INFORMATION
	CITY OF PROVIDENCE STANDARD TERMS & CONDITIONS
	PREVAILING WAGE

	Sheets and Views
	L-1 COVER

	Sheets and Views
	L-2 EX.DEMO

	Sheets and Views
	L-3 GRADING

	Sheets and Views
	L-4 MATERIALS

	Sheets and Views
	L-5 LAYOUT

	Sheets and Views
	L-6 PLANTING

	Sheets and Views
	L-7 DETAILS

	Sheets and Views
	L-8 DETAILS

	Sheets and Views
	L-9 DETAILS

	Sheets and Views
	L-10 DETAILS

	Sheets and Views
	L-11 DETAILS


